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Part T1: Tendering Procedures
Tender Notice and Invitation to Tender

Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

TENDER NOTICE AND INVITATION TO TENDER

T1.i



GA-SEGONYANA LOCAL MUNICIPALITY
INVITATION FOR PROSPECTIVE BIDDERS

Prospective service providers with proven track records are invited to tender as follows:

. . s CiDB Non-Refundable Contact Person for Closing Points
Bid No. Bid Description Grading Fee Technical Enquiries date System
i Appointment of Contractors for the Construction of H. SMIT 21 May
22/2020-21 Rural Roads for a period of 36 months 7CE R 2000.00 053 712 9371 2021 80/20

Bids marked with reference number on the outside of the sealed envelope must be placed in the Bid Box of Ga-Segonyana Local Municipality on or before 21 May 2021;
12H00 Noon. No Compulsory Site Briefing will be held. Enquiries can be sent to the consultant on e-mail as provided for on the bid document. The closing date for enquiries
is 14 May 2021. Bid Documents are obtainable from the 30™ April 2021 for a non-refundable fee of R2 000.00 at the Cashiers Office. Cnr of Voortrekker and School
Street, Kuruman, 8460 OR can be downloaded free of charge at www.eteneders.gov.za or www.ga-segonyana.gov.za.

Bids will be evaluated based on the Preferential Procurement Policy Framework Act 5 (PPPFA) of 2000 and the municipal’s Supply Chain Management Policy. Bids must
be accompanied by a valid Tax Compliance Status (With Pin). Bidders must be registered on the Central Supplier Database (CSD) for Government.

For B-BBEE points Bidders must attach an ORGINAL OR CERTIFIFIED B-BBEE Status level Contribution Certificate authorised by SANAS, IRBA or a Sworn Affidavit
(Commission of Oath). CSD certificate WILL NOT be used for the purpose of evaluating preference points. MFMA Circular 81.

M.M. TSATSIMPE - MUNICIPAL MANAGER

T1.1
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Section T1.2 : Tender Data

Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the
Construction Industry Development Board's Board Nofice 136 of 2015 (contained in Government

Gazette No. 38960 of 10 July 2015), bound info section T1.3.

The Standard Conditions of Tender makes several references to the tender data. The tender data also
contains project specific amendments to the Standard Conditions of Tender applicable to this
document. The tender data shall have precedence in the interpretation of any ambiguity or

inconsistency between it and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender

to which it mainly applies.

Clause

Addition or Variation to Standard Conditions of Tender

1.1

The Employer is Ga-Segonyana Local Municipality.

1.2

The tender documents issued by the employer comprise two volumes.

Volume 1: Contfract Document contains the parts and sections (contained in
each part) as listed in the Contents List of Volume 1 bound in the front of this
document.

Volume 2: Book of Drawings contains the drawings in the Drawing Register bound
in the front of that volume.

1.3.2

Replace the sub-clause with the following:

These Conditions of Tender, the Tender Data, List of Returnable Documents and
Returnable Schedules which are required for tender evaluation purposes, shall
form part of the Contract arising from the invitation to tender.

1.4

The Employer’'s agent is (also known as the Engineer):

The Engineer and Engineer’s address will be made known by the Employer upon
completion of successful bidding process for Professional Services.

T1.2.1
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Clause

Addition or Variation to Standard Conditions of Tender

2.1

Only those tenderers who are registered with the CIDB at the time of closing of
tenders, in a confractor grading designation equal to or higher than a confractor
grading designation determined in accordance with the sum tendered for a 7CE
class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the construction
works “Civil Engineering” (7CE) class of construction work with a grading
designation 7; and

3. the combined contractor grading designation calculated in accordance
with the Construction Industry Development Regulations is equal to or
higher than a contractor grading designation determined in accordance
with the sum tendered for a 7CE class of construction work.

2.2

Add the following to the sub-clause:

Accept that the Employer will not compensate the tenderer for any costs incurred
in attending interviews in the office of the employer or the employer’'s agent (if
required).

2.7

No official tender briefing or clarification meeting will be held for this bid, due to
the Covid-19 Safety Regulations.

2.11

Add the following to the clause:

To correct errors made, draw a line through the incorrect entry and write the
correct entry above in black ink and place the full signatures of the authorised
signatories next to the correct entry.

2.12.1

Add the following to the clause:

All alternative tender offers shall be referred to in Section 72.2.1 — Alterations to
Tender.

2.12.2

Alternative offers will be considered, but only if the schedules are priced in full
according to the project specifications and drawings.

Should the Tenderer wish to offer alternative designs and/or construction
materials, he shall include with this Tender, full details thereof, including a
complete bill of quantities, formal design calculations, and full details of all
alternative components proposed to be included in the Works. Refer also to the
Contract Data in this regard.

T1.2.2
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Clause

Addition or Variation to Standard Conditions of Tender

Failure to properly comply with this clause, thereby preventing the Employer
and/or the Engineer to properly assess the full implications of the alternative
tender, is likely to disqualify the alternative offered from further consideration.

No submission by the Contractor after award for additional payment or fime for
completion of Works relating to the alternative offer will be considered, the
tendered rates submitted shall be considered to reflect the full and final cost
implications of the alternative offer.

2.13

Add the following to the clause:

No claim will be entertained for faults in the tender price resulting from any
discrepancies, omissions or indisfinct figures.

2.13.2

Replace the contents of the clause with the following:

Return all volumes of the tender document to the Employer after completion of
the relevant sections of each volume in their entirety, either electronically (if they
were issued in electronic format) or by writing in black ink.

All volumes are to be left intfact in its original format and no pages shall be
removed or re-arranged.

2.13.3

Tenderers are required to submit along with their Bids a scanned copy of their
completed Bid document in electronic format, either on CD disk or flash
drive/memory stick.

2.13.4

Add the following to the clause:

Only authorised signatories may sign the original and all copies of the tender offer
where required in terms of 2.13.3.

2.13.5

The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Tender box locatfion Ga-Segonyana Local Municipality, Cashiers Office,
Physical address : Cnr. of Voortrekker & School Street, Kuruman, 8640

Identification details Tender no. 22/2020-21 : The Ga-Segonyana Local
Municipality - Appointment of Confractors for the
Construction of Rural Roads for Period of 36 Months.

The name and address of the tender shall be entered on the back of the
envelope.

2.13.6

A two-envelope procedure will not be followed.

2.13.10

Add the following to the clause:

Accept that all conditions, which are printed or written upon any stationary used
by the Tenderer for the purpose of orin connection with the submission of a tender

T1.2.3
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Clause Addition or Variation to Standard Conditions of Tender
offer for this Confract, which are in conflict with the conditions laid down in this
document shall be waived, renounced and abandoned.
2.14 Add the following to the clause:
The Tenderer is required to enter information in the following sections of the
document:
SectionT2.2 Returnable Schedules
SectionC1.1 Form of Offer and Acceptance
SectionC1.2 Contract Data (Part 2)
Section C2.2 Schedule of Rates
The above sections shall be signed by the Tenderer (and witnesses where
required). Individual pages should only be inifialled by the successful Tenderer and
by the witnesses after acceptance by the Employer of the Tender Offer.
The Tenderer shall complete and sign the Form of Offer prior to the submission of
a Tender Offer.
The Schedule of Deviations (if applicable) shall be signed by the successful
Tenderer after acceptance by the Employer of the Tender Offer.
Accept that failure on the part of the Tenderer to submit any one of the
Returnable Documents listed in clause 2.23 within the period stipulated, shall be
just cause for the Employer to consider the tender offer as being regarded as non-
responsive.
Accept that the Employer shall in the evaluation of tender offers take due
account of the Tenderer's past performance in the executfion of similar
engineering works of comparable magnitude, and the degree to which he
possesses the necessary technical, financial and other resources to enable him to
complete the Works successfully within the contract period. Satisfy the Employer
and the Engineer as to his ability fo perform and complete the Works timeously,
safely and with satisfactory quality, and furnish details in section 72.2.3 of contracts
of a similar nature and magnitude which they have successfully executed in the
past.
Accept that submitting inferior and inadequate information relating to health and
safety (as required in clause 2.23) shall be regarded as justifiable and compelling
reasons not to accept the Tender Offer of the Tenderer scoring the highest
number of tender evaluation points.
2.15.1 The closing time and location for the submission of tender offers are:

Time : 12:00, on Friday, 21st May 2021
Location : Tender Box of Ga-Segonyana Local Municipality, Cashier’s Office,

Cnr. of Voortrekker & School Street, Kuruman, 8460

T1.2.4
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Clause

Addition or Variation to Standard Conditions of Tender

2.16.1

The tender offer validity period is 90 days.

2.16.2

Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the tender
shall remain valid and open for acceptance until the closure of business on the
following working day.

2.16.5

Add the following new clause:

Accept that should the Tenderer unilaterally withdraw his tender during this
period, the Employer shall, without prejudice to any other rights he may have, be
entitled to accept any less favourable tender for the Works from those received,
or to call for fresh tenders, or to otherwise arrange for execution of the Works, and
the Tenderer shall pay on demand any addifional expense incurred by the
Employer on account of the adoption of the said courses, as well as either the
difference in cost between the tender withdrawn (as corrected in terms of clause
3.9 of the Conditions of Tender) and any less favourable tender accepted by the
Employer, or the difference between the tender withdrawn (as corrected) and
the cost of execution of the Works by the Employer as well as any other amounts
the Employer may have to pay to have the Works completed.

2.18.1

Add the following to the clause:

Accept that if requested, the Tenderer shall within 7 days of the date upon which
he is requested to do so, submit a full report from his banker as to his financial
standing. The Employer may, in its discretfion, and subject to the provisions of
Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone any failure to
comply with the foregoing condition.

Accept that the Employer or his agent, reserves the right to approach the
Tenderer’'s banker or guarantor(s) as indicated in the tender document, or the
bankers of each of the individual members of any joint venture that is constituted
for purposes of this Contract, with a view to ascertaining whether the required
guarantee will be furnished, and for purposes of ascertaining the financial strength
of the Tenderer or of the individual member of such venture.

2.22

Return all retained tender documents prior to the closing fime for the submission
of Tender Offers.

2.23

The following certificates / information are to be provided with the tender offer or
within three days of receipt of the Employer’s or his Agent’s written request to
submit same:

a) The B-BBEE status level of the confributor must be included on the valid,
original or certified copy of the B-BBEE certificate of the contributor that is
fo be submitted with this bid documentation, should the bidder wish o
claim preference points for the specific bid. Act 53 of 2013 published in

T1.2.5
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Clause Addition or Variation to Standard Conditions of Tender
Government Gazette No. 36928 dated 11 October 2013 (In case of a Joint
Venture, or Consortium a consolidated B-BBEE certificate will be required).
b) PRINTED TAX CLEARANCE CERTIFICATE inclusive of the Tax Compliance
Status PIN,
c) Certified copy of VAT Registration Certificate (if VAT numberis not included
in fax clearance certificate),
d) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,
e) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,
f) Copy of Certificate of Incorporation (if tenderer is a Company),
a) Certified copy of Founding Statement (if tendereris a Closed Corporation),
h) Certified copy of Partnership Agreement (if tenderer is a Partnership),
i) Certified copy of Identity Document (if tenderer is a One-man concern),
i) Signed Joint Venture Agreement (if tenderer is a Joint Venture),
k) Curriculum vitae of the Health and Safety Officer the successful tenderer
intends appointing in accordance with the Occupational Health and
Safety Act (Act 85 of 1993).
l) Curriculum vitae of the person who prepares the Contractors Health and
Safety Plan; and
m) Curriculum Vitae of all supervisory staff.
n) CIDB registration information (Contractor's CRS number) for CIDB grading
in the grading designation stipulated in clause 2.1 above,
0) Proof of CSD registration
3.1 Replace the contents of the clause with the following:
Respond, to a request for clarification received in accordance with clause 2.8,
within 7 days prior to the closing time stated in clause 2.15 and nofify all tenderers
who drew procurement documents.
3.4 Tenders will be opened in public immediately after the closing time for tenders, at
the same venue.
3.5 A two-envelope procedure will not be followed.
3.8.1 Add the following to the clause:

Failure on the part of the Tenderer to submit a tender offer as stipulated in clause
2.13 prior to the closing time as stipulated in clause 2.15 shall be just cause for the
Employer to consider the tender offer as being non-responsive.

T1.2.6
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Clause

Addition or Variation to Standard Conditions of Tender

Failure on the part of the Tenderer to submit any one of the returnable documents
or certificates listed in clause 2.23 within the period stipulated shall be just cause
for the Employer to consider the tender offer as being non-responsive.

3.9

Replace the contents of the clause with the following:

Check responsive tender offers for arithmetical errors, correcting them in the
following manner:

a) If a bill of quantities (or schedule of quantities or schedule of rates) applies
and there is an error in the line item fotal resulting from the product of the
unit rate and the quantity, the unit rate shall govern and the line item total
shall be corrected.

b) Where there is an error in the fotal of the prices, either as a result of other
corrections required by this checking process or in the tenderer’s addition
of prices, the corrected total of the prices shall govern.

C) Where there is a discrepancy between the amount indicated in the
Tenderer's tender offer and the corrected amount obtained after
completing the above steps, the corrected amount shall govern.

3.11.1

Add the following new clause:
Scoring preference

Up to (100-W,) tender evaluation points (Wp) will be awarded to tenderers who
complete the preferencing schedule (bound into Section T2.2) and who are found
to be eligible for the preference claimed.

Method 2 (as described in Clause 3.11.3 of the Standard Conditions of Tender) will
be used to evaluate all responsive tender offers, where the value for Wi is:

90 where the financial value inclusive of VAT of all responsive tenders received
have a value in excess of R 50 000 000,00 (50 Million); or

80 where the financial value inclusive of VAT of one or more responsive tender
offers equals or is less than R 50 000 000,00 (50 Million).

3.11.7

The financial offer will be scored in terms of formula 2 option 1 of the Standard
Conditions of Tender (Section T1.3 of the document).

3.12

Replace the contents of the clause with the following:

If requested by any Tenderer, submit for the Tenderers' information the policies or
certificates of insurance (or both) which the conditions of confract identified in
the Confract Data require the Employer to provide.

3.13.1

A Tender offer will only be accepted on condition that such acceptance is not
prohibited in ferms of clause 44 of the Municipal Supply Chain Management
Regulations published in terms of the Municipal Finance Management Act, 2003.

T1.2.7
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Clause Addition or Variation to Standard Conditions of Tender
3.16.2 Replace the contents of the clause with the following:

Notice of non-acceptance of tender will not be sent to individual unsuccessful
tenderers. Partficulars of the accepted tender can be obtained from the

Employer’'s Agent.

3.17 The successful tenderer shall receive one copy of the signed contract.

END OF SECTION
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Ga-Segonyana Local Municipality
TENDER NO. 22/2020-21
APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS
STANDARD CONDITIONS OF TENDER
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ltem Description Page No
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2.22 Return of other tender AOCUMENTS.......viiciie e T1.3-10
2.23 (ST a1 1ol =SSPt T1.3-10
3. THE EMPLOYER'S UNDERTAKINGS .......eeiiiiiiiiiietictenntnnetesesesssatesenstsssasesesasessessssssessssssssaness T1.3-10
3.1 Respond to requests from the TENAEIEN .........oii i T1.3-10
3.2 UL e o =] o e [ H PO T1.3-10
3.3 ReTUIN 1€ TENAEN OFfEIS ..ueieeeie et s e e tb e e esbeeenenas T1.3-11
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3.9 Arithmetical errors, omissions ANd AISCTEPANCIES .......uuvvvereeeieeeeiiiieeeeee e T1.3-12
3.10 Clarification of O teNAEr OFfEr...cc..uii ettt T1.3-13
3.11 EVAluQtion Of 1@NAEIN OFfEIS ...oiiieieeeee e e eb e e e s T1.3-13
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These standard conditions of tender are identical to those published in Annex F of the Constfruction
Industry Development Board’s Board Notice 86 of 2010.

END OF SECTION
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Ga-Segonyana Local Municipality

TENDER NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

STANDARD CONDITIONS OF TENDER

1.

1.1

1.1.1

1.1.3

1.2

GENERAL
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations as
set out in Section 2 and Section 3, fimeously and with integrity, and behave equitably, honestly
and transparently, comply with all legal obligations and not engage in anticompetitive
practices.

The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
adyvisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict, and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstances. A conflict of interest can
create an appearance of impropriety that can undermine confidence in the
ability of that person to act properly in his or her position even if no improper acts
result.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance or
loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a fender without having a firm
intention and the capacity to proceed with the confract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the
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1.3

1.3.1

1.3.2

1.3.3

1.4

tender data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are
included in the retfurnable documents are deemed to be part of these conditions of fender.

These conditions of tender, the tender data and tender schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to
tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i)  someone in a position of trust has competing professional or personal interests
which make it difficult to fulfil his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or

i) incompatibility or confradictory interests exist between an employee and the
organisation which employs that employee.

b) comparative offer means the tenderer's financial offer after all tendered parameters
that will affect the value of the financial offer have been taken into consideration in
order to enable comparisons to be made between offers on a comparative basis

) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence
the tender process or the award of a contract arising from a tender offer to the
detriment of the employer, including collusive practices infended to establish prices
aft artificial levels

e) organization means a company, firm, enterprise, association or other legal entity,
whether incorporated or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a
product or service that bear on its ability to safisfy stated or implied needs

Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be readily read, copied and recorded.
Communications shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and
contact details of the employer's agent are stated in the tender data.
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1.5

1.5.1

1.5.2

1.6

1.6.1

1.6.2

1.6.2.1

1.6.2.2

1.6.2.3

1.6.2.4

1.6.3

1.6.3.1

The employer's right to accept or reject any tender offer

The employer may accept orreject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for
such cancellation and rejection, but will give written reasons for such action upon written
request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process
or the rejection of all responsive tender offers re-issue a tender covering substantially the same
scope of work within a period of six months unless only one tender was received and such
tender was returned unopened to the tenderer.

Procurement procedures
General

Unless otherwise stated in the tender data, a contract will, subject to 3.13, be concluded with
the tenderer who in terms of 3.11 is the highest ranked or the tenderer scoring the highest
number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing fime for tenders.

Competitive negoftiation procedure

Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of 3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of 3.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall
not apply.

All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be
invited in each round to enter info competitive negotiations, based on the principle of equal
freatment and keeping confidential the proposed solutions and associated information.
Notwithstanding the provisions of 2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers orimpose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

At the conclusion of each round of negoftiations, tenderers shall be invited by the employer
tfo make a fresh tender offer, based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of 3.11 and 3.13 after
tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage-system

Option 1
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1.6.3.1.1Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate each
responsive submission in terms of the method of evaluation stated in the tender data, and in
the second stage negotiate a contract with the tenderer scoring the highest number of
evaluation points and award the contract in terms of these conditions of tender.

1.6.3.2 Option 2

1.6.3.2.1Tenderers shall submit in the first stage only technical proposals. The employer shall invite all

responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

1.6.3.2.2The employer shall evaluate tenders received during the second stage in tferms of the method

2.1

2.1.1

2.2

23

2.4

2.5

of evaluation stated in the tender data, and award the contract in terms of these conditions
of tender.

TENDERER'S OBLIGATIONS
Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with employer.

Notify the employer of any proposed material change in the capabilities or formation of the
tendering enfity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer to
submit a tender offer and obtain the employer's written approval to do so prior to the closing
fime for fenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate
the tenderer for any costs incurred in the preparation and submission of a tender offer,
including the costs of any testing necessary fo demonstrate that aspects of the offer comply
with requirements.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but
which are incorporated into the tender documents by reference.
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2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the tender data, in order
fo take the addenda into account.

2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves
with aspects of the proposed work, services or supply and raise questions. Details of the
meeting (s) are stated in the tender data.

2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the tender data.

2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be
for the full cover required in terms of the conditions of contract identified in the contract
data. The tenderer is advised to seek qualified advice regarding insurance.

2.10 Pricing the tender offer

2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, faxes
and levies being those applicable 14 days before the closing time stated in the tender data.

2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data

2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking
fluid are prohibited.

212 Alternative tender offers

2.12.1  Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the
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2.12.2

2.13

2.13.1

2.13.2

2.13.3

2.13.4

2.13.5

2.13.6

2.13.7

2.13.8

2.13.9

2.14

alternative requirements that are proposed.

Accept that an alternative tender offer may be based only on the criteria stated in the tender
data or criteria otherwise acceptable to the employer.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works, services or supply identified in the contract data
and described in the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completfing them in their entfirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English franslafion of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to confract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

Where a two-envelope system is required in tferms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked "financial proposal" and
place the remaining returnable documents in an envelope marked "technical proposal’. Each
envelope shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

Information and data to be completed in all respects
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Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive.

2.15 Closing time

2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data
not later than the closing time stated in the tender data. Accept that proof of posting shall not
be accepted as proof of delivery.

2.15.2  Accepft that, if the employer extends the closing time stated in the tender data for any reason,
the requirements of these conditions of tender apply equally to the extended deadline.

2.16 Tender offer validity

2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing fime stated in the tender data.

2.16.2 Ifrequested by the employer, consider extending the validity period stated in the tender data
for an agreed additional period with or without any conditions attached to such extension.

2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer's agent written notice before the closing time
for tenders that a tender is to be withdrawn or substituted.

2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with
the requirements of 2.13 with the packages clearly marked as "SUBSTITUTE".

2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer
during the evaluation of tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices
(or both). No change in the competitive position of tenderers or substance of the tender offer
is sought, offered, or permitted.

Note: Sub-clause 2.17 does not preclude the negofiation of the final terms of the contract
with a preferred tenderer following a competitive selection process, should the Employer
elect to do so.

2.18 Provide other material

2.18.1  Provide, onrequest by the employer, any other material that has a bearing on the tender offer,
the tenderer's commercial position (including notfarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be provided, by the time for submission stated in
the employer's request, the employer may regard the tender offer as non-responsive.

2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
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2.19

2.20

2.21

2.22

2.23

3.1

3.1.1

3.2

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all
securifies, bonds, guarantees, policies and certificates of insurance required in ferms of the
conditions of contract identified in the contract data.

Check final draft

Check the final draft of the confract provided by the employer within the time available for
the employer to issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

THE EMPLOYER'S UNDERTAKINGS
Respond to requests from the tenderer

Unless otherwise stated in the tender Data, respond to a request for clarification received up
fo five working days before the tender closing fime stated in the Tender Data and notify all
tenderers who drew procurement documents.

Consider any request fo make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used to prequalify a tenderer to submit a tender offer in terms of a previous procurement
process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails fo meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise
the outcome of the prequalification process.

Issue Addenda
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3.3

3.4

3.4.1

3.4.2

3.4.3

3.5

3.5.1

3.5.2

3.6

3.7

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until three
days before the tender closing time stated in the Tender Data. If, as a result a tenderer
applies for an extension to the closing time stated in the Tender Data, the Employer may
grant such extension and, shall then notify all tenderers who drew documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened,
(unless it is necessary to open a tender submission to obtain a forwarding address), to the
tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers' agents who choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for withdrawal have been submitted
will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, preferences claimed and time for completion
for the main tender offer only.

Make available the record outlined in 3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers' agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer
whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the fime and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
quality evaluation more than the minimum number of points for quality stated in the tender
data, and announce the score obtained for the technical proposals and the total price and
any preferences claimed. Return unopened financial proposals to tenderers whose technical
proposals failed to achieve the minimum number of points for quality.

Non-disclosure

Noft disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation
price and recommendations for the award of a contract, until after the award of the
confract to the successful tenderer.

Grounds for rejection and disqualification
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Determine whether there has been any effort by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

3.8 Test for responsiveness

3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:
a) complies with the requirements of these Condifions of Tender,

b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tfender documents.

3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
fender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer's opinion, would:

o)) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified.

Reject a non-responsive tender offer, and not allow it fo be subsequently made responsive by
correction or withdrawal of the non- conforming deviation or reservation.

3.9 Arithmetical errors, omissions and discrepancies

3.9.1 Checkresponsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.

3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with 3.11 for;
a)  the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

C) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
ii) the summation of the prices.

3.9.3 Noftify the tenderer of all errors or omissions that are identified in the tender offer and either
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3.9.4
3.10
3.11
3.11.1
3.11.2
3.11.3

confirm the tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked fo revise selected item prices (and
their rates if bills of quantities apply) to achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers
General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender
offer to a comparative offer and evaluate them using the tender evaluation methods and
associated evaluation criteria and weightings that are specified in the tender data.

Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

C) Re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the highest ranked tenderer and recommend the highest ranked tenderer,
unless there are compelling and justifiable reasons not to do so and the process set out
in this sub-clause is repeated.

Method 2: Financial offer and preference In the case of a financial offer and preferences:

In the case of a financial offer and preferences:

a)  Score each tender in respect of the financial offer made and preferences claimed, if
any, in accordance with the provisions of 3.11.7 and 3.11.8.
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3.11.4

b)

c

d)

Calculate the total number of tender evaluation points (Tev) in accordance with the
following formula:

Tev = Nro + Np

where: Nro is the number of tender evaluation points awarded for the financial offer
made in accordance with 3.11.7; and
Np is the number of tender evaluation points awarded for preferences claimed
in accordance with 3.11.8.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not
to recommend the tenderer with the highest number of tender evaluation points, and
recommend fthe tenderer with the highest number of tender evaluation points, unless
there are compelling and justifiable reasons not to do so and the process set out in this
sub-clause is repeated

Method 3: Financial offer and quality

In the case of a financial offer and quality:

a)

Score each tender in respect of the financial offer made and the quality offered in
accordance with the provisions of 3.11.7 and 3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tev) in accordance with the
following formula:

Tev = Nro + Ng

where: Nro is the number of tender evaluation points awarded for the financial offer
made in accordance with 3.11.7; and
Ng is the number of tender evaluation points awarded for quality offered in
accordance with 3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend tenderer with the highest number of tender evaluation points for the award
of the confract, unless there are compelling and justifiable reasons not fo do so.

Rescore and re-rank all tfenderers should there be compelling and justifiable reasons not
fo recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless
there are compelling and justifiable reasons not to do so and the process set out in this
sub-clause is repeated.
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3.11.5
3.11.6
3.11.7

Method 4: Financial offer, quality and preferences

In the

a)

b)

case of a financial offer, quality and preferences:

Score each tender in respect of the financial offer made, preference claimed, if any,
and the quality offered in accordance with the provisions of 3.11.7 to 3.11.9, rejecting
all tender offers that fail to score the minimum number of points for quality stated in the
tender datq, if any.

Calculate the total number of tender evaluation points (Tev) in accordance with the
following formula, unless otherwise stated in the Tender Data:

Tev = Nro + Np+ Nq

where: Nro is the number of tender evaluation points awarded for the financial offer
made in accordance with 3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed
in accordance with 3.11.8; and
Ng is the number of tender evaluation points awarded for quality offered in
accordance with 3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not
to recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless
there are compelling and justifiable reasons not to do so and the process set out in this
sub-clause is repeated.

Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nreo = Wix A

Where:

Nro is the number of tender evaluation points awarded for the financial offer; and

Wi is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the tender data; and

A is the number calculated using the formula and option described in table 1

as stated in the tender data.
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3.11.8

3.11.9

3.12

3.13

Table 1 - Formula for calculating the value of A®

Formula Basis for comparison Option 1@ Option 2¢
1 Highest price or discount A= 1+ (P - Pm) A =P/Pm
Pm
Lowest price or percentage P—P _
2 commission/fee A= 1- % A =Pm/P
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the
provisions of the tender data and reject all claims for preferences where tenderers are not
eligible for such preferences. Calculate the total number of tender evaluation points for
preferences claimed in accordance with the provisions of the tender data.

Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the
Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:

Na = W2 X So/Ms

where: So s the score for quality allocated to the submission under consideration; and
Ms is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the
quality as stated in the tender data

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the
policies and / or certificates of insurance which the conditions of contract identified in the
contract data, require the employer to provide.

Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any
unacceptable commercial risk and only if the tenderer:

o)) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and fechnical
competence, financial resources, equipment and other physical facilities, managerial
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3.14

3.14.1

3.14.2

3.15

3.16

3.16.1

3.16.2

3.17

3.17.1

capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addendaissued during the tender period,
b) inclusion of some of the returnable documents, and
c) otherrevisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at
the same time as the main contract is signed.

Notice to unsuccessful tenderers

Notify the successful tenderer of the employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
period stated in the tender data, or agreed additional period.

After the successful tfenderer has been nofified of the employer's acceptance of the tender,
notify other tenderers that their tender offers have not been accepted.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed
copy of the contfract as soon as possible after completion and signing of the form of offer and
acceptance.

T1.3-17
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3.18

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is faken in applying
these conditions offender, but withhold information which is not in the public interest to be
divulged, which is considered to prejudice the legitimate commercial interests of tenderers or
might prejudice fair competition between tenderers.

END OF SECTION
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Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

RETURNABLE DOCUMENTS

INDEX
Section Description Page No
SECTION T2.1 LIST OF RETURNABLE DOCUMENTS ........cccovtiiriininteninteninecsennessssneesans T2.1.1
SECTION T2.2 RETURNABLE SCHEDULES ..........cooiiiiiiiirietreeeeecneeecneescsneesesnnesesnneennne T2.2.1

END OF SECTION
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Ga-Segonyana Local Municipality
TENDER 22/2020-21
APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS
LIST OF RETURNABLE DOCUMENTS
1. Tenderers are required to submit the following with their tenders:
Q) The B-BBEE status level of the contributor must be included on the valid, original or

certified copy of the B-BBEE certificate of the confributor that is to be submitted with this
bid documentation, should the bidder wish to claim preference points for the specific

bid. (In case of a Joint Venture, or Consortium a consolidated B-BBEE cerfificate will be

required).
b) PRINTED TAX CLEARANCE CERTIFICATE inclusive of the Tax Compliance Status PIN,
c) Certified copy of VAT Registration Certificate (if VAT number is not included in tox

clearance certificate),

d) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,

e) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,

f) Copy of Certificate of Incorporation (if tenderer is a Company),

g) Certified copy of Founding Statement (if tenderer is a Closed Corporation),
h) Cerlified copy of Partnership Agreement (if tenderer is a Partnership),

i) Cerlified copy of Identity Document (if tenderer is a One-man concern),
) Joint Venture Agreement (if tenderer is a Joint Venture),

k) Curriculum vitae of the Health and Safety Officer the successful tenderer intends

appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993).
1) Curriculum vitae of the person who prepares the Contractors Health and Safety Plan; and

m) Curriculum Vitae of all supervisory staff.

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received.

These schedules will also form part of the Contract.

T2.1.1
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Failure on the part of the Tenderer to submit with their tender offer any one of the documents
listed in ltfem No. 1 above or to complete any of the returnable schedules included in Section

T2.2, will result in the tender being classified non-responsive and shall be eliminated from further
consideration.

END OF SECTION
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Section T2.2.1: Alternations by Tenderer

Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

RETURNABLE SCHEDULES
INDEX

Section Description Page No
RETURNABLE SCHEDULES ausstsceuuisssnsnsssrrnmssssssnnmsssssnnmssssssnmssssssnmsssssmnnssssssnnsssssssnnssssssnnssssssnnnssssssnnnssssnnns 1
FORM T2.2.1 - ALTERATIONS BY TENDERER .ussteccsusrssnmssssssnmnsssrmnmmsssssnnmsssssnnmssssssnnnsssssnnmsssssnnnssssssnnnssssnnns 2
FORM T2.2.2 - DECLARATION OF INTEREST ussssccsussssnmssssssnmnsssssnnmsssssnnmsssssnnmssssssnnnsssssnnnssssssnnssssssnnnssssnnns 3
FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED ceuuusssmmssssssnmnsssssnnmsssssnnmssssssnmssssssnnnsssssnnnssssssnnnsssssnnnssssnnns 6
FORM T2.2.4 - PRESENT COMMITMENTS 1eceuuisinmesussrnnmssssssnmssssmmnnmssssmnmmssssmnnsssssssnnssssssnnnssssssnnssssssnnnssssnnns 8
FORM T2.2.5 - SUPERVISORY AND SAFETY PERSONNEL uevtecesisrrnmmsssrsnmmssssssnmsssssmnmnssssenmmsssssnnmnsssssnnnssssnnns 9
FORM T2.2.6 - LABOUR UTILISATION ceuussssmmsssrsnmmssssssnmmssssmsmmsssssnnsssssssnssssssmnnsssssssnnssssssnnnsssssnnnsssssnnnnssnes 10
FORM T2.2.7 - LABOUR UTILISATION - MAN DAYS eeeuuuissarrrrrnnnmmsssssssssmmmssmmmsssssssssmmmsssmnssssssssssnssnnnnnnssnss 12
FORM T2.2.8 - CERTIFICATE OF INDEPENDENT BID DETERMINATION . 1teeeuusrremmsssrrsmmssssrmnmmsssrmsmmsssssnmmssnns 13
FORM T72.2.9 - COMPLIANCE WITH OHSA (ACT 85 OF 1993) seeeeussssssrrrrmsnmmmnsssssssrmmmsnmmssssssssssmssnnnnnsssnns 17
FORM T2.2.10 - PLANT AND EQUIPMENT «ceuuisirmmssssrrnmsssmrmsmmsssmmnmmssssmmsmsssssmsmsssssmnnsssssmnsnnssssnsnnssssnnnnnsnnes 18
FORM T2.2.17 - SUB-CONTRACTORS euusrremmsssrrnmmssssrmnmssssmmsmmsssrmnmsssssmmsssssssmssssssssnsssssssnsnsssssnsnssssssnnnsssses 19
FORM T2.2.13 - AUTHORITY OF SIGNATORY issecuusrrremnsssrmemmsssrmnnmssssmmsnnsssmmsmsssssmsnssssssmsnsssssmsnsssssssnnsssnes 20
FORM T2.2.14 - B-BBEE LEVEL.uussssssrrrsnnmmnssussssrrmmnnmmmnssssssssmmmmnnnmsssssssssmmmssssssssssssssmmmssnnnnsssssssssmssnnnnnnssnns 21
FORM T2.2.15 - TAX CLEARANCE CERTIFICATE tusssemeussssssssrrssnmmmnssssssssrmmsnnmmsssssssssmmmssnnmnsssssssssmssnnnnnnssnss 22
FORM T2.2.16 - CONTRACTOR'S CRS NUMBER FOR CIDB GRADING . ccuuusrrsmmsssrrsmmssssrmemssssssemmsssrssmmssnns 23
FORM T2.2.17 - CONTRACTOR'S BANKING DETAILS ceuuiireeesusrsnmmnsssssnmmssssmnmmsssssmnmsssssmnmnsssssnnmsssssnnnnssnes 24
FORM T2.2.18 - DECLARATION OF THE BIDDER's PAST SUPPLY CHAIN MANAGEMENT PRACTICES........ 25
FORM T2.2.19 - CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER.......... 27
FORM T2.2.20 - AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL veeusses 28
FORM T2.2.21 - RECORD OF ADDENDA TO TENDER DOCUMENTS .ittecesisrrnmmsssrssmmsssssmnmmsssssnmmsssssnnmnsnes 29
FORM T2.2.22 - QUALITY CRITERIA AND POINTS CLAIMED .cuuiiismessisrsnmmssssmsmmssssmmmmsssssmnmnsssssnnmsssssnnnsssnes 30
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FORM T2.2.1 - ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modifications to the General or
Special Conditions of Contract, the Specifications, the Schedule of Quantities or the
Drawings, or to qualify his tender in any way, he shall set out his proposals clearly hereunder
or alternatively state them in a covering letter attached to his tender and referred to

hereunder, failing which the tender will be deemed to be unqualified.

Page and

Alteration / Amendment
Clause/ltem

SIGNED ON BEHALF OF TENDERER DATE:
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3.1

3.2

3.3

3.4

3.5

3.6

3.6.1

3.7

3.7.1

3.8

FORM T2.2.2 - DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state '.

Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

FUIL NG e
Identity Number: ...

Company Registration Number: ...

Tax Reference Number: ...,

VAT Registration Number: ...........coooiiiiiiiiienn,

Are you presently in the service of the state? YES / NO

If so, furnish particulars.

Have you been in the service of the state for the past twelve months? YES / NO

If so, furnish particulars.

Do you, have any relationship (family, friend, other) with persons in the service of the state
and who may be involved with the evaluation and or adjudication of this bid?
YES / NO

T2.2.3



3.8.1 If s0, furnish partiCulars. ......... ...

3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons
in the service of the state who may be involved with the evaluation and or adjudication of this
bid? YES / NO

3.9.1 If so, furnish particulars.

3.10 Are any of the company’s directors, managers, principle shareholders or stakeholders in
service of the state? YES / NO

3.10.1 If so, furnish particulars.

3.11  Are any spouse, child or parent of the company’s directors, managers, principle
shareholders or stakeholders in service of the state? YES / NO

3.11.1 1f 50, furnish partiCUlars. ... e

T2.2.4



CERTIFICATION

I, THE UNDERSIGNED ... CERTIFY THAT
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT
THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNED ON BEHALF OF TENDERER DATE:

POSITION NAME OF BIDDER

'MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i) any municipal council;
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1
of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or
() an employee of Parliament or a provincial legislature

T2.2.5
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Section T2.2.3: Works Previously Executed

FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED

The following is a statement of major works successfully executed by myself/ourselves in recent years.
Failure to detail the required information shall signify that the tender is submitted by an inexperienced tenderer.

Value of
_ , Nature of Works / Description of N , Duration and
Employer Engineer / Consultant Firm Construction ,
Work Completion Date
Works Rm
Firm

Contact Name

Telephone No.

Firm
Contact Name

Telephone No.

Firm
Contact Name

Telephone No.

Firm

Contact Name

Telephone No

T2.2-6
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FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED (continued)

The following information must be contained in each recommendation letter for it to qualify for points as prescribed above:
I.  Description of work
II.  Value
[ll.  Contract Construction Period
IV.  Actual Construction Period
V.  Date Completed

VI.  Reasons why Contractual Construction Period were exceeded if applicable.

SIGNED ON BEHALF OF TENDERER DATE:

T2.2-7
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FORM T2.2.4 - PRESENT COMMITMENTS

Employer

Engineer

Nature of Works

Value of Works
Rm

Duration and
Completion Date

Firm

Contact Name

Telephone No.

Firm

Contact Name

Telephone No.

Firm

Contact Name

Telephone No.

Firm
Contact Name

Telephone No

SIGNED ON BEHALF OF TENDERER

DATE:

T2.2-8
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FORM T2.2.5 - SUPERVISORY AND SAFETY PERSONNEL
PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name

% Time
on Site

Position
(Current)

Accredited
Quialifications

Service
(Years)

Name of Project
And year executed

Value of
Works Rm

Position
Occupied

Contracts Manager

Contractor’s Site Agent (1)

Contractor’s Site Agent (2)

Contractor's Foremen

Construction Health and

Safety Officer

Specific knowledge: Names of various employees occupying the positions above must be stated, CVS and certified copies of qualifications must be attached in order to

qualify for points

Construction Team Key Personnel
l. Safety Officer with First Aid plus OHSA (Construction Regulations) qualification(4 points)
Il. 1 x Site Agent has NQF5 qualification/National Diploma (Technical) (6 points)

SIGNED ON BEHALF OF TENDERER

DATE:
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FORM T2.2.6 - LABOUR UTILISATION
Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the following table and will in no respect

alter the Project Specifications or Standardised Specifications

1. General Foreman / Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His

duties encompass any one or more of the following activities :

Q) Supervision;
b) maintaining discipline;
C) ensuring safety on the workplace;
d) being responsible to the Contractor for efficiency and production for his portion of the
works; and
e) performing skilled work, whether in an instructional capacity or otherwise.
2. Charge hand

An employee engaged in any one or more of the following activities :

a) Being primarily employed in a supervisory capacity, but who may also be doing the

work of an artisan;

b) giving out work to other employees under his control and supervision;

C) ensuring safety on the workplace;

d) maintaining discipline; and

e) being directly responsible to a general foreman or foreman or the Contractor or the

Conftractor's representative for efficiency and production for his portion of the works.

3. Artisan

An employee who has successfully completed all prescribed courses at a practical institutional
training centre for a particular frade and who has successfully completed the on-site period

of tfraining as prescribed and who has successfully passed the prescribed frade tests.

4. Team Leader

T2.2-10
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An employee engaged in any one or more of the following activities :

a) Being employed in a supervisory capacity, but who may also be doing the work of a

skilled person;

b) giving out work to other employees under his control and supervision;
c) maintaining discipline;
d) being directly responsible to a Charge hand or a foreman or a general foreman or the

employer's authorised representative for efficiency and production for his portion of the

works.

5. Skilled Employee

An employee engaged in an ancillary trade or an assistant artfisan.

6. Semi-Skilled Employee

An employee with any specified skills, an apprentice or a frainee-artisan.

7. Unskilled Employee

An employee engaged on any task or operatfion not specified above.

8. Imported Employee

Personnel permanently employed by Contractor.

9. Local Employee

Temporary workforce employed through Labour Desk.

T2.2-11
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FORM T2.2.7 - LABOUR UTILISATION - MAN DAYS
Categories No. of Man Days
Imported Local

1. Contracts Manager

2. Site Agent

3. Foreman/Supervisors (specify type)

3.1

3.2

3.3

4. Safety Inspectors (specify type)

4.1

4.2

5. Charge hands

6. Artisans

7. Operators/Drivers

8. Clerks/ Storeman

9. Team Leader

10. Skilled Labour

11. Semi-skilled Labour

12. Unskilled Labour

SIGNED ON BEHALF OF TENDERER

DATE:
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Section T2.2.8: Certification of Independent Bid Determination

FORM T2.2.8 - CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids! invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging). 2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under
any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or

fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD9) must
be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

T2.2-13



Part T2: Returnable Documents -
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;

2 | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
3 | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
4 Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
5 For the purposes of this Certificate and the accompanying bid, | understand that the

word “competitor” shall include any individual or organization, other than the bidder, whether
or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

6 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
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Section T2.2.8: Certification of Independent Bid Determination

MBD 9

7 In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid;

or

(f) bidding with the intention not to win the bid.

8 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

T2.2-15
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Section T2.2.8: Certification of Independent Bid Determination \ ,j;?:‘; r
MBD ¢

10 | am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other
applicable legislation.

Position Name of Bidder

T2.2-16
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Section T2.2.9: Compliance with OHSA (Act 85 of 1993)

FORM T2.2.9 - COMPLIANCE WITH OHSA (ACT 85 OF 1993)

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available

resources to comply with the above by answering the following questions and providing the relevant

information required below.

1.

Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations?

Who will prepare the Contractor’s Health and Safety Plan? (Provide a copy of the

person/s curriculum vitae/s or company profile).

Does the Contractor have a health and safety policy? If yes, provide a copy. How is
this policy communicated to all employees?

N

. Does the Contractor keep records of safety aspects of each construction site? If yes,

what records are kept?

5. Does the Contractor conduct monthly safety meetings? If yes, who is the chairperson
of the meeting, and who attends these meetings?

6. Does the Contractor have a safety officer in his employment, responsible for the
overall safety of his company? If yes, please explain his duties and provide a copy of
his CV - (Attach)

7. Does the Contractor have trained first aid employees? If yes, indicate who.

8. Does the Contractor have a safety induction training programme in place? If yes,

provide a copy.

YES / NO

YES / NO

YES / NO

YES / NO

YES / NO

YES / NO

YES / NO

SIGNED ON BEHALF OF TENDERER DATE:
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FORM T2.2.10 - PLANT AND EQUIPMENT
1. Maijor Plant and Equipment available for this Contract :

Quantity Size, Description, Capacity, etc.

2. Maijor Plant and Equipment that will be hired for this contfract if my/our tender is accepted:

Quantity Size, Description, Capacity, etc.

e Proof must be provided that equipment is owned by the company.
e Proof must be provided (if available) from supplier if the bidder intends fo hire and does not

have his own plant.

SIGNED ON BEHALF OF TENDERER DATE:
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FORM T2.2.11 - SUB-CONTRACTORS

The tenderer shall list below any subcontractors he intends to employ to carry out part(s) of the Works.

The acceptance of this tender shall not be construed as being approval of all or any of the listed
subcontractors. Should any or all of the subcontractors be not approved subsequent to the
acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the
various items of work shall remain final and binding in the event of a subcontractor not listed below
being approved by the Employer.

Company Portion of Contract Approx. Value

SIGNED ON BEHALF OF TENDERER DATE:
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Section T2.2.13: Authority of Signatory N2
e N

FORM T2.2.13 - AUTHORITY OF SIGNATORY

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is
submitted by : (Mark applicable block)

a company, and attach hereto a certified copy of the required resolution of
the Board of Directors

a partnership, and attach hereto a certified copy of the required resolution by
all partners

a close corporation, and attach hereto a certified copy of the required
resolution of the Board of Officials

a one-man business, and attach hereto certified proof that | am the sole
owner of the business submitting this tender

a joint venture, and attach hereto

« a notarially certified copy of the original document under which the joint
venture was constituted; and

«  certified authorisation by the participating members of the undersigned to
submit tenders and conclude contracts on behalf of the joint venture

Name of Lead Firm

A signed original certified copy of the joint venture agreement showing clearly the percentage
contribution of each partner to the joint venture shall be appended to this schedule.

SIGNATURE OF TENDERER DATE:
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Part T2: Returnable Documents
Section T2.2.14: B-BBEE Level \Y,
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FORM T2.2.14 - B-BBEE LEVEL

The score for preferences will be calculated using the B-BBEE status level of the contributor for

each responsive tender under consideration.

The B-BBEE status level of the contributor must be included on the valid, original or certified copy of
the B-BBEE certificate of the contributor that is to be submitted with bid documentation should the
bidder wish to claim preference points for the specific bid.

The full conversion of B-BBEE level to PPPFA points are as follows:

PPPFA — PPPFA —
vernment tender | Government tender
B-BBEE Level Ggoi(:ts allocation points allocation
90/10 80/20

Level 1 Contributor 10 20

Level 2 Contributor 9 18

Level 3 Contributor 6 14

Level 4 Contributor 5 12

Level 5 Contributor 4 8

Level 6 Contributor 3 6

Level 7 Contributor 2 4

Level 8 Contributor 1 2
Non-Compliant Contributor 0 0

NB: THE TENDERER SHALL ATTACH B-BBEE CERTIFICATE

In case of a joint venture, or consortium a consolidated B-BBEE cettificate will be required

SIGNATURE OF TENDERER DATE:
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Part T2: Returnable Documents
Section T2.2.15: Tax Clearance Cetrtificate \y,
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FORM T2.2.15 - TAX CLEARANCE CERTIFICATE

A printed Tax Clearance Certificate from the South African Revenue Services (SARS) shall be
attached to this Schedule.

Each party to a Joint Venture shall submit a separate printed Tax Clearance Certificate.

CONTRACTOR’S TAX COMPLIANCE STATUS PIN

& PARTNER
SIGNATURE OF TENDERER DATE:
SIGNATURE OF TENDERER DATE:
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Part T2: Returnable Documents
Section T2.2.16: Contractor’'s CRS Number for CIDB Grading
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FORM T2.2.16 - CONTRACTOR’S CRS NUMBER FOR CIDB GRADING

Each party to a Joint Venture shall provide their CRS number.

CONTRACTOR’S CRS NUMBER
& PARTNER
SIGNATURE OF TENDERER DATE:
SIGNATURE OF TENDERER DATE:
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Part T2: Returnable Documents
Section T2.2.17 : Contractor’s Banking Details

FORM T2.2.17 - CONTRACTOR’S BANKING DETAILS

CONTRACTOR’S BANK RATING
The bidder to provide: Account Number, Name of Bank and branch code

Name of Bank:

Account Name:

Account Number:
Branch Code :

& PARTNER

Name of Bank:

Account Name:

Account Number:
Branch Code :

SIGNATURE OF TENDERER DATE:

SIGNATURE OF TENDERER DATE:
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Part T2: Returnable Documents
Section T2.2.18 : Declaration in Terms of the Municipal Finance Management Act (No. 56 of 2003)

FORM T2.2.18 - DECLARATION OF THE BIDDER’s PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

ltem Question Yes | No

1.1 Is the Tenderer or any of its directors listed on the National Treasury’s database as a | Yes No
company or person prohibited from doing business with the public sector? ] ]
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule was
applied).

1.1.1 If so, furnish particulars:

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in | Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 [ [
of 2004)? (To access this Register enter the National Treasury’s website,
www.treasury.qov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445).

1.2.1 If so, furnish particulars:

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

1.3.1 If so, furnish particulars:

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other municipality / L] L]
municipal entity, that is in arrears for more than three months? Attach proof not
older than three months.

1.4.1 If so, furnish particulars:

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to L] L]
perform on or comply with the contract?

1.5.1 If so, furnish particulars:

CERTIFICATION
[,, THE UNDERSIGNED ... e CERTIFY THAT THE

INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT, IN ADDITION
TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

SIGNED ON BEHALF OF TENDERER DATE:

POSITION NAME OF BIDDER
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Part T2: Returnable Documents
Section T2.2.18 : Declaration in Terms of the Municipal Finance Management Act (No. 56 of 2003) ‘/"%ERJ

*where the entity tendering is a joint venture, each party to the joint venture must sign a
declaration in terms of the Municipal Finance Management Act and attach it to this
schedule.

T2.2-26



Part T2: Returnable Documents
Section T2.2.19: Certificate for Municipal Services and Payments to Service Providers

FORM T2.2.19 - CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE
PROVIDER

To: THE MUNICIPAL MANAGER, GA-SEGONYANA LOCAL MUNICIPALITY

CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE
PROVIDER

Information required in terms of the Municipal’s Supply Chain Management Policy, Sections 51.1 and 111.2

CONTRACT NUMBER 22/2020-21: GA-SEGONYANA LOCAL MUNICIPALITY - APPOINTMENT OF
CONTRACTORS FOR THE CONSTRUCTION OF RURAL ROADS FOR A PERIOD OF 36 MONTHS
NAME OF THE BIDDER: .....cueniiiiiiciicrr s s s s s m s s s rasm s m s s s nm s s nm s nman s nnnnmnmnns
FURTHER DETAILS OF THE BIDDER(S); Director / Shareholder / Partners, etc:
Physical
Municipal residential Municipal
Directors Physical address address of the
/Shareholder/Partner of the Business Account Director / Account
number(s) number(s)
shareholder /
partner
NB: Please attach Certified copy(ies) of ID document(s)
I! , the

undersigned,
(full name in block letters)

certify that the information furnished on this declaration form is correct and that lI/we have no
undisputed commitments for municipal services towards a municipality or other service provider in
respect of which payment is overdue for more than 30 days.

SIGNED ON BEHALF OF TENDERER / BIDDER DATE:

(i) For office use (comments): Telephone relevant Local Municipality

NB: Bidders to furnish proof of payment of Municipal Services and any other Contract with Landlord /
Home Owner, or letter from Tribal Authority.
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Part T2: Returnable Documents
Section T2.2.20: Authorisation for the deduction of Outstanding Amounts owed to Council -
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FORM T2.2.20 - AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING
AMOUNTS OWED TO COUNCIL

TO: THE MUNICIPAL MANAGER, GA-SEGONYANA LOCAL MUNICIPALITY

FROM:

(NAME OF BIDDER / TENDERER)

AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL

Extract from Supply Chain Management Policy, Section 51.1:

“The Municipal Manager may reject the bid or quote of any person if that person or any of its
directors has:

51.1 failed to pay municipal rates and taxes or municipal service charges and such rates,
taxes and charges are in arrears for more than three months; ...”

I, THE UNDERSIGNED, ,
(FULL NAME IN BLOCK LETTERS)

hereby authorise the Ga-Segonyana Local Municipality to deduct the full amount outstanding by the
business organization / Director, shareholder, partner, etc from any payment due from Ga-Segonyana

Local Municipality or any Local Municipality within the District.

THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor

SIGNED ON BEHALF OF TENDERER / BIDDER DATE:

in the presence of the subscribing witnesses.

AS WITNESSES:
SIGNATURE WITNESS 1 NAME IN BLOCK LETTERS
SIGNATURE WITNESS 2 NAME IN BLOCK LETTERS
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Part T2: Returnable Documents
Section T2.2.21: Record of Addenda to Tender Documents A

FORM T2.2.21 - RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER DATE:

POSITION NAME OF BIDDER
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Part T2: Returnable Documents VY
Section T2.2.22: Quality Criteria and Points Claimed \\i;%zﬁ; 7
FORM T2.2.22 - QUALITY CRITERIA AND POINTS CLAIMED
1. Points for Quality Threshold
Section No of Points
Description
no. Maximum | Claimed
Experience in Similar 30
. 12.2.3
. c Projects
ompany - -
9 Quality of previous
S Capacity and Y otp 12.2.3 20
— 0 - projects
O capability -
e ] Plant & Equipment 12.2.9 20
L 3B Bank Rating 12.2.16 10
9 Experience of Ke
2 Project Team P Y 12.2.5 20
2 Personnel
Total (Specific project applicable expertise) 100

Note:
The minimum number of evaluation points for quality for a tender to be considered responsive is 70
points.

Explanation of Points for Quality Threshold:

QUALITY ASSESSMENT CRITERIA
1 Experience in Similar Projects (30 Points)
Previous similar projects (Completion certificates and recommendation letters from Employers should be
attached to claim points)
Four projects (Construction Value >R15m per project) (30 Points)
Two projects (Construction Value >R15m per project) (15 Points)
One project (Construction Value >R10m per project) (5 Points)
No Projects (0 Points)

Quuality of previous projects (Projects provided for quality should be the same as provided for Experience
2 above) (20 points)

The following information must be attached for each similar project as claimed above in order to claim

points.

|. Description

Il. Value

lll. Construction Period

IV. Date Completed

V. Reasons why Contractual Construction Period were exceeded (if applicable.)

VI. Employer & Contact telephone number or Consultant & telephone number

Quality of Work Done (15 Points) - (Good = 5 points, Acceptable = 3 points; Average = 2 points; Poor =0

poinfts)

Completed Work on Time (5 Points) - (Good = 5 points, Acceptable = 3 points; Average = 2 points; Poor =0

poinfts)

Plant and Equipment (20 points) (Proof of ownership or availability within 3 weeks to be provided to claim
3 maximum points)

TLB (Owned */ hired* = 2 Poinfts)

Excavator (Owned /hired* = 4 Points)

Tipper (6m3) (Owned /hired* = 2 Point)

Roller (Specify type & capacity) (Owned */hired* = 4 Point)
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Part T2: Returnable Documents Vo
Section T2.2.22: Quality Criteria and Points Claimed \\i,:%zﬁ; 4

Grader (Owned */hired* = 4 Point)

Tractor & Trailer (Owned */hired* = 2 Point)

LDV (Light Delivery Vehicle) (Owned */hired* = 2 Point)

Water Tanker (Owned */hired* = 4 Point)

* Owned or available within 3 weeks to score maximum points (attach proof)

Plant and Equipment listed in returnable documents Form T2.2.9 should be available at all times
during the execution of the works.

4 Bank Rating (10 points)
The bidder to provide: Account Number, Name of Bank and branch code
e Bankrating better than “C" with proof (10 points)
e Bankrating “C" with proof (8 points)
e Bank Rating worse than "C" but account in name of bidder (2 points)

5 Experience of Proposed Construction Site Supervisor & Safety Office (20 points)
(CV's and supporting documentation of the proposed site staff and Safety Officer must be attached with
the following information available)
Full Name:
Date of Birth:
Years with Current Firm:
Years' Experience:
Detailed Tasks Assigned:
Key Qualifications:
[Give an outline of staff member’s experience and training most pertinent to tasks on assignment. Describe
degree of responsibility held by staff member on relevant previous assignments and give dates and locations.
Use about half a page.]
Education:
[Summarize college/university and other specialised education of staff member, give names of schools, dates
attended, and degrees obtained. Use about one quarter of a page.]
Employment Record:
[Starting with present position, list in reverse order every employment held. List all positions held by staff
member since graduation, giving dates, names of employment organizations, fitles of positions held, and
locations of assignments. For experience in last ten years, also give types of activities performed and employer
references, where appropriate.

Scoring - (Maximum 20 points)
* 2 x Site Agents with 5 years relevant experience (10 Points)
* 1 x Site Agent with 5 years relevant experience (5 Points)

* Site Agent with National Diploma or Higher (5 Points)

* Safety Officer with First Aid plus OHSA (Construction Regulations) qualification (4 points)
* No Safety Officer (0 Points)

Signature of Tenderer : . Date :

END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS
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Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

FORM OF OFFER AND ACCEPTANCE

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a
contfract for the procurement of:

Ga-Segonyana Local Municipality: Appointment of Contractors for the Construction of Rural
Roads for a Period of 36 Months.

The tenderer, identified in the offer signature block, has examined the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, and by submitting this
offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this
form of offer and acceptance, the tenderer offers to perform all of the obligations and
liabilities of the contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of contract identified in the contract data.

The offered total of the Prices inclusive of Value Added Tax is

RATES ONLY CONTRACT

This offer may be accepted by the employer by signing the acceptance part of this form of
offer and acceptance and returning one copy of this document to the tenderer before the

end of the period of validity stated in the tender data, whereupon the tenderer becomes the
party named as the contfractor in the conditions of confract identified in the contract data.

C1.141



Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

Signature(s)

Name(s)

Capacity

for the tenderer

(Name and address of organisation)

Name & signature
of withess
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Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below
accepts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor
the amount due in accordance with the, conditions of contract identified in the contract
data. Acceptance of the tenderer’s offer shall form an agreement, between the employer
and the tenderer upon the terms and conditions contained in this agreement and in the
confract that is the subject of this agreement.

The terms of the contract, are contained in

Part C1 Agreements and Contract Data, (which includes this agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any
addenda thereto listed in the tender schedules as well as any changes to the terms of the
offer agreed by the tenderer and the employer during this process of offer and acceptance,
are contained in the schedule of deviations attached to and forming part of this agreement.
No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement,
including the schedule of deviations (if any), contact the employer’s agent (whose details are
given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the, conditions of contract
identified in the contract data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date
when the tenderer receives one fully completed original copy of this document, including the
schedule of deviations (if any). Unless the tenderer (now contractor) within five days of the
date of such receipt notifies the employer in writing of any reason why he cannot accept the
contents of this agreement, this agreement shall constitute a binding contract between the
parties.
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Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

Signature(s)

Name(s)

Capacity

for the Employer

(Name and address of organisation)

Name & signature

of witness
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Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

SCHEDULE OF DEVIATIONS

Notes :

1. The extent of deviations from the tender documents issued by the employer before to
the tender closing date is limited to those permitted in terms of the conditions of
tender;

2. A tenderer’'s covering letter shall not be included in the final confract document.
Should any matterin such letter, which constitutes a deviation as aforesaid become the
subject of agreements reached during the process of, offer and acceptance, the
outcome of such agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a

confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract shall also be recorded here;

4, Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of the Contract.

1. SUDbJeCt
DIETQIIS ..ottt ettt e s e e et e e bt e e et e e s
2. SUDJECT .o e e e e e e aaaaaae e e e e e nees
DIETQIIS ...ttt ettt e st e bt e e e bt e e eenaaee s
T 1 1] o] 1= ot OO PP RPPPRRRRRIRt
DTS ettt e e et e e ettt e e e ettt e e e e b baeeeeeaeaee
L T 1] o] =Y od I
DTS ettt ettt e e et e et e e e e et et e e e e bbteeeeennaee

By the duly authorised representatives signing this agreement, the employer and the tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from the
amendments to the documents listed in the tender data and addenda thereto as listed in the
tender schedules, as well as any confirmation, clarification or change to the terms of the offer
agreed by the tenderer and the employer during this process of offer and acceptance.
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Part C1: Agreement and Contract Data
Section C1.1: Form of Offer and Acceptance

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer
of a completed signed copy of this agreement shall have any meaning or effect in the
contract between the parties arising from this agreement.

END OF SECTION
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Part C1: Agreements and Contract Data Vi
Section C1.2: Contract Data N2

Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

CONTRACT DATA

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, 3@ Edition (2015), published by the South
African Institution of Civil Engineering, is applicable to this Contract.

The General Conditions of Confract are not bound into this document, but are available at the
Contractor's expense from the Secretary of the South African Institution of Civil Engineering, Private Bag
X200, Halfway House, Midrand, 1685 or www.saice.org.za.

CONTRACT SPESIFIC DATA

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 3rd Edition (2015),
the following Contact Data apply to this Contract.

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while
Part 2 contains information to be provided by the Contractor.
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Part C1: Agreements and Contract Data
Section C1.2: Contract Data 'Y,
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Part 1: Data Provided by the Employer

Clause Contiract Data

1.1.1.2 Add the following:
“Schedule of Rates” means the document so designated in the Pricing Data, and
forming part of the written instruction by the Employer’'s Agent to the Contractor
to execute the specified portion of works.

1.1.1.5 Add the following to the clause:
The “Commencement Date” means the date on which the contactor receives a
written instruction from the Employer to commence with a portion of the Works.

1.1.1.7 Add onto the word “parties” in the last sentence:
R and shall include any written instruction by the Employer’'s Agent to the
Contractor to execute any specified portion of the works.”

1.1.1.9 “Confract Price” means the total estimated value of different portions of the works
executed by the Confractor on instruction and approval by the Employer’s
Agent.

1.1.1.13 Add the following to the end of this definition:
The Defects Liability Period is 12 months.

1.1.1.14 Add the following to the end of this definition:
This clause shall apply mutatis mutandis to any portion or phase of the Works that
may be described in the Scope of Works or in the Contract Data, or agreed
subsequently between the Contractor and the Employer, and committed to
wrifing.
The time for completion of a specified portion of work shall be as per works
instruction.
The time for completion of all works under this programme shall be 3 years, but a
performance review will be done yearly. The Employer also reserves the right to
reallocate works to another Confractor forming part of the programme, should
the Conftractor not perform adequately.

1.1.1.15 The Employer is Ga-Segonyana Local Municipality.

1.1.1.16 For this specific confract only, the word “Employer's Agent” means any

Registered Professional appointed, generally or specifically by Ga-Segonyana
Local Municipality to fulfil the functions of the Employer’s Agent in terms of the
Conditions of Confract.
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Part C1: Agreements and Contract Data VY
Section C1.2: Contract Data SR
D
Clause Contiract Data
1.1.1.25 “Pricing Data” means the document that contains the Schedule of Rates and
provides the criteria and assumptions which it will be assumed in the Confract that
were taken into account by the Confractor when developing his price.
1.1.1.26 The pricing strategy is Re-measurement Confract for each portions of works
and/or instruction.
1.2.1 Add the following to the clause:
1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it
being during office hours or otherwise.
1.2.1.4 Posted to the Contractor’'s address, and delivered by the postal
authorities.
1.2.1.5 Delivered by a courier service, and signed for by the recipient or his
representative.
1.2.1.2 The address of the Employer is:
- Ga-Segonyana Local Municipality
Cnr. of Voortrekker and School street
Kuruman
8460
Tel: 053 712 9400
1.3.6 Replace this clause with:
The copyright in all documents, drawings and records (prepared by the
Employer's Agent) related in any manner to the Works shall vest in the Employer
or the Employer’s Agent or both (according to the dictates of the Contract that
has been entered into by the Employer’s Agent and the Employer for the Works),
and the Conftractor shall not furnish any information in connection with the Works
to any person or organisation without the prior approval of the Employer to this
effect.
3.1.1 Add the following words into to the sentence....
....... “shall be a registered professional in a built environment profession with a
minimum of 10 years’ experience that is appropriate to” ..........
3.2.3 The Employer’'s Agent is, in terms of his appointment by the Employer for the

design and administration of the Works included in the Contract, required to
obtain the specific approval of the Employer for the execution of the following
duties:

3.2.3.1 Theissuing of an order to suspend the progress of the Works, the extra cost
resulting from which order is to be borne by the Employer in terms of
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Section C1.2: Contract Data S o
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Clause Contract Data

Clause 5.11 or the effect of which is liable to give rise to a claim by the
Conftractor for an extension of time under Clause 5.12 of these conditions.

3.2.3.2 The issuing of an instruction or order to vary the nature or quantity of the
Works in terms of Clause 6.3, the estimated effect of which will be to
increase the Confract Price by an amount exceeding R50 000, the
valuation of all variation orders in terms of Clause 6.4 and the adjustment
of the sum(s) tendered for General ltems in terms of Clause 6.11.

3.2.3.3 The approval of any claim submitted by the Contfractor in terms of
Clause 10.1.

4.1.2 Add the following to the clause:

The Contractor shall provide the following to the Employer’s Agent for retention
by the Employer or his assignee in respect of all works designed by the Contractor:

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional
Engineer confirming that all such works have been designed in
accordance with the appropriate codes of practice.

4.1.2.2 proof of registration and of adequate and current professional indemnity
insurance cover held by the designer(s).

4.1.2.3 design calculations should the Employer’'s Agent request a copy thereof.

4.1.2.4 engineering drawings and workshop details (both signed by the relevant
professional engineer), in order to allow the Employer’s Agent to compare
the design with the specified requirements and to record any comments
he may have with respect thereto.

4.1.2.5 "As-Built” drawings in DXF electronic format after completion of the Works.

The Confractor shall be responsible for the design of the Temporary Works.

4.3.3 Add the following new clause:

The Ministerial Determination, Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1977 by the Minister of Labour in
Government Notice No Ré63 of 25 January 2002, as appended to these Contract
Data as Annexure B, shall apply to works described in the Scope of Work as being
labour intensive and which are undertaken by unskilled or semi-skilled workers.

43.4 Add the following new clause:

The Confractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction Regulations,
2014 promulgated in terms of Section 43 of the Occupational Health and Safety
Act (Act No. 85 of 1993).
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Clause Contract Data

Without limiting the Confractor’'s obligations in terms of the Confract, the
Contractor shall before commencement of the Works or any part thereof, be in
the possession of an approved Health and Safety Plan.

The Conftractor shall submit an approved Health and Safety Plan to the Employer’s
Agent within 14 days from the date that the Agreement made in terms of the
Form of Offer and Acceptance comes into effect.

4.3.5

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepfts sole liability for due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures imposed by the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2014, for which he is liable as mandatory. By entering
into this Contract it shall be deemed that the parties have agreed in writing fo the
above provisions in terms of Section 37 (2) of the Act.

4.3.6

Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993
(Act 85 of 1993) and its Regulations following any incident involving the
Contractor and/or Sub-Contractor and/or their employees. The Contractor shall
notify the Employer in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.

4.3.7

Add the following new clause:
Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
the Construction Regulations, 2014 for the design of the Temporary Works and
those part of the Permanent Works which the Contractor is responsible to design
in ferms of the Contract.

4.4.4

Add the following to the clause:

.... 30 % of the construction amount should be spend locally within the GSLM
project areas. The cost of local labour, local sub-contractors and local suppliers
will form part of the 30%.

C1.2-5



&

Part C1: Agreements and Contract Data VY
Section C1.2: Contract Data SR
D
Clause Contiract Data
4.10.3 Add the following new clause:
The Contractor shall use local labour in accordance with the requirements
contained within the Scope of Work.
5.3.1 Add the following:
The documentation required before commencement with Works Execution are:
¢ Health and Safety Plan (Refer to Clause 4.3)
¢ Initial Programme (Refer to Clause 5.6)
e A detailed cashflow forecast (Refer to Clause 5.6.2.6)
e Security (Refer to Clause 6.2)
e Insurance (Refer to Clause 8.6)
5.3.2 Add the following:
The fime to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.
5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as
set out in the site information.
5.6.1 Add the following to the clause:
In this regard the Conftractor shall have regard for the phases and sub-phases (if
applicable) for the Development, which shall also be the order in which the
Permanent Works shall be constructed, unless otherwise agreed between the
parties and committed to writing. If phased construction is applicable, the phases
and sub-phases will be described in the Specifications and/or will be indicated
on the Phasing Plan which forms part of the Drawings.
5.8.1 The non-working days are Sundays.
Special non-working days shall be all South African Statutory holidays and the
official building holidays commencing on 16 December and ending 5 January.
5.12.5 Add the following new clause:

Extension of time due to Abnormal Rainfall

Extension of time for completion of the Confract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:
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\ = (Nw - Nn) + (Rw - Rn)/20

Where:

\ = Extension of time in calendar days for the calendar month under
consideration

Nw

Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month
under consideration

NN = Average number of days, derived from rainfall records, on
which

a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month,

derived from rainfall records, as tabulated hereinafter

Where the extension of fime due to abnormal rainfall has to be calculated for
portion of a calendar month, pro rata values shall be used. Should V be negative
for any particular month, and should its absolute value exceed the corresponding
value of N, then V shall be taken as being equal to minus Nn. The fotal extension
of time to be granted shall be the algebraic sum of all the monthly extensions,
provided that if this total is negative then the time for completion shall not be
reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The
Conftractor shall provide and install all the necessary equipment for accurately
measuring the rainfall. The Contractor shall also provide, erect and maintain a
security fence plus gate, padlock and keys at each measuring station, all at his
own cost. The Employer’'s Agent or his Representative shall take and record the
daily rainfall readings. The Contractor shall be permitted to attend these
readings, in the company of the Employer’'s Agent’s Representative. Access to
the measuring gauge(s) shall at all times be under the Employer’s Agent's control.

The rainfall records applicable to this Contfract are those recorded at Weather
Station Kuruman. The following values of Nn and Rn shall apply:
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Clause Contract Data
Month Rn (Mmm) Nn (days)
January 83 7.6
February 83 8.8
March 81
April 50
May 20 2.7
June 7 1.7
July 3 1.2
August 8 1.4
September 6 1.2
October 27 4
November 43 6.4
December 46 6.4
Total 457 56
5.13.1 The penalty for failing fo complete the Works is R5 000/day per phase of works
and/or Employer’s Agent’s instruction.
5.13.3 Add the following new Clause.
The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor
from his obligatfion to complete the works, nor from any of his obligations and
liabilities under the Contract.
5.13.4 Add the following new Clause:

If the Contractor shall, without the prior written permission of the Employer’s
Agent, in respect of any portions of the Works which are prescribed in the Scope
of Work to be executed using labour intensive construction methods, or for which
the maximum size and capacity of mechanical plant and equipment is restricted
in terms of the Contract:

e fail to execute such portions of the Works, or any parts thereof, utilising
labour intfensive construction methods strictly in accordance with the
provisions of the Confract; or

o Utilise in the execution of such portions of the Works, or any parts thereof,
mechanical plant or equipment which is in conflict with the terms of the
Contract; or

e tilise in the execution of such portions of the Work, workers drawn from
sources other than those allowed in terms of the Confract;
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then the Contractor shall be liable to the Employer for the percentage stated
below of the value of the Works so executed in conflict with the provisions of the
relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in ferms of this clause shall not relieve the Contractor
from his obligation to complete the Works, nor from any of his obligations and
liabilities under the Contract.

5.16.3

The Latent defect period is 10 years after the issue of the Final Approval Certificate
in terms of Clause 15.6.1

6.1.1

Add the following to the clause:

Payment for works identified in the Scope of Work as being labour-intensive shall
only be made in accordance with the provisions of the Conftract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any
non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

6.2.1

Add the following to this Clause:

The amount of the Surety will be R1 000 000 at the time that the Agreement comes
intfo effect. The guarantee shall remain valid until the issue of the Certificate or
Certificates of Completion in respect of the whole of the Permanent Works. The
Pro Forma Form of Guarantee bound into the General Conditions of Contract is
replaced by the Form of Guarantee (Deed of Suretyship) is appended to the
Contract Data as Annexure A.

This approval or otherwise shall be based upon legal opinion to be provided by
the Employer’s Agent.

6.8.2

The application of a Contract Price Adjustment factor will apply to this Contract.

6.8.3

Price Adjustments for variations in the cost of special materials is not allowed.

6.8.4

In line 6 delete the words “between the Employer and the Contractor™.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is
80%.

6.10.3

The percentage retention is 10% of a payment claim up to a maximum of 5% of
the total construction value per Works Instruction.

6.11.1.3

Delete this clause in total.
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Clause Contiract Data
8.6.1.3 The limit of indemnity for liability insurance is R10 000 000 per event, the number of
events being unlimited.
9.2.1.3.5 Add the following to this Clause:
... oris find to deliver poor performance in the execution of the scope of work or
any part thereof,
10.5.3 The number of Adjudication Board Members to be appointed is 1 (one).
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CONTRACT PRICE ADJUSTMENT SCHEDULE

Clause

Contract Data

The application of a Contract Price Adjustment factor will apply to this Confract.
The price adjustment formula provided in the General Conditions of Contract will
apply, together with the following coefficients and the definition of the relevant
indices indicated below;

X=0,15 a=0,20 =0,25 c=0,45 d=0,10

Replace the definitions of the relevant indices with the following:

“L"is the “Labour Index” and shall be the “*Consumer Price Index” for the urban
area of North West as published in the Consumer Price Index Stafistical Release
PO 141.1 (Table 7.1 — Consumer Price Index and percentage change according
to Urban Area) of Statistics South Africa.

“P" is the “Plant Index” and shall be the “Civil Engineering Plant” index as
published in the Production Price Index Stafistical Release PO 142.1 (Table 12 -
Price Index for selected materials) of Statistics South Africa.

“M"is the "Materials Index” and shall be the “Civil Engineering” index as published
in the Production Price Index Statistical Release PO 142.1 (Table 11 — Production
Price for materials used in certain industries) of Statistics South Africa.

“F" is the "Fuel Index” and shall be the “Diesel oil - Coast and Witwatersrand”
index as published in the Production Price Index Statistical Release PO 142.1 (Table
12 - Production Price Index for selected materials) of Statistics South Africa.
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Part 2: Data provided by the Contractor

Clause Contract Data
1.1.1.9 The name of the Contractor is:
1.2.1.2 The address of the Contractor is:
6.2.1 The security to be provided by the Contractor shall be one of the following:

Type of Security

Contractor’s
choice. Indicate
HYes" or HNOH

Cash deposit of R1 000 000

Performance guarantee of R1 000 000

END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

(To be supplied on the
official letterhead
of "The Bank/Company”)
PERFORMANCE GUARANTEE
For use with the General Conditions of Confract for Construction Works, Second Edition, 2010.

GUARANTOR DETAILS AND DEFINITIONS

TV ol a) 1o ail g T=To | 8
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“"Employer” means: Ga-Segonyana Local Municipality
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“Works" means: TENDER NO. 22/2020-21: Appointment of Contractors for the
Construction of Rural Roads for a Period of 36 Months.

“Sitfe"” means: Any village / community road within Ga-Segonyana Local
Municipality’s area of jurisdiction.

“Contract” means: The Agreement made in terms of the Form of Offer and
Acceptance and such amendments or additions to the
Contract as may be agreed in writing between the parties.

“Confract Sum” means: “Rate only Contract”

Amount in words: N/A
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“Guaranfeed Sum” means: The maximum aggregate amount of R1 000 000 at the time that the
agreement comes into effect

Amount in words: One Million Rand

“Expiry Date"” means: 14 Days after receipt of Certificate of Completion.

CONTRACT DETAILS

Engineer Issues: Intferim Payment Certificates, Final Payment Certificate and the
Certificate Completion of Works as defined in the Confract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
Employer's Agent of the Certificate of Completion of the Works or the date of payment in full
of the Guaranteed Sum, whichever occurs first. The Employer's Agent and/or the Employer
shall advise the Guarantor in writing of the date on which the Certfificate of Completion of the
Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Confract is made for the purpose
of convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Employer’'s Agent in an Interim or Final Payment
Cerfificate has not been made in terms of the Contract and failing such payment
within seven (7) calendar days, the Employer intends to call upon the Guarantor to
make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7) days
has elapsed since the first written demand in ferms of 4.1 and the sum certified has still
not been paid;
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5.

10.

1.

12.

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay
to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor’'s physical address
calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Confractor’'s default and that this
Performance Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against
the Confractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the nofice of termination
and/or the provisional/final sequestration and/or the provisional liquidation court order.

Itis recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 4 and 5 shall not exceed the Guarantor’'s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer's bank compounded monthly and calculate from the date payment was made by
the Guarantor to the Employer unfil the date of refund.

Payment by the Guarantor in terms of 4 and 5 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee b the Employer.

The Employer shall have the absolute right to arrange his affairs with the Confractor in any
manner which the Employer may deem fit and the Guarantor shall not have the right o claim
his release from this performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for
all purposes in connection herewith.

This Performance Guarantee is neither negofiable nor fransferable and shall expire in terms of
2, where after no claims will be considered by the Guarantor. The original of this Guarantee
shall be returned to the Guarantor after it has expired.
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13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

14. Where this Performance guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in tferms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in ferms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s Court.

Signed on this day of 20

at (place)

Guarantor's Signatory

Signature Name
Capacity

2.
Signature Name
Capacity

As Withesses:

Signature Name

2.
Signature Name
END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF

RURAL ROADS FOR A PERIOD OF 36 MONTHS

PRICING INSTRUCTIONS

1. GENERAL
These pricing instructions provide the Tenderer with guidelines and requirements with regard to
the completion of the Schedule of Rates. These pricing instructions also describe the criteria and
assumptions which will be assumed in the Contract to have been taken into account by the
Tenderer when developing his prices.

The Schedule of Rates shall be read with all the documents which form part of this Contract.

The following words have the meaning hereby assigned to them:

Unit :  The Unit of measurement for each item of work in terms of the Scope of Work.
Quantity  :  The number of units for each item.

Rate . The payment per unit of work at which the tenderer tenders to do the work.
Amount . The product of the quantity and the rate tendered for an item.

Lump sum : An amount tendered for an item, the extend of which is described in the
(L.Sum) Pricing Instructions, Schedule of Rates or the Scope of Work but the quantity
of work of which is not measured in any units.

2, PAY ITEMS

The Schedule of Rates has been drawn up generally in accordance with the relevant provisions
of the Standard Specifications for Road and Bridge Works for State Road Authorities.

The Schedule of Rates has been drawn up in accordance with the South African Standard
System for measuring building work. (6th edition - revised February 1999). The items in the
Schedule are to be read and priced in conjunction with and the descriptions regarded as
amplified by the Model Preambles for Trades as recommended and published by the
Association of South African Quantity Surveyors, 1999 edition, and no claim arising from brevity
of description of items fully described in the said Model Preambles for Trades will be entertained.
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3.1

3.2

The short descriptions of the items in the Schedule of Rates are for identification purposes only
and the measurement and payment clause of the Standard Specifications and the Particular
Specifications, read together with the relevant clauses of the amendments and additions
contained in the Project Specification and directives on the drawings, that set out what ancillary
or associated work and activities are included in the rates for the operations specified.

The item numbers appearing in the Schedule of Rates refer to the corresponding item numbers
in the Standard Specifications. Item numbers prefixed by the letters PS refer to items of payment
described in Part B amendments to the standard specification.

The units of measurement described in the Schedule of Rates are metric units. Abbreviations
used in the Schedule of Rates are as follows:

mm = millimetre h = hour

m = meftre kg = kilogram

km = kilometre t = ton (1000kg)
m? = square meftre No. = number
mMZ2.pass = square meftre pass sum = lump sum

ha = hectare MN = meganewton
m? = cubic meftre MN.m = meganewton-metre
m3.km = cubic meftre-kilometre PC sum = Prime Cost Sum
| = litre Prov sum = Provisional sum
kl = kilolitre % = per cent

MPa = megapascal kW = kilowatt

Pa = kilopascal wit = wall thickness
w/day = workday dia = diameter

BH = borehole R/only = rate only
QUANTITIES

The quantities given in the Schedule of Rates are for the evaluation of the tender only (Rates
only confract for three years) and is not an indication of the actual quantities that may be
required for the confract. Quantities will be measure during the execution of the work. The
quantities finally accepted and certified for payment and not the quantities given in the
schedule of quantities, shall be used to determine payments to the Contractor. The Contractor
shall obtain the Employer’s Agent's detailed instructions for all work before ordering any materials
or executing work or making arrangements for it. The quantities of material or work stated in the
Schedule of Rates shall not be regarded as authorisation for the Confractor to order material or
to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid

for as specified in the Schedule of Rates and in accordance with the General and Special
Conditions of Contract, the Standard Specifications and Project Specifications and the
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3.3

4.1

4.2

4.3

4.4

4.5

4.6

Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings,
and no allowance has been made for waste.

The validity of the confract will in no way be affected by differences between the quantities in
the Schedule of Rates and the quantities finally certified for payment.

RATES

The prices and rates to be inserted in the Schedule of Rates are to be full inclusive prices for the
work described under the several items. Such prices and rates shall cover all costs and expenses
that may be required in and for the execution of the work described, and shall cover the cost
of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Reasonable prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out.

A price or rate is to be entered against each item in the Schedule of Rates, whether the
quantities are stated or not. Anitem against which no price is entered or where a word or phrase
such as “included” or "provided elsewhere” will be accepted as arate of nil (R0O,00) having been
entered against such items and covered by the other prices or rates in the schedule.

Any work executed to which such a pay item applies, shall be measured under the appropriate
items in the Schedule of Rates and valued at a rate of nil (R0,00). The rate of nil shall be valid
irespective of any change in the quantities during the execution of the Contract.

The Tenderer shall fill in a rate against all items where the words “rate only” appears in the
amount column. The intention is that, although no work is foreseen under such item and no
quantities are consequently given in the quantity column, the tendered rate shall apply should
work under this item be actually required. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;
(b) variations of specified components in the make-up of a pay item may be expected;
(c) no work under the item is foreseen at tender stage but the possibility that such work

may be required is not excluded.

Except where rates only are required, the Tenderer shall insert all amounts fo be included in his
total tendered price in the “Amount” column and show the corresponding total tendered price.

The Tenderer shall not group together a number of items and tender one rate for such group of
items.

All rates and sums of money quoted in the Schedule of Rates shall be in Rands and whole cents.
Fractions of a cent shall be discarded.
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4.7

4.8

4.9

4.10

4.11

4.12

4.13

4.14

All prices and rates entered in the Schedule of Rates must be excluding Value Added Tax (VAT).
VAT will be added last on the summary page of the Schedule of Rates.

Should excessively high unit prices be tendered, such prices may be of sufficient importance to
warrant rejection of a tender by the Employer.

Reasonable compensation will be established where no payment item appears in respect or
work required in terms of the Contract which is not covered in any other pay item.

Incorrect enftries shall not be erased or obliterated with correction fluid but must be crossed out
neatly with a single line. The correct figures must be entered above or adjacent to the crossed-
out entry, and the alteration must be inifialled by the Tenderer.

Arithmetical errors found in the Schedule of Rates shall be dealt with as set out in the Tender
Data.

Where the Contractor is required to furnish detailed drawings and designs or other information
in terms of the Contract Documents, all costs thereof shall be deemed to have been provided
for and included in the unit rates and sum amounts tendered for the items scheduled in the
Schedule of Rates, and separate additional payments will not be made.

In order to ensure that payments certified by the Employer’'s Agent are reasonably consistent
with the market value of the work done, and that variations in quantities do not distort the
confract valuation, the rates, prices and amounts tfendered in the Schedule of quantities are
required to be in balance.

A tender will be considered out of balance if:

(i) the combined, extended ftotal tendered for Section 1300: Contractors
Establishment on Site and General Obligations (Fixed-, value- and fime-related
obligations) charges exceeds a maximum of 15% of the Tender Sum (excluding
contingencies, escalation and VAT).

(ii) the rates, prices or amounts tendered for any other items differ by more than 20
(twenty) percent from either the next highest or next lowest rates, prices or
amounts tendered, or else from the latest departmental estimates.

Any such unbalanced tender may be rejected if, after seven (7) days of having been given
written notice by the Employer to adjust those rates or lump sums which are unreasonable or out
of balance, the Tenderer fails to make the necessary satfisfactory adjustments. These
adjustments in rectification will be such that increases are balanced by decreases, leaving the
tender sum unchanged.
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5 PAYMENTS
5.1 Unless otherwise specified in the Specifications and Project Specifications, progress payments in

Interim Certificates, referred to in Clause 6.10.1 of the General Conditions of Confract 2010, in
respect of "sum" items in the Schedule of Rates shall be by means of interim progress instalments
assessed by the Employer’s Agent and based on the measure in which the work actually carried
out, relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the confrary, the work as executed will be measured for
payment in accordance with the methods described in the contract documents under the

various items of payment.

The nett measurements or mass of the finished work in place shall be taken for payment, and
any quantity of work in excess of that prescribed shall be excluded.

END OF SECTION
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ITEM

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

12.01

B12.02

12.03

B12.04

GENERAL REQUIREMENTS AND PROVISIONS

Protection, removal, realignment and
replacement of services

(a)
(b)

Utility services

Contractor's handling costs, profit and all
other charges in respect of Subitems
B12.01(a)

Community liason and community relations

Public Liaison Officer salary
Project Steering Committee costs

Handling cost and profit in respect subitem
B12.02(a) and (b):

Engineer's equipment

(a)

()

(b)

Provision of cell phone including cost
connection

Handling cost and profit in respect subitem
B12.03(a)

Cost of cellphone calls in connection with
contract and rental charges

Training

PC Sum

Y%

Month
Month

Y%

PC Sum

Y%

Month

PC Sum

1

50 000.00

36.00

36.00

36000

15000

36

50 000.00

15 000.00

350 000.00

1200

TOTAL CARRIED FORWARD

C2.2.1




1300

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
CONTRACTOR'S ESTABLISHMENT ON SITE
AND GENERAL OBLIGATIONS
13.01 The Contractor's general obligations:
(a) Fixed obligations(Total for Programme) lump sum 1.00
(b) Value-related obligations(Total for Programme) | lump sum 1.00
(¢) Time-related obligations month 36.00
13/PS20 |Providing, erecting and maintaining contract no 2.00
information boards complete as per
drawings
13/PS3.1 |Location and protection of existing services:
(a) Provision of detecting devices for:
.01 inroad ways lump sum 1.00
.02 Electrical and other cables lump sum 1.00
(b) Hand excavation necessary for locating
and exposing existing services in all
material
.01 inroad ways m3 20
.02 In all other areas m3 20
B13.02 Compliance with the OHS Act(Per Project)
Health and Safety Specifications by Employer lump sum 1.00
1300 TOTAL CARRIED TO SUMMARY




1400

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
HOUSING, OFFICES AND LABORATORIES
FOR THE ENGINEER'S SITE PERSONNEL
14.01 Office and Engineers accommodation:
(a) Offices (interior floor space only) m2 30
(b)  Ablution units m2 4
14.02 Office furniture:
(a) Chairs number 15
(b) Desks, complete with drawers and locks number 2
() Conference tables number 1
14.03 Office and fittings, installations and
equipment:
(a) Iltems measured by number:
(i)  220/250 volt power points number 2
(iii)  Double 80 watt fluorescent-light fittings
complete with ballast and tubes number 2
(iii)  Fire extinguishers, 9,0 kg all purpose
dry powder type, complete, mounted
on wall with brackets number 1
(iv) General-purpose steel cupboards with
shelves number 1
(b) Prime-cost items and items paid for in a
lump sum:
(i) Provision for siting, drilling, testing and
equipping of boreholes for construction
water PC Sum 1.00] 250 000.00 250 000.00
(i)  Handling costs and profit in respect of
subitem 14.03(b)(i) above % 250 000

1400

TOTAL CARRIED FORWARD




ITEM DESCRIPTION UNIT | QUANTITY RATE
NO
Brought forward
(¢) Relocation of services
(i)  Electrical services PC Sum 1.00| 50 000.00 50 000.00
(i)  Profit and attendance on (i) above Yo 50 000.00
(i)  Pipelines PC Sum 1.00{ 50 000.00 50 000.00
(iv)  Profit and attendance on (iii) above Yo 50 000.00
14.04 Car-ports (Two vehicles per car-port) number 2.00 6 500.00 13 000.00
14.05 Rented, hotel and other accommodation
(a) Provisional sum for providing rented housing, PC Sum 1.00] 50 000.00 50 000.00
hotel or other accomodation
(b) Handling costs and profit in respect of 14.05(a) % 50 000.00

1400

TOTAL CARRIED TO SUMMARY




1500

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
ACCOMMODATION OF TRAFFIC
15.01 Accommodating traffic and maintaining
temporary deviations km 1.500
B15.03 Temporary traffic-control facilities:
(a) Flagmen man-day 35.00
(b) Portable STOP and GO-RY signs number 2.00
(e) Road signs, R- and TR-series, (size indicated) | number 2.00
()  Road signs, TW-series, (size indicated) number 2.00
(9) Road signs, STW-, DTG-, TGS- and TG-
series (excluding delineators and barricades) m? 4.00
(h)  Delineators (DTG50J),
(i)  Single number 60.00
(i)  Mounted back to back number 60.00
(i)  Movable barricade/road sign combination number 2.00
15.06 Watering of Temporary Deviations ki 100.00
15.07 Blading by road grader of deviations km-pass 5.00

1500

TOTAL CARRIED TO SUMMARY




1700

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
CLEARING AND GRUBBING
17.01 Clearing and grubbing ha 1.25
17.02 Removal and grubbing of large trees and
tree stumps:
(a) Girth exceeding 1 m up to and including2 m | number 2.00
(b)  Girth exceeding 2 m up to and including 3 m number 2.00
17.03 Reclearing of surfaces (on the written
instructions of the Engineer only) ha 1.00
17.04 Clearing and grubbing at inlets and outlets
of hydraulic structures m2 10.00
17.05 Cleaning out of hydraulic structures:
(a) Pipes with an internal diameter up to and
including 750 mm m3 10.00
(c) Box culverts up to and including 1,5 m
vertical dimension m3 10.00

1700

TOTAL CARRIED TO SUMMARY




2100

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
DRAINS
21.01 Excavation for open drains:
(a) Excavating soft material situated within the
following depth ranges below the surface
level:
() Omupto1,5m m3 500.00
(b)  Extra over subitem 21.01(a) for excavation
in hard material, irrespective of depth m3 50.00
21.02 Clearing and shaping existing open drains m3 10.00
16.02 Extra over item 21.01 for overhaul in
excess of 1,0km m3/km 3000.00

2100

TOTAL CARRIED TO SUMMARY




2200

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
PREFABRICATED CULVERTS
22.01 Excavation:
(a) Excavating soft material situated within the
following depth ranges below the surface
level:
(i) Omupto1,5m m3 50.00
(b)  Extra over subitem 22.01(a) for excavation
in hard material, irrespective of depth m? 50.00
22.02 Backfilling:
(a) Using imported selected material m3 1000.00
(b)  Extra over sub-item 22.02(a) for soil cement
backfilling containing 10% cement m3 100.00
22.03 Concrete pipe culverts:
(a) On class C bedding
(i) Class 75 D 450mm dia m 100.00
(i) Class 75 D 650mm dia m 100.00
22.04 Portal and rectangular culverts
(a) Without prefabricated floor slabs, class C
(size and type indicated)
(i)  600mm x 450mm m 20.00
(i)  1200mm x 900mm m 20.00
22.05 Cast in situ concrete and formwork:
(a) Infloor slabs for portal or rectangular culverts
including formwork, joints and class U2
surface finish:
(i)  Class 25/19 concrete m3 100.00
22.06 Steel reinforcement:
(a) Welded steel fabric kg 5000.00
229 Brickwork Including brickforce:
(a) 230mm thick m* 200.00
(b)  345mm thick m* 200.00

2200

TOTAL CARRIED FOREWARD




2300

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
CONCRETE KERBING, CONCRETE
CHANNELLING, CHUTES AND DOWNPIPES,
CONCRETE LININGS FOR OPEN DRAINS
AND CONCRETE BLOCK PAVING
23.01 Concrete kerbing:
(a)(i) Prefabricated mountable kerb, SABS 927
fig 8, as shown on the Drawings m 100
(b)(i) 300 mm x 150 mm cast in situ class 20/19
concrete edge beam, as shown on the
Drawings m 100
23.04 Cast in Situ Concrete Chutes, inlet and outlet
structures
(a) Concrete class 25/19 m?® 50
(b) Formwork - rough to vertical surfaces not
exceeding 1,5m high m? 50
23.07 Trimming of excavations for Concrete Lined Drains
(@) In soft material m? 40
(b)  In hard material m? 40
23.08 Concrete lining for open drains
(a) Cast in-situ concrete Class 25/19 m?® 20
(b) Class U2 surface finish to cast in-situ concrete m? 100
23.10 Joints in Concrete Linings of Open Drains
(a) Joints formed by 10mm soft board 100mm deep m 50
23.11 Concrete block paving including 20mm river sand
(a) 60mm m* 1 000
(b) 80mm m* 1 000
2300 TOTAL CARRIED TO SUMMARY




3100

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO

BORROW MATERIALS

31.01 Excess overburden m3 500

31.03 Finishing-off borrow areas in:
(a) Hard material ha 0.25
(b) Intermediate material ha 0.10

3100 TOTAL CARRIED TO SUMMARY




3300

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO

MASS EARTHWORKS
33.04 Cut to spoil, including free-haul up to

3,0km material obtained from:

(a) Soft excavation m3 1000

(b) Intermediate excavation m3 500

(¢) Hard excavation m3 100
33.09 Material bladed to windrow m3 100
33.10 Roadbed preparation and the

compaction of material:

(@) Compaction to 90% of modified AASHTO

density m3 1 500

16.01 Extra over item 33.04 for haul up to 5,0km m3 200
16.02 Extra over item 33.04 for overhaul in excess of 5,0km m3/km 5000

3300

TOTAL CARRIED TO SUMMARY




3400

Number

Item Description

Unit

Quantity

Rate

Amount R

34.00

B34.01

Iltem 1
PAVEMENT LAYERS OF GRAVEL MATERIAL

Pavement layers constructed from gravel taken from cut or
borrow, including free haul up to 1,0 km

(a) Gravel selected layer compacted to:

(1) 93% of modified AASHTO density (specify compacted
layer thickness)

(2) 95% of modified AASHTO density (specify compacted
layer thickness)

(b) Sand selected layer compacted to 100% of modified
AASHTO density (fraction sand < 0,75 mm less than 20%)
(speify compacted layer thickness)

(c) Gravel subbase (unstabilized gravel) compacted to:

(1) 95% of modified AASHTO density (specify compacted
layer thickness)

(2) 97% of modified AASHTO density (specify compacted
layer thickness)

(d) Gravel subbase (chemically stabilized material)
compacted to:

(1) 95% of modified AASHTO density (specify compacted
layer thickness)

(2) 96% of modified AASHTO density (specify compacted
layer thickness)

(e) Gravel base (unstabilized gravel) compacted to:

(1) 98% of modified AASHTO density (specify compacted
layer thickness)

(2) 100% of modified AASHTO density (specify compacted
layer thickness)

(f) Gravel base (chemically stabilized material) compacted

(1) 97% of modified AASHTO density (specify compacted
layer thickness)

(2) 98% of modified AASHTO density (specify compacted
layer thickness)

(g) Gravel shoulder compacted to:

(1) 93% of modified AASHTO density (specify compacted
layer thickness)

(2) 95% of modified AASHTO density (specify compacted
layer thickness)

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

1000

1000

1000

1000

1000

1000

1000

1000

1000

1000

1000

450

450

Total Carried Forward




3400

Number |

Item Description

| Unit | Quantity

Rate

Amount R

Brought Forward

34.02

34.03

(h) Gravel wearing course coompacted to:

(1) 93% of modified AASHTO density (specify compacted
layer thickness)

(2) 95% of modified AASHTO density (specify compacted
layer thickness)

Extra over item 34.01 for excavation of material in:
(a) Intermediate excavation
(b) Hard excavation

Pavement layers constructed from gravel obtained from
existing pavement layers:

(a) Gravel selected layer compacted to 93% of modified
AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(b) Gravel selected layer compacted to 95% of modified
AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)
(c) Sand selected layer compacted to 100% of modified
AASHTO density (specify compacted layer thickness)

(d) Gravel subbase (unstabilized gravel) compacted to 95%
of modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

1000

1000

300

150

750

750

750

750

750

750

750

Total Carried Forward




3400

Number | ltem Description

| Unit | Quantity

Rate

Amount R

Brought Forward

(e) Gravel subbase (unstabilized gravel) coompacted to
97% of modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(f) Gravel subbase (chemically stabilized material)
compacted to 95% of modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(g) Gravel subbase (chemically stabilized material)
compacted to 96% of modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(h) Gravel base (unstabilized gravel) compacted to 98% of
modified AASHTO density (unstabilized gravel), using:

(1) Non-cemented material (specify compated layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(i) Gravel base (unstabilized gravel) compacted to 100% of
modified AASHTO density (unstabilized gravel), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(j) Gravel base compacted to 97% of modified AASHTO
density (chemically stabilized material), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compaced layer thickness)

(k) Gravel base compacted to 98% of modified AASHTO
density (chemically stabilized material), using:

(1) Non -cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

750

750

750

750

750

750

750

750

750

750

750

750

750

750

Total Carried Forward




3400

Number |

Item Description

| Unit | Quantity

Rate

Amount R

Brought Forward

B34.04

() Gravel shoulder wearing course compacted to 93% of
modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(m) Gravel shoulder wearing course compacted to 95% of
modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(n) Gravel wearing course compacted to 93% of modified
AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(o) Gravel wearing course compacted to 95% of modified
AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

In situ reconstruction of existing pavement layers as:

(a) Gravel selected layer compacted to 93% of modified
ASSHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(b) Gravel selected layer compacted to 95% of modified
AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(c) Gravel subbase (unstabilized gravel) compacted to 95%
of modified AASHTO density, using:

(1) Non-cemented material (specify coompacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(d) Gravel subbase (unstabilized material) compacted to
97% of modified AASHTO density, using:

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

400

400

400

400

750

750

750

750

250

250

500

500

500

500

Total Carried Forward




3400

Number |

Item Description

| Unit | Quantity |

Rate

Amount R

Brought Forward

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(e) Gravel subbase (chemically stabilized material)
compacted to 95% of modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(f) Gravel subbase (chemically stabilized material)
compacted to 96% of modified AASHTO denisty, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(g) Gravel base compacted to 98% of modified AASHTO
density (unstabilized gravel), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(h) Gravel base compacted to 100% of modified AASHTO
density (unstabilized gravel), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(i) Gravel base compacted to 97% of modified AASHTO
density (chemically stabilized material), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(j) Gravel base compacted to 98% of modified AASHTO
density (chemically stabilized material), using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

(k) Gravel shoulder wearing course compacted to 93% of
modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

500

500

500

500

500

500

500

500

500

500

500

500

500

500

200

200

Total Carried Forward




3400

Number |

Item Description

| Unit | Quantity

Rate

Amount R

Brought Forward

34.05

34.06

34.07

34.08

34.09

B34.10

34.11

34.12

() Gravel shoulder wearing course compacted to 95% of
modified AASHTO density, using:

(1) Non-cemented material (specify compacted layer
thickness)

(2) Cemented material (specify compacted layer thickness)

Extra over subitems 34.03(a), (b), (d), (e), (f), (9), (I) and
(m), and 34.04(a), (b), (c), (d), (e), (f), (k) and (I) for the
construction of gravel pavement layers from recovered
pavement layers from recovered pavement material mixed

with avietinAa hitlminniie eiirfarina matarial

Extra over item 34.04 for adding extra material as specified
in subsubclause 3207 (b)(iii):

(a) Gravel selected layer

(b) Gravel subbase

(c) Gravel base
(d) Gravel wearing course
(e) Gravel shoulder wearing course

Extra over item 34.04 for temporarily blading the material to

Extra over item 34.03 for excavating material in existing
pavement layers in restricted:

(a) Non-cemented material
(b) Cemented material

Extra over items 34.03 and 34.04 for placing and
compacting gravel pavement layers in restricted areas:

(a) Non-cemented material

(b) Cemented material

(a) Vibratory rollers

(b) Oscillatory rollers

(c) Grid rollers

(d) Flat-wheeled rollers

(e) Pneumatic-tyred rollers

Watering the pavement excavation floor

(a) Vibratory rollers

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

pass

200

200

750

500
500

500
500
200

500

750

750

1250
1250
300
300
300
300
300
100

1200

Total Carried Forward




3400

Number |

Item Description

Unit | Quantity

Rate

Amount R

Brought Forward

34.13

(b) Oscillatory rollers

(c) Grid rollers

(d) Flat-wheeled rollers

(e) Pneumatic-tyred rollers

Extra over item 34.10 for compacting pavement excavation
floor in restricted areas

m2_
pass

m2-
pass

m2_
pass

m2-
pass

m2

1200

1200

1200

1200

500

Total Carried Forward To Summary




3500

Number Item Description Unit | Quantity Rate Amount
3500 |STABILISATION
35.01 [Chemical stabilisation of 150m thick layer extra over
unstabilised compacted subbsase layers m°® 1000
35.02 [Chemical stabilisation
(a) Cement, CEM Il (A-L) 32,5 t 10
(e) Unslaked lime (dry) t 10

Total carried forward to Summary page




3600

Number Item Description Unit | Quantity Rate Amount
3600 |CRUSHED STONE BASE
36.01 (Crushed stone base:
(c) Constructed from type G2 material obtained from
commercial sources and compacted to 85%
of bulk relative density 150mm thick m° 1000
36.03 [Crushed stone base trial section 150mm thick in
accordance with the provisions of clause 3603 m? 500

Total carried forward to Summary page




3800

Number Item Description Unit | Quantity Rate Amount
3800 (BREAKING UP EXISTING PAVEMENT LAYERS
38.02 [Milling out existing bituminous material with an average
milling depth:
(a) Not exceeding 30mm m° 50
(b) Exceeding 30mm but not exceeding 60mm m° 100
(c) Exceeding 60mm m° 50
38.08 [Sawing or cutting asphalt or cemented pavement layers:
(a) Sawing asphalt m? 50
b) Cutting asphalt m 100
( g asp
38.09 |Removing the remaining asphalt from the underlying m? 200
layer
38.10 |Preparing stockpile sites m? 500
38.13 |Drilling holes
(a) In asphalt No 10
38.14 [Providing milling machine on site with minimum cutting
width of 2m No 3
38.15 |Moving milling machine (2m) on site for a distance
exceeding 1.0 km No 10

Total carried forward to summary




3900

Number Item Description Unit Quantity Rate Amount
3900 [PATCHING AND REPAIRING OF EDGE BREAKS
B39.02 |Excavation in existing pavements for patching in:
(c) All material types m° 100
B39.04 |Compacting the floor of excavations for patching m* 1000

Total carried forward to summary




4100

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
PRIME COAT
41.01 Prime coat:
(c) MC-30 cut-back bitumen litre 1000.00

4100

TOTAL CARRIED TO SUMMARY




4200

Number Item Description Unit | Quantity Rate Amount
4200 |ASPHALT PATCHING AND SURFACING
B42.01 |Asphalt base (layer thickness not to exceed 80mm per
layer, A-E2 binder)
(a) Continuously graded (maximum size 26.5 mm) t 500
B42.02 |Asphalt surfacing (A-E2 binder)
(a) Continuouslymedium graded
(i) 30 mm thick t 250
(i) 40 mm thick t 700
B42.04 |Tack coat of 30% stable-grade emulsion litre 5000
B42.05 |Binder variations
(a) Penetration grade bitumen t 2
42.06 (Variations in active filler content:
(b) Lime t 2
B42.07 |[Trial sections
(b) 40 mm surfacing m? 500
(d) 100 mm base m? 250
42.08 |100 mm cores in asphalt paving No 10
B42.20 |Backfilling of excavations for patching with:
(a) Asphalt base t 200
(b) Asphalt surfacing t 50
(c) Back filling of potholeswith medium grade asphalt
surfacing including the square edging thereof m° 5

Total carried forward to summary




4400

Number Item Description Unit | Quantity Rate Amount
4400 |[SINGLE SEALS
44.01 [Single seals
(c) Using 9,5mm aggregate and S-E1 binder m? 10 000
g ggreg
(d) Using 13,2mm aggregate and S-R1 binder m? 10 000
g ggreg
44.02 |Bituminous binder variations
(9) Bitumen-rubber litre 2000
(h) Homogeneous modified binder S-E1 litre 1000
(j) Precoating fluid litre 1000
J g
44.03 |Aggregate variations
(c) 9,5mm aggregate m°® 10
(d) 13,2mm aggregate m° 10
44.04 |Application of fog spray
(b) 30% spray-grade emulsion litre 5000
44.05 |Precoating the aggregate with an approved m°® 200

bitumen based product

Total carried forward to summary




4500

Number Item Description Unit | Quantity Rate Amount

4500 |[DOUBLE SEALS
45.01 [Double seals using:

(c) 18,2 and 6,7mm aggregate with S-E1 binder m? 10 000
45.02 [Bituminous binder variations:

(i) Homogeneous modified S-E1 binder litre 2000

(k) Precoating fluid litre 1000
45.03 |Aggregate variations

(b) 13,2mm aggregate m° 10

(d) 6,7mm aggregate m° 5
45.04 [Applications of fog spray

(b) 30% spray-grade emeulsion litre 1000
45.05 |Precoating of aggregate with an approved bituminous m° 150

base product

Total carried forward to summary




4600

Number Item Description Unit Quantity Rate Amount
4600 [BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46.02 |Bituminous single seal with 13,2mm aggregate with
S-E1 binder at 1,2l/m? (Hot) and slurry m? 10 000
B46.03 |Bituminous binder (S-E1) variations: litre 1 000
46.04 |Aggregate variations:
(a) 13,2mm nominal sized aggregate m° 5
46.05 [Variation in the application rate of slurry m° 10

Total carried forward to summary




4800

Number Item Description Unit Quantity Rate Amount

4800 (TREATMENT OF EXISTING SURFACE EXHIBITING CERTAIN

DEFECTS
48.01 |[Treatment with diluted bituminous emulsion (fog spray)

(a) 30% bitumen emulsion litre 10 000

(d) 60% bitumen emulsion litre 5000
48.03 (Slurry seal:

(d) Slurry seal by hand t 10

(e) Slurry seal applied by spreader box t 1
48.05 |Repairing edge breaks in surfacing

(a) Tack coat using 30% bitumen emulsion litre 200

(b) Reconstruction of edges using medium continuously

graded asphalt t 10

48.06 |Cleaning of cracks with compressed air km 1
48.07 |Applying bituminous binders and herbicides for sealing

cracks:

(a) Herbicide litre 50

(b) MSP/1 or similar primer litre 100

(c) Anionic stable-grade emulsion mixed with synthetic

modifiers litre 100

(d) Hot bitumen rubber litre 150
48.09 |Rolling cracks m 1 000
48.10 |Planing m? 200

Total carried forward to summary




5600

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

56.01

56.03

56.05

56.06

56.07

ROAD SIGNS

Road sign boards with painted or coloured
semi-matt background. Symbols, lettering
and borders in semi-matt black or Class |
retro-reflective material, where the sign
board is constructed from:

(c) Prepainted galvanized steel plate
(chromadek or approved equivalent):

(i)  Area not exceeding 2 mz

(b) Lettering, symbols, numbers, arrows,
emblems and borders of retro-reflective
material:

(i) Classll

Road sign supports (overhead road sign
structures excluded):

(a) Steel tubing

Excavation and backfilling for road sign
supports (not applicable to kilometre posts)

Extra over item 56.05 for cement-treated soil
backfill

Extra over item 56.05 for rock excavation

m?2

m2

m3

m3

m3

5600

TOTAL CARRIED TO SUMMARY




5700

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
ROAD MARKINGS
57.01 Road-marking paint:
(@) White lines (broken or unbroken):
(i) 100 mm wide km 2.00
(i) 300 mm wide km 2.00
(b)  Yellow lines (broken or unbroken):
(1) 100 mm wide km 2.00
(d)  White lettering and symbols m2 10.0
57.04 Variations in rate of application:
(a) White paint litre 50.0
(b)  Yellow paint litre 50.0
57.06 Setting out and premarking the lines
(excluding traffic-island markings, lettering
and symbols) km 2.00
57.07 Re-establishing the painting unit at the end of
the maintenance period No 1.00
5700 TOTAL CARRIED TO SUMMARY




5900

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO
FINISHING THE ROAD AND ROAD RESERVE
AND TREATING OLD ROADS
59.01 Finishing the road and road reserve:
(a) Single-carriageway road km 5.0

5900

TOTAL CARRIED TO SUMMARY




8100

Number Item Description Unit | Quantity Rate Amount
B8100 |TESTING MATERIALS AND WORKMANSHIP
81.02 [Other special tests requested by the engineer Prov 100 000.00
sum

Total carried forward to summary




Part C2: Pricing Data
Part C2.2: Schedule of Rates

SUMMARY OF SCHEDULES

SECTION

No.

DESCRIPTION

AMOUNT
R

1200

GENERAL REQUIREMENTS AND PROVISIONS

1300

CONTRACTOR'S ESTABLISHMENT ON SITE

1400

HOUSING, OFFICES AND LABORATORIES

1500

ACCOMMODATION OF TRAFFIC

1700

CLEARING AND GRUBBING

2100

DRAINS

2200

PREFABRICATED CULVERTS

2300

CONCRETE KERBING

3100

BORROW MATERIALS

3300

MASS EARTHWORKS

3400

PAVEMENT LAYERS OF GRAVEL

3500

STABILIZATION

3600

CRUSHED STONE BASE

3800

BREAKING UP EXISTING PAVEMENT LAYERS

3900

PATCHING AND REPAIRING OF EDGE BREAKS

4100

PRIME COAT

4200

ASPHALT PATCHING AND SURFACING

4400

SINGLE SEALS

4500

DOUBLE SEALS

4600

BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)

4800

TREATMENT OF EXISTING SURFACE EXHIBITING CERTAIN DEFECTS

5600

ROAD SIGNS

5700

ROAD MARKINGS

5900

FINISHING IN ROAD AND ROAD RESERVES

8100

TESTING MATERIALS AND WORKMANSHIP

TOTAL

END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT: 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

SCOPE OF WORKS

SECTION C3.1: DESCRIPTION OF WORKS

C3.11 EMPLOYERS OBJECTIVES

Bids are invited for the consfruction of paved roads from gravel and tarred roads from
gravel roads and the execution of associated civil engineering works. Prospective
tenderers must take note of the fact that the contract will be executed on the basis of a
“Schedule of Rates” contract. The conitract entered info between the Employer and
Conftractor shall be binding on a year to year basis over the period of 3 years, from the date
of appointment of the Contractor.

C3.1.2 OVERVIEW OF THE WORKS

This contract comprises of work to be done, as and when required over three financial years
2021/22, 2022/23 and 2023/24 starting from July 2021 and ending June 2024. The Confract
will be subject to the availability of funds for each of these financial years. Details of the
Works are included in Clause C3.1.3 hereof. The works will be executed by means of
“mechanical” and “labour intensive” methods.

The works to be executed under this contract consists of the following:

(i) The repairing of bituminous roads (paftching) and replacing of failed base layers with
BTB.

(ii) The re-surfacing of surfaced roads.

(iii) Upgrading of existing dirt/gravel roads, which will include layer works and surfacing.

(iv)  Construction of appurtenant storm water management structures.

C3.1.3 EXTEND OF THE WORKS

The work required to be done consists of, but is not limited to the following:

(i) Establishment of the Contractor’s base camp or depot and establishment of the
Contractor’'s camp in each community where work to be carried out.

C3.1.1
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(ii) Setting out of the works (where necessary) as per works instruction.
(iii) Bituminous Asphalt Patching.
Patching will be done on existing surfaced roads throughout the municipal area.
The nature of the patching will consist mainly of the following:
* Pothole and edge break repairs
* Surface failures

* Street crossings of collapsed service trenches

*

Structural failures

*

Mechanical damages to the road surface

(iv)  Upgrading of existing dirt/gravel roads and will consist mainly of the following:
* Construction of pavement layers
* Construct an Asphalt or interlocking block wearing course
* Construction of storm water management structures and / or piping

(v) Installation of all required road signage.

(vij  Accommodation of fraffic to be done in accordance with the South African Road
Traffic Signs manual.

(vii)  Locating and safe keeping of existing services.

C3.1.4 LOCATION OF THE WORKS
Works under this programme are to be executed in the Northern Cape Province, within the

Ga-Segonyana Local Municipality’s area of jurisdiction. The operation area is
reflected in the Regional Context Locality Plan, as shown in Volume 2.

END OF SECTION

C3.1.2
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

SCOPE OF WORKS

SECTION C3.2: ENGINEERING

C3.2.1

C3.2.2

EMPLOYERS DESIGN

The permanent works included in this contract has been designed by the Employer unless
otherwise stated. The detail of the works is indicated on the drawings and in the
specifications. The Tenderer may submit alternative offers for designs prepared by himself
subject to the conditions specified in Clause 2.12 of Section T1.3 of the Standard Conditions
of Tender.

DRAWINGS

Drawings are bound in Volume 2 - Book of Drawings. A drawing list is included in Volume 2.

END OF SECTION

C3.21
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

SCOPE OF WORKS

C3.3 PROCUREMENT
C3.3.1 Procurement Principles

The Employer decided to adopt the Standard of Uniformity in Construction Procurement
published by the Construction Industry Development Board (CIDB) for his procurement process.

The Standard for Uniformity in Construction Procurement establishes minimum requirements that:

o promotfe cost efficiencies through the adoption of a uniform structure for procurement
documents, standard component documents and generic solicitation procedures;

o provide transparent, fair and equitable procurement methods and procedures in critical
areas in the solicitation process;

J ensure that the forms of contfract that are used are fair and equitable for all the parties to
a confract; and

o enable risk, responsibilities and obligations to be clearly identified.

END OF SECTION

C3.3.1
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CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

CONSTRUCTION

INDEX

Section Description Page No

Standard Specifications

Section C3.4.1 StaNdard SPECITICATIONS c...vvveeeeeeeeeeeeee e C3.4.1.1
Section C3.4.2 Project SpPeCIfiCAtiONS......uvviiiiiieeeeeee e C3.4.2.1
END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF RURAL ROADS
FOR A PERIOD OF 36 MONTHS

SECTION C3.4: CONSTRUCTION

C3.4.1 STANDARD SPECIFICATIONS

The standard specifications on which this confract is based are The COLTO Standard
Specifications for Road and Bridge Works 1998, issued by the Committee of Land Transport
Officials which the tenderer must procure.

The standard specification is obtainable from:

SAICE

Postnet Suite 81
Private Bag Xé5
Halfway House

1685

Tel: (011) 805 5947/8

e-mail: civilinfo@saice.org.za

C.3.4.11
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Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

CONSTRUCTION

INDEX
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Ga-Segonyana Local Municipality

TENDER 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF RURAL ROADS
FOR A PERIOD OF 36 MONTHS

SECTION C3.4: CONSTRUCTION
C3.4.2 PROJECT SPECIFICATIONS

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.
Part B contains variations, amendments and additions to the Standardized Specifications and,
if applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Partficular
Specifications and the Project Specification, the Project Specification shall fake precedence.
In the event of a discrepancy between the Specifications, (including the Project
Specifications) and the drawings and / or the Bill of Quantities, the discrepancy shall be
resolved by the Employer’s Agent before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all
phases of work normally required for road contracts, and they may therefore cover items not
applicable to this particular contract.

C.3.4.21
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PART A: THE WORKS

PS 1: SITE FACILITIES AVAILABLE

PS1.1 Services

No power or water is available on site. Arrangements for the supply thereof must be made
with the Municipality. The Confractor must arrange for the obtaining, transporting and
distribution of water and electricity required for construction and other purposes.

Only water and power sources approved by the Employer’'s Agent may be used. No direct
payment will be made for the obtaining, fransporting and distribution of water and electricity
and will be assumed that these costs have been included in the Contractors item prices
where such are to be used.

PS1.2 Coniractor's Camp

The Conftractor will be responsible to secure his own suitable site for establishment in the vicinity
of the works. The Confractor should licise with all the relevant departments of the Employer in
this regard for approval of the camp site and stock pile arecs.

Suitable storage sites for seal stone and slurry aggregate within the Municipal Area shall be
agreed with the City Engineer. Generally, the area will be allocated to assite as close as possible
to the Works. The tendered tariffs will not in any way be affected by the distance between the
stockpile and the work site. Prospective Tenderers can ascertain the locations of possible
storage sites before the close of the tender. This is considered an act of goodwill and if not
available the Contractor will make his own provisions in this regard.

The Confractor will undertake to effect adequate environmental control. The criteria for this
will be laid down by the Medical Health Officer of the authority and shall be strictly adhered to
by the Confractor. It will be the responsibility of the Confractor to ascertain the requirements
in guestion. No additional payment shall be made in this regard.

The Contractor shall make his own arangements concerning the supply of electrical power
and all other services required for the execution of the Works. No direct payment will be made
for the provision of services for construction and other purposes and the cost thereof shall be
deemed fo be included in the rates and amounts tendered for the various items of work for
which these services are required.

The Conftractor shall be responsible for the security of his personnel and constructional plant on

and around the site of the works and for the security of his camp, and no claims in this regard
will be considered by the Employer.

C3.4.2.1
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PS2:  SITE FACILITIES REQUIRED

PS 2.1 Sanitary Facilities
The Contractoris to make his own arrangements for sanitary facilities at his own cost.
Alternatively, the Contractor shall provide portable chemical lafrines. All latrines must, for the
duration of the confract, be kept in a clean and hygienic condition to the safisfaction of the
Employer’s Agent. Sufficient facilities on site shall be provided for the contractor’'s employees
in compliance with the regulations of the local health department and in terms of the
Construction Regulations 2014.

PS2.2 Employer's Agent’s Office

A facility for the Employer’'s Agent will be made available on site for the duratfion of the
project at the site offices of the contractor. The facility should be able to host a maximum of
20 persons for the monthly site meefings.

PS 2.3 Solid Waste Disposals

PS 2.4

PS 2.5

PS 2.6

The Confractor will make arrangements for the removal of waste at regular intervals to an
approved waste disposal site.

Waste Water Control

Wastewater may not be disposed of directly into the ground or watercourses. Liquid that is
removed from the site must be disposed of into the municipal sewerage reticulation.

All runoff from fuel depots, workshops and truck washing areas and wash water from
concreting vehicles and other equipment shall be collected and directed to a settling dam,
HDPE lined, 10m x 4m x Im deep. Lining to be HI-DRILINE 400 (400 microns) with joints sealed
using the HYPERFLEX jointing system. The overflow pipe is to be connected to a temporary
160mm diameter uPVC pipe with discharge to a suitable water course.

Contract Sign Boards

Two confract sign boards will be supplied and installed by the contractor.

Site Diary

The Contractor shall supply, at his own expense, an A4 size triplicate book which shall be kept

by him. Each day’s activities shall be filled in by the Contfractor day by day and the book

handed to the Employer's Agent for signature once a week. It shall be available to the

Employer’s Agent at all fimes. The work progress and record of plant and labour shall be

entered on a daily basis. The original shall be kept by the Contractor, the first copy is to be

forwarded to the office of the Employer’'s Agent and the second copy shall remain in the book.
C3.4.2.2
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PS 2.7

PS2.8

PS7.9

PS 3:

PS 3.1

Employer’s Agent's version of the entries that have been lost will be assumed correct and
binding. If the Contractor should lose the book it will be considered a grave offence on his
part. In such case the Employer’s Agent’s version of the entries that have been lost will be
assumed correct and binding.

Site Instruction Book

The Contractor shall supply, at his own expense an A4 size triplicate book which shall be kept
in the site office. All correspondence between the Employer’'s Agent’s and Confractor’s site
staff shall be entered info this book, and each entry signed and dated by both parties. It shalll
be available from the first day of the contract and at all times be accessible to the Employer’s
Agent.

The original shall be issued to the Confractor, the first copy is to be forwarded to the office of
the Employer’'s Agent and the second copy shall remain in the book. Employer's Agent’s
version of the entries that have been lost will be assumed correct and binding. If the
Contractor should lose the book it will be considered a grave offence on his part. In such
case the Employer’'s Agent’s version of the entries that have been lost will be assumed correct
and binding.

Dust Contirol

The Contractor shall apply water using a water tanker at regular intervals to access and
constfruction roads where dust is causing a nuisance. The application rate should be sufficient
to keep the routes dust free during the movement of construction equipment.

Deliveries and Removal of Material

The Contractor shall ensure that all material delivery and removal vehicles carrying loose
mafterial are suitably covered to prevent loss of material. In the case of Sub-confractors
supplying or removing materials, the Confractor shall ensure that rated tendered include for
suitable covers.

FEATURES REQUIRING SPECIAL ATTENTION

Existing Services

Due fo the type of rehabilitation certain infrastructure requirements must be reinstated during
construction, e.g. loops at traffic signals.

The contractor shall licise with the person of which the contract details are provided hereunder.
These works will be reinstated immediately upon completion of the rehabilitation actions

The Confractor shall take all reasonable steps to protect any existing works against damage
which may arise as a result of his operations on site.

C3.4.23
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PS 3.4

PS 3.5

PS 4:

PS 5:

PS 6:

The Contractor shall make himself acquainted with all existing works. Before any excavation is
commenced the Contractor shall submit o the owners of such works, plans showing the extent
of the proposed excavations together with a programme giving approximate dates on which
excavations will be commenced, and shall where possible, obtain from the owners’ plans
showing the position of all existing works.

The Contractor shall be responsible for the proper consolidation of the ground under and
around any exposed mains, cables, valves, stopcock boxes and the like. The uncovering of
boxes and covers that may become buried during the excavation or refiling operations will be
at the expense of the Confractor.

The Confractor shall be held responsible for damage to any existing works and any damage
caused, including any claims which may arise as a result there from, shall be borne by the
Confractor, unless it is established by the Employer’'s Agent that the Contractor exercised
reasonable care and damage was unavoidable and that the notices were served timorously.

Bench-Marks and Setting Out

No Bench Marks are provided. Local referencing beacons will have to be established by the
confractor when required.

Publications and Advertising

The Contractor shall not publish, or cause to be published, any papers, articles or information
relating fo this project, nor permit any advertising mentioning the subject of this Contract, nor
display, or permit to be displayed, any advertisements on the Site, or elsewhere, in connection
with this Confract, without the prior permission, in writing, of the Employer. The Contractor shalll
be responsible for the observance of this Clause by his employees and by his Sub-Confractors.

INSPECTIONS

Apart from the specific notice called for in the Contract Documents, the Confractor shall give
the Employer’s Agent 24 hours notice of any work requiring inspection by him. Works inspected
and rejected by the Employer’'s Agent will be re-inspected by the Employer's Agent for
compliance with the specifications. The rejection of work inspected by the Employer’'s Agent
will in no way release the Contractor from his contractual obligations under this Contract.

SITE MAINTENANCE

During the progress of the work and upon its completion, the Site of the works shall be kept and
left in a clean and orderly condition. The Contractor shall at all times store materials and
equipment for which he is responsible in an orderly manner and shall keep the Site free from
debris and obstruction.

DRAWINGS (IF REQUIRED)

C3.4.2.4
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PS 7:

PS 8:

PS 9:

The Contractor will be supplied with three paper copies of each of the drawings. These prinfs
will be issued free of charge and any additional copies shall be for the Contractor’'s account.

Any information in the possession of the Contractor which is necessary for the Employer’s
Agent's Representative to complete his as-built drawings must be submitted to the
Employer’'s Agent's Representative before a certificate of completion will be issued.

Only figured dimensions shall be used and drawings are not to be scaled unless so instructed
by the Employer’s Agent. The Employer’'s Agent will supply any figured dimensions which may
have been omitted from the drawings.

The levels given on the structural drawings are subject to confirmation on site and the
Contractor shall confirm all levels with the Employer's Agent before commencing any
structural construction work. The Contractor shall also check all clearances given on the
drawings and shall inform the Employer's Agent of any discrepancies.

SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be
spoiled in approved areas identified by the Contfractor and approved by the Employer.

Excavated material must be removed daily and disposed of. If this requirement is noft fulfilled
the Employer’s Agent or his representative reserves the right to stop the execution of the work
unftil such fime as such material has been removed.

FREE-HAUL DISTANCE

It is the explicit requirement that all Clauses stating “haul over a free-haul distance of 1,0 km”
be changed to “including unlimited free-haul distance.” No exira payment will be made for
any haul distances. The Contractor is advised to familiarise him / her with conditions and to
make provision for unlimited haul distance for all spoil, fill orimported etc. material.

PAYMENT

The Contractor shall make application for each payment on the date determined by the
Employer of each month supporting his claim by a statement and calculations.

This statement shall consist of one original plus two copies. It shall be in the same form as the
Schedule of Quantities with three additional columns to indicate the quantities of work
completed the previous certificate, the work currently measured and the quantities of work
completed to date, with the applicable rates typed in. A master shall be submitted to the
Employer’'s Agent for approval prior to submission of the first certificate. Provide that any sum
due to the Employer may be deducted from any monies held by the Employer and due to
the Contractor, payment of the Employer’'s Agents payment certificates shall be affected
within 31 (thirty-one) days of the date of receipt by the Employer.
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PS 10:

PS 10.1

PS 10.2

HEALTH AND SAFETY
General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees and
any other persons, who may be directly affected by his activities, are not exposed to hazards
to their health and safety. To this end the Contractor shall assume full responsibility to conform
to all the provisions of the Occupational Health and Safety Act No 85 and Amendment Act
No 181 of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014
by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory
and employer in his own right for the execution of the contract by entering into an agreement
with the Employer in terms of the Occupational Health and Safety Actin the form as included
in section C1.2.4

Health and Safety Specifications and Plans
(a)  Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in the tender documents in
Section C3.5.

(o) Tenderer's Health and Safety Plan

The Tenderer shall submit with his tender his own documented Health and Safety Plan
he proposes to implement for the execution of the work under the confract. His Health
and Safety Plan must at least cover the following:

(i) a proper risk assessment of the works, risk items, work methods and procedures in
terms of Regulations 7 to 28;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(i)  provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors,
employees and visitors to the site, including safety training in hazards and risk
areas (Regulation 5);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping
of records and registers as provided for in the Construction Regulations;

(vi)  details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of
Regulation 6 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out
effectively in accordance with the Construction Regulations 2014.
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The Confractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The
Contractor will not be allowed to commence work, or his work will be suspended if he
had already commenced work, before he has obtained the Employer's written
approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason
fo claim for extension of time or standing fime and related costs

PS 10.3 Cost of compliance with the OHSA Construction Regulations

PS11:

PS11.1

The rates and prices tendered by the Contractor in the schedules shall be deemed to include
all costs for conforming to the requirements of the Act, the Construction Regulations and the
Employer's Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Consfruction Regulations, he will
be liable for penalties as provided in the Construction Regulations and in the Employer's Health
and Safety Specification.

REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

General

The Contractor shall accommodate any pedestrian fraffic on the walkways and road past the
site, as well as vehicular traffic in the roads.

The existing streets which are currently in use and those that will be affected by the work
(construction), shall be constructed in such a manner that all fraffic can be safely
accommodated along the routes at all times and the Contractor shall keep the Traffic
Department of the authorities fully informed with regard to any temporary changes required
in a normal traffic flow, and shall obtain their approval for these changes. The Contractor’s
tendered rates for the relevant items in the Schedule of Rates shall include full compensation
for all the possible cost which may arise from this.

The Contractor shall nominate a member of his staff as Traffic Safety Officer with specific
responsibilities as specified in Clause B1502 of the Project Specifications.

The accommodation of traffic during construction shall be the responsibility of the
Contractor. The tfravelling public has the right of way on public roads and the Contractor
must implement suitable approved methods to control the movement of his equipment and
vehicles so that they do not endanger the travelling public. All possible precautions must
therefore be taken by the Contractor to ensure that all warning signs, channelling devices,
barricades and flagmen are in a good condition and implemented effectively. It is a
condition of this contract that traffic is accommodated in conjunction with the provisions of
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PS 12:

the South African Road Traffic Signs Manual, Volume 2, Chapter 13 which is available from
the Director General of Transport, Chief Directorate: National Roads, PO Box 415, Pretoria,
0001.

It is a definite requirement that speed restriction signs, R14A; 40km/h must be used at all
deviations.

The Contractor may not start with construction activities before adequate provision, in
accordance with this document and the South African Road Traffic Signs Manual, Volume 2,
Chapter 13 has been made for the accommodation of traffic.

The Employer’s Agent has the right to stop the works should the Contractor fail to erect and
maintain traffic signs and warning signs, until the Employer’s Agent is satisfied that the
necessary items have been erected and that the defective items have been repaired or
replaced.

The Confractor’s tendered rates for the relevant items in the Schedule of Rates shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

MANAGEMENT OF THE ENVIRONMENT

Respect for the environment is an important aspect of this contract and the Confractor shall
pay special attention to the following:

(a)  Natural Vegetation

The Confractor shall confine his operation to the limits of the road reserve for the purpose
of constructing the works and where applicable detours, shall be sited in consultation
with the Employer’'s Agent and the local communities.

Only those trees and shrubs directly affected by the works and such others as the
Employer's Agent may direct, in writing shall be cut down and stumped. The natural
vegetation, grassing and other plants shall not be disturbed other than in areas where it
is essential for the execution of the work or where directed by the Employer’'s Agent.

(b)  Fires
The Confractor shall comply with the statutory and local fire regulations. He shall also take
all necessary precautions to prevent any fires. In the event of a fire the Contractor shalll
take active steps to limit and extinguish the fire and shall accept full responsibility for
damages and claims resulting from such fires which may have been caused by him or
his employees.

(c)  Environmental Management Plan
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In the event that the Contractor fails to protect the Environmental Management
Specifications, included in the Contract Documents, the following penalfies will be
imposed per incident:

Unauthorized damage or removal of trees R4 000-00
Failure to keep soil types separate during excavation and backfilling R1 500-00
Failure to provide adequate portable chemical toilets R2 000-00
Failure to comply with solid waste disposal requirements R1 500-00
Failure to clean up litter at the end of each working day R2 000-00
Failure fo comply with dust prevention requirements R1 000-00
Failure to Contactor and / or materials supplier to cover vehicles R1 000-00
Failure to comply with noise, light or air pollution requirements R1 000-00
Spillage of hazardous substances R1 000-00

The Employer’'s Agent will notify the Confractor of a breach of specification and supply
a time period within which remedial action will need to be carried out. Should the time
period elapse, then the penalty will be imposed and the sum deducted from the
following month's certificate.

No natural vegetation; frees or crops may be damaged by, the Contfractor without the
written approval of the Employer’'s Agent. The contractor must keep the Site neat and
free of refuse, efc. to prevent possible damage to crops or live stock.

The Contractor’s construction activities shall be performed by methods that will prevent
the entrance of, or accidental spillage of solid matter, debris, contaminants and other
pollutants and wastes into streams and water-courses. Any dewatering for earthworks or
structure foundations adjacent to or encroaching on streams or water-courses shall be
conducted in a manner to prevent muddy or contaminated water from entering streams
or water-courses by means of the construction of intercepting and bypassing ditches,
barriers, ponds and other approved means.

Construction activities shall be performed in a manner to keep dust nuisance to a
minimum by means of the application of sufficient water or other efficient measures
wherever and as offen as may prove necessary.

The cost for complying with the requirements regarding protection of the environment
specified above shall be included in the rates tendered in the Schedule of Quantities for
the various items of work and not additional payment will be made in this regard. The
Employer's Agent will be entitled to retain an amount of money, should a dispute
between property owners and the Confractor arise. The balance of this money will be
released as soon as the dispute is resolved. Should any of the above-mentioned items
not be 'complied with, the Employer's Agent reserves the right to appoint another
Conftractor to rectify these matters. Costs for this work will be deducted from the payment
of the Contractor for this Contract.

In order to reduce and conftrol the release of airborne pollutants, the Confractor shall
ensure that:
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PS 13:

PS 14

No fires are lit on site to dispose of waste or for cooking.

All loose materials that could be blown about or into neighbouring properties by wind is
secured.

The spraying of formwork oils, paints and other toxic substances is limited to the
application area.

The Confractor will be required to submit a Construction Method Statement at the Site
handover. Activities having an effect on the environment must be addressed in this
Construction Method Statement. A list of possible activities is included below.

Possible activities having an effect on the environment:
Collection, storage and disposal of solid waste.

Protection of indigenous plant species.

Protection of natural water sources from liquid and solid wastes.
Control of noise and dust.

USE OF DEFECTIVE WORKS

Should any of the works be found to be not in accordance with the contract, the Employer
shall have the right to use such defective works until the Contractor shall have rectified the
defect or replaced the defective works with works complying with the Confract, without
prejudice to any of the Employer’s right under the Contract and without incurring any
obligation in respect of the use of the defective works.

USE OF LOCAL SUB-CONTRACTORS AND LOCAL LABOUR

The contract will be undertaken in accordance with the requirements of the Municipal
Infrastructure Grant (MIG). The conditions being that as much local labour are used where
possible. Special Conditions of Contract which indicate the minimum requirements in terms of
employment targets and reporting must be fully complied with. The rates tendered by the
contractor will be assumed to have specifically included for these terms.

The confractor will during the period allowed for site establishment directly after the
infroductory meeting with the community, set up a meeting with the Labour Desk, which
meeting must be scheduled prior to the date of physical commencement of the works. The
purpose of this meeting will be to maximize the use of local sub-contractors and/or local labour
for any fask on the project for which local expertise might be available.

To achieve this the contractor shall at the introductory meeting, having completed his
preliminary planning for the project, submit to the Chairman of the Labour Desk a list detailing
the requirement for possible sub-contractors and/or local labour that could be utilized on the
project.

At the first meeting following the intfroductory meeting referred fo in the above paragraph, the
Labour Desk will submit the names and details of sub-confractors from the local community
complying with the contractor’s requirements.
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The contractor will during the period of site establishment and before the commencement of
any physical work allow for three consecutive meetings with the Labour Desk and local sub-
confractors and local labour in order to interview candidates and to negotiate suitable rates.
Each meeting must be recorded and an attendance register kept. The contractor must
through this exercise prove that he has exhausted all means to maximize the use of local sub-
contractors and local labour.

No addifional payment will be made for this exercise and deemed included in his rates. The
confractor must further allow in his construction programme a specific item for this exercise
since no construction work will commence prior to completing these. This task may however
run concurrent with the time allowed for general site establishment. In programming this fask,
the contfractor must take cognizance of local customs and the speed at which communication
in these rural communities takes place. A minimum period of two weeks is recommended for
this task, but the contractor must make his own estimate in this regard.

No payment under the above item will be certified by the Employer’'s Agent unless the minutes
of each meeting mentioned above, together with attendance registers, are submitted fo the
Employer’'s Agent.

The Employer’s Agent or facilitator or duly authorized representative from either the Employer's

Agent or the facilitator might attend these meetings as an observer, but will not be involved in
any recruitment, wage negotiations or sub-contract price negotiations whatsoever.
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS & ADDITIONAL
SPECIFICATIONS

In certain clauses the Standard Specifications allow a choice to be specified in the Project
Specifications between alternative materials or methods of construction and for additional
requirements to be specified to suit a particular confract. Details of such alternatives or
additional requirements applicable fo this confract are contained in this part of the Project
Specifications. It also contains some additional specifications required for this particular
contract.

The clauses and payment items in this part of the Project Specifications are preceded by a “B",
followed by a number corresponding to the number of the relevant clause or payment item in
the Standard Specifications. New clauses and payment items not covered by clauses or
payment items in the Standard Specifications and included here are also designated “B",
followed by a number. These numbers follow on the last clause or item number used in the
relevant section of the Standard Specifications.

Standard Specifications for Road and Bridgework for State Road authorities (1998 edition) is
applicable for this contract and can be obtained from SAICE at P.O. Box 93495, YEOVILLE.
Telephone number 011 - 487 3813, or fax number 011 - 487 3817. SAICE e-mail: saice@cis.co.za.

General Conditions of Confract for Road and Bridgework for State Road authorities (1998

edition) will be applicable for this contract and can be obtained from SAICE from above-
mentioned address
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SECTION 1200: GENERAL REQUIREMENTS & PROVISIONS

B 1202: Services

Add the following at the end of the second paragraph:

"Before work commences, the Contractor shall contact all private owners or public authorities
controlling services to allow them to protect, move orrelocate a service as required, or to confirm
that all such work has been completed.

No payment will be made for inconvenience to the Contractor due to services crossing the Site
or any authority working on such services, nor will delays caused by such workings be accepted
as a basis for claiming an extension of fime for completing the Works."

Any negotiations between the Contractor and the landowners, with regards to land taken up
by either deviation, stockpiling or contract related areas shall be done after liaison with the
Engineer and remuneration regarding the process of liaison shall be deemed to be included
in the rates provided under general obligafions.

B 1204: Programme of Works

The time for completion of the various activities allocated to the contfractor will be as agreed
during the course of the project for each instruction given to the contractor.

Add the following Clause:-

"The Contractor must include and plan according to instructions given to him during the course
of the project. Work can only proceed after written approval of Health and Safety Plan and
Risk Assessments in terms of the OHSA Act and Construction Regulations 2014.

Add the following as a continuation of the first paragraph:

The contractor shall draw up a programme, for work for each request issued to him and shall
make allowance for the following:

(i) All special non-working days defined in the Contract Data.

(ii) The expected delays defined in B1215: Extension of time resulting from inclement
weather.

Insert the following after the first sentence of the second paragraph:

“The programme shall include the following details:

i) A work breakdown structure that identifies all major activities.

ii) Scheduled start and end dates for each activity.

iii) Linkages between activities that clearly identify sequence, floats and critical path.
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iv) Infended working hours and resource allocations (plant and labour).
V) Monthly cash flow projections for each request
Vi) Key dates in respect of information required or due delivery.”

Add the following sub clause:

“(c) Programme revisions

The progress of work will be monitored during the course of the project. The contractor shall
indicate what actions he intends to implement in order to rectify any activity that has fallen
behind.”

B1205 Workmanship and Quality Control

Add the following after the fitle:

Delete the second, third, fourth and fifth paragraphs and replace with the following:

“The contractor shall submit the quality assurance system he infends to use to the engineer, for
his approval, within two weeks of the site handover. Once accepted by the engineer the
contractor shall not deviate from it unless written nofification of proposed changes have
similarly been submitted and approved. The system shall record the lines and levels of
responsibility and indicate the method by which testing procedures will be conducted.”

B1204: The Setting Out of Work and Protection of Beacons

Add the following at the end of the fourth paragraph:

“Road markings, particularly the divergent/convergent lines of ramp interchanges and no
overtaking barriers are also elements of the road that require proper setting out. The contractor
shall prove to the engineer that critical reference points have been satisfactorily recorded for
later reinstallation before any work commences that will obliterate the existing markings.”

Add the following paragraph:

“The contractor shall take care that property beacons, trigonometrical survey beacons or
setting-out beacons are not displaced or destroyed without the consent of the engineer.
Property beacons and frigonometrical survey beacons that have been displaced or destroyed
shall be replaced by a registered land surveyor, who shall certify such replacement.

The cost of replacing all beacons displaced or destroyed during the course of the contfract
without the consent of the engineer shall be the contfractor’s responsibility and included in the
tender rates”.

Add the following:

Remove this part of the sentence from the first paragraph
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... or as approved advertisements for the contractor’s establishment.”

Delete the third paragraph and replace with the following:

“All signboards erected in accordance with the drawings shall be removed at the same fime
as the disestablishment of the contractor’'s camp. Payment under sub-item 13.01 for the final
instalment of 15% of the tendered lump sum shall not be made unless all the advertisements,
notices and femporary signs have been removed.

B1210: Certificate of Practical Completion of the Works

Replace the paragraph with:

Work will be taken over on completion of each request, when approved by the Engineer

B 1217: Protection Of The Works And Requirements To Be Met Before Construction Of New Work
On Top Of Completed Work Is Commenced.

Add the following:

“The Contractor is fully responsible for the protection and restoration of the layer underlying
any excavation made by him into the existing pavement, and his planning shall make provision
for the rapid back filling of all such excavations, following inspection by and approval of the
Engineer.”

B 1230: Construction Vehicles and Equipment

All construction vehicles and equipment must be roadworthy since movement on public roads
is required. All vehicles and equipment must carry flashing lights on the cabs and a warning
sign “Constfruction Vehicle.”

All cost in regard to the above must be allowed for in the General Requirements.

B 1231: Safety of Personnel and Work

The Contractor is fully responsible for the safety of his personnel. All personnel are required to
wear visible warning type clothing when on site.

All costs in regard to the above must be allowed for in the General Requirements.”

B 1233: Materials

The contractor, when using materials that are required to comply with any standard
specification, shall, if so ordered, furnish the engineer with certificates showing that the

materials do so comply.
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Where so specified, materials shall bear the official mark of the appropriate authority. Samples
ordered or specified shall be delivered to the engineer's office on the site free of charge.

Unless otherwise specified, all proprietary materials shall be used and placed in strict
accordance with the relevant manufacturer's current published instructions.

Earth, stone, gravel, sand, and all other materials excavated or present on the site or within the
road reserve, or in borrow areas shall not become the property of the contractor but will be at
his disposal only in so far as they are approved for use on the confract.

Existing structures on the site shall remain the property of the employer and except as and to
the extent required elsewhere in the contract, shall not be interfered with by the contractorin
any way.

Materials to be included in the works shall not be damaged in any way and, should they be
damaged on delivery or by the contractor during handling, fransportation, storage, installation
or testing they shall be replaced by the confractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and alll
the processes in their entirety connected therewith shall be open to inspection by the engineer
(or other persons authorised by the engineer) at all reasonable times, and the engineer shall
be at liberty to suspend any portion of work which is not being executed in conformity with
these specifications”.

SECTION 1300: CONTRACTOR'’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B 1302: General requirements

(a) Camps, constructional plant and testing facilities

Add the following:

“The site shallinclude not only the proclaimed road reserve/street widths and sidewalks, borrow
pits, stockpiles and camp sites, but shall be extended to take account of all other areas, be
they private or public, occupied by the Contractor, be it deliberate or unintentional, in the
execution of the Contract. Infrusion into private land or state owned land or municipal land
would not be permitted without the owner’s written authority.

If the Contractor takes occupation of any land outside the proclaimed road reserve/street
width and sidewalks then this must be approved by the Engineer, surveyed and a formal lease
agreement drawn up between the Contractor and the owner, with the provision that the
owner has no claim on any materials stockpiled on the site.”

Maintenance during construction

Add the following:
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“If the Contractor fails to provide the necessary sanitary facilities or keep them in a clean
hygienic condition, the Engineer reserves the right to stop work unftil the facilities meet the
requirements. There will be no payment for any delays or interruptions in the work resulting
from the above. In no time extension will be granted to make up for such delays or disruptions.”

B13.03 PAYMENT
B13.01 Confractor's general obligations:
Add the following;

“No payments will be made for (a) Fixed obligations (b) Value related obligations and (c) Time-
related obligations. The contractor will have to allow for these obligations under the various
items in the bill of quantities.

Add the following pay sub-item

“(d) Health and safety obligation “month”
Add the following;

“No payments will be made for (d) Health and Safety obligations. The contractor will have to
allow for these obligations under the various items in the bill of quantities.

SECTION 1500: ACCOMMODATION OF TRAFFIC

B 1502: General requirements
Add the following Sub clause:-
j- Handing over site

“The road reserves of all roads included in each request in terms of this agreement shall be
handed over to the Confractor on the commencement of actual work on the streetf. The
Contractor must ensure that a free and safe flow of fraffic is maintained at all fimes and that
the requirements of the specifications are complied with.

The Confractor must also licise with the Traffic Department of the Ga-Segonyana Local
Municipality in order to ascertain its requirements relating fo the engagement of traffic and to
apply during the contract. When the physical work on the street is completed the relevant
portion of the street shall be handed over to the Employer. These arrangements must be

recorded on a daily basis in the site diary.”
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k. Written nofices sefting out the dates on which work is fo be done in the form of the

example set out below must be given to all residents bordering on the streets at least
48 hours before seal work is commenced. These notices must be issued where slurry
work and diluted emulsion are to be carried out. Should the Contractor fail to do this
the Engineer shall stop the work until this requirement has been complied with.

Drawings for the arrangement of fraffic signs and aids as specified in the South
African Road Traffic Signs Manual must strictly be adhered to. This clause is
supplementary to section 1500 and does not revoke any of the terms as specified in
aforementioned section.

m. It is a definite requirement that speed restriction signs, R14A; 40km/h shall be used at
all deviations."

n. Public Traffic

The Contractor must plan and conduct his activities so as to bring about the least possible
disruption to the fraffic on the existing roads within the area.

Traffic shall be accommodated according to the drawings bound into this volume and
according fo SADC Road Traffic Signs Manual (SARTSM), Volume 2 — Chapter 13, Road works
Signing, which a publication is prepared under the auspices of the COLTO - Road Traffic Signs
Technical Committee for the express of promoting the safety of traffic at road construction
sifes. It is a condition of this contract that traffic is accommodated in accordance with the
drawings and with the provisions of SARTSM manual, road works Signing. Copies of the latest
edition of this publication are available from the South African National Roads Agency Limited,
P O Box 415, Pretoria, 0001.

It is the responsibility of the Confractor to ensure that all sections of road used to
accommodate public traffic are safe and that the easiest possible passage is at all times
provided.

o. Failure to comply with provisions

Failure or refusal on the part of the Contractor to take the necessary steps to ensure the safety
and convenience of the public traffic in accordance with these specifications or as required
by statutory authorities or ordered by the Engineer, shall be sufficient cause for the closing
down of all work under this contfract unftil all provisions prescribed have been complied with to
the satisfaction of the Engineer and the penalties as provided under B1517 will be applicable."
B1503: Temporary traffic-control facilities

Replace the first paragraph of Clause 1503 with the following:

"The contractor shall provide, erect and maintain the necessary traffic-control devices, road
signs, channelization facilities, barricades, warning devices and road markings (hereinafter
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referred to as fraffic-control devices) according to the latest version of the South African Road
Traffic Signs Manual, Road works Signing, and remove them when no longer required.

It shall be incumbent upon the contractor to see to it that the above-mentioned traffic control
devices are present where required at all times and are functioning properly but, prior to any
section of the road which requires the above facilities being opened to traffic, the contractor
shall submit his proposals in this connection to the engineer for his information and comment.

It shall be the contractor's responsibility to ensure that temporary traffic devices are positioned
in such a way as to minimise restrictions in particular existing at intersections."

Add the following after the second paragraph:

"The contractor must ensure that all fraffic-control devices be cleaned on a regular basis with
special attention given to retro-reflective road signs.

The provision, re-use and cleaning of all temporary traffic-control devices will not be paid for
separately but will be included in pay item B15.01

The Engineer must approve the number of traffic-contfrol devices to be ordered at the
beginning of the contract."
Replace the third paragraph with the following:

'"The type of construction, spacing and placement of traffic control devices shall be in
accordance with latest editions of the South African Road Traffic Signs Manual and the
instruction of the engineer. "

B1503 (b): Road signs and barricades

Replace the first paragraph with the following:

"The temporary road signs required in the contract are those in the latest edition of the South
African Road Traffic Signs Manual, Road Works Signage, and in conjunction with the approval
of the Engineer.”

Add to sub clause 1503(b) the following:

"All temporary road signs must be new and on a yellow background as prescribed by the
Engineer.
The supply of temporary road signs with portable supports shall include for the effective
ballasting thereof in order not to be blown over by the wind or draughts created by passing
vehicles."

B1503 (c): Channelization devices and barricades

Delete and replace sub clause 1503(c) with the following:
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"Channelization devices shall be delineators. Barricades include barrier lattices or other types
as shown on the drawings, and movable barricades.

The use of drums as channelization devices will not be permitted. Only delineator plates
attached to stands and other delineation devices approved by the Engineer will be permitted
as channelization devices.

Delineators shall:

(i) utilise yellow retro-reflective material Class 1 grade, in contrast with a black pattern as
indicated in SARTSM manual, Roadworks Signing. A minimum contrast ratio of 4 is
required,

(ii) be mounted on a post and base as indicated in the SARTSM manual, Roadworks
Signing except if a different mounting is approved by the Engineer,

(iii) have the lower edge of the delineator plate mounted not higher than 200mm above
the road surface,

(iv) be capable of withstanding gusting winds up to 60 km/h in typical working conditions
without filling over; to achieve this the base shall be ballasted by sandbags

(v) have smooth and rounded edges

No additional payment shall be made for delineators. Payment shall be included in pay item
B15.01. The supply of delineators shall include for all mounting details and the provision of
sandbags for effective ballasting.”

B1503 (e): Warning Devices

Add the following:

"At night warning lights shall be placed at strategic places such as barricades, obstructions,
etc. wheninstructed by the engineer. The warning lights shall be flashing amber lights, the type
of which is to be approved by the engineer. It may be necessary to construct a special unit
fo house the flashing light and power source in such a manner that it is vandal and theft proof.
Torch-like flashing lights are not considered adequate. Payment for the abovementioned
warning lights will be included under payment item B15.01.

Flagmen shall be used as a warning to traffic where construction and delivery vehicles are
entering or leaving the working area and/or where repairs are being carried out to the existing
pavement under fraffic.

Add the following new sub clauses:

"B1503 (g): Flagmen
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The Conftractor shall employ sufficient, neat, competent, well frained and diligent flagmen for
the duration of this contract.

Flagmen shall be adequately frained in the standard flagging techniques as described in the
third edition of Road Signs Note No. 13 Roadworks and the SARTSM manuals, to be provided
with conspicuous clothing such as safety jackets utilising retro-reflective and/or fluorescent
panels in red, yellow and/or white. Flagmen must have in their possession, at all times,
certification that they have attended and passes an accredited course in flagging techniques
before being allowed onto the construction site.

Flags shall be made from bright red or red-orange material and shall be square with a minimum
side length of 600mm. The flag shall be attached to a staff approximately 1,0 m in length.

Flagmen shall be placed at positions as specified or as directed by the engineer. This position
shall be sufficient distance to allow vehicles to slow down before entering the work area but
not so far away that the drivers tend to increase speed before entering the work areas. The
minimum requirement shall be one flagman at the start of each closure (short and long term,
ramps, bridges and cross roads).

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of
fraffic that is being confrolled and under no circumstances will flagmen be permitted to stand
within the traffic lane.

In order to obtfain the maximum visual impact for the fravelling public, flagmen shall stand
alone.

B1503 (h): Lane Closures

Work on a carriageway shall be restricted to one side only of that carriageway at any
particular point and no work may be carried out simultaneously on the north and southbound
directions at a particular chainage.

Each working area shall be infroduced by means of a taper in accordance with the details
shown in "SARTSM manual — Roadworks Signing". Where a long term or overnight lane closure
is necessary, the minimum length of a taper shall be 200 m per lane width or as agreed with
the engineer.

The positioning of the tapers shall be such that they are clearly visible to the fravelling public.
The sign distance, when measured from an eye height of 1,05 m to an object height of 0.15m
at the start of the taper shall not be less than 250 metres. Furthermore, the top of the delineators

shall be fully visible from an eye height of 1,05 m for a distance of not less than 500 meftres.

Partial closure of a lane will not be permitted.
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Traffic will not be permitted to deviate around both sides of a repair area, which is situated in
the middle of a carriageway.

The contractor shall patrol all deviations continuously, on a 24 hour basis including nights,
weekends and holidays. All damaged or disturbed signs, or other traffic demarcation devices
shall be replaced or fixed to meet the specified requirements of this contract as soon as they
are disturbed or knocked out of position.

Payment for the patrolling and repositioning of disturbed signs shall be included under ltem
B15.01. Replacement of signs lost, stolen, or damaged shall also be included under ltem B15.01."

B1503 (i): Protective clothing for workmen

Workers must at all times be dressed in high visibility clothing such as red, orange, yellow, white
or other approved colour overalls and an approved high intensity reflective vest.

B1513 Accommodation of traffic where the road is constructed in half widths

Add the following after the fourth paragraph:

"The repair work, overlays, surface seal, road ancillary items and all other activities of work
executed under this contract shall only be constructed behind a clearly demarcated and
barricaded working area while the public is utilising the existing travelled way and shoulders or
parts thereof. It shall be the contractor’s responsibility to ensure the safe and unhindered
passage of fraffic. The working area is to be separated from the public traffic area by
temporary traffic-control devices specified or ordered by the Engineer. At least 4.0m of traffic
lanes will be available to through traffic at all fimes.

Work will only be permitted on one side of a carriageway af any one fime.
Construction vehicles will only be permitted to cross the existing road at existing intersections
or at designated crossing areas, which are to be agreed with the engineer prior to using such

a crossing area.

Tapers at demarcated working areas shall be so positioned to ensure that the fravelling public
has adequate warning of road construction activities.

At intersections particular care shall be required with regards to the programme and sequence
of work activities, the demarcation of the work areas and the positioning of the traffic-control
devices. Planning for carrying out the work in these areas shallin particular require the approval

of the engineer.

No vehicles shall be permitted to enter the work area in the incoming taper area.
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The contractor shall be responsible for the safe turning-off and merging of public and
constfruction vehicles.

The Contractor's drivers and operators shall exhibit good road manners and no equipment or
vehicles shall be run against the public fraffic stream. Work shall progress sequentially from one
end of the Confract to the other so that the road is completed in a logical fashion.

Wherever the conditions specified for accommodation of traffic are violated, this shall be
sufficient reason for the Engineer or resident Engineer to suspend all work immediately until
such failure is rectified.

Work on the carriageway shall be restricted to certain specified order, lengths and time limits
according fo the type of work done in the working area. Three types of working areas are
defined for traffic accommodation purposes:

(a) Pavement repairs

Repairs to roads shall be done in half widths during daylight hours only.

All traffic-control facilities shall be removed from the carriageway each night and the public
traffic is allowed the use of the full width of the fravelled way. The barricaded length shall be
just sufficient to cover the work area scheduled for that day, but never longer than 200 m in
any event. The 200 m long working area may be moved forward each day and by an amount
equal to that completed the previous day. Adequate passing opportunity shall be made
available for the public traffic between any two consecutive working areas (this includes the
repair, reseal, etc., of working areas). Each passing section between any one of the working
areas shall not be shorter than 3000 m between tapers, which distance may be increased by
the Engineer in areas with limited passing opportunities. No work shall be carried out between
consecutive working areas.

(o) Finishing

After the work on repairs and surfacing, efc. has been completed on each road the area shall
be finished off and cleared before proceeding to a new site.”
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THE OCCUPIER

RESEALING OF STREETS WITH WET TAR
You are hereby notified that the Municipality's Contractor will shortly be undertaking resealing
work in streets in your neighbourhood. A wet tar product will be applied to the surface which

normally takes a few hours o dry and during which time traffic should not travel on the treated
surface.

The Conftractor will close the section of the road that has been tarred.
You are requested to avoid parking oNn .........ccoeeviiiiiiiiiiinnn.n. between 09h00 and 16h00 in
your street as it will disrupt the Confractorin the execution of the resealing work and the section

of the street in question will be closed to traffic between the mentioned times. It is thus
recommended that you park your car in a nearby street.

You are further requested to avoid driving on the wet sections of the road during the resealing
process and your co-operation in this regard would be appreciated.

In the event of rain or mechanical problems, the proposed works will be delayed and a further
notification will be issued.

Should you have any further enquiries in this regard, you are requested to contact

Yours faithfully

Municipal Manager
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B 1517: Measurement and payment

Add the following;

“No payments will be made for Traffic Accommodation. The contractor will have to allow for
these obligations under the various items in the bill of quantities.

Add the following Item:

B15.14 Penalties

i) Fixed penalty per occurrence for non-compliance .........cccocuveeeeneee. number (No)

ii) Time related PENAITY ..o e e hour (h)
According to item B15.14 (a), a fixed penalty shall be deducted as per Bill of Quantities per
occurrence for each and every occurrence of non-compliance with any of the requirements
of section 1500 of the standard specifications and section B1500 of the project specifications.
In addition, sub item B15.14 (b), a time-related penalty as per Bill of Quantities per hour over
and above the fixed penalty in sub-item B15.14 (a) shall be deducted for non-compliance to
rectify any defects in the accommodation of fraffic within reasonable time after the engineer
has given an instruction to this effect. The engineer’s instruction shall state the time in hours for
re-instatement of the defects. Should the contfractor fail to adhere to the instruction, the fime-
related penalty will be applied from the time the instruction was given.”

SECTION 1600: OVERHAUL

B1602: Definitions

"Overhaul will not be paid on material which has been transported further than the free haul
distance. ltem 16.01 will not be used on this contract.

Normal overhaul is not applicable to:

(i) the spoil of excavated material

(ii) the importing of material

(iii) material from existing pavement layers

Overhaul is not applicable to material obtained from a commercial source.

Overhaul will not be paid.

SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

Add the following to sub clause 3401 SCOPE:

“The work also includes work in restricted areas, but no additional payment will be made for
work in restricted areas. The tendered rates and amounts will be deemed to include full
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compensation for any special equipment or construction methods or for any difficulty
encountered in working in restricted areas”.

3407 MEASUREMENT AND PAYMENT

B34.01 Pavement layers constructed from gravel from cut or borrow, including unlimited
haulage

B34.04 In situ reconstruction of existing layers, stabilised and unstabilised, as:

B34.10 Compacting the floors of pavement excavations (5 roller passes) including watering,
with:

SECTION 3900: PATCHING AND REPAIRING EDGE BREAKS

B3904: Patching

B3904 (f): Weather Limitations

Add the following:
“No area to be repaired shall be exposed if the threat of rain is present.”

B3907: Measurement and Payment

B3902 Substitute "free-haul distance of 1,0km" with "free-haul distance unlimited".
Add: The tendered rate shall include full compensation for fransporting of the
excavated material to a municipal depot in the area if required. If not required it will
be the responsibility of the confractor to identify a suitable dumping site for the
disposal of excavated material.

SECTION 4200: ASPHALT BASE & SURFACING
B4201: Scope
Add the following to sub clause 4201 (b):
“(b)  Thework alsoincludes work in restricted areas, but no additional payment will be made
for work in restricted areas. The tendered rates and amounts will be deemed to include full
compensation for any special equipment or construction methods or for any difficulty
encountered in working in restricted areas™.
(e) The construction of asphalt surfacing on layers not constructed by the Contractor.”

B4202: Materials

B4202 (a): Bituminous Binders
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(iv) Add the following:

“The grade of the base bituminous binders used shall be as follows:

Continuously graded asphalt base : 50/70 pen road grade bitumen
Continuously graded surfacing course : 50/70 pen road grade bitumen

B4202 (b): Aggregates

(iv) Absorption

Add the following to the sub-clause:

“When tested in accordance with TMH 1 method C4, the binder absorption of the mix shall not
exceed 0,5%."

(viii) Gradings

Add the following to this sub-clause:
“The aggregate gradings used shall be as follows

Continuously graded asphalt base : Table 4202/6 (26,5 mm max)
Continuously graded surfacing course : Table 4202/7 (medium-graded)”

B4202 (c): Fillers

Add the following after the last paragraph:

“For tender purposes, the active filler referred to in tables 4202/1 and 4202/2 of the standard
specifications is slaked lime.”

B4202 (d): General

Add the following after the second paragraph:

“In cases where drum mixing is used, the aggregate stockpile must be tested every second
day or when new material is delivered. The test results must be presented to the engineer, and
the resident engineer must be advised when the stockpiles are replenished.”

B4203: Composition of asphalt base and surfacing mixtures

Add the following:
“Continuously graded asphalt mixes must comply with the following requirements:
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PROPERTY UNIT Max. Min.
Marshall stability (60°C) kN 15,0 8.0
Marshall flow (60°C) mm 4,0 2,0
Stability / Flow ratio kN/ - 2,5
Voids in mix % 6.0 3.0
Voids in mineral aggregate % - 14
Filler/Bitumen Ratio - 1.5 1.0
Air Permeability cm? 1x -
Film thickness of bitumen Micr - 5.5
Indirect tensile strenght kPa - 200
Dynamic Creep Modulus MPa - 15
Static Creep Modulus (40°C) MPa - 100
Immersion Index % - 75

B4204: Plant and equipment

B42.04 (c): Spreading equipment
(i) Rakes and straight edge
B4204 (d): Rollers

Rollers, vibratory walk behind, shall have a width of at least 750mm with a weight of at least
1000kg.

B4205: General limitation and requirements and the stockpiling of mixed material

B4205 (a): Weather conditions

Add the following:

"No area to be repaired shall be exposed if a threat of rain is present.”

B4205 (c): Surfacing requirements

(iii) Tack coat

Add the following after the second paragraph:

"The equipment to be used to apply the tack coat must consist of approved plant able to
spray the required application of tack evenly over the entire area o be tfreated. Application

at 0.551/mz2.

Add the following new subclause:
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"B4207 (f): Patching
(i) Surfacing Repairs

The existing surface shall be removed in rectangular patterns by means of pavement breakers.
The area removed is to be cleaned of all undulations to ensure a firm flat surface. This surface
will be tacked with 30% anionic stable grade emulsion at a rate of 0,4 litre/m? and a 40 mm
continuously medium-graded asphalt is fo be placed and compacted to match the level of
the existing surrounding surface.

(ii) Base and Subbase Repairs

For areas smaller than 20 m?, or as instructed by the Engineer, the following procedure shall
apply:

Excavations shall be backfiled with asphalt material as specified on the drawings or as
instructed and the backfiling shall be compacted and finished to the required levels. The
requirements for material quality, density and finish specified in other appropriate sections will
remain applicable.

Asphalt base backfiling shall be in layers not exceeding 50mm thick.

Asphalt surfacing material shall be placed in layers not exceeding 40mm and the total
thickness of asphalt surfacing shall not exceed 60mm and not be less than 20 mm.

No exposed patches shall be left open overnight. All repair work undertaken for the day must
be completed by the end of the day's work.”

B4214: Testing
Add the following subclause:
"B4214 (c): Minimum Testing Frequency

The confractor shall ensure that the following tests are carried out at frequencies at least equal
to those specified underneath:

PROPERTY MIN. FREQUENCY

(a) Stability and Flow 1 per 300t

(b) Voids 1 per 300t

(c) Maximum Theoretical Density 1 per 300t

(d) Binder Content and Grading 1 per 100t

(e) Density of Paved Asphalt 1 per 100t or minimum of 3 for one
(Cores) week's work

(f) Permeability 1 per 300t
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Asphalt must be cored within 14 days of it having been paved, and the density results must
be delivered to the Engineer within 4 days of coring. Results from tests (a), (b), (c) and (d)
listed above must be delivered to the Engineer within 7 days of producing the asphalt.

The engineer reserves the right to withhold payment for asphalt work until test results for that
work are received and the work is approved.”

B4215: Measurement and payment

[fem Unit

B42.20 Backfiling of excavations for patching with:

(a) Asphalt base material using 50/70 pen road grade bitumen - ton (1)

(b) Continuously medium-graded asphalt surfacing using 50/70 pen road grade - ton (t)

Add fthe following Item:

B42.20 Backfilling of potholes including the square edging thereof with:

(c) Asphalt surfacing - m3

This item shall include the marking out of the pothole in a square shape, excavating of material
to the depth and marked out lines of the pothole, the cleaning out of all lose material, priming
with 30% bituminous emulsion at 0.7 I/m2, the back filing thereof with contfinuously medium
grade hot asphalt and compaction to 3% of the theoretical maximum density of the asphalt.

The tendered rate shallinclude full compensation for demarcating the excavation, excavating
of material, in all material type, placing the excavated material in femporary stockpiles,
spoiling material from the stockpiles to spoil sites to be provided by the contractor where
ordered by the engineer. The tendered rate shall also include full compensation for brooming
and cleaning the surface, for procuring, furnishing and application of the emulsion as well as
for painting the edges of the adjacent layer or edges.

SECTION 4300: SEALS: MATERIALS AND GENERAL REQUIREMENTS

B4302 Materials
Add the following to the first paragraph:

“Any tests referred to in the publication Technical Guideline “Use of Modified Bituminous
Binders in Road Construction, October 2001, Asphalt Academy”, shall supersede those
specified in the Colto Standard Specifications for Road and Bridge Works 1998. This document
is available from the Asphalt Academy.”

(b) Aggregates
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(i) Aggregates for seals

Add the following at the end of the senfence:

“and durability.”

(1) Grading

Add the following:

“Only Grade 1 aggregate shall be used for the construction of seals on this project.”

(3) Shape

Add Table B4302/13 and the following paragraph:

“Ninety-five (95%) percent of the particles shall have at least three fractured faces. The
Average Least Dimension (ALD) of the relevant nominal aggregate sizes shall comply with the

requirements of Table B 4302/13.”

Table B4302/13

Minimum ALD Requirements

Nominal Aggregate Size (mm) Minimum ALD (mm)
19.0 12,0

13,2 8.0

2.5 5.5

Add the following subclause:

“(4) Durability

Aggregate used in seals and asphalt shall show a durability index of less than 4 as determined
by the test method specified in Clause B8105 paragraph (g)."

(ii) Aggregate for slurry seals

In the first paragraph, add the following after the first sentence:

“The engineer may order the addition of an approved natural sand or additional cement to
improve either the permeability or workability of the slurry.”

Add the following sub clauses:

“(e) Water for diluting emulsions
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Water used for the dilution of emulsions on site shall be suitable potable water, and each
source of water used shall be tested for compatibility with the emulsion before it is added to
the bulk emulsion.

B4303 Plant and Equipment

(b) Binder distributor

Add the following:

“The bituminous emulsion tack coat sprayer for the construction of the single seals by hand
shall be a mechanically hand spray machine engine or manually driven and approved by the
Engineer.”

(c) Chip spreaders

Add the following at the end of the first paragraph:

“The aggregate when hand work is specified shall be spread by making use of manually
operated “Chippy” aggregate spreading devices.”

B4304 General Limitations and Requirements

(d) Preparation of areas to be sealed

(i) General

Add the following:

“Seal work shall not be permitted on granular base layers if the moisture content in the upper
50mm exceeds 50% of the optimum moisture content, determined in accordance with TMH1
Method A7. This limitation shall apply even if the layer has been previously primed.

Sealing work shall not commence until the engineer has approved all other works ordered on
that section of road.”

(e) Demarcation of the working areas

(i) New Work

Add the following:

“Before the tack coat and first application of aggregate may be applied, the cenftreline of the
road shall be demarcated by means of a clearly visible weatherable fibre rope, pegged down
with nails driven into the existing surface at intervals of 15 m on straight sections and 3 m apart
on curves. The demarcating rope shall be removed prior to the application of the tack coat
and aggregate on the adjacent lane.
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B4306 Stockpiling of Aggregate

(a) General

Add the following:

“The contractor shall respect the environmental requirements of Part C of this volume in the
preparation, operation and closure of stockpile sites. The positions for stockpiling of aggregate
and the proposed operation methods shall be approved by the engineer before delivery of
the aggregate can commence."

After application of the seal all loose stones swept off the road surface are to be heaped on
the gravel shoulder and removed in one operation. No sweepings are fo be left on site for
more than 24 hours. No sweepings are to be heaped or stored on the vegetated areas of the
road reserve. No loose stone is to be spoiled in the road reserve.

B4307 Construction of Seal

(b) Single and double aggregate seals
(i) Application of tack coat and aggregate

Replace the last sentence of the fourth paragraph with the following:

"The contractor shall so place the strips when constructing the seal that the joint between two
adjacent aggregate applications shall be located along the centreline and at 3,7 m from the
cenftreline."

Add the following to the fourth paragraph:

“Joints shall be straight and aggregate shall be broomed back in a neat straight line before
the next spray. String lines shall be used to demarcate joint edges. All stone-loss and "tram-
lining/roping" shall be made good by the contractor at no additional cost.”

(ii) Initial rolling of aggregate

Add the following sentence:

"In case construction of single seals by hand methods are specified rolling with a roller of at
least 750mm in width and a weight of at least 1000kg shall be required.”

(iii) Broom drag and final rolling of aggregate

Replace “broom drag with hand brooms and case of handwork”
Delete the 3@ paragraph in case of handwork.

(v) Protection of kerbs, channels etc.
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Add the following:

"Where bitumen binder is to be sprayed directly adjacent to existing concrete kerbs, channels,
side drains, concrete edge beams and bridge balustrades, or over bridge joints, such concrete
elements shall be covered with an approved reinforced building paper.”

Add the following subclause:

“(vi)  Trial section

Before the contractor commences with the construction of any seal work he shall demonstrate
that the equipment and processes he proposes to use will enable him to construct the seal in
accordance with the specified requirements.

At the commencement of the surfacing operation, a 50 m half-width section shall be
considered as a trial. After completion of each phase of the seal on this 50 m section, the
engineer will review and then approve/reject the work method. If approval is granted for a
specific operation i.e. application of tack coat, aggregate, fog or slurry, the confractor may
proceed with that approved operation.

Should the contractor at any stage fail to deliver an acceptable product he shall rectify the
problems at his own cost and demonstrate with a further trial section that he can carry out the
operation successfully. No specific payment shall be made for conducting these trials and the
cost thereof shall be deemed to be included in the fendered rates.”

B4314 Tolerances and Finish Requirements

"B4314"

Add the following at the end of the second paragraph:

“In the case of single seals, the engineer may, at his discretfion, permit the application of a
diluted emulsion fog spray in instances where application rates are below the minimum
allowable tolerances. In such instances no additional payment over and above the unit rate
tendered for the accepted seal, plus or minus any variation from the nominal, will be made. In
the case of sand seals or graded seals the engineer may accept, at his discrefion, an
application of binder sprayed above the allowable folerance subject to the confractor, at his
own cost, applying and rolling any additional sand/aggregate necessary as a result of such
over application.”

(c) The rate of application
Replace the first paragraph the following:
"The maximum permissible variation from the rates of application of aggregate or slurry, as

ordered by the engineer, shall be plus or minus 10%.
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For binders, the maximum permissible variation from that specified shall be 10% for all emulsions.
Provided he is safisfied that the seal will perform satisfactorily, the engineer may, at his
discretion, conditionally accept out of tolerance variations at the reduced rates of 10%.
However, variations in total binder application rates in excess of 10% shall be deemed rejected.
Rejected sprays will not be considered for payment unless corrected to the satisfaction of the
engineer.

A lot for acceptance control purposes shall be at least 200 litres. Lots smaller than 200 litres shall
be combined with succeeding lofs until a combined lot noft less than 200 litres is obtained. *

Add the following at the end of the last paragraph:

"The completed surfacing shall be of uniform texture without gaps or patches and shall be free
from longitudinal and fransverse corrugations and any loose aggregate or binder spillage.

The edges of the completed bituminous surfacing shall be frue to line."

(d) Conditional acceptance
Delete the entire subclause

SECTION 4600: SINGLE SEALS WITH SLURRY
B4603: Construction

The nominal application rates for the construction of the single seals as given in Table 4603/1
shall not to be used for tendering purposes. The nominal application rates as stated in the
schedule of rates in 46.02 must be used for tendering purposes.

The composition of the slurry seal shall be as specified in clause 4604 (c).

SECTION 8300: QUALITY CONTROL (Scheme 2)

For the purpose of this contract, the acceptance and rejection of material will be according
to Quality Control Scheme 2.

END OF SECTION

C3.4.2.35
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Ga-Segonyana Local Municipality

CONTRACT NO. 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF RURAL ROADS
FOR A PERIOD OF 36 MONTHS

C3.5 MANAGEMENT

C3.5.1

C3.5.1.1

C3.5.1.2

C3.5.1.3

Management of the Works

Construction Programme

Refer to Section C3.4.1 (B1204)

Drawings, Operation and Maintenance Manuals
Refer to Section C3.4.1 (PSé6.)

Site Administration

Acceptance confrol, record keeping and payment certificates shall be done in
accordance with the Employer's Agent’s standard system except if the Employer’s Agent

approves that the Contractor’s standard system may be used.

C3.5.14

C3.5.1.5

C3.5.1.6

Daily Site Diary

The daily site diary shall be kept up to date by the Contractor’s Site Agent and will be
signed on a daily basis by the Employer’s Agent’s Representative.

Information in Respect of Plant

Information relating to plant on Site shall be recorded in the daily site diary. In addition, the
Contractor shall deliver to the Employer’s Agent, on a monthly basis, a detailed summary of
construction plant kept on the Site, full particulars given for each day of the month.
Distinction shall be made between plant in working order and plant out-of-order. Such
inventory shall be submitted by the first day of the month following the month to be
reported.

Information in Respect of Employees

Information relating to labour and management on Site shall be recorded in the daily
site diary. In addition, the Contractor shall deliver to the Employer’'s Agent, on a monthly

basis, a detailed summary of supervisory staff, labour employed (own and local labour)
by category, and sub-contractors (both local and imported) for each day of the month.

C3.5.1.7

Such retfurn shall be submitted by the first day of the month following the month to be
reported.

Rainfall Records
C3.5.1.1
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C3.5.1.8

C3.5.1.9

C3.5.1.10

Rainfall records for the period of construction shall be taken on Site and recorded in the
daily site diary. The Confractor shall provide and install all the necessary equipment for
accurately measuring the rainfall. The Contractor shall also provide, erect and maintain a
security fence plus gate, padlock and keys at each measuring station, all at his own cost.
The Employer's Agent or his Representative shall take and record the daily rainfall readings.
The Contractor shall be permitted to attend these readings, in the company of the
Employer's Agent’s Representative. Access to the measuring gauge(s) shall at all times be
under the Employer’s Agent's control.

Site Instructions

Site instructions by the Employer’s Agent, addressed to the Contractor at his office on the
Site, will be numbered consecutively and will be deemed to have been received by the
Contractor's Representative unless a break in the sequence of numbers is brought to the
notice of the Employer’s Agent in writing immediately.

Site Meetings

The Contractor and his authorised representative shall attend all meetings held on the Site
with the Employer and the professional team at dates and times to be determined by the
Employer’'s Agent. Such meetings will be held to evaluate the progress of the Contract, and
to discuss maftters pertaining to the Contract which any of the parties represented may wish
fo raise. It is not the intention to discuss day-to-day technical matters at such meetings.

Payment Certificates

Monthly Progress Payment Certificates shall be submitted to the Employer's Agent's
Representative on Site not later than the 15t of each month (or on the last working day
prior to this date) in order to allow for checking and reconciliation of all quantities, rates,
extensions and additions in the cerfificate. Each progress payment certificate shall
include work executed or reasonably expected to be executed up to the 30" day of
the specific month.

Upon agreement by the Employer’s Agent's Representative the certificate shall be submitted
by the Contractor in a neat typed form in accordance with the prescribed format, and with
the correct spelling, to the Employer’s Agent by not later than the 20t of each month (or on
the first working day thereafter), together with four additional copies, for certification.

Where dayworks have been instructed by the Employer’'s Agent, the Contractor shall submit
the returns to the Employer’s Agent for signature and approval within twenty-four (24) hours
of the end of the working day on which the work was executed. Daywork returns shall be
submitted on forms following a standard format for this purpose. Failure to comply with the
terms of this clause ill result in non-payment for such dayworks.

The tax invoice will be submitted with each certificate dated appropriately for the period
certified. All costs for the preparation and submission of progress certificates shall be borne
by the Contractor.

C3.5.1.2
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C3.5.1.11  Workmanship and Quality Control
Refer to Section C3.4.1 (B1205)
C.3.5.1.12 Features requiring Special Attention

Refer to Section C3.4.1 (PS3.)

END OF SECTION

C3.5.1.3
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OCCUPATIONAL HEALTH AND SAFETY

1

2.1

2.2

INTERPRETATIONS

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The
Construction Regulations promulgated on 7 February 2014 and incorporated into the said Act
by Government Notice R. 10113, published in Government Gazette 37305 apply to any
person involved in construction work. These regulations are hereinafter referred to as “the
Construction Regulations” and the said Act as “the Act”.

Construction work is defined as:

“Any work in connection with: -

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;

b) theinstallation, erection, dismantling of or maintenance of a fixed plant where such work
includes the risk of a person falling;

c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water retficulation system or any similar civil engineering
structure; or

d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar
type of work”.

GENERAL

The Contractor shall ensure that all employees and visitors are informed, instructed and
frained regarding safety conditions on site.

Proof of induction fraining to all workers shall be filed in the Health and Safety file on site. All
employees shall sign the relevant induction training forms.

The Contractor shall ensure that all professionals entering the site are informed, instructed and
frained regarding safety conditions on site. Proof of Professional site safety induction shall be
signed by professionals and filed in the Health and Safety file on site.

The Contractor shall ensure that all visitors are informed, instructed and trained regarding
safety conditions on site. Visitors have to sign the visitors register before entering the site.
Hardhats shall be issued to visitors. No visitor shall enter the site without the appropriate safety
shoes.

Should the Confractor at any stage in execution of the Works -

a) fail to implement or maintain his health and safety plan;

C3.5.2.0HS.1
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2.4

2.5

e) execute construction work which is not in accordance with his health and safety plan; or

actin any way which may pose a threat to the health and safety of persons, the Employer
will stop the Contractor AT HIS/HER OWN COSTS from executing construction work.

The Confractor shall provide proof of this registration and good standing with the

Compensation Fund or with a licensed compensation insurer when submitting a tender.
Tenders without this will be regarded as non-responsive.

The Contractor shall, in submitting his tfender, demonstrate that he has made provision for the
cost of compliance with the specified health and safety requirements, the Act and the

Construction Regulations.

The Contractor shall consistently demonstrate his competence and adequacy of resources
fo perform the duties imposed on the Contractor in terms of this Specification, the Act and

the Constfruction Regulations.

INDEMNITY OF EMPLOYER AND HIS AGENTS

a)

b)

d)

The annexures to this Contract Document contain a “Mandatory Form of Authority
and Agreement in terms of Section 37(2) of the Occupational Health and Safety Act,
No. 85 of 1993" which agreement shall be entered info and duly signed by both the
Employer and Contractor prior to commencement with work.

A copy of the signed agreement shall be included in the Contractor’'s health and
safety plan.

Any acceptance, approval, check, certificate, consent, examination, inspection,
instruction, notice, observation, proposal, request, test or similar act by either the
Employer, any of his agents or the Engineer (including absence of disapproval) shall
not relieve the Confractor from any responsibility he has under the Contract, the Act
and the Construction Regulations, including responsibility for errors, omissions,
discrepancies and non-compliances.

A Section 37(2) agreement shall be entered into and duly signed by both the Principal
Contractor and Sub Contractor prior to commencement with work by Sub Contractor.

A copy of the signed agreement shall be included in the Principal's Confractor’s
health and safety plan.

Any acceptance, approval, check, certificate, consent, examination, inspection,
instruction, notice, observation, proposal, request, test or similar act by either the
Employer, any of his agents or the Engineer (including absence of disapproval) shall
not relieve the Sub Contractor from any responsibility he has under the Contract, the
Act and the Constfruction Regulations, including responsibility for errors, omissions,
discrepancies and non-compliances.

C3.5.2.0HS.2
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4.2

SCOPE

The specification as set out in this Portion is known as the Health and Safety Specification for
the Construction work to be carried out by the Principal Contractor as per regulations of the
Construction Regulations February 2014.

Information herein addressed might affect the Health and Safety of employee’s or persons
carrying out the construction work as per this tender document.

The Contractor shall ensure that it is fully conversant with the requirements of this
Specification.

This Specification is not intended to supersede the Act nor the Construction Regulations.
Those sections of the Act and the Construction Regulations, which apply to the scope of work
fo be performed by the Confractor in terms of this Contract, confinue to be a legal
requirement of the Contractor.

The principal Confractor will be appointed in writing to be in overall control of the
Construction site.

A Health and Safety Plan must be submitted by the Principal Contfractor to the Employer’s
Health and Safety Agent containing all the relevant documentation as required by this
specification and terms of the provisions of this Specification, the Act and the Construction
Regulations.

A Health and Safety Plan must also be submitted by the Sub Contractor to the Principal
Conftractor containing all the relevant documentation as required by this specification and
terms of the provisions of this Specification, the Act and the Construction Regulations

The H&S plan shall be submitted before commencement of any work on site

The H&S plan shall contain the following items where applicable:

Description of contract

Construction site address / Building site address

Construction period

Name and details of employer —telephone, fax, address

Name and details of consultants —telephone, fax, address

Name and details of principal contractor-telephone, fax, address
Name and details of sub-contractors—telephone, fax, address
Company’s policy towards health & safety

Company’s policy fowards drug and alcohol abuse

XN oo~ W=

— 0
Q.

Company’s policy towards disciplinary procedures

—_
N —

Company’s policy towards environment.
Workmen compensation — number and expire date

C3.5.2.0HS.3
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13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.

27.

28.

29.

30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.

42.
43.

44,
45.

Management and Supervision rules
Structure, Supervision of construction work and responsibilities
Health and Safety Officers/Representatives
Health and Safety Committees\
First Aid
Medical tests
Incident/ Accident reporting procedures
Emergency/evacuation procedures
Subcontractor agreements and requirements and super positioning
Material Safety Data Sheets
Transport of workers
Proposed PPE
Scope of works — describe type
Sequence and phases of the work to be performed describe stages involved in
project
List of all equipment to be used on the specific site — tools, construction vehicles,
mobile plant.
Company's approach toward hygienic facilities on the construction site (foilets,
eating areas, drinking water, showers, refuge removal)
Company's approach towards other facilities as required by law (the transport act,
the smoking act, PPE)
Local labour agreements, requirements, policies
Fire exfinguishers and fire equipment
Oxygen, acetylene and LP gas cylinders
Welding, cutting , grinding and heating
Signs and symbols to be displayed
Lock — out procedures
Public safety, hoarding and fencing
Risk assessment methods
Company's monitoring plan
Company’s review plan.
|dentification of risks and hazards
Appointments of personnel to be made (Safety reps, Supervisors, First Aiders, Fire
equipment inspectors
Registers fo be completed by appointed employees (Checklists)
List of training material to be used for educational purposes of construction workers
(Induction, Fire fighting, First Aid, etc.)
List of safe work procedures to be explained to workers.
Company’s Policy on
House Keeping
Stacking and storage on sites
Construction welfare facilities
Explosive power tools
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Ladders

Welding flame cutting and soldering
Electrical installations and machinery
Boatswain chairs

Suspended platforms

Material hoists/ Builders hoist

Batch plants

Water Environments

List of plans to be used:

Fall protection plan

Tunnelling plan

Pile driving plan

Steel assembling and placing plan

Emergency/evacuation plan

Demolition plan

Scaffold erection procedures plan

Erection of structural steel plan

Electrical installations plan.

Excavation plan

Form work and support work plan

Material Hoist rules

Lifting machines and tackle rules

Rules on Construction vehicle and mobile plant procedures
Rules on mobile and tower cranes

Fire precautions on the construction site

Rules on Hazardous chemicals on the site, storage and and use
Rules on storage and use of Flammabile liquids and substances on site
Rules on compressed gas cylinders

Rules on handtools

Rules on portable electrical equipment

List of Risk Assessments

o Clearing and Grubbing of the area/site
o Site establishment including:

- Office/s

- Secure/safe storage for materials, plant and equipment
- Ablutions

- Sheltered eating area

- Maintenance workshop

C3.5.2.0HS.5
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- Vehicle access to the site
o Dealing with existing structures
. Location of existing services
. Installation and maintenance of temporary construction electrical
supply, lighting and equipment
. Adjacent land uses/surrounding property exposures
. Boundary and access control/public liability exposures (NB: the

Employer is also responsible for the OH&S of non-employees affected
by his work activities.)

o Health risks arising from neighbouring as well as own activities and
from the environment e.g. threats by dogs, bees, snakes, lightning
etc.

. Exposure to noise

. Exposure to vibration

o Protection against dehydration and heat exhaustion

o Protection from wet and cold conditions

o Dealing with HIV/Aids and other diseases

o Use of portable electrical equipment including
- Angle grinder
- Electrical driling machine
- Skill saw

o Excavations including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of french

o Welding including
- Arc welding
- Gas welding
- Flame cutting
- Use of LP gas torches and appliances

o Loading and offloading of trucks

o Aggregate/sand and other materials delivery

C3.5.2.0HS.6
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Manual and mechanical handling

Liffing and lowering operations

Driving and operation of construction vehicles and mobile plant including

Trenching machine
Excavator
Bomag roller
Plate compactor
Front end loader
Mobile cranes and the ancillary lifting tackle
Parking of vehicles and mobile plant
Towing of vehicles and mobile plant
Use and storage of flammable liquids and other hazardous substances
Layering and bedding
Installation of pipes in frenches
Pressure testing of pipelines
Backfiling of trenches
Protection against flooding
Gabion work
Use of explosives
Protection from overhead power lines
As discovered by the principal contractor’s hazard identification exercise
As discovered from any inspections and audits conducted by the employer or

by the principal contractor or any other contractor on site

As discovered from any accident/incident investigation

The Health and Safety Plan provided for by the Principal Contractor may be adjusted

by the Employer to suit the requirements. The approved Health and Safety Plan will

be implemented on the construction site.
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4.4

4.4.1

The Health and Safety Plan of the Principal Contractor shall include al relevant Health
and Safety Plans of Contractors (Sub-Confractors). The Contractor shall, throughout
execution of the Confract, ensure that all sub-contractors have similar Health and
Safety Plans in place which must be available on site.

The execution of the H&S plan shall be documented in the form of a H&S file which
shall contain items as described elsewhere in this specification. A lever arch file shalll
be used with a clear index and dividers. Numbering of items shall be done clearly
with numbers as specified elsewhere.

The file shall be available at all times and kept on site and made available for
inspection by an Inspector, Employer, Employer Agent or Principal Contractor.

Provision for costs in respect to Health and Safety in the tender shall be tendered for in the
Schedule of Quantities. The Tendered price is fixed. A provisional sum will be included in
the schedule of quantities to make provision for an approved H&S Service Provider to assist
the contractor in performing the H&S activities required by law.

The following paragraphs summarize the Health and Safety Activities to be performed by
Contractors.

(Terms and definitions in the following paragraphs are explained elsewhere in this
specification)

The following activities shall be strictlly performed by the Principal Contractor and Sub
Contractors on acceptance of the tender and before commencement of any work on the
construction site.

(Terms and definitions in the following paragraphs are explained elsewhere in this
specification)
The contractor will only be allowed to start working once the submitted Health and Safety

plan are approved by the employer or the Health and Safety agent.

A prior Risk Assessment shall be done on site before the commencement of any work by a
competent Risk Assessor.

The Risk Assessment shall:

Address hazards on site and hazards related to the type of work performed, Possible
consequences of these hazards,

Refer to legislative requirements concerning these hazards on the construction site

C3.5.2.0HS.8
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Calculate the value of the risk associated with the hazard by an approved method taking
into consideration the probability of occurrence, the degree of injury, lost time, production
costs, influence on the environment and frequency of occurrence.

The outcome of the Risk Assessment will determine:

Protective equipment to be issued,

Type of fraining required,

Type and number of Safe Work Procedures to be infroduced to workers in the form of
Toolbox Talks

Protective clothing as determined by the Risk Assessment shall be issued and the employees
shall sign the issue register to indicate the type and number of equipment received by each
employee

No work shall commence on the construction site prior fo induction training of all employees
intended to work on site.

Training shall be done by a competent Health and Safety Induction Trainer. Proof of fraining
in the form of a register signed by the frained employees shall be kept in the H&S file. The
contents of the training shall also be displayed in the H&S file.

Appointments of people/workers related to Health and Safety as required by law and the
Risk Assessment shall be done prior to the commencement of any work. Letters of
appointment shall be kept in the HA&S file for inspection by the Employer, Agent or any
Inspector.

All appointed workers shall have a proof of competency attached to the letter of
appointment. The Construction Supervisor 6(1) shall have a detailed CV attached to his/her
appointment letter.

Medical Fitness Certificates shall be obtained for the workers/operators as determined by
the Risk Assessment.

During the construction period the Contractor shall ensure that all employees and visitors
are informed, instructed and frained regarding safety conditions on site. All employees will
carry proof of this induction on their persons while employed on site in the form of
identification cards. The type of additional training required on this project will be describe
elsewhere.

Notification of Construction work shall be done to the Department of Labour within 7 days
from commencement of the construction work.

Follow-up Risk Assessments shall be done during the construction period as and when the
scope of work changes indicating new infroduced hazards.
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Additional appointments shall follow as required by the Risk Assessment.

443 Should the Contractor at any stage in execution of the Works

a) fail to implement or maintain his health and safety plan;

b) execute construction work which is not in accordance with his health and safety
plan; or

c) actin any way which may pose a threat to the health and safety of persons,

the Employer will stop the Contractor AT HIS/HER OWN COSTS from
executing construction work.

4.5 The Employer will take reasonable steps to ensure that the Contractor’s Health and Safety
plan is implemented and maintained. The steps taken will include periodic audits at

intervals once every month.

4.6 Upon completion of the Works, the Contractor shall hand over a consolidated Health and
Safety file to the Employer.

5 HEALTH AND SAFETY FILE

The following documentation shall be in the Health and Safety File of the Principal
Contractor and Sub Contractors:

Al Copy of the Occupational Health and Safety Act No 85 of 1993 including the
Construction Regulations — February 2014

A2  Proof of registration with Compensation Commissioner (Principal
Contractor)

A3  Copy of Notification of Construction work to the Department of Labour

A4 Agreement in terms of section 37(2) of the Occupational Health and Safety Act, No.
85 of 1993. To be signed by employer and Principal contractor in presence of
withesses

A5 Headlth and Safety Specifications provided by the employer

Aé  Copy of all Drawings — Schematics, Detail Drawings, As-Build
Drawings etc.

A7 Health and safety plan describing all activities as mentioned elsewhere.

C3.5.2.0HS.10



Part C4: Site Information
Occupational Health and Safety Specification

A8 Company Safety Policy - To be signed by the Chief Executive Officer of the Company.

A9  Organogramme indicating site specific organizational structure with reference to
requirements of the construction regulations.

A10 Letters of Appointment

The following appointments are required for the project. Deviations will only be allowed
with the approval of the Agent. Appointment of an employee for more than one
responsibility will be allowed and shall be approved by the Agent.

Basic Appointments

. Appointment of Principal Contractor by Employer

. Appointment of Contractors (Sub Contractors) by Principal Contractor (where applicable)

J Appointment of Construction Work Supervisor (full time employee on site)

J Appointment of Assistant Construction Work Supervisor (full time employee on site if
required)

Appointments of Specialists (Refer to a Specialist Company)

. Appointment of Risk Assessment Officer
. Appointment of a SHE Coordinator
. Appointment of a Health and Safety Induction Trainer

Appointments of full time employees on site

o Appointment of a SHE Representative (Competent employee to confrol/monitor all H&S
activities)

. Appointment of an Accident and Incident Investigator

. Appointment of the Safety Committee Members (Employees actively involved in H&S)

. Appointment of an Excavation Inspector.

. Appointment of Construction Vehicle and Mobile Plant Inspector

o Appointment of Construction Vehicle and Mobile Plant Operators
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. Appointment of Concrete Mixer Operator (If required)

. Appointment of Hand Tool Inspector

. Appointment of a Portable Electrical Equipment Inspector.

. Appointment of a Ladder Inspector (If ladders are used)

. Appointment of a Hygiene and Facility Inspector (Ablutions and eating places)

. Appointment of Fire Equipment Inspector

. Appointment of Fire Team Members (employees trained in firefighting awareness)
. Appointment of First Aid Equipment Inspector

. Appointment of First Aid Team Members (employees frained in first aid awareness)
All List of Contractors (Sub-Contractors)

Al2 Evacuation plan
Al13  The confents of all Training Material used on sited — eg.
Accredited and non-accredited fraining
Toolbox talks
And all fraining records signed by workers
Al4  Risk Assessments - All Risk Assessments done before and during the Construction period
Al15  Registers as required
Al16  Safe Work Procedures and material safety data sheets
Al17  Fall protection plan
Al18 Incident recording forms
A19  Medical records

A20  Minutes of safety meetings

Emergency telephone numbers to be displayed on the back of the file
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NOTIFICATION OF CONSTRUCTION WORK - REG 3 OF THE CONSTRUCTION REGULATION -
FEBRUARY 2014

The Employer will appoint the Contractor in writing for execution of the Works. The Contractor
shall accept its appointment under the terms and Conditions of Contract. The Contractor
shall sign and agree to those terms and conditions and shall, before commencing work, noftify
the Department of Labour of the intended construction work in ferms of Regulation 3 of the
Construction Regulations. The Confractor shall submit the nofification in writing prior to
commencement with work. The annexures to this Contract Document contain a *“Mandatory
notification of construction work in terms of regulation 3 of the construction regulations (2014)
of the Occupational Health and Safety Act no 85 of 1993” which shall be filed in by the
contractor and forwarded to the Department of Labour. A copy of this noftification shall be
included in the Confractors Health and Safety file.

The Principal Confractor must notify the Provincial Director of:

J Construction work on a form similar to Annexure A in the Construction Regulation 2014
of the Occupational Health and Safety Act and Regulations.

. A copy of the nofification form must be available on site for inspection by an
Inspector.

No nofification is required from the Sub Contractors.

CONTRACTOR'’S SHE REPRESENTATIVE

Before commencing work, the Principal Contractor shall designate a competent Safety,
Health and Environmental representative (SHE Rep) who shall be acceptable to the Agent,
to represent and act for the Contractor and Sub Contractors.

It should be noted that the Principal Contractor is held responsible for the activities of the Sub
Contractors.

Failure of Health and Safety measures by the Sub Contractor will revert directly back to the
Principal Contractor.

The Conftractor shall inform the Agent in writing of the name and address of the Contractor’s
SHE Rep and of any subsequent changes in the name and address of the SHE Rep, together
with the scope and limitations of the SHE Rep’s authority to act for the Confractor. The
Contractor's SHE Rep shall make available to the Employer an all-hours telephone number at
which the SHE Rep can be contacted at any fime in the event of an emergency involving
any of the Contractor’'s employees, or other persons at the Works.
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SUPERVISION OF CONSTRUCTION WORK - REGULATION 6

The appointed Project Manager (Reg.16(2)) of the Principal Contractor shall appoint a full-
fime employee (Reg 6(1)) in writing as the construction supervisor. An assistant Construction
Supervisor (Reg 6(2)) may also be appointed where required.

The same procedure applies to the Sub Contractors.

RISK ASSESSMENT — REGULATION 7

The Principal Contractor as well as all other Contractors shall appoint a competent person in
writing to carry out a risk assessment before any construction work is started.
The Risk Assessment shall form part of the Health and Safety Plan.

The Risk Assessment shall include:

- Identification of risks and hazards.

- Possible consequences

- A documented plan of safe procedures to mitigate, reduce or control the risks and
hazards. (SAFE WORK PROCEDURES AND PROTECTIVE CLOTHING)

- A monitoring plan

- A review plan

Copies of the risk assessment shall be available on each site for inspection.

All employees shall be informed, instructed and trained by an appointed competent
person regarding all hazards and work related procedures.

No employee shall enter the premises without induction fraining.

All employees on site shall be in the possession of a certificate of Health and Safety
induction fraining.

The contents of the induction training shall be in writing and kept in the safety file.
LOCAL SERVICES
Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file.

Local services include :

Telkom, Gas, Water, Electricity Supplies and other similar services.
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SAFE WORKING LOADS

The Conftractor shall ensure that -

a) the safe working loads of hoists, load-bearing beams and cranes are
prominently displayed at all times.

b) the safe working loads are not exceeded under any circumstances.
c) all lifting gear is marked with a unique identity number and recorded in a
register.

Machine Guarding

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar
drives shall be adequately guarded. The Contractor shall prohibit the use of any equipment
with a damaged, missing or inadequate guard.

CONSTRUCTION VEHICLES AND MOBILE PLANT — REGULATION 21

The Contractor shall ensure that drivers of motor vehicles are in possession of a driver's
licence, valid for the class of vehicle which they are required to drive, and shall produce the
licence onrequest.

The Contractor shall not permit any driver to be in confrol of a vehicle at the Works while
under the influence of alcohol, drugs or other substance.

All vehicles of the Contractor shall display a name board bearing the Contfractor’'s name.
Hired vehicles shall bear an identifying sticker.

A register shall be kept of workers operating construction vehicles and mobile plant.
The register shall contain proof of training of operators to operate construction vehicles and
mobile plant, certification of competency and authorization of operators to operate

machinery, vehicles or plant.

Names of operators and their relevant training with date and time stamps together with
name of course instructor shall be kept in the Health and Safety File on site.

Physical and Psychological fitness shall be proved by way of a medical certificate of fitness
of the said operators before allowing operators to operate machinery, vehicles or plant.

The Health and Safety File shall include the written training material offered to operators for
the different construction vehicles and mobile plant.
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Each and every driver shall be trained on risks involved and safety procedures.

All Construction vehicles and mobile plant must be of acceptable design and construction
and used according to their design.

All construction vehicles and mobile plant must be maintained in good working order.

A register of all vehicles and plant shall be kept on site together with names of operators
responsible for each.

The register shall report all maintenance activities performed on these vehicles and plant as
well as signatures certifying the condition of the vehicles as in a good working order.

All requirements on the vehicles and mobile plant with regard to safety and health shall be
inspected and certified.

These requirements include:

a) Portable fire extinguishers mounted in specified positions on construction
vehicles — 9kg dry powder Fire Extinguisher

b) Safety belts and harnesses

c) Inspection for leaking fuel or gasses which can cause a fire hazard

d) Safe and suitable means of access

e) Adequate signalling or other control arrangements to guard against the dangers

relating to movement of vehicles and plant.
Attention must be paid to

i) Turn indicators

ii) Stop lights x2 — where poor visibility conditions warrant
iii) Reverse siren or acoustic device

iv) Tail lights

\% Head lights x2 - where poor visibility conditions warrant

Vi) Rotating amber flashing light with lens heights of at least 200mm and an output of at
least T00Watt on roof or other visible position

vii) Warning boards mounted at least 1.5m above ground level to be clearly visible

viii) Inspections of appropriate structures fitted to protect the operator from falling
material or from being crushed should the vehicle or mobile plant overturn.

iX) Appropriate seats must be firmly secured and adequate in number on vehicles used

to fransport employees

During use of Construction vehicles or mobile plant the following rules shall be adhere to:
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1. Construction vehicles or mobile plant must be prevented from falling into
excavations, water or any other area lower than the working surface. These
protections must consist of adequate edge protection eg. guard rails and/or crash
barriers

2. No person shall be allowed to or require to ride on any Construction Vehicle or
Mobile Plant in a position otherwise than a safe place provided for on the
construction vehicle or mobile plant as designed for that purpose.

3. The construction site must be organized in such a way that as far as is reasonable
practical, pedestrians and vehicles can move safely and without risks to health and
safety.

4, Traffic routes shall be of sufficient size, sufficient in number and in suitable positions to

be used safely by construction vehicles, mobile plant and pedestrians.

5. Each and every traffic route shall be indicated by suitable signs for reasons of safety
and health.
6. No tools and/or material shall be fransported in the same compartment as the

operators/drivers/employees unless the said are secured against movement during
fransportation.

7. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a
freeway in normal use or adjacent to construction areas where work is in progress,
shall have appropriate lights or reflectors, or barricades equipped with appropriate
lights or reflectors, in order to identify the location of vehicles or plant

8. Bulldozers, scrapers, loaders and other similar mobile plant are, when being repaired
or when not in use, fully lowered or blocked with controls in a neutral position, motors
stopped and brakes set.

9. Reflective indicators must be provided to workers in the form of reflective yellow
jackets or vests as specified and worn by workers working on/or adjacent to public
roads

14 SIGNS AND NOTICES

The use of colour codes, symbolic signs and nofices are means of communication whereby
information is visually conveyed to people and also provides early warning of dangers.

Safety signs provide for immediate recognition of danger, information, actions allowed or
not allowed and procedures that have to be done.

C3.5.2.0HS.17



Part C4: Site Information X
Occupational Health and Safety Specification Sf'
AN %
ospeatt

[

15

There are 5 types of safety signs:

Black triangle on yellow background => WARNING
Red (round) on white background => PROHIBITORY
White on blue background => MANDATORY

White on green background => INFORMATION

Red (square) on white background => FIRE

o M 0N -

The following signs shall be provided for on the site:

Traffic control signs- ROAD CLOSE
DETOUR
DIRECTION ARROWS

Warning signs- DANGER - MEN AT WORK
Prohibitory signs- NO ENTRY

Fire — POSITION OF EQUIPMENT ARROWS
First Aid — INFORMATION SIGNS

All signs shall be new or in good condition and approved by the Engineer.

All temporary signs shall be mounted on portable supports to facilitate moving.
Defective or missing items shall be replaced immediately.

All signs shall be inspected at least twice a day.

Prohibited area — TR208

Men at work — TW 336

EXCAVATION WORK - REGULATION 11

Excavation:

Definition: A space made by digging.

1. An excavation could be a hole or trench of any size and shape.

2. A Risk Assessment must be done prior to making an excavation.

3. The following must be taken in consideration when doing the Risk Assessment:
Depth of the excavation

Length of the excavation
Existing services

g 4 43

Barricading and demarcation

Depth of the excavation
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1. Should an excavation be more than chest deep (1.5m), it must be adequately
shored or braced.

2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must be
considered maximum for dry conditions. In wet conditions either a much lower
slope shall be used, or if space is a constraint, shoring and de-watering shall be
applied.

A competent person shall be appointed to supervise excavation work.

Stability evaluation of ground must be done and a certificate shall be issued.

A plan for prevention of persons being frap due to collapse shall be provided by
Contractor

The design of shoring shall be documented by Contractor in the Health and Safety
file as provided by the competent designer of shoring.

The maximum loading of sides of an excavation must be documented in a usable
format

If adjacent structures and buildings are present and can be affected a design and
construction of supporting details shall be represented.

Provision shall be made for access routes to the excavation. Routes must not be
more than é meters away from worker.

Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file.

Local services include :

Telkom, Gas, Water, Electricity Supplies and other similar services.

Inspection shall be done on all bracing and shoring on @

- daily basis

- prior to each shift

- after every blasting operation

- after an unexpected fall of ground

- after substantial damage to supports
- after rain
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An inspection register shall be completed by the Excavation Inspector during each
and every inspection.

Barricading and Demarcation:

Excavations shall be fenced at least T meter high and as close fo the excavation as
possible, when accessible by public or other employees, or adjacent to public roads
or thoroughfares.

Protection around excavations must be in the form of a physical barrier, to prevent
persons from falling into the excavation.

Excavations must be provided with clearly visible boundary indicators and illuminated
at night or where/when visibility is poor.

Precautionary measures in terms of confined spaces must be met and employees
must be declared fit and not claustrophobic.

Explosives regulations must be adhered to if explosives are required to carry out the
excavation. Competent persons with blasting certificates must be in charge.

Warning signs must be posted next to an excavation in which persons are working or
carrying out inspection or fests.

BARRICADING AND DEMARCATION

The construction site shall be barricaded completely to prevent pedestrians and vehicles to
enter the construction area.

Protection around the site must be in the form of a physical barrier and appropriate signage,
to prevent public from entering the area.

It is advised to use 1.2m high Dayglo Mesh (barrier netting) to prevent pedestrians on
pavements to enter the construction area.

LADDERS

You are only to use ladders that are undamaged and are of sound construction.

Ladders must be placed on a register and inspected on a monthly basis by an appointed
person. Ladders are to be secured during use. If it is necessary to use a ladder before it can

be secured, a second person must hold it steady at all fimes. Place the ladder’s feet on a
level base. (wooden blocks or bricks are not to be used).
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Ladders are not to be used as scaffolds or work platforms.

When used as access to trenches and work areas, the ladder must extend one meter above
the step off point and be placed at an angle where the base of the ladder is one

quarter of the ladder height away from the base of the structure, and must be fitted with non-

skid devices.

Ladders must not be used nearer than 3 metres to any exposed electrical power source and
never in substations or on electrical installation work.

Ladders are not to be used in a horizontal position.

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on
the ladder at al times.

Do not carry objects in your hands while on a ladder.

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar devices
at the upper ends.

Ladders with damaged stiles, or damaged or missing runs should never be used.

Ladders must never be fastened together to increase the reach.

Wooden ladders must never be painted.

CONCRETE MIXERS — REGULATION 18

The Contractor shall ensure that all concrete mixers are operated and supervised by a
competent person who has been appointed in writing.

The Contractor shall ensure that all devices to start and stop the concrete mixers are provided
and that these devices are

1. placed in an easily accessible position; and
2. constructed in such a manner to prevent accidental starting

All dangerous moving parts of a mixer must be placed beyond the reach of persons by means
of covers.

No person shall be permitted to remove or modify any guard or safety component unless
authorized to do so by the appointed person
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A Contractor shall ensure that all persons authorized to operate the concrete mixers are
fully:

1. aware of all dangers involved in the operation thereof

2. conversant with the precautionary measures to be taken in the interest of health
and safety

No person supervising or operating a concrete mixer shall authorize any other person to
operate the plant, unless such a person is competent to operate such machinery.

SCAFFOLDING - REGULATION 14

All scaffolding must be in compliance to SABS 085.

A competent person shall be appointed in writing to supervise the erection of all scaffolding
operations. The Scaffolding erecter shall have the required accredited qualifications for
scaffold erecting.

A competent scaffold inspector shall be appointed in writing to inspect the erected
scaffolds and shall not be the same person as the erector.

An Inspection Register on scaffolding shall be kept in the Health and Safety File.
A copy of SABS 085 as amended shall be available on site and kept in the Health and
Safety File.

HOUSE KEEPING AND CONSTRUCTION SITES — REGULATION 25

The Contractor shall at all time carry out the Works in a manner to avoid the risk of bodily harm
fo persons or risk of damage to any property. The Contractor shall take all precautions, which
are necessary and adequate to eliminate any conditions, which contribute to the risk of injury
fo persons or damage to property. The Contractor shall continuously inspect all work,
materials and equipment to discover and determine any such conditions and shall be solely
responsible for the discovery, determination and elimination of such conditions.

During the period of this Contract, the Contractor shall be responsible for the safe storage of
all materials and equipment required for execution of the Contract, and for disposal of all
non-usable waste material in an orderly manner.

All materials, whether stored on the construction site or within the Contractor’s designated
areq, shall be stored neatly and safely to prevent possible injury to any personnel. The
material shall be stored to facilitate safe access to, and removal of the material from the
storage area.
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Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-
combustible structures, which shall be clearly marked to indicate the hazardous nature of the
materials stored within. The flammable materials stores shall be located in safe areas away
from hazardous surroundings and adequate and suitable fire-fighting equipment shall be
provided within easy reach of the materials stores.

Loose material need for use shall not accumulate so as to obstruct means of access to and
egress from the workplace.

Scrap and waste shall not be allowed on site and must be removed daily.

The construction sites adjacent to build up area or public way shall be effectively fenced and
controlled with access poinfts.

STACKING AND STORAGE ON CONSTRUCTION SITES — REGULATION 26

A Competent person shall be appointed in writing with the duty of supervising all stacking
and storage of material on site.

Adequate storage areas shall be provided which includes demarcated areas.

All storage areas shall be kept neat and under control.

Registers and checklist on housekeeping shall be kept on site

FALL PROTECTION - REGULATION 8

A contractor shall cause-

a) the designation of a competent person, responsible for the preparation of a fall
protection plan;

b) the fall protection plan contemplated in paragraph (a) to be implemented, amended
where and when necessary and maintained as required;

c) stepsto be taken in order to ensure the continued adherence to the fall protection
plan.

The fall protection plan contemplated in sub regulation (1), shall include-

a) arisk assessment of all work carried out from an elevated position which shall include
the procedures and methods used to address all the risks identified per location;
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b) the processes for evaluation of the employees’ physical and Psychological fitness
necessary to work at elevated heights.

Safety Harness:

The wearing of an approved type of safety harness fitted with a shock absorber and

correctly secured to any approved anchorage, is compulsory for personnel working

at heights.

Safety harnesses must be worn where a leaning bar cannot be installed,
handrails are not available, in instances where there is a risk of injury due to

where
falling,

and generally whenever work is undertaken at a height of more than “a person’s

height™.

Where roof work is undertaken, harnesses must be attached to a lifeline or other

substantial support.

The single support waist type safety belts should not be used; therefore a full

parachute
type harness of an approved type is required.

It is the contractor’'s responsibility to train his employees on the correct
harnesses.

use of

Safety belts may only be used as a fall restraint and not as a fall protection device.

Identify Risks:

Lanyards must be used to attach tools and equipment used in elevated positions.

Scaffolding where possible must be provided.

On windy/rain days, special precautions are to be taken especially when working with

loose roof sheets.

Walking on asbestos roofs is prohibited unless supporting ladders or crawl boards are

placed thereupon.

Consult your supervisor in that area if in any doubt.
STRUCTURES - REGULATION ¢

1. A contractor shall ensure that-
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(i) all reasonable practicable steps are taken to prevent the unconirolled collapse of
any new or existing structure or any part thereof, which may become unstable oris in
a temporary state of weakness or instability due to the carrying out of construction

work:
and
(ii) no structure or part of a structure is loaded in a manner which would render it unsafe.
2. The designer of a structure shall-

a) before the contractoris put out to tender, make available to the employer all
relevant information about the design of the relevant structure that may
affect the pricing of the construction work;

(i) inform the contractor in writing of any known or anticipated dangers or
hazards relating to the construction work, and make available all relevant
information required for the safe execution of the work upon being
designed or when the design is subsequently altered;

(ii) subject to the provisions of paragraph (a) and (b) ensure that the following
information is included in a report and made available to the contractor-

(iii) a geo-science fechnical report where appropriate;
(iv) the loading of the structure is designed to withstand; and
(v) the methods and sequence of construction process;

b) notincluding anything in the design of the structure necessitating the use of
dangerous procedures or materials hazardous to the health and safety of persons,
which could be avoided by modifying the design or by substituting materials;

c) take into account the hazards relating to any subsequent maintenance of the
relevant structure and should make provision in the design for that work to be
performed to minimize the risk;

(i) carry out sufficient inspections at appropriate times of the construction work
involving the design of the relevant structure in order to ensure compliance
with the design and a record of those inspections is to be kept on site;

(ii) stop any confractor from executing any construction work which is not in
accordance with the relevant design;

d) conduct a final inspection of the completed structure prior to its commissioning to
render it safe for commissioning and issue a completion certificate to the
contractor; and
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e) ensure that during commissioning, cognizance is faken of ergonomic design
principles in order fo minimize ergonomic related hazards in all phases of the life
cycle of a structure.

f) A confractor shall ensure that all drawings pertaining to the design of the relevant
structure are kept on site and are available on request by an inspector,
contractors, employer, health and safety agent or employee.

g) Any owner of a structure shall ensure that inspections of that structure upon
completion are carried out periodically by competent persons in order to render
the structure safe for continued use: Provided that the inspections are carried out
at least once every six months for the first two years and thereafter yearly and
records of such inspections are kept and made available to an inspector upon
request.

h) Any owner of a structure shall ensure that the structure upon completion is
maintained in such a manner that the structure remains safe for contfinued use
and such maintenance records shall be kept and made available to an inspector
upon request.

FORMWORK & SUPPORT WORK - REGULATION 10

A competent person shall be appointed in writing to supervise all formwork and support work.

The name and address of such a person shall be included in the Health and Safety Plan of the
Principal Contractor.

The contractor must ensure that all formwork and support work structures are adequately
designed, erected, supported, braced and maintained so that they will be able to support all
anficipated loads.

All drawings pertaining to formwork and support work must be kept on site and available for
inspection by an inspector, contractor, employer, safety agent or employee.

All formwork and support work must be inspected and checked for suitability by a competent
person under the following conditions:

Before use

During placement of concrete or any otherimposed load

After placement of concrete or any other imposed load

On a daily basis after placement of concrete until the structure is removed.

oM 0N -

Ensure that concrete gains sufficient strength before the support work is removed.
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o Record must be kept of these inspections.

o Weakened formwork or support work must be immediately reinforced.

o Deck panels must be secured against displacement.

o Persons must be prevented from slipping on support work.

o Persons must not be affected by the use of solvents or any other similar substances.

o Safe access must be provided for all support work.

o Employeesinvolved must be adequately trained and instructed to perform the work in
a safe manner.

o Foundations of formwork must be adequate to sustain the applied load.

FIRST AID

Safety Notice Board

The Conftractor shall provide a Safety Notice Board where safety nofices, site regulations
concerning safe working practices and information on the location of the nearest first aid
station, can be conspicuously displayed to all staff. The size of the notice board shall be at
least 600 mm x 800 mm.

First Aid Equipment

The Conftractor shall provide for its employees a stretcher for emergencies and an
approved first aid box. The first aid box shall be checked weekly by a responsible person,
who shall be appointed by the Contractor, and a record shall be kept of the contents. Any
deficient medical supplies shall be promptly replenished by the Contractor.

Hazard Notices

The Confractor shall display hazard notices in all areas where hazardous conditions prevail or
may OCCuUr.
Reporting of Incidents and/or Injuries

Allincidents in respect of damage to Works, property or machinery, or injury to persons, shall
be reported by the Contractor's SHE Rep by the quickest means possible.

A mandatory incident report form, containing full details of the incident, shall be completed
and submitted to the Site Agent and the Department of Labour within twenty four (24) hours
of the occurrence of the incident.

FIRE PRECAUTIONS ON CONSTRUCTION SITES — REGULATION 27

A register shall be kept on all Acetylene and Oxygen cylinders used on the site.
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Condition of components, sub-components and safety components (e.g. Flame back
arrestors) shall be listed in the register and signed by the construction supervisor at regular
intervals as required with time and date stamp.

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the
risk of fire.

Suitable storage to be provided for flammabile liquids, e.g. petrol, diesel, paint, thinners.
Smoking shall be prohibited in the workplace and notices posted accordingly.

Suitable and sufficient firefighting equipment shall be placed in strategic positions in the work
place. (On vehicles and other positions as deemed necessary).

A register shall be kept on type and number of equipment for each site in the Health and
Safety File.

A competent person shall inspect all firefighting equipment.

A sufficient number of employees shall be frained in the use of firefighting equipment.

A register shall be kept in the Health and Safety File on site with names of employees and
type of firefighting training completed with date.

Suitable signs shall be erected in work places indicating escape routes.

Escape routes shall be kept clear. Evacuation plans shall be in Health and Safety File as
part of Induction Training.

Combustible materials shall not accumulate on site.

27 CONSTRUCTION WELFARE FACILITIES - REGULATION 28
On each site where existing facilities are not present, at least one sanitary facility shall be
erected for every 10 workers, one shower for every 15 workers, a changing facility for each
sex and sheltered eating areas.
Mobile toilets with bucket system shall be installed at the site.
Cleaning of buckets shall be arranged with the City Council.

Where applicable chemical toilets shall be provided.

Eating facilities shall be made available in the form of a shaded net, table and chairs.
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For sites in remote areas, transport shall be made available for workers to and from sites.
TOXIC MATERIALS

The Contractor shall exercise all necessary care in the handling of toxic compounds and shall
be able to identify the major chemical components in the event of medical freatment being
required.

HAZARDOUS CHEMICALS AND MATERIALS

o)) The Contractor shall provide suitable and adequate protective equipment when
working in an area where hazardous chemicals and materials are being used.

b) The Conftractor shall ensure that its employees have familiarised themselves with the
hazardous material data sheets applicable to the specific site as well as the location
of fire fighting equipment, safety showers / baths and other washing facilities, prior
to commencement of work.

COMMISSIONING SAFETY PRECAUTIONS

The Contractor shall ensure that wherever repairs, adjustments or any other work are
undertaken on any plant or machinery, the power supply is switched off, disconnected or the
plant / machinery disengaged until the work or repairs have been completed.

ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES — REGULATION 22

Before construction commences or any other related works and during the progress thereof
adequate steps must be taken to establish the presence of and guard against any danger
to the workers in respect to electrical cables or apparatus.

In areas where it cannot be established where electrical devices are, the employees must
use tools of which the handles are insulated or rubber insulated gloves.

Any temporary electrical installation set up by the principal contractor or contractor must
be inspected at least once a week by a competent person. The inspections shall be
recorded in a register and kept in the Health and Safety File.

When working on or next to live electrical Machinery the Principal Contfractor or Contractor
must provide insulated stands, frestles and mats.

When Distribution Boards are removed the incoming power supplies shall be cut by the
employer’s authorized Elecftrician. The incomer electricity supply feeder shall be earthed by
a suitable earth wire or spike to prevent cable of becoming live during the installation of
new Distribution Boards.

No person shall continue with wiring of premises unless the supply fo the premises has been
rendered dead and the above effective measures has been taken to ensure that such
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cables remains dead. When rewiring of premises is done the feeder breakers at the other
end of the supply cables shall be locked out and the cable earthed to prevent any injury to
workers by Electrical Shock.

A register shall be kept on site in the Health and Safety File indicating all signatures of
competent persons switching electricity supply on or off with time and date stamps.

No person shall use or permit to use a portable electric load operating at a voltage
exceeding 50V to earth unless it is connected to a source of electrical energy incorporating
an earth leakage protection device.

A register shall be kept on site in which all daily checks of portable electric tools are
performed and signed by the responsible person. Checks shall include condition of plug
top, power cord, on-off switch and insulation condition of electric tool. All tools shall be
numbered and entered accordingly info the register. Condition of tools as listed in the
register shall be inspected and signed by the construction supervisor at regular intervals as
required by the nature of the equipment.

32 REGISTERS REQUIRED ON SITE
PPE - Personal Protective Clothing and Equipment issued
MACHINERY
¢ Daily Checklist - Compaction Machinery — Bowmag
e Daily Checklist - Compaction Machinery — Plate Compactor
¢ Daily Construction Vehicle Pre-ignition Checklist — Tractors
e Daily Checklist - Compaction Machinery — Tipper
e Daily Checklist - Compaction Machinery — Excavator
¢ Daily Construction Vehicle Pre-ignition Checklist — TLB
e Daily Checklist - Compaction Machinery — Material Handler
e Daily Checklist - Compaction Machinery — Water Lorry
e Daily Checklist - Compaction Machinery — Bowmag
e Daily Checklist - Compaction Machinery — Mini Excavator
¢ Daily Checklist - Compaction Machinery — Bobcat
e Daily Checklist - Compaction Machinery — Concrete Mixer
e Operators on Construction Vehicles and Mobile Plant
e Training and Fitness Register
EQUIPMENT

Ladder Inspection Register

Scaffold Inspection Register

Safety Harness Inspection Register

Gas Cutting and Welding Inspection Register
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TOOLS

e Monthly Checklist on Hand Tools
e Monthly Checklist on Portable Electrical Equipment

HOUSE KEEPING
e Stacking Inspection Register
e Excavations Inspection Register
e Monthly Environmental Checklist and Deviation
e Monthly Hygiene Facility Inspection Register — Mobile Ablutions and Eating areas

INCIDENTS
¢ Incident Register (Injury/ occupational disease record book Recording and
investigation of incidents)
e Motor Vehicle Accident Report

e  Fire Extinguishing Equipment Register
e  Register of Trained Employees in Fire Fighting
e  Fire Awareness Attendance Training Register

FIRST AID
e First Aid Box and Equipment Checklist
e Register of Trained Employees in Basic First Aid
e First Aid Awareness Attendance Training Register

TRAINING
e Induction Training Attendance Registers
e Risk Assessment Communication Registers

PERMITS
e Lock-out Request Forms (Water and Electricity)
e Lock-out Permits (Water and Electricity)

INSPECTIONS
e SHE Coordinator Inspection Register — Monthly checklist and deviations
e Minutes of Safety Committee Monthly meetings

33 SAFE WORK PROCEDURES REQUIRED IN HEALTH AND SAFETY FILE

e Stacking of material
e  Working with angle grinders
e Excavating of frenches
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e Loading and transport of material

e  Working with cement and concrete mixers
e  Driving company vehicles

e  Approaching Constfruction Vehicles

e  Maintaining Scaffolding

e  Form work repair guide

e  Roof work

e  Correct use of Fire Extinguishers

e Engaging and working with Contractors
e Heat Stress

e  Electrical Safety

¢ Maintenance of Ladders

e Silica

e Trenches and open excavations

34 WRITTEN TRAINING COURSE MATERIAL TO BE FILED IN HEALTH AND SAFETY FILE
e Induction Training (Workplace awareness — Site specific)
e Training of operators on Construction Vehicles and Mobile Plant
e  First Awareness
e  Fire Fighting Awareness
e Toolbox talks on Hand Tools
e Toolbox talks on Machine Guarding
e Toolbox talks on Hand Tool Accidents
e Toolbox talks on Ten Commandments of Safety
e Toolbox talks on Fire prevention
e Toolbox talks on lifting materials by hand
e Toolbox talks on safe loading
e HIV Training Unit 1 - The Nature of HIV/Aids
e HIV Training Unit 2 - Transmission of the HI virus
e HIV Training Unit 3 - HIV/AIDS preventative measures
e HIV Training Unit 4 — Voluntary HIV/AIDS counselling and testing
e HIV Training Unit 5 — Living with HIV/AIDS
e HIV Training Unit 6 — Treatment options for people with HIV/AIDS
e HIV Training Unit 7 — The rights and responsibilities for workers in the workplace with regard
to HIV/AIDS
e Toolbox talks on Environmental influences

35 TRAINING COURSES TO BE PRESENTED

PHASE 1

e Toolbox talks on the functions of the SHE Representative
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36

37

37.1

37.2

Induction Training (Workplace awareness) - Ten Commandments of Safety
e  Training of the Community on Construction Workplace Hazards

HIV Training Unit 1 - The Nature of HIV/Aids

Toolbox talks on Environmental Awareness

PHASE 2

e Training of Operators on Construction Vehicles and Mobile Plant

e  First Aid Awareness

e  Fire Fighting Awareness

e Toolbox talks on Hand Tools and Hand Tool Accidents

e Toolbox talks on Machine Guarding

e Toolbox talks on lifting materials by hand

e Toolbox talks on Safe Loading

e Toolbox talks on Safety Signs

e HIV Training Unit 2 - Transmission of the HI virus

e HIV Training Unit 3 - HIV/AIDS preventative measures

e HIV Training Unit 4 — Voluntary HIV/AIDS counselling and testing

e HIV Training Unit 5 — Living with HIV/AIDS

e HIV Training Unit 6 — Treatment options for people with HIV/AIDS

e HIV Training Unit 7 — The rights and responsibilities for workers in the workplace with
regard to HIV/AIDS

e Toolbox talks on Environmental Awareness

EQUIPMENT ON SITE

First Aid Kit (basic)

Fire Extinguishers

PERSONAL PROTECTIVE CLOTHING

The Contractor shall provide the necessary personal protective clothing for its employees in
hazardous areas, appropriate to the nature of the hazard.

Hard Hats

All employees of the Contractor shall wear hard hats in areas where appropriate hazard
notices are displayed. The Engineer shall have the right fo ban certain colours if they are
similar fo the Employer’s idenfifying colours. Hard hats shall not be painted or otherwise
defaced.

Eye Protection
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37.3

37.4

37.5

37.6

Suitable eye protection shall be worn in areas where appropriate hazard notices are
displayed, or when grinding, chipping. breaking, drilling, arc-welding, cutting with oxy-
acetylene equipment or similar activities are taking place.

Hearing Protection

Suitable hearing protection shall be worn in areas where appropriate hazard notices are
displayed.

Foot Wear

All employees of the Contractor shall wear undamaged, laced-up safety boots or safety
shoes, suitable for the intended purpose, in prescribed areas where appropriate hazard
notices are displayed.

Gloves

All employees of the Contractor shall wear suitable protective gloves in areas where

appropriate hazard notices are displayed, or when handling hot or hazardous materials or
chemicals.

Clothin

All employees of the Contractor shall wear suitable protective clothing when working in
proximity of machinery, power tools, hazardous materials or chemicals.
Proposed Personal Protective Equipment required on this project:

TYPE WHEN TO WEAR

1. Hard Hats Always
2. 400mm Shoulder Length PVC Working with cement

Gloves
3. Plastic Trousers Working with cement
4, Safety Goggles Grinding, Cutting Cement
5. Gumboots Working in water
6. Welding helmet Welding
7. Gas welding safety goggles Gas Welding
8. Safety shoes Offloading and positioning of materials
9. Dust Masks Grinding
10. | Ear Muff Grinding
11. | Leather apron Welding/ gas welding
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85
OF 1993

The Employer and the Confractor hereby agree, in terms of the Provisions of Sections 37(2), 9
and 8(2) of the Occupational Health and Safety, Act No. 85 of 1993, hereinafter referred to
as ‘the Act’, that the Contractor as an employer in its own right and in its capacity as
Contractor for the execution of the works, shall have certain obligations and that the
following arrangements shall apply between them to ensure compliance by the Contractor
with the provisions of the Act, namely:-

i) The Contractor undertakes to acquaint the appropriate officials and the employees
of the Confractor with all relevant provisions of the Act, and the regulations
promulgated in terms of the Act, and

i) The Confractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and regulations will be fully complied with, and

iii) The Contractor hereby accepts sole liability for such due compliance with the relevant
duties, obligations and prohibitions imposed by the Act and regulations and expressly
absolves the Employer and the Employer’s Consulting Engineers from being obliged to
comply with any of the aforesaid duties, obligations and prohibitions.

iv) The Contractor shall be obliged to report forthwith to the Employer any investigation,
complaint, or criminal charge which may arise as a consequence of the provisions of
the Act and regulations pursuant to work performed on behalf of the Employer, and
shall, on written demand, provide full details in writing of such investigation, complaint
or criminal charge.

For and on behalf of the Contractor:

Print Name:
AS WITNESSES:
1 2.
Print Name: Print Name:
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For and on behalf of the Employer:

AS WITNESSES:

Print Name:

Print Name:

Print Name:
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MANDATORY NOTIFICATION OF CONSTRUCTION WORK
IN TERMS OF REGULATION 3 OF THE CONSTRUCTION REGULATIONS (2014)
OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993

This document is to be forwarded by the Contractor to the Office of the Department of Labour prior
to commencement of the Works. The Confractor shall ensure that all Sub-Contractors accountable
to him forward similar documents to the mentioned Authority prior to commencement with the Works.

A. Particulars of Contractor

o [ 1N [ | =Y R T

Compensation FUNd RegiSTration NO.  ....oii it e e s

B. Particulars of Contractor's MD/ CEO/Managing Member of cc

TEINO. i, Cell PhoNe NO. ..,

C. Particulars of Contractor's designated Construction Safety Officer appointed in terms of
Clause 6(1) as the Construction Supervisor, with the duty of supervising health and safety at
the Works:

[\ [ 0 0 1= SRR
10 N o T TP
el (] I N Lo | LY T
TEINO. e Cell PhONE NO. ..o,

D. Particulars of Contractor’s sub-ordinate supervisors at the Works, appointed in terms of

Clause 6 (2):
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“SW ¢
(P

Name

ID No.

Postal Address

Tel No.

Cell phone
no.

E. Physical address of the Works (Construction Site)

Co-ordinates (if available)

Latitude (S)

Longitude (E)

F. Natfure of the construction work:
G. Expected commencement date:
H. Expected completion date:

Estimated maximum number of persons on the construction site.
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Planned number of Sub-Contractors on the construction site accountable to Principal

Conftractor:

Particulars of Employer (client)

Name:

(o [0 | I N [ | (=1 SRR TRRPTTRRRRR

TEINO. e Cell phone NO. ....vvveeeieieieeeiee e,

Particulars of Design Engineer

Name:

POSTOI AGAIESS: ettt ettt et b e st eat sttt et e bt esbeesatesateebeenbeesanenas
TEINO. e Cell phone NO. ...uevvveeeieecieeee e,

Signed at ... on this ......... day of 20
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INFORMATION TO BE SUPPLIED BY THE TENDERER
This following form shall be completed by the Tenderer.
A Particulars of WCF
Compensation FUNd Registration NO.  ....oii ittt et
EXIDINMNG DOTE oottt e et e e e et e e e e et e e e e ate e e e eeataeeeeeataaeeeanteseeeantesaeeanees
B. Particulars of Confractor’s designated Construction Safety Officer appointed in terms of

Clause 6(1) as the Construction Supervisor, with the duty of supervising health and safety at
the Works:

TEINO. i, Cell phone NO. ....vvveeeeeiieeeeccee e,

C Particulars of Contractor's Health and Safety Representatives:
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G. Incident Statistics:

Incidents
during last 12 Production
months Date Degree of Injury days lost

Costs
involved.

1

END OF SECTION
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Ga-Segonyana Local Municipality

CONTRACT 22/2020-21

APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION OF
RURAL ROADS FOR A PERIOD OF 36 MONTHS

SITE INFORMATION

Section

Section C4.1

Section C4.2

INDEX
Description Page No
LiST OF DIOWINGS 1ottt ettt ettt e ettt e e et e e e e e tteeeeestteeeearaeeessnsaeeesnnsaeaennns C4.1.1
Special Requirements in terms of OHSA and Construction Regulations......... C4.2.1

END OF SECTION
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LIST OF TENDER DRAWINGS

The tender drawings are contained in Volume 2: Book of Drawings and contains standard
detail drawings with the Drawing Register bound in the front of that volume.

The Contractor will be supplied with three unreduced paper prints of each of the drawings.
Construction drawings will be issued per project or asper works instruction. These prints will be
issued free of charge and the Contractor shall make any additional prints he may require at
his own cost.

Any information in the possession of the Contractor necessary for the Resident Engineer to
complete his as-built drawings shall be supplied to the Resident Engineer before a Certificate
of Completion will be issued.

Only figured dimensions shall be used and drawings may not be scaled unless so instructed
by the Engineer. The Engineer will supply any figured dimensions, which may have been
omitted from the drawings.

The levels given on the structural drawings are subject to confirmation on the site, and the
Contractor shall submit all levels to the Engineer for confirmation before he commences any

structural construction work. The Contractor shall also check all clearances given on the
drawings and shall inform the Engineer of any discrepancies.

END OF SECTION
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C4.2 SPECIFIC REQUIREMENTS IN TERMS OF OHSA AND CONSTRUCTION REGULATIONS

Inter alia the risk assessment to be done by the Contractor, specific requirements and areas that
must be addressed is provided hereunder as the risk identification provided by the Employer and

summarised hereunder:

Specific requirements and areas that must be addressed with the risk assessments and work

procedures are summarised hereunder:

Public safety

- Pedestrian and vehicle movement along the entire section of works

- Public awareness, especially of the works to be executed under single lane traffic
accommodation, safety precautions and specifically advance warning areas.
Advance warning areas to be assisted with advance variable message signs and
warning signals as per specification.

- Plant in operation and/or under holding conditions immediately next to frafficked
lanes (refer to specifications).

- Speeding during construction and confrol measures (assisted with speed message
sign).

- Level differences during rehabilitation stages with adequate signs and safety
precautionary measures. (Refer to restrictive conditions and same day work
allowances)

- Communication on site.

- Constant traffic monitoring by site safety officers and daily inspection of signage
required with auditable records.

Stockpile areas

- Safety measures to ensure usability of hazardous condifions exist fo road users and
special measures to ensure night-time visibility.

- Environmental matters, control and spillages, e.g. pre-coating fluid, bituminous
products, diesel, etc.

Plant, equipment and personnel

- Night time visibility and low day fime visibility.
- Serviceability of equipment in fransport of leakages, i.e. oil, diesel, bitumen, spills.
- Flagmen, traffic control and labour force.

Safety Risk

- Construction personnel and plant.
Finishing
- Loose aggregate during excavation and seal operations

END OF SECTION
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