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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

VERY IMPORTANT NOTICE ON EVALUATION:

A bid not complying with the peremptory requirements stated hereunder will be regarded as not being an “Acceptable bid”,
and as such will be rejected. “Acceptable bid” means any bid which, in all respects, complies with the conditions of bid
and specifications as set out in the bid documents, including conditions as specified in the Preferential Procurement Policy
of the Municipality.

1. If any pages have been removed from the bid document, and have therefore not been submitted, or a copy of the
original bid document has been submitted.

2. Failure to complete the schedule of quantities as required, i.e only lump sums provided.

3. Scratching out, writing over or painting out rates, without initialling next to the amended rates or information,
affecting the evaluation of the bid.

4. The use of correction fluid (i.e tippex) or any erasable ink, e.g. Pencil.

5. Non-attendance of mandatory/compulsory:

o Site inspections or;
o Information/Clarification meetings

6. THE BID HAS NOT BEEN PROPERLY SIGNED BY A PARTY HAVING THE AUTHORITY TO DO SO
ACCORDING TO THE EXAMPLE OF “AUTHORITY FOR SIGNATORY”

7. No authority for signatory submitted — See example, where it is stated that a duly signed and dated original or
certified copy of the company’s relevant resolution (for each specific bid) of their members or their board of
directors, must be submitted T2 (T2.2.8 p23).

8. The bid has been submitted either in the wrong bid box or after the relevant closing date and time.

9. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to the
municipality, or any other municipal entity, are in arrears for more than three months.

10. The accounting officer must ensure that irrespective of the procurement process followed, no award may be given
toa Person -

(&) who is in the service of the state, or;

(b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder, is
a person in the service of the state; or;

(c) who is an advisor or consultant contracted with the municipality in respect of contract that would cause a
conflict of interest.

11. Failure to provide:

(a) Written proof of registration with the CIDB, in an appropriate contractor grading designation 7CE(PE STATUS
DOES NOT QUALIFY) or higher, as required in the bid document.
13. Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid document.

N.B — Bids containing any or more of the following errors or omissions will be deemed non responsive:
Signed Certificates of Tenderers Visit to Site (ANNEXURE E)
Late Submissions after 12H00 on. 19 SEPTEMBER 2025
Written proof of Registration with the CIDB.
Valid JV Agreement if Tenderer is tendering as a Joint Venture.
Changes and correction in the tender documents not signed by tenderer.
Non completion or partially completed form as under Part T2 — Returnable Documents.
Copy of Company Registration Certificate from the Registrar of Companies.
Letter of Good Standing.
. Bank Grading of C. Verification will be done.
10. Registration on Central Supplier Database, (Both JV Partners).
NOTE:
IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE FOLLOWING WORDS ARE
SYNONYMOUS WITH EACH OTHER.
1. CLIENT, EMPLOYER, GA-SEGONYANA LOCAL MUNICIPALITY.
2. BID, TENDER AND VARIATIONS THEREOFF
3. JOINT VENTURE / CONSORTIUM

©CONOUAWNRIE
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

TENDER NOTICE

BIDNO BID DESCRIPTION CIDB | FUNCTIONALITY | TECHNICALCONTACT | CLOSINGDATE, | PREFERENCE
Grading CRITERIONS PERSON TIME ANDVENUE |  POINTS
Panel Appointment; Experience - 50 Mrs. G Monchwe
Appoiniment of Confractors | 7CE | Key Personnel - 20 063 712 9403 19 September 2025
01/2023-26 | for the Construction of Rural Financial Standing - 10 80120
Water Supply for te Period Capital Resources - 20 Mr. T. Lekoma 12H00
of 36 Months Min Score - 70 053 7129331

Bids ke ith efrence number on e outside ofhe seled envelo must be placed n the B Box f Ge-Segonyana Local Municipaliy onorbefre e cosig dae a5
Indicated above. B Documens ar obtanabe fom the 22 August 2029 for a non-1eundabl e ofR2, 000,00 percocument 2 e Cashiers Office, Crr Voorekher and Schoo
Sfeet, Kuruman, 460 ORcanbe downloaded reeof charge atwww etenders.gov.za andlor i gaseqonyana gov za

Bids i evalted s onthe Preferenal rocurement Poly ofthe Muniialy andthe muricpals Supph Chan Menagement Polcy. Bids mustbhe accompaniedby avald
TAXCOMPLIANCE STATUS (TCS withpin) BiddersmuslheregisleredonlheCenlralSupplierDalahase(CSD)forGwemmenl.

.M. TSATSIMPE (MUNICIPAL MANAGER)
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T1.2
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MANDATORY
DOCUMENTS
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T1.3: CHECKLIST OF MANDATORY DOCUMENTATION

CONTRACTOR | ENGINEER

ANNEXURE ITEM TICK OFF CERTIFIED

A TAX COMPLIANCE STATUS WITH PIN

B (CK 2)/COMP REG/MEMBER

C B-BBEE STATUS LEVEL CERTIFICATE
LETTER OF GOOD STANDING (COMPENSATION

D
FUND)

E CIDB GRADING MIN 7CE OR HIGHER (PE
STATUS DOES NOT QUALIFY)

F COMPANY PROFILE

G JV AGREEMENT (IF APPLICABLE)

| CONFIRMATION OF FINANCIAL INSTITUTION
TO SUPPLY GUARANTEE

J ATTEND SITE INSPECTION

K COMPLETION OF BILL OF QUANTITIES WITH
BLACK INK

L RECEIPT — IF BOUGHT FROM THE
MUNICIPALITY

M BBBEE CERTIFICATE AND PROOF OF
LOCALITY

N CERTIFIED ID DOCUMENT

O PROOF OF RESIDENCE
PROOF OF PAYMENT OF MUNICIPAL SERVICES

P FOR BOTH RESIDENCE SND BUSINESS
PERMISES
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T1.3: TENDER DATA

The Standard Conditions of Tender make several references to the Tender Data. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
Standard Conditions of Tender.

The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F of the
CIDB Standard for Uniformity in Construction Procurement as was first published in Board Notice
62 of 2004 in Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board
Notice 67 of 2005 in Government Gazette No 27831 of 22 July 2005, Board Notice 99 of 2005 in
Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette
No. 29138 of 18 August 2006 and Board Notice 8 of 2008, published in Government Gazette No.
30692 of 1 February 2008 and as amended from time to time. (see: www.cidb.org.za)

Each item of data given below is cross-referenced to the clause marked “F” in the Standard
Conditions of Tender.

F.1 GENERAL
F.1.1 ACTIONS

The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honesty and
transparently.

THE EMPLOYER IS

Name : GA-SEGONYANA LOCAL MUNICIPALITY

Postal Address : Private Bag X1522
KURUMAN
8460

Tel No : 053 712 9300

Fax No : 053 712 3581

Physical Address : GA-SEGONYANA LOCAL MUNICIPALITY
Cnr. Voortrekker & School Street
KURUMAN
8460

F.1.2 TENDER DOCUMENT

The documents issued by the employer for the purpose of a tender offer are listed in
the tender data.

The tender documents issued by the Employer comprises the following:
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

THE TENDER
PART T1 TENDERING PROCEDURES

T1.1 Tender Notice and Invitation to Tender
T1.2 Checklist of Mandatory Documentation
T1.3 Tender Data

T1.4 Standard Conditions of Tender

PART T2 RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents
T2.2 Returnable Schedules

THE CONTRACT
PART C1 AGREEMENTS AND CONTRACT DATA

Cl1 Form of Offer and Acceptance

C1.2 Contract Data

C13 Form of Guarantee (Pro Forma)

Cl4 Occupational Health and Safety Agreement

PART C2 PRICING DATA

c2.1 Pricing Instructions
C2.2 Bill of Quantities
c2.3 Daywork Schedule

PART C3 SCOPE OF WORK

C3.1 Description of the Works
C3.2 Engineering

C3.3 Procurement

C3.4 Construction

PART C4 ANNEXURES

ANNEXURE A VARIATION AND ADDITIONS TO STANDARD SPECIFICATIONS

ANNEXURE B REFERENCE TO THE SCOPE OF WORKS IN TERMS OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS

ANNEXURE C LOCALITY PLAN

ANNEXURE D DRAWINGS ISSUED TO TENDERER

ANNEXURE E SITE INSPECTION CERTIFICATE
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F.1.4

F.2.1

THE EMPLOYER’S AGENT IS

Name : Godimong Consulting Engineers
Postal Address : PO Box, 3678
Mmabatho
North West, 2735
Tel No : (018)381 1478
Fax No : (018)381 0488
Physical Address : 05 Dadford Street, Mahikeng, North West, 2745

ELIGIBILITY

Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the closure of tender, in a contractor grading designation equal to or higher
than a contractor grading designation determined in accordance with the sum
tendered for a 7CE(PE STATUS DOES NOT QUALIFY) or higher class of
construction work, are eligible to submit tenders.

The contractor is required to recruit at least 70% of his unskilled labour and as
much skilled labour as is practical possible form the local community (target area).
The contractor is permitted to bring his skilled permanent employees, such as
machine operators, surveyors, time-keepers, store-keepers and other skilled
employees to the Site.

The target area shall be the geographic area which falls within the boundaries of the
Ga-Segonyana Local Municipal Area.

Schedule 1D : Personnel Schedule must be completed and the employer may reject
tenders not complying with the threshold of 70% labour.

The contractor shall prepare and attach to his claims for payment, in a form approved
by the employer, a schedule which lists the names, identity numbers, nationality,
gender, trade/occupation, period of employment, employment number and the like,
of the individuals classed as targeted labour. Non-compliance with these
requirements during the construction period, in any way whatsoever, will be adequate
reason for suspending the works. No extension of time will be considered for delays
due to non-compliance with the abovementioned requirements.

It is advised that a minimum of 70/30% JV partnership should be formed with a
Local Sub-Contractor (who is a resident within the Ga-Segonyana Local Municipal
Area. It is not a mandatory requirement.

Client
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Joint ventures are eligible to submit tenders provided that :

1. Every member of the joint venture is registered with the CIDB; under the CE
class.

2. The lead partner has a contractor grading designation in the 7CE(PE STATUS
DOES NOT QUALIFY) or higher class of construction work; and must supply
the guarantee of 10% of the contract value. (Excluding VAT and Contingencies)

A contract will only be entered into with a tenderer who has in his employment and
supervisory staff satisfying the requirements of the scope of work for labour intensive
competencies for supervisory and management staff.

Accept that only those tenderers with a bank rating of not less than a “C” can be
considered for evaluation based on a contract value of £ R15 000 000.00.

No Cessions will be allowed under this contract.

Non-compliance with these requirements during the construction period, in any way
whatsoever, will be adequate reason for suspending the works. No extension of time
will be considered for delays due to non-compliance with the abovementioned
requirements.

F.2.2 COST OF TENDERING
Add the following to the clause :
“Accept that the Employer will not compensate the tenderer for any costs incurred in
attending interviews in the office of the Employer or the Employer’s Agent”.
F.2.5 REFERENCE DOCUMENTS
e The document “General Conditions of Contract for Construction Works:, Third
Edition, 2015, of the South African Institution of Civil Engineers.
Tenderers, Contractors and Sub Contractors shall obtain their own copies of this
document for tendering purposes and for use for the duration of the Contract from
the Secretary of the South African Institution of Civil Engineering, Private Bag
X200, Halfway House, Midrand, 1685 and shall bear all expenses in this regard.
F.2.7 SITE VISIT AND CLARIFICATION MEETING
For particulars regarding the compulsory Site Inspection see Tender Notice and
Invitation to Tender T1.1.
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F.2.11

F.2.12

F.2.13

F.2.13.2

F2.13.3

ALTERATIONS TO DOCUMENTS

Add the following clause :

“To correct errors made, draw a line through the incorrect entry and write the correct
entry in black ink and place the full signatures of the authorized signatories next to
the correct entry.

ALTERNATIVE TENDER OFFER

If the Tenderer desires to submit for consideration any alternative method of
construction, time for completion or any other variation, separate Tender Forms,
Schedules of Quantities and/or a detailed statement must accompany the tender
setting out the salient features of the alternative or variation proposed.

No alternative tender will be considered unless a tender without any qualifications
and strictly on the basis of the Tender Documents is also submitted.

Where it is desired to submit alternative tender involving modifications to design or
gualifications, which would alter the Tender Documents, the following, procedure
must be observed:-

- It must be accompanied by supporting information, drawings, calculations and
a priced alternative Schedule of Quantities to enable its technical
acceptability, construction time and price to be fully assessed.

- Any alternative Tender involving modifications to design will be assessed on
its merits and may be accepted. An accepted alternative design will become
the design for the purpose of the contract.

- A decision whether or not to adopt a technically acceptable modified design,
will be governed by the amount of the overall saving and the advantages to
the Employer, which the modified design can be reliably expected to achieve.
Matters to be considered in arriving at the overall saving will include the effect
of any deferment in starting date arising from extra time needed for the
preparation of an amended contract for signature.

The modified Pricing Data must include an amount equal to 5% of the amount

tendered for the alternative offer to cover the Employer's costs of confirming the

acceptability of the detailed design before it is constructed.

SUBMITTING A TENDER OFFER
Each Tenderer is required to return the complete set of documents as listed in the
Tender Data with all the required information supplied and completed in all

respects.

Parts of each Tender Offer communicated on paper shall be submitted as an original
plus zero copies.

Client
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F2.13.4 Add the following to the clause :

“Only authorized signatories may sign the original and all copies of the tender offer
where required in terms of F2.12.3.

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly
stated.

In case of a COMPANY submitting a tender, include a copy of a resolution by it’s
board of directors authorizing a director or other official of the company to sign the
documents on behalf of the company.

F.2.13.5 THE EMPLOYER’S ADDRESS FOR DELIVERY OF TENDER OFFERS

The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are as per Tender Notice and Invitation to

Tender T1.1.
F.2.13.6 A TWO- ENVELOPE PROCEDURE WILL NOT BE FOLLOWED
F.2.14 INFORMATION AND DATA TO BE COMPLETED IN ALL ASPECTS

Add the following to the clause :

“Accept that the Employer shall in the evaluation of tenders take due account of the
Tenderer's past performance in executing for similar engineering works of
comparable magnitude, and the degree to which the possesses the necessary
technical, financial and other resources to enable him to complete the Works
successfully within the contract period. Satisfy the Employer and Engineer as to his
ability to perform and complete the Works timeously, safely and with satisfactory
guality, by furnish details in Section T2.2.

F.2.15 CLOSING TIME FOR SUBMISSION OF TENDER OFFERS

The closing time for submission of tender offers is as per Tender Notice and Invitation
to Tender T1.1.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be
accepted.

F.2.16 TENDER OFFER VALIDITY
The Tender Offer validity period is 90 days.
Add the following to the clause :
“If the tender validity expires on a Saturday, Sunday of public holiday, the Tender

Offer shall remain valid and open for acceptance until the closure of business on the
following working day”.
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F.2.17 CLARIFICATION OF TENDER OFFER AFTER SUBMISSION
Replace the contents of the clause with the following clause:
“Provide clarification of a Tender Offer in response to a request to do so from the
Employer during the evaluation of Tender Offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors resulting from the
product of the unit rate and the quantity by the adjustment of certain line item totals.
No change in the unit rate or prices or substance of the Tender Offer is sought,
offered, or permitted. The total of the prices shall be adjusted to reflect the
arithmetically correct summation of corrected line item totals and shall be binding
upon the Tenderer”.
F.2.19 INSPECTIONS, TESTS AND ANALYSIS
The Tenderer must provide access during working hours to his premises for
inspections on request.
F.2.23 CERTIFICATES TO BE SUBMITTED WITH TENDER
The following certificates/information are to be provided with the tender offer:
1. Certified copy of Certificate of Incorporation (if tenderer is a company).
2. Certified copy of Founding Statement (if tenderer is a Closed Corporation).
3. Certified copy of Partnership agreement (if tenderer is a Partnership).
4. Tax Compliance Status (TCS), (with PIN) issued by the South African Revenue
Services. Interms of joint ventures, TCS must be submitted by each joint venture
partner.
5. Certified copy of Identity Documents of all Partners, Directors, Owners, Members
or Shareholders.
6. Certified copy Proof of payment of municipal services for business properties as
well as residential properties registered in the name(s) of all Partners, Directors,
Owners, Members and /or Shareholders.
7. Certified copy valid registration certificate in terms of the Compensation of
Occupational Injuries and Diseases Act.
In cases where the tenderer has failed to submit any of the documents above with
the tender, the Municipality reserves the right to at any time after the closure of the
tender, but before the award of the tender, request the tenderer to provide the
outstanding documents within 7 (seven) calendar days from date of notification.
F.2.25 PROHIBITIONS ON AWARDS TO PERSONS IN SERVICE OF THE STATE
Accept that the Employer is prohibited to award a tender to a person:
a) Who is in the service of the state; or
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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F.2.28

F.3.1

b) If that person is not a natural person, of which any director, manager, principal
shareholder or stake holder is a person in the service of the state; or

c) A person who is an employer, advisor or consultant contracted with the
municipality or municipal entity.

“In the service of the state” means to be:

a) A member of :
o Any municipal council;
. Any provincial legislature; or
. The National Assembly or the National Council of Provinces;

b) A member of the board of directors of any municipal entity;

c) An official of any municipality or municipal entity;

d) An employee of any national or provincial department, national or

e) Provincial public entity or constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No. 1 of 1999);

f) A member of the accounting authority of any national or provincial public
entity; or

9) An employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests
in the tender of persons in service of state in section T2.2 must be completed.

TAX

Accept that TCS may be submitted with this tender document. In cases, where the
tenderer has not submitted the TCS, the Municipality reserves the right to, at any time
after the closure of the tender, but before the award of the tender, request the
tenderer to provide an original, valid TCS within 7 (seven) calendar days from date
of notification.

Tenderers should note that in accordance with legislation, no contract may be
awarded to a/an person/entity who IS NOT TAX COMPLAINT IN LINE WITH THE
MUNICIPAL REGULATIONS.

Each party to a Consortium/Joint Venture must submit a separate TCS.
RESPOND TO CLARIFICATION

Replace the contents of the clause with the following:

“Respond to a request for clarification received up to seven calendar days before the

tender closing time stated in the tender data and notify all Tenderers who drew
procurement documents”.
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F.3.4 OPENING OF TENDER SUBMISSIONS
The time and location for opening of the tender offers are as per Tender Notice and
Invitation to Tender T1.1.
F.3.8.1 Add the following to the clause:
“Failure on the part of the Tenderer to submit details to any one of the returnable
documents listed in clause F2.23 will result in a tender offer being regarded as non-
responsive”.
F.3.11 EVALUATION OF TENDER OFFER
See Part F.3.12.1. Evaluation Criteria
F.3.13 ACCEPTANCE OF TENDER OFFER
Accept tender offer only if the tenderer complies with the legal requirements stated in
the Tender Data.
TENDER OFFERS WILL ONLY BE ACCEPTED ON THE FOLLOWING
CONDITIONS
1. The tenderer has in his or her possession an TCS issued by the South African
Revenue Services.
2. The tenderer is registered with the Construction Industry Development Board in
an appropriate contractor grading designation.
3. The tenderer is not in arrears with municipal rates and taxes and municipal
service charges.
4. The tenderer or any of its directors is not listed in the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of
2004 as a person prohibited from doing business with the public sector
5. The tenderer has not :
o Abused the Employer’s Supply Chain Management System.
¢ Failed to perform on any previous contract and has been given a written notice
to this effect.
The tenderer has completed Schedule 1A : Declaration of interest and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract
in the best interests of the Employer or potentially comprise the tender process.
A tender offer will only be accepted on condition that such acceptance is not
prohibited in terms of clause 44 of the Municipal Supply Chain Management
Regulations published in terms of the Municipal Management Act. 2003.
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 20



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F.3.18 COPIES OF CONTRACT
One signed copy of contract shall be provided by the Employer to the successful
Tenderer.

F.3.19 ENVELOPE SYSTEM

One envelope system will be followed.
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T1.4: STANDARD CONDITIONS OF TENDER

F.1 GENERAL
F.1.1 Actions

The employer and each tenderer submitting a tender offer shall comply with these

conditions of tender. In their dealings with each other, they shall discharge their duties

and obligations as set out in F.2 and F.3, timeously and with integrity, and behave
equitably, honestly and transparently.
F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed

in the tender data.
F.1.3 Interpretation

F.1.3.1The tender data and additional requirements contained in the tender
schedules that are included in the returnable documents are deemed to be
part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are
only required for tender evaluation purposes, shall not form part of any
contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of
interest, the following definitions apply:

a) Comparative offer means the tenderer’s financial offer after the
factors of non-firm prices, all unconditional discounts and any other
tendered parameters that will affect the value of the financial offer
have been taken into consideration.

b) corrupt practice means the offering, giving, receiving or soliciting of
anything of value to influence the action of the employer or his staff or
agents in the tender process; and

c) Fraudulent practice means the misrepresentation of the facts in
order to influence the tender process or the award of a contract arising
from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels.

d) Quality (functionality means the totality of features and characteristics of a
product or service that bear on its ability to satisfy stated or implied needs.
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F.1.4

F.1.5

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be read, copied and recorded. Writing
shall be in the English language. The employer shall not take any responsibility for
non-receipt of communications from or by a tenderer. The name and contact details
of the employer’s agent are stated in the tender data.

The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or
alternative tender offer, and may cancel the tender process and reject all
tender offers at any time before the formation of a contract. The employer
shall not accept or incur any liability to a tenderer for such cancellation and
rejection, but will give written reasons for such action upon written request to
do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a
tender process or the rejection of all responsive tender offers re-issue a tender
covering substantially the same scope of work within a period of six months
unless only one tender was received and such tender was returned unopened
to the tenderer.

F.2  TENDERER’S OBLIGATIONS

F.2.1

F.2.2

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data
and the tenderer, or any of his principals, is not under any restriction to do business
with employer.

Cost of tendering
Accept that the employer will not compensate the tenderer for any costs incurred in

the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer satisfy requirements
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F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

F.2.10

Check documents

Check the tender documents on receipt for completeness and notify the employer of
any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy
the documents issued by the employer only for the purpose of preparing and
submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may
issue, and if necessary apply for an extension to the closing time stated in the tender
data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves with aspects of the proposed work, services or supply and raise
guestions. Details of the meeting(s) are stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer
at least five working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might
not be for the full cover required in terms of the conditions of contract identified in the
contract data. The tenderer is advised to seek qualified advice regarding insurance.

Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any)
all duties, taxes (except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such duties, taxes and levies
being those applicable 14 days before the closing time stated in the
tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the
tendered total of the prices.
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F.2.11

F.2.10.3

F.2.10.4

Provide rates and prices that are fixed for the duration of the contract
and not subject to adjustment except as provided for in the conditions
of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the
tender data. The conditions of contract identified in the contract data
may provide for part payment in other currencies.

Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures
and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.13

F.2.12.1

F.2.12.2

Submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also
submitted. The alternative tender offer is to be submitted with the main
tender offer together with a schedule that compares the requirements
of the tender documents with the alternative requirements the tenderer
proposes.

Accept that an alternative tender offer may be based only on the
criteria stated in the tender data or criteria otherwise acceptable to the
employer.

Submitting a tender offer

F.2.13.1

F.2.13.2

F.2.13.3

F.2.13.4

Submit a tender offer to provide the whole of the works, services or
supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing
them in their entirety, either electronically (if they were issued in
electronic format) or by writing in black ink.

Submit the parts of the tender offer communicated on paper as an
original plus the number of copies stated in the tender data, with an
English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format
as they were issued by the employer.

Sign the original and all copies of the tender offer where required in
terms of the tender data. The employer will hold all authorized
signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the
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F.2.14

F.2.15

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

signatories is the lead partner whom the employer shall hold liable for
the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate
packages marking thepackages as "ORIGINAL" and "COPY". Each
package shall state on the outside the employer’'s

address and identification details stated in the tender data, as well as
the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data,
place and seal the returnable documents listed in the tender data in
an envelope marked “financial proposal’” and place the remaining
returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer’s address and
identification details stated in the tender data, as well as the tenderer's
name and contact address.

Seal the original tender offer and copy packages together in an outer
package that states on the outside only the employer's address and
identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the
misplacement or premature opening of the tender offer if the outer
package is not sealed and marked as stated.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-

responsive.
Closing time

F.2.15.1

F.2.15.2

F.2.15.3

Ensure that the employer receives the tender offer at the address
specified in the tender data not later than the closing time stated in the
tender data. Proof of posting shall not be accepted as proof of delivery.
The employer shall not accept tender offers submitted by telegraph,
telex, facsimile or e-mail, unless stated otherwise in the tender data.

Accept that, if the employer extends the closing time stated in the
tender data for any reason, the requirements of these conditions of
tender apply equally to the extended deadline.

Tenders submitted after closing on 19 SEPTEMBER at 12HO00 will not
be considered.
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F.2.16 Tender offer validity

F.2.17

F.2.18

F.2.19

F.2.20

F.2.21

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any
time during the validity period stated in the tender data after the closing
time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period
stated in the tender data for an agreed additional period.

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by the adjustment
of certain rates or item prices (or both).

Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a
bearing on the tender offer, the tenderer's commercial position
(including notarized joint venture agreements), referencing
arrangements, or samples of materials, considered necessary by the
employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it
cannot be provided, by the time for submission stated in the
employer’s request, the employer may regard the tender offer as non-
responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the
employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis
as provided for in the tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract,
all securities, bonds, guarantees, policies and certificates of insurance required in
terms of the conditions of contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available
for the employer to issue the contract.
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F.3

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days
after the expiry of the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as
stated in the tender data.

THE EMPLOYER’S UNDERTAKINGS

F.3.1

F.3.2

F.3.3

F.3.4

Respond to clarification

Respond to a request for clarification received up to five working days before the
tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until
seven days before the tender closing time stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing time stated in the Tender Data, the
Employer may grant such extension and, shall then notify all tenderers who drew
documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data,
unopened, (unless it is necessary to open a tender submission to obtain a forwarding
address), to the tenderer concerned.

Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender
submissions in the presence of tenderers’ agents who choose to
attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening
of tender submissions, at a venue indicated in the tender data,
the name of each tenderer whose tender offer is opened, the
total of his prices, preferences claimed and time for completion,
if any, for the main tender offer only.
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F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons
upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be
followed, open only the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to attend at the time and
place stated in the tender data and announce the name of each
tenderer whose technical
proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers,
then advise tenderers who remain in contention for the award of the
contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of tenderers, who score in
the quality evaluation more than the minimum number of points for
guality stated in the tender data, and announce the score obtained for
the technical proposals and the total price and any preferences
claimed. Return unopened financial proposals to tenderers whose
technical proposals failed to achieve the minimum number of points
for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such

processes, information relating to the evaluation and comparison of tender offers, the

final evaluation price and recommendations for the award of a contract, until after the
award of the contract to the successful tenderer.
F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the

processing of tender offers and instantly disqualify a tenderer (and his tender

offer) if it is established that he engaged in corrupt or fraudulent practices.
F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether

each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender
documents.
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F.3.8.2

A responsive tender is one that conforms to all the terms, conditions,
and specifications of thet ender documents without material deviation
or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) Detrimentally affect the scope, quality, or performance of the
works, services or supply identified in the Scope of Work,

b) Change the Employer's or the tenderer's risks and
responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be
subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

All tenders that fail to achieve minimum of 45 points for functionality
assessments will be regarded as non-responsive.

F.3.9 Arithmetical errors

Please take note that correction of tenders (arithmetical errors) will be allowed for in
this tender and will be used to evaluate all tenderers.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in
a contract arising from the tender offer.

F.3.11 Evaluation of tender offers

F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive
tender offer to a comparative offer and evaluate it using the tender evaluation method
that is indicated in the Tender Data and described below:

EVALUATION FLOW DIAGRAM

STAGE 1

Responsiveness of Tender

Reject all tenders not responsive to requirements as per the

STAGE 2

A 4

specifications and conditions of the tender.

Pricing on 80/20 Scoring

| Tenders to be evaluated on the 80/20 procurement points

system
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Method 1:
Financial offer

1) Rank tender offers from the most favourable to the least favourable comparative offer.

2) Recommend highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

Method 2:
Financial offer
and

1) Score tender evaluation points for financial offer.

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender

preference evaluation points for preference.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.
5) Recommend tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points

Financial offer|for quality stated in the Tender Data.

and quality
2) Score tender evaluation points for financial offer.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.
5) Recommend tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Method 4: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points

Financial for quality stated in the Tender Data.

offer, quality

and 2) Score tender evaluation points for financial offer.

preference 3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender
evaluation points for preference.
4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to the lowest.
6) Recommend tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS
BID No: 01/2025-26

Submissions will be also evaluated on the following criteria:

EVALUATION CRITERIA POINTS
Price 80
B-BBEE 10
Locality 10
Total Score 100

Price will be weight 80/90 points, and the Targeted goals will weight 20/10 points to add

up to 100.

F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro = W1 x A where:

Neo = the number of tender evaluation points awarded for the financial offer.

W= the maximum possible number of tender evaluation points awarded for the financial

offer as stated in the Tender Data.

A= a number calculated using either formulas 1 or 2 below as stated in the Tender

Data.
Formula Basis for comparison Option 1 Option
2
. . . (P - Pm)
1 Highest price or discount 1+ . ) |P/Pm
m
i P-PR
5 Lowest  price or percentage (1 - ( m)) P./P
commission/fee Pm
where:
Pm= the comparative offer of the most favourable tender offer.
= the comparative offer of tender offer under consideration.
F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Tender Data and calculate

total score for quality.
F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's
information the policies and / or certificates of insurance which the conditions of

contract identified in the contract data, require the employer to provide.

Client Witness 1 Witness 2 Contractor
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

F.3.12.1

NOTES:

BID EVALUATION CRITERION
The bid will be evaluated on FUNCTIONALITY with the following criterions:

Experience and track record 50
Previous Similar Projects (Completion Certificates and Appointment letter from
employers should be attached to claim points).

o Each Appointment and Completion Certificate letter of similar projects (Project
value of the value of R15m or above Per Project (10 Points)

The following information must be incorporated on the Appointment Letter (s)

- Must be in municipal letterhead or any other Company
- Must be duly signed by the authorized official

- Must indicate date of appointment

- Must indicate the amount appointed for;

The following information must be incorporated on the Completion Certificate;

- Must be in company or client letterhead;

- Must be duly signed by the authorized official;

- Must be dated;

- Must have an amount (where possible)

- Must have contact details i.e, contact person, contact number, e-mail address

Bidders can only be awarded maximum points of 50, where documents submitted overlaps 50
points no further points will be awarded.

CAPITAL RESOURCES 20
Plant and Equipment (Proof of ownership or letter of intent to be issues by the
leaser with proof of ownership /Disc

TLB (Owned/Hired =2 Points)

Excavator (Owned /Hired= 4 Points)

Tipper (6MP) (Owned /Hired =2 Points)

Roller (Owned/Hired = 4 Points)

Grader (Owned /Hired = 4 Points)

Tractor & Trailer (Owned /Hired =2 Points)

LDV (Light Delivery Vehicle) (Owned /Hired= 2 Points)

Water Tanker (Owned /Hired =4 Points)

Client
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Key Personal 20

Experience of Proposed Key Personnel, Site Supervisor and Safety Officer (20
Points). ( CV’s and supporting documentation of the proposed Site Supervisor and
Safety Office must be attached with the following information available )

Full Name:

Date of Birth:

Years with Current Firm:
Years Experience :
Detailed Task Assignment:
Key Qualifications:

- 1x Site Agent with 5 years relevant experience (5 points)

- 1x Site Agent with NQF 5 Qualification with 5 years relevant experience
(LIC)(10 points)

- Site Agent with National Diploma or higher (5 Points)

- Safety Officer with First Aid plus PHSA (Construction Regulations)
Quialifications 5 Points)

FINANCIAL STANDING 10
The Bidder to provide: Account Number, Name of Bank and Branch Code

e Bank rating better than “C” with proof (10 Points)
e Bank rating “C” with Proof (08 Points)
o Bank rating worse than “C” but accountant in name of bidder (02 points)

Minimum threshold is 70 points.
F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in the
Tender Data.

F.3.13.2 Notify the successful tenderer of the Employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the
expiry of the validity period stated in the Tender Data, or agreed additional period.
Providing the form of offer and acceptance does not contain any qualifying
statements, it will constitute the formation of a contract between the Employer and
the successful tenderer as described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify
other tenderers that their tender offers have not been accepted.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS

BID No: 01/2025-26

F.3.15

F.3.16

F.3.17

F.3.18

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

C) other revisions agreed between the employer and the successful tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for
acceptance as soon as possible after the date of the employer's signing of the form of offer
and acceptance (including the schedule of deviations, if any). Only those documents that the
conditions of tender require the tenderer to submit, after acceptance by the employer, shall
be included.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the

signed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.

Client
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

PART T2

RETURNABLE
DOCUMENTS
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2: RETURNABLE DOCUMENTS

CONTENTS

ITEM DESCRIPTION
T2.1 LIST OF RETURNABLE DOCUMENTS
T2.2 RETURNABLE SCHEDULE AND FORMS
T2.2.1 SCHEDULE OF SUB-CONTRACTORS
T2.2.2 LIST OF PLANT OWNED BY THE COMPANY
T2.2.3 RECORD OF ADDENDA TO TENDER DOCUMENTS
T2.2.4 ANTICIPATED LABOUR FORCE
225 LATEST (RELATED) PROJECTS SUCCESSFULLY COMPLETED BY THE
T COMPANY
T2.2.6 ALTERATIONS BY TENDERER
227 PREFERENTIAL POINTS CLAIM FOR IN TERMS OF THE PREFERENTIAL
o PROCUREMENT REGULATIONS 2001
T2.2.8 AUTHORITY FOR SIGNATORY
T2.2.9 STATUS OF TENDERING ENTITY
T2.2.10 QUALITY MANAGEMENT SYSTEMS
T2.2.11 ESTIMATED MONTHLY EXPENDITURE
T2.2.12 SERVICE RECORD (SITE MANAGER)
T2.2.13 DECLARATION OF INTERESTS
T2.2.14 COMPLIANCE WITH OHSA (ACT 85 OF 1993)
T2.2.15.1A COMPANY DETAILS
T2.2.15.1B BANK DETAILS (COMPANY)
T2.2.15.2A JOINT VENTURE PARTNERSHIP DETAILS
T2.2.15.2B BANK DETAILS: JOINT VENTURE PARTNERSHIP
T2.2.16 DECLARATION ON STATE OF MUNICIPAL ACCOUNTS
12217 DECLARATION OF TENDERER PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
T2.2.18 COMPULSORY ENTERPRISE QUESTIONNAIRE
MBD 4
MBD 8
MBD 9
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2 RETURNABLE DOCUMENTS:

The tender document must be submitted as a whole i.e. Part 1.2 and 3 as it is binded together in
one single document herein.

All forms must be duly completed in black ink as required, and the documents shall not be taken
apart or altered in any way whatsoever.

The list of returnable documents, which consist of forms and schedules to be completed and
company specific certificates and information pages to be attached, compromise the following

T2.1: LIST OF RETURNABLE DOCUMENTS

T2.1.1 Forms, Certificates and Schedules to be completed & signed.

T2.1.2 Company Specific Certificates and Information pages to be attached.

T2.1.3 Preferential Procurement Schedules and Affidavits to be completed, stamped and

signed. This information is essential for tender evaluation purposes to allocate
points scored for adherence of the tendering company to the specific goals
determined for this tender.

T2.1.4 Records of addenda to tender document

T2.1.5 The Schedule of Quantities and summary pages to be completed in black ink.

T2.1.6 Alterations and Qualifications by Tenderer

T2.1.7 Daywork Schedule

T2.1.8 The Letter of Tender Offer

T2.1.9 Contractor’s Health and Safety Declaration

T2.1.10 Declaration of Interest

T2.1.11 Certified copy of Certificate of Contractor registration as proof of his registration with
the CIDB as a Category 7CE(PE STATUS DOES NOT QUALIFY) or higher
Contractor.

Evidence that managing and supervisory staff that will be employed to supervise the
labour intensive portion of the works satisfy the legibility requirements.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS

BID No: 01/2025-26

T2.1.2 Letter of authorization to sign the Form of Offer and where required in tender
T2.1.3 The following certificates/information are to be provided with the tender offer :

a) TCS (or a certified copy) (in terms of the Preferential Procurement Policy of
the Municipality).

b) Certified copy of VAT Registration Certificate (if VAT number is not included
in tax clearance certificate).

c) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002.

d) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002.

e) Certified copy of Certificate of Incorporation (if tenderer is a Company).

f) Certified copy of Founding Statement (if tenderer is a Closed Corporation).

9) Certified copy of Partnership Agreement (if tenderer is a Partnership).

h) Certified copy of Identity Document (if tenderer is a One-man concern).

i) Joint Venture Agreement (if tenderer is a Joint Venture)

i) Curriculum vitae of the person who prepares the Contractors Health and
Safety Plan.

k) Curriculum vitae of the Health and Safety Officer the successful tenderer
intends appointing in accordance with the Occupational Health and Safety Act
(Act 85 of 1993), and

)] Curriculum vitae of all supervisory staff included in Part T2.2.

m) All documentation necessary to proof preferential procurement points
claimed.

n) Municipal Accounts (Page T2.2.19).

0) BBBEE Certificate and Proof of Locality

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 42



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2:

RETURNABLE SCHEDULES, FORMS, CERTIFICATES AND DOCUMEMNTS
REQUESTRED FOR TENDER EVALUATIOM PURPOSES
CONTENTS:

T2.2.1 FORMS, CERTIFICATES AND SCHEDULES

T2.2.1 SCHEDULE OF SUB-CONTRACTORS
T2.2.2 LIST OF PLANT OWNED BY THE COMPANY
T2.2.3 RECORD OF ADDENDA TO TENDER DOCUMENTS
T2.2.4 ANTICIPATED LABOUR FORCE
225 LATEST (RELATED PROJECTS SUCCESSFULLY COMPLETED BY THE
o COMPANY
T2.2.6 ALTERATIONS BY TENDERER
T2.2.7 PREFERENTIAL POINTS CLAIM FOR IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2001
T2.2.7.1 PURCHASES
T2.2.7.2 JOINT VENTURES
T2.2.7.3 MUNICIPAL AREA
T2.2.8 AUTHORITY FOR SIGNATORY
i. COMPANY
ii. CLOSED CORPORATION
iii. PARTNERSHIP
iv. JOINT VENTURE
V. SOLE PROPRIETOR
T2.2.9 STATUS OF TENDERING ENTITY
T2.2.10 QUALITY MANAGEMENT SYSTEMS
T2.2.11 ESTIMATED MONTHLY EXPENDITURE
T2.2.12 SERVICE RECORD (SITE MANAGER)
T2.2.13 DECLARATION OF INTERESTS
T2.2.14 COMPLIANCE WITH OHSA (ACT 85 OF 1993)
T2.2.15.1A COMPANY DETIALS
T2.2.15.1B BANK DETAILS: COMPANY
T2.2.15.2A JOINT VENTURE PARTNERSHIP DETAILS
T2.2.15.2B BANK DETIALS: JOINT VENTURE PARTNERSHIP
T2.2.16 DECLARATION ON STATE OF MUNICIPAL ACCOUNTS
12217 DECLARATION OF TENDERER PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
T2.2.18 COMPUSARY ENTERPRISE QUESTIONNAIRE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.1 : SCHEDULE OF SUB-CONTRACTORS

In terms of Clause 8(2) of the General Conditions of Contract, the Tenderer shall enter below the
names of sub-contractors he intends to appoint, as well as the portion and value of the work to be
executed by such sub-contractors.

25% of work must be allocated to Local Subcontractors. (Signed agreement must be submitted)

PORTION OF WORK APPROXIMATE | NAME, ADDRESS AND TELEPHONE
DESCRIPTION VALUE NUMBER OF SUB-CONTRACTORS
SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.2 : LIST OF PLANT OWNED BY THE COMPANY

(PROOF OF OWNERSHIP MUST BE SUPPLIED)

The Tenderer shall list below the major items of plant he shall bring onto site on or before the
designated date.

YEAR OF NAME OF OWNER* DATE

MAKE AND DESCRIPTION | (0 /= AVAILABLE

*Should the plant not be owned by the Tenderer, he shall state whether it is Hired Plant or
under Hire Purchase.

A letter of confirmation must be supplied by the owner to confirm that the plant is available.

SIGNATURE OF TENDERER DATE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.3 : RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender
offer :

NO DATE TITLE OF DETAILS

1

10

Attach additional pages if more space is required.

SIGNATURE OF TENDERER DATE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS
BID No: 01/2025-26

T2.2.4 : ANTICIPATED LABOUR FORCE

IMPORTED SKILLED PERSONNEL

JOB DESCRIPTION Number of Personnel in Construction Month
1 2 3 4 5 6 7 8 9 |10 | 11 | 12
1
2
3
4
5
6
7
8
]
10
11
12
13
SUB-TOTAL
(IMPORTED)
PERSONNEL
JOB LOCAL PERSONNEL
DESCRIPTION Number of Personnel in Construction Month
1 2 3 4 5 6 7 8 9 |10 | 11 | 12
1
2
3
4
5
6
7
8
9
10
11
12
13
SUB-TOTAL (LOCAL)
PERSONNEL
TOTAL PERSONNEL
WOMAN/OTHER SHOWN AS % OF TOTAL EMPLOYMENT %
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Sospearct

T2.2.5 : LATEST (RELATED) PROJECTS SUCCESSFULLY COMPLETED BY THE
COMPANY
The Tenderer shall list below those Works of a similar nature that he has successfully
completed.
THE TENDER SHALL BE CONSIDERED INCOMPETENT SHOULD THIS SCHEDULE NOT BE
COMPLETED (Copy of Completion Certificate must be submitted)

PROJECT 1

EMPLOYER

PROJECT DESCRIPTION

CONTRACT AMOUNT

NAME OF CONSULTING ENGINEER

NAME OF SUPERVISING ENGINEER

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO

CELL NO
PROJECT 2
EMPLOYER
PROJECT DESCRIPTION
CONTRACT AMOUNT

NAME OF CONSULTING ENGINEER

NAME OF SUPERVISING ENGINEER

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO

CELL NO
PROJECT 3
EMPLOYER
PROJECT DESCRIPTION
CONTRACT AMOUNT

NAME OF CONSULTING ENGINEER

NAME OF SUPERVISING ENGINEER

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO

CELL NO
PROJECT 4
EMPLOYER
PROJECT DESCRIPTION
CONTRACT AMOUNT

NAME OF CONSULTING ENGINEER

NAME OF SUPERVISING ENGINEER

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO

CELL NO
PROJECT 5
EMPLOYER
PROJECT DESCRIPTION
CONTRACT AMOUNT

NAME OF CONSULTING ENGINEER

NAME OF SUPERVISING ENGINEER

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO

CELL NO
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.6 : ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modification to the General Conditions
of Contract, Specification, Schedule of Quantities or Drawings, or to qualify his Tender in any way,
he shall set out his proposals clearly hereunder or alternatively state them in a covering letter
attached to his Tender and referred to hereunder, failing which the Tender will be deemed to be
unqualified.

PAGE CLAUSE OR ITEM
SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.7: PREFERENTIAL POINTS CLAIM FOR IN TERMS OF
THE PREFERENTIAL PROCUREMENT REGULATIONS 2001

T2.2.7.1 SPECIFIC CONTRACT PARTICIPATION GOALS
PURCHASES

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for BBBEE preference points as well as a summary for preference points claimed
for attainment of other specified goals

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
BBBEE, AS PRESCRIBED IN THE BROAD BASED BLACK ECONOMIC
EMPOWERMENT ACT, 2003 (ACT NO.53 OF 2003.

1. GENERAL CONDITIONS

1.1 The following preference point system is applicable to all bids:
- the 80/20 system

1.2 Preference Points for this bid shall be awarded for:
(a) Price; and
(b) Specific contract participation goals, as specified in the attached forms.

121 The points for this bid are allocated as follows:

POINTS
1.2.1.1 Price 80
1.2.1.2 Target Goals 20
Total: 100
Total points for Price, Targeted Goals
goals must not exceed 100
1.3 Failure on the part of a bidder to fill in and/or to sign this form may be interpreted to mean
that preference points are not claimed.
1.4. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated

or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

2. GENERAL DEFINITIONS

2.1 “Acceptable bid” means any bid which, in all respects, complies with the specifications
and conditions of bid as set out in the bid document.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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BID No: 01/2025-26

2.2

2.3

2.4

2.5

2.6

26.1

2.7

2.8

2.9

2.10

211

“Bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods, works or services.

“Comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration.

“Consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skills and knowledge in an activity for
the execution of a contract.

“Contract” means the agreement that results from the acceptance of a bid by an organ of
state.

“Specific contract participation goals” means the goals as stipulated in the Preferential
Procurement Regulations 2001.

In addition to above-mentioned goals, the Regulations [12.(1)] also make provision for
organs of state to give particular consideration to procuring locally manufactured products.

“Control” means the possession and exercise of legal authority and power to manage the
assets, goodwill and daily operations of a business and the active and continuous exercise
of appropriate managerial authority and power in determining the policies and directing the
operations of the business.

“Disability” means, in respect of a person, a permanent impairment of a physical,
intellectual, or sensory function, which results in restricted, or lack of, ability to perform an
activity in the manner, or within the range, considered normal for a human being.

“Equity Ownership” means the percentage ownership and control, exercised by individuals
within an enterprise.

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act.

“B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act.

“‘Broad-Based Black Economic Empowerment Act” means the Broad Based Black
Economic Empowerment Act, 2003 (Act No.53 of 2003).

Preferential procurement points will be allocated according to the tenderer's B-BBEE status
level, as per the Preferential procurement policy of the municipality.

In order to qualify for preferential procurement points, the tenderer must attach a certified
copy of its valid B-BBEE construction sector scorecard as contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act (Act no. 53 of 2003).

“Management” means an activity inclusive of control and performed on a daily basis, by
any person who is a principal executive officer of the company, by whatever name that
person may be designated, and whether or not that person is a director.
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2.12 “Owned” means having all the customary elements of ownership, including the right of
decision-making and sharing all the risks and profits commensurate with the degree of
ownership interests as demonstrated by an examination of the substance, rather than the
form of ownership arrangements.

2.13 “Person” includes reference to a juristic person.

2.14 “Rand value” means the total estimated value of a contract in Rand denomination that is
calculated at the time of bid invitations and includes all applicable taxes and excise duties.

2.15 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to
this expression in the National Small Business Act, 1996 (No 102 of 1996).

2.16 “Sub-contracting” means the primary contractor's assigning or leasing or making out
work to, or employing another person to support such primary contractor in the execution
of part of a project in terms of the contract.

2.17 “Trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person.

2.18 “Trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

3. ESTABLISHMENT OF B-BBEE EQUITY OWNERSHIP IN AN ENTERPRISE

3.1 Equity ownership shall be equated to the percentage of an enterprise which is owned by
individuals classified as B-BBEE, or in the case of a company, the percentage shares that
are owned by individuals classified as B-BBEE, who are actively involved in the
management and daily business operations of the enterprise and exercise control over the
enterprise, commensurate with their degree of ownership.

3.2 Where individuals are not actively involved in the management and daily business
operations and do not exercise control over the enterprise commensurate with their
degree of ownership, equity ownership may not be claimed

4, ADJUDICATION USING A POINT SYSTEM

4.1 The bidder obtaining the highest number of points will be awarded the contract.

4.2 Preference points shall be calculated after prices have been brought to a comparative
basis.

4.3 Points scored will be rounded off to 2 decimal places.

4.4 In the event of equal points scored, the bid will be awarded to the bidder scoring the
highest number of points for specified goals.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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5. POINTS AWARDED FOR PRICE

51 A maximum of 80/90 points is allocated for price on the following basis:

Pt—Pmin Pt — P min
PS:80(1— Pmin )Or PS=90(1—WJ

Where
Ps = Points scored for price of bid under consideration

Pt = Rand value of bid under consideration

Pmin Rand value of lowest acceptable bid

6. For Preference points the following “Targeted Specific Goals” shall apply:

6.1. Locality 10 points
6.1.1 Locality shall be deemed all bidders operating and stationed within the
boundaries of John Taolo Gaetsewe District.
6.1.2 Expanded term for locality shall be deemed for bidders operating and
stationed outside of John Taolo Gaetsewe District but within the Northern
Cape Province.
6.1.2.1 Bidders shall provide proof of locality by submitting one or more of
the following

6.1.2.2 Municipal Account in the bidder's name.

6.1.2.3 Proof of residence in the bidder’'s name.

6.1.2.4 Bank statement with the bidder’s address.

6.1.2.5 Lease agreement indicating a local address, where the lessee is the
bidder.

6.1.3 The bidder must submit proof of locality in order to claim points for locality.

NOTE: Locality points shall be allocated as follows

Number of Points for
Locality Locality

Within boundaries of John Taolo Gaetsewe District 10

Outside boundaries of John Taolo Gaetsewe District,
but within the boundaries of Northern Cape Province 5

Outside boundaries of the Northern Cape 0

Note: Bidder failing to provide the proof of locality, shall claim zero points for locality

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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6.2 B-BBEE Status Level Contributor 10 Points

6.2.1 Bidder must submit proof of B-BBEE status level contributor certificate.

6.2.2 B-BBEE status level contributor certificate must be issued by SANAS or
authorised person(s) or authorised body.

6.2.3 B-BBEE status level contributor certificate must be original or certified.

6.2.4 Other than the B-BBEE Status Level of Contributor certificate, the bidder
must submit the original B-BBEE sworn affidavit.

6.2.5 Bidder failing to submit proof of B-BBEE status level of contributor or original
sworn B-BBEE affidavit shall claim zero points for B-BBEE points.

B-BBEE Status Level of Contributor Number of points

1 10

09

07

06

03

02

2
3
4
S) 04
6
7
8

01

Non-compliant contributor 00

In

terms of Regulation 13 (2) preference points for B-BBEE are calculated on their percentage
shareholding in a business, provided that they are actively involved in and exercise control
over the enterprise. The following formula is prescribed in Regulation 13 (5) (c):

NEP = NOP x —
100

Where
NEP = Points awarded for equity ownership by an B-BBEE

NOP = The maximum number of points awarded for equity ownership by an B-BBEE in that
specific category

EP = The percentage of equity ownership by an B-BBEE within the enterprise or business,
determined in accordance with the definition of B-BBEE’s.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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6.2 Equity claims for a trust will only be allowed in respect of those persons who are both trustees
and beneficiaries and who are actively involved in the management of the trust.

6.3 Documentation to substantiate the validity of the credentials of the trustees contemplated
above must be submitted.

6.4 A consortium or joint venture may, based on the percentage of the contract value managed
or executed by their B-BBEE-members, be entitled to preference points in respect of an B-
BBEE.

7. BID DECLARATION

7.1 Bidders who claim points in respect of equity ownership must complete the Bid Declaration
at the end of this form.

8. EQUITY OWNERSHIP CLAIMED IN TERMS OF PARAGRAPH 2.10 ABOVE. POINTS TO
BE CALCULATED FROM INFORMATION FURNISHED IN PARAGRAPH 9.8.

9. DECLARATION WITH REGARD TO EQUITY

9.1 Name of firm PP

9.2 VAT registration number SRR

9.3  Company registration number

9.4 TYPE OF FIRM

O Partnership
O One person business/sole trader
O Close corporation
N Company

O (Pty) Limited

[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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9.6 COMPANY CLASSIFICATION

Manufacturer

U

O Supplier
O Professional service provider
U

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
9.7 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN BUSINESS?

9.8 List all Shareholders by Name, Position, Identity Number, Citizenship, B-BBEE status
and ownership, as relevant. Information to be used to calculate the points claimed in
paragraph 8

. % of
Date/Position Date RSA :
Name occupied in ID Number Citizenshi Zﬁtscla?ersi:e/ EHEEEE
Enterprise p obtained P
owned
*Indicate YES or NO
9.9 Consortium / Joint Venture

9.9.1 Inthe event that preference points are claimed for B-BBEE members by consortia
/ joint ventures, the following information must be furnished in order to be entitled
to the points claimed in respect of the B-BBEE member:

Client

Witness 1 Witness 2

Contractor
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\

Name of B-BBEE member (to be Percentage (%) of the contract value
consistent with paragraph 9.8) managed or executed by the B-BBEE
member

9.10 I/we, the undersigned, who warrants that he/she is duly authorised to do so on
behalf of the firm certify that points claimed, based on the equity ownership,
indicated in paragraph 8 of the foregoing certificate, qualifies the firm for the
preference(s) shown and | / we acknowledge that:

(1) The information furnished is true and correct.

(1) I The Equity ownership claimed is in accordance with the General

Conditions as indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as
shown in paragraph 8, the contractor may be required to furnish
documentary proof to the satisfaction of the purchaser that the claims are
correct.

(iv) If the claims are found to be incorrect, the purchaser may, in addition to any
other remedy it may have -

(@) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(b)  cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(c) impose a financial penalty more severe than the theoretical financial
preference associated with the claim which was made in the bid; and

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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WITNESSES:
1
SIGNATURE(S) OF BIDDER(S)
2 DATE: ..
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.7.2 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2001

PROMOTION ON NON-AFFIRMATIVE COMPANIES PARTNERING WITH AFFIRMATIVE
COMPANIES (JOINT VENTURES)

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
EQUITY OWNERSHIP BY B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2001.

1. BID DECLARATION

Bidders who wish to claim points in respect of this specific goal must complete the declaration
part of this form and attach details of the signed Joint Venture Agreement.

2. POINTS CLAIMED

Bidder to indicate whether the points allocated for entering into a Joint Venture with affirmable
companies are claimed: YES / NO

Points claimed according to formula calculated to two decimal places:

3. DECLARATION WITH REGARD TO JOINT VENTURE
State full particulars of affirmable Joint Venture Partner.

Address:
PRYSICAl: ...

Address:

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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I/we, the undersigned, who warrants that he/she is duly authorized to do so on behalf of the
enterprise certify that the enterprise is entitled to the points allocated in paragraph 2 of this
form and | / we acknowledge that:

() The information furnished is true and correct.
(i) Inthe event of a contract being awarded as a result of points claimed, the contractor may be
required to furnish documentary proof to the satisfaction of the purchaser that the claim is

correct.

(iii) If the claim is found to be incorrect, the purchaser may, in addition to any other remedy it may
have-

(a) recover all costs, losses or damages it has incurred or suffered as a result of wrong information
furnished;

(b) cancel the contract and claim any damages which it has suffered as a result of having to make
less favourable arrangements due to such cancellation;

(c) impose a financial penalty more severe than the theoretical financial preference associated
with the claim which was made in the bid; and

WITNESSES:
L EE R
Bidder Signature
2 DATE: ...,
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.73 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2001

PROMOTION OF ENTERPRISES LOCATED IN A SPECIFIC MUNICIPAL AREA

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES SPECIFIED IN CLAIM FORM SBD 6.1
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2001.

1 Regulation 17(3) (g) of the Preferential Procurement Regulations makes provision for the
promotion of enterprises located in a specific municipal area for work to be done or services to
be rendered in that municipal area.

2 The promotion of this goal can be achieved by acquiring goods and services from enterprises
located within the Municipal Area. This includes an enterprise whose head office may be situated
in elsewhere, but has established a fully-fledged branch within this municipal area. Enterprises
located outside the borders of this Municipality and who only appoint agents and/or commission
warehouses in this municipal area are expressly excluded from claiming points for this goal.

SPECIFIC GOAL POINTS ALLOCATED

The stimulation of the local economy by procuring from
enterprises located within the borders of the Municipality.

3 Preference points may only be claimed by enterprises located within the Municipal Area. (See
paragraph 2 above).

4. BID DECLARATION

Bidders who wish to claim points in respect of this specific goal must complete the declaration
part of this form.

5. POINTS CLAIMED

Bidder to indicate whether the point(s) allocated for enterprises situated within the Municipal
Area. o Yes/o No

6. DECLARATION WITH REGARD TO LOCALITY
State full particulars of locality of enterprise as well as that of Head Office:

Address of local enterprise:

Physical: ... Postal:........coooii
Telephone:
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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FaX: oo

Address of Head Office:
Physical: ... Postali......coovii

Telephone: ..o
Fax: .o
I/we, the undersigned, who warrants that he/she is duly authorized to do so on behalf of the
enterprise certify that the enterprise is entitled to the points allocated in paragraph 2 of this
form and | / we acknowledge that:

() The information furnished is true and correct.

(i) In the event of a contract being awarded as a result of points claimed, the contractor may be
required to furnish documentary proof to the satisfaction of the purchaser that the claim is

correct.

(iii) If the claim is found to be incorrect, the purchaser may, in addition to any other remedy it may
have-

(a) recover all costs, losses or damages it has incurred or suffered as a result of wrong information
furnished;

(b) cancel the contract and claim any damages which it has suffered as a result of having to make
less favourable arrangements due to such cancellation;

(c) impose a financial penalty more severe than the theoretical financial preference associated
with the claim which was made in the bid; and

WITNESSES:

SIGNATURE(S) OF BIDDER(S)
Y
OO DATE: ..

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.8 : AUTHORITY FOR SIGNATORY

Signatories for companies must establish their authority by attaching to this form a
copy of the relevant resolution of the Board of Directors, duly signed and dated.

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the certificate set out below
for the relevant category.

(1) (I (1) (V) (V)
COMPANY CLOSE PARTNERSHIP JOINT SOLE
CORPORATION VENTURE | PROPRIETER

(1) CERTIFICATE FOR COMPANY:

Board (Copy

attached) takenon .................. Lo, 120........... , Mr/Ms
........................................................... , acting in

CaAPACIY OF Lo , was authorized
to sign all documents

contract resulting

From it, on behalf of the company.

Chairman Signature: ..o e
As Witness: L et

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(1) CERTIFICATE FOR CLOSE CORPORATION:

We, the undersigned, being the key members in the business trading as

.................................................................................................................. , Hereby
AUthorize MITMS ..o e ,
Actingincapacity of ... , to sign all documents in
connection with the tender N0.: ... e , and any
contract resulting from it, on behalf of the company.

NAME ADDRESS SIGNATURE DATE

Note: this certificate should be completed and signed by all the key members upon whom
rests the directions of the affairs of the Close Corporation as a whole.

(i) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key members in the business trading as

.................................................................................................................. , Hereby
AUthOriZe MITMS ..o e ,
Acting in capacity of ... , to sign all documents in
connection with the tender No.: ... , and any
contract resulting from it, on behalf of the company.

NAME ADDRESS SIGNATURE DATE

Note: this certificate should be completed and signed by all the key members upon whom
rests the directions of the affairs of the Partnership as a whole.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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(i) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, being the key members in the business trading as

.................................................................................................................. , Hereby
AULNONIZE MITMS .. e ,

Acting in capacity of .........oooiiiiiii , to sign all documents in
connection With the teNAer NO.. ..o s , and any

contract resulting from it, on behalf of the company.

This authorization is evidence by the attached power of attorney signed by legally authorized
signatories of all the partners of the Joint Venture.

NAME ADDRESS SIGNATURE DATE

Note: this certificate should be completed and signed by all the key members upon whom
rests the directions of the affairs of the Partnership as a whole.

(iii) CERTIFICATE FOR LOCAL SUBCONTRACTOR

We, the undersigned, being the key members in the business trading as

.................................................................................................................. , Hereby
AULNONIZE MITMS .. e ,

Acting in capacity of ... , to sign all documents in
connection With the tENAEr NO.. ..o s , and any

contract resulting from it, on behalf of the company.
This authorization is evidence by the attached power of attorney signed by legally authorized signatories
of all the partners for the Local Sub Contractor.

NAME ADDRESS SIGNATURE DATE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 65



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

T2.2.9: STATUS OF TENDERING ENTITY

1. GENERAL

State whether the tenderer is a company, a closed corporation, a partnership or a one-
man concern. (Make an X in the appropriate space below)

Company

Closed Corporation
Partnership
One-man concern
Joint Venture

2. INFORMATION TO BE PROVIDED

(Block letters)

21 If the tenderer is a Company:
@) Affix a certified copy of the Certificate of Incorporation to this page
(b) List of Directors

2.2 If the tenderer is a Closed Corporation :
(@) Affix a certified copy of the Founding Statement to this page
(b) List the Members

2.3 If the tenderer is a Partnership :

List the partners

2.4 If the tenderer is a One-man concern :

Provide the full name and ID number of the person

25 If the tenderer is a Joint Venture :
(@) Affix a certified copy of the Founding Statement of each partner of the Joint Venture to this
page
(b) Affix Joint Venture agreement
3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act No 89 of 1991) (Make a X in the

appropriate space below)

YES RESISTRATION NO
NO
SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.10 : QUALITY MANAGEMENT SYSTEMS
Briefly describe the construction quality system incorporated by the tenderer in his organization
and which will be applicable to this Contract:

;E' Z,:' NAME OF RESPONSIBLE COMPANY/OR
prd Z PERSON (IN CASE OF PERSON GIVE
DESCRIPTION % % YEARS EXPERIENCE AND

E »” QUALIFICATION)
- L

SURVEY, SETTING OUT OF THE

WORKS AND CONTROL

TESTING LABORATORY

ADDITIONAL QUALITY SYSTEMS

SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.11 : ESTIMATED MONTHLY EXPENDITURE
The tenderer shall, in the table below, state the estimated cash flow on the contract based on his
preliminary program, his tendered unit rates and his submission of payment certificates to the
Employer. Amounts for Contract Price Adjustment shall not be included.

Payment Amount (VAT Included)
Certificate Cumulative
No a b ab cash flow
Payments | Expenditure Net cash
Received flow
1 None d j=d
2 e k=j+e
3 |=k+f
4 g m=I+g
5 h n=m-+h
6 etc
7
8
9
10
etc
Maximum negative cash flow : take the largest negative
number in the last column and write it hers

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft,
loan, partner (his source), etc.)

SIGNATURE OF TENDERER DATE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.12 : SERVICE RECORD (SITE MANAGER)

CONTRACTOR’S DETAILS PROJECT DETAILS
Name of Company: Project Name:
Name: Project Description:
Tel No.: Project No.:
Position:
Address:

PERSONAL DETAILS PERIOD OF EMPLOYMENT

Surname: Start Date (dd/mml/yy):
First Name: End Date (dd/mm/yy):
ID No.: Total Days=
Personal No.:

QUALIFICATION
POSITION ON THE PROJECT | |

Unskilled Labourer (LIC — Labour intensive component —which level?)

Sem-skilled Labourer
Skilled Labourer
Supervisor

TYPE OF TRAINING RECEIVED DESCRIPTION

Accredited
Non-accredited

JOB DESCRIPTION

Type of work done:

Responsibility:

GENERAL COMMENTS AND RECOMMENDATIONS

l, declare that, to the best of my knowledge, the above information is true and

complete.
SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Sospearct

T2.2.13: DECLARATION OF INTERESTS (see attached MBD 4)

1. Interests in the tender of persons in service of the state (Refer to Clauses 3.25 and 2.26 in the Tender
Data)

(i) Is/was an employer/owner of the bidder in the service of the state, or has been in the service
of the state in the previous twelve months :

NO I:l YES I:l If so, state particulars :

If so, state date or resignation:

(ii) If the provider is not a natural person, whether any of its directors, managers, principal
shareholders or stakeholder is in the service of the state, or has been in the service of the state
in the previous twelve months

NO |:| YES I:I If so, state particulars :

(iii) Whether a spouse, child or parent of the provider or of a director, manager, shareholder of
stakeholder referred to in subparagraph (ii) is in the service of the state, or has been in the
service of the state in the previous twelve months :

NO I:l YES I:I If so, state particulars :

(iv) Is an employer/owner of the bidder a person who is an advisor or consultant contracted with
the municipality entity :
NO |:| YES I:‘ If so, state particulars :

2. Are the tenderer or any of the members in the tendering entity involved in another entity tendering
for this particular tender?

NO I:l YES I:l If so, state particulars :

I/We declare that the abovementioned information is true and correct.

Dated this day of 20__

SIGNATURE OF TENDERER

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.14: COMPLIANCE WITH OHSA (ACT 85 OF 1993)
Tenderers are required to satisfy the Employer and the Engineer as to their ability and
available resources to comply with the above by answering the following questions and
providing the relevant information required below :

1. Isthe Contractor familiar with the OHSA (Act 85 of 1993) and its Regulations YES /

? NO
2. Who will prepare the Contractor’s Health and Safety Plan? (Provide a copy YES /
of the person/s curriculum vitae/s or company profile) NO
3. Does the Contractor have a health and safety policy? (if yes, provide a YES /
copy) How is this policy communicated to all employees? NO
4. Does the Contractor keep records of safety aspects of each construction YES /
site? If yes, what records are kept? NO
5.  Does the Contractor conduct monthly safety meetings? If yes, who is the YES /
chairperson of the meeting, and who attend these meetings? NO

6. Does the Contractor have a safety officer in his employment, responsible for YES /
the overall safety of his company? If yes, please explain this duties and NO
provide a copy of his Curriculum Vitae

7. Does the Contractor have trained first aid employees? If yes, indicate, who. YES /
NO
8. Does the Contractor have a safety induction training program in place? (If YES /
yes, provide a copy) NO
SIGNATURE OF TENDERER DATE
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.15.1B : BANK DETAILS : COMPANY

NAME OF TENDERER

NAME OF BANK

BRANCH AND BRANCH CODE

CONTACT PERSON

DESIGNATION

TELEPHONE NUMBER

NAME OF ACCOUNT HOLDER

TYPE OF ACCOUNT
(NOT SAVINGS ACCOUNIT:.

ACCOUNT NUMBER
(NOT SAVINGS ACCOUNT):

TENDER AMOUNT

CONSTRUCTION PERIOD
BANK CODE RECEIVED

(TO BE COMPLETED IN BY ENGINEER)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.15.2A : JOINT VENTURE PARTNERSHIP DETAILS

1. Name of Joint Venture Partnership

(a) Postal Address

(b) Physical Address

(c) Telephone No.
(d) Fax No.
(e) Contact Person

(f) Cell Number

(g) Company Reg No.

(h) Company/Enterprise Income Tax Ref No.:

(i) VAT Reg No.

2. Type of Firm:

(Tick one box)

Partnership

One person business / Sole Trader
Close Corporation

Company

Pty Limited

3. Principal business activities

4. What is the enterprise’s annual average turnover (excl. VAT) during the lesser of the period
for which the business has been operating or the previous three financial years: R -

NOTE: The turnover on the case of professional service providers is to exclude any turnover generated in respect of outsourced
activities, which the enterprise does not have the in-house competence and expertise to perform.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company classification

(Tick one box)

Contractor who generates more than 75% of turnover as a Prime Contractor

Contractor who generates less than 25% of turnover as a Prime Contractor (i.e. a sub-contractor)
Labour-only sub-contractors

Manufacturer
Supplier

Professional service provider
Other service providers e.g. transporter

Date on which the enterprise was established?

List all partners, proprietors and shareholders by name, identity number, citizenship, PDI
status and ownership, as relevant.

PDI DATE OF
NAME IDENTITY NUMBER C'gﬁlf,'\" M/F | STATUS | OWNER- OWO/'ZED VO;;NG
[YES/NO) SHIP

NOTE: Where owners are themselves a company, partnership, close corporation, etc. identify of the ownership of the holding firm.

8. Street addresses of all facilities used by the firm (e.g. warehouses, storage spaces, offices, etc.)
Address Facility
8.1
8.2
8.3

9. Do you share any facilities?

[ JYes [ ]No (rickonebox)
If yes, which facilities are shared?
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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With whom do you share (Name of firm/individuals) :

What are the other firm'’s principal business
activities?
10. Describe all property agreements relating to facilities used by the firm and the nature of the

agreements indicating whether facilities are owned or leased by the firm:

MONTLY

AGREEMENT TYPE
FACILITY RENTAL OWNER
AMOUNT (VERBAL/WRITTEN])
* State Yes or No
11. Is the firm registered or does it have a business license(s)?
I:] Yes I:l NoO  (Tick one box)
If yes, detail and quote relevant reference numbers and dates.
12. Detail all trade associations/professional bodies/business associations in which you have
membership:
13. Did the firm exist under a previous hame?
I:] Yes I:I NoO  (Tick one box)
If yes: What was its previous name?
Why was it changed?
List the previous owners/partners/directors
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 75



GA-SEGONYANA LOCAL MUNICIPALITY
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Sospearct

Complete the following information for each partner, proprietor, shareholder, director and
officer of the firm (viz, chairman, secretary, director, etc.)

TITLE

NAME

PDI STATUS
(YES/NO)*

% OF TIME
DEVOTED TO
THE FIRM

* State Yes or No

* ATTACH CERTIFIED COPIES OF SHAREHOLDER CERTIFICATES

Identify any owner or management office bearer who has an ownership interest in another
firm.

OWNER/
MANAGER

NAME & ADDRESS OF OTHER FIRM

TITLE IN % OF

OTHER FIRM OWNERSHIP

TYPE OF
BUSINESS OF
OTHER FIRM

NOTE: To qualify for ABE status, the sum of the average annual turnovers of all business concerns which engage in the same
category of business (i.e. prime contractor, sub-contractor, supplier, manufacturer, etc.) and which are under the control of PDI’s
within the business and Affiliated Entities must not exceed 1,5 times the turnover limits provided for.

Client

Witness 1

Witness 2

Contractor
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Sospearct

16. Identify any owner or management official who is an employee of or has duties in another
business enterprise.

NAME DUTIES AS EMPLOYEE | NAME AND ADDRESS OF | TYPE OF BUSINESS OF
IN ANOTHER FIRM OTHER FIRM OTHER FIRM
16.1 How many permanent staff members are employed by the firm:
Full time
Part time
16.2 How many staff members have joined the firm in the last 6 months:
Full time
Part time
17. List the major items of equipment, plant and vehicles owned by the firm.
PRESENT FINANCIAL
ITEM QUANTITY LIABILITY (Rand)
18. List a maximum of five of the largest contracts, which your firm is presently engaged in and
not yet completed.
EXPECTED
CONTRACT | COMPLETION
CONTRACT DESCRIPTION LOCATION EMPLOYER AMOUNT (MONTH &
YEAR)
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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DECLERATION to be signed in the presence of a Commissioner of Oaths

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm,
confirms that the firm complies with all requirements for registration as an Affirmable Business
Enterprise/Affirmable Joint Venture Partner* as defined, and the contents of this Affidavit are within
my personal knowledge, and save where state otherwise are to the best of my belief both true and
correct.

SIGNATURE

Duly authorized to sign on behalf of

Telephone number

Signed and sworn to before me at on this the day

of 20___ by the Deponent, who has acknowledged that he/she knows and
understands the contents of this Affidavit, that it is true and correct to the best of his/her knowledge
and that he/she has no objection to taking the prescribed oath, and that the prescribed oath will be
binding on his/her conscience.

Commissioner of Oaths

NOTE: Both the Deponent and the Commissioner of Oaths must install all pages of this Affidavit.
* Delete definition, which does not apply.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.15.2B: BANK DETAILS: JOINT VENTURE PARTNERSHIP

NAME OF TENDERER

NAME OF BANK

BRANCH AND BRANCH CODE

CONTACT PERSON

DESIGNATION

TELEPHONE NUMBER

NAME OF ACCOUNT HOLDER

TYPE OF ACCOUNT
(NOT SAVINGS ACCOUNT)

ACCOUNT NUMBER
(NOT SAVINGS ACCOUNT)]

TENDER AMOUNT

CONSTRUCTION PERIOD

BANK CODE RECEIVED

(TO BE COMPLETED IN BY ENGINEER)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.16: DECLARATION ON STATE OF MUNICIPAL ACCOUNTS

1. Any tender will be rejected if: any municipal rates and taxes or municipal service charges owned by the tenderer or any of
the directors to the municipality or a municipal entity, or to any other municipality or municipal entity, are in arrears for more
than three months.

2. Tenderer information

2.1Name of Tenderer

2.2Registration Number

2.3Municipality where business is situated:

2.4Municipal account number for rates:

2.5Municipal account number for water & electricity:
2.6

MUNICIPAL ACCOUNT
NUMBERS

NAMES OF ALL DIRECTORS IDENTITY NUMBERS

3. Documents to be attached:
e A copy of municipal account mentioned in 2.4 & 2.5 (Not older than 3 months)
e A copy of municipal accounts of all directors mentioned in 2.6 (Not older than 3 months)
e  Proof of directors

I/We declare that the abovementioned information is true and correct and that the following documents are attached to this form :

Dated this day of 20

SIGNATURE OF TENDERER

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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T2.2.17 : DECLARATION OF TENDERER PAST
SUPPLY CHAIN MANAGEMENT PRACTICES
(see attached MBD 8)

1. Anytender may be rejected if that tenderer, or any of its directors have :

e abused the Municipality’s/Municipal entity’s supply chain management system or committed any
improper conduct in relation to such system;
been convicted for fraud or corruption during the past five years;
willfully neglected, reneged on or failed to comply with any government, Municipal or other public
sector contract during the past five years, or

e been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

2. In order to give effect to the above, the following questionnaire must be completed and submitted
with the tender :

ITEM QUESTION YES / NO

2.1 Is the tenderer any of its directors listed on the National Treasury’s database as YES / NO
a company or persons prohibited form doing business with the public sector?
(Companies for persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram
partem rule was applied)

2.1.1 | If so, furnish particulars :

2.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters YES / NO
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act
(No 12 of 2004)?

(To access this Register enter the National Treasury’s website, www.
treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile
number (012) 326 5445)

2.2.1 | If so, furnish particulars :

2.3 Was the tenderer or any of its directors convicted by a court of law (including a YES / NO
court of law outside the Republic of South Africa) for fraud or corruption during
the past five years?

2.3.1 | If so, furnish particulars :

24 Does the tenderer or any of its directors owe any Municipal rates and taxes or YES / NO
Municipal charges to the Municipality/Municipal entity, or to any other
Municipality/Municipal entity, that is in arrears for more than three months?
2.4.1 | If so, furnish particulars :

2.5 Was any contract between the tenderer and the Municipality/Municipal entity YES / NO
or any other organ of state terminated during the past five years on account of
failure to perform on or to comply with the contact?

2.5.1 | If so, furnish particulars :

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CERTIFICATION

|, THE UNDERSIGNED (FULL NAME)
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO BE TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNATURE OF TENDERER DATE
POSITION NAME OF TENDERER
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
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T2.2.18: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1 : Name of enterprise:

Section 2 : VAT registration number, if any:

Section 3 : CIDB registration number, if any:

Section 4 : Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5 : Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 6 : Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

I:l a member of any municipal council I:l an employee of any provincial department, national
or provincial public entity or constitutional institution
I:l a member of any provincial legislature within the meaning of the Public Finance
Management Act, 1999, (Act 1 of 1999)
I:] a member of the National Assembly of the I:l A member of an accounting authority of any
National Council of Province national or provincial public entity
I:] a member of the board of directors of any I:l An employee of Parliament or a provincial
Municipal entity legislature

I:l An official of any municipality or municipal entity

If any of the above boxes are marked, disclose the following:

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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>4
RS 2

Sospearct

Name of sole proprietor, partner,
director, manager, principal
shareholder or stakeholder

Name of institution, public
office, board or organ of state
and position held

Status of service

(tick appropriate

column)

Current Within last
12 months

*insert separate page if necessary

following:

I:] a member of any municipal council

I:l a member of any provincial legislature

National Council of Province

I:l a member of the National Assembly of the

I:] a member of the board of directors of any

Section 7 : Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months been in the service of any of the

I:l an employee of any provincial department, national

or provincial public entity or constitutional institution

within the meaning of the Public Finance
Management Act, 1999, (Act 1 of 1999)
|:| A member of an accounting authority of any

national or provincial public entity

I:' An employee of Parliament or a provincial

Municipal entity legislature
An official of any municipality or municipal entity
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, | Name of institution, public Status of service
director, manager, principal office, board or organ of state | (tick appropriate
shareholder or stakeholder and position held column)
Current Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she us duly authorized to do so on behalf of the enterprise

)

i)

ii)

Authorizes the Employer to obtain a tax clearance certificate form the South African Revenue
Services that my/out tax matters are in order;

Confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004;

Confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise appears, has within the last five years been
convicted of fraud and corruption;

iv) Confirms that I/we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as conflict of
interest; and

V) Confirms that the contents of this questionnaire are within my personal knowledge and are
to the best of my belief both true and correct.

SIGNATURE OF TENDERER DATE

POSITION NAME OF TENDERER

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1: AGREEMENTS & CONTRACT DATA

CONTENTS
ITEM DESCRIPTION PAGE
Ci1 AGREEMENTS & CONTRACT DATA
C1.1 FORM OF OFFER AND ACCEPTANCE 92-95
Cl1.2 CONTRACT DATA
C1.2.1 CONDITIONS OF CONTRACT 98
A: GENERAL CONDITIONS OF CONTRACT 98
B: SPECIAL CONDITIONS OF CONTRACT 98
C1.2.2 DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS TO 199-105
THE GENERAL CONDITIONS OF CONTRACT
C1.3 FORM OF GUARANTEE 107-109
Cl4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 111-123
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4 N

C1.1

FORM OF OFFER AND
ACCEPTANCE

\_ )
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Page 87



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

C1.1: FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into
a contract for the procurement of:

CONTRACT NO. :
SHORT DESCRIPTION OF WORKS: APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION
OF RURAL WATER SUPPLY FOR A PERIOD OF 36 MONTHS

The tenderer, identified in the offer signafure block, has examined the documents listed in
the tender data and addenda thereto as listed in the returnable schedules, and by
submitting this offer has accepted the conditions of fender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this
form of offer and acceptance, the tenderer offers to perform all of the obligations and
liabilities of the contractor under the contract including compliance with all its terms and
conditions according to their tfrue intent and meaning for an amount to be determined in
accordance with the conditions of confract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS:

Rand (in words): R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of
offer and acceptance and returning one copy of this document to the tenderer before the
end of the period of validity stated in the tender data, whereupon the tenderer becomes
the party named as the contractor in the conditions of contract identified in the contract
data.

SIGNATURE (of person authorized to sign the tender) :

NAME (of signatory in capitals)
CAPACITY

NAME OF TENDERER (Organization)
ADDRESS OF TENDERER (Organization)

NAME OF WITNESS (in capitals)
SIGNATURE OF WITNESS

DATE

(FAILURE OF A TENDERER TO SIGN THIS FORM WILL INVALIDATE THE TENDER)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below
accepfts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor
the amount due in accordance with the condifions of confract identified in the contfract
data. Acceptance of this tenderer’s offer shall form an agreement between the employer
and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any
addenda thereto as listed in the tender schedules as well as any changes to the terms of the
offer agreed by the tenderer and the employer during this process of offer and acceptance,
are contained in the schedule of deviations attached to and forming part of this agreement.
No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement,
including the schedule of deviations (if any), contact the employer’'s agent (whose details
are given in the contfract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of
confract idenftified in the contract data. Failure to fulfill any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date
when the tenderer receives one fully completed original copy of this document, including
the schedule of deviations (if any). Unless the tenderer (now contractor) within five working
days of the date of such receipt notifies the employer in writing of any reason why he cannot
accept the contents of this agreement, this agreement shall constitute a binding contfract
between the parties.|

SIGNATURE (Municipal Manager)
NAME (of signatory in capitals)
CAPACITY

NAME OF EMPLOYER
ADDRESS OF EMPLOYER

NAME OF WITNESS (in capitals)
SIGNATURE OF WITNESS

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 89



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

SCHEDULE OF DEVIATIONS

Notes:

1.

The extent of deviations from the tender documents issued by the employer before
the tender closing date is limited to those permitted in terms of the condifions of
tender.

A tenderer’s covering letter shall not be included in the final confract document.
Should any matter in such letter, which constitutes a deviation as aforesaid, become
the subject of agreements reached during the process of offer and acceptance, the
outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed
by the Parties becomes an obligation of the contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements
and recorded here, shall also be incorporated into the final draft of the Contract.

Subject

Details

Subject

Details

Subject

Details

Subject

Details

B the duly authorized representatives signing this agreement, the employer and the tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments fo the documents listed in the tender data and addenda thereto as listed in
the tender schedules, as well as any confirmation, clarification or changes fo the terms of the
offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the
tenderer of a completed signed copy of this Agreement shall have any meaning or effect in
the contract between the parties arising from this agreement

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.2

CONTRACT DATA

\_ )
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C1.2: CONTRACT DATA

CONTENTS

ITEM & DESCRIPTION

C1.2.1 CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS OF CONTRACT

B. SPECIAL CONDITIONS OF CONTRACT

C1.2.2 DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS
TO THE GENERAL CONDITIONS OF CONTRACT

PAGE

95

95

96-102

Client Witness 1 Witness 2 Contractor Witness 1
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C1.2.1 CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the "General Conditions of for Construction work — 3@
Edition 2015 issued by the South African Institute of Civil Engineering. (Short title:
GCC2010")

B. SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract.
The Special Conditions of Contract shall amplify, modify or supersede, as the case
may be, the GCC 2015 to the extent specified below, and shall take precedence
and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in
each case by the number of the applicable clause or sub clause in the General
Conditions of Contract 2010, and the applicable heading, or (where a new special
condition that has no relation to the existing clauses is introduced) by a number that
follows after the last clause number in the General Conditions, and an appropriate
heading.

The forms included in the General Conditions of Contract 2010, are replaced with
the Forms included in this project Document.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.2.2: DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS TO THE GENERAL

CONDITIONS OF CONTRACT

CLAUSE

Defects Liability Period

1.1.1.18

12 months

Name of Employer

5

GA-SEGONYANA LOCAL MUNICIPALITY

Name of the Engineer

6

Consulting Engineers

Conftractor

N
1.1.1.1
1.1.1.1
1.1.1.9

Name:
Address:

Contact:

Confract sum

“Contract sum” means the Price tendered by the
Contractor and accepted by GA-SEGONYANA
LOCAL MUNICIPALITY and arrhythmic errors has
been corrected.

Commencement

"Commencement Date” means the date of receipt
by the Contractor of the following whichever date of
receipt is the earliest:
1. Letter of appointment
2. Handover of site
3. Order to commence
“"Commencement of Work” will only take place once
the following documentation was submitted to the
office of the Consulting Engineer”
1. Letter of acceptance
2. Original Construction Guarantee
3. Letters of Appointment of Site Agent and
OHS Person
4. Registration of Project at Department of
Labour
5. Original Tax Clearance Certificate
6. Lefter of Good standing — Workman's
compensation
7. A Memorandum of understanding signed
between a Nominated Local Sub-
Confractor and the main contractor

Address of Divisional Head : Water
and Sanitation Address of
Employer

Private Bag X1522, KURUMAN, 8460
Tel : (053) 712 9300

Fax : (053) 712 3581
kurmun@ga-segonyana.gov.za

Address of Engineer

Year-end break

If applicable during the duration of the construction
period.

Workmen's Compensation

The Contractor shall also provide proof, that he has
paid all contributions required in terms of the
provisions of the Act.

Client Witness 1

Witness 2

Contractor Witness 1 Witness 2

Page 94




MONTHS
BID No: 01/2025-26

o

/ GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

Labour costs

4.3

The minimum statutory labour rates as set by the
Department of Labour for the area where the site is
located must be adhered to by the contractor or as
per GA-SEGONYANA LOCAL MUNICIPALITY

Cession Subcontractors and
Material Suppliers

4.4

Add the following to the Clause:

The Employer may, in order to avoid seizure by the
owner, material supplier, subcontractor, at the
Employer’s option, pay to such owner, material
supplier, subcontractor, the amount of any overdue
installment, or any other sum payable under the
agreement for purchase or services, and, in the
event of so doing, any amount so paid by the
Employer shall be a debt due from the Contractor
to the Employer, and may be deducted by the
Employer from any money due, or that may
become due, to the Contractor in terms of the
Contract, or may be recovered by the Employer
form the Contractor by law.

The Retention money due to the Contractor will not
be payable to the contractor until all works are
completed as per GCC2010 and will only be paid to
the Contractor once all cession suppliers and
subcontractors and any other payments due has
been paidin full.

Patent Rights

4.6

The following Sub clause is added to Clause 4.6:
“The copyright in all documents, drawings and
records related to the purpose and scope of the
Works or related in any other manner to the Works,
shall vest in the Employer and the Conftractor shall
not furnish any information in connection with the
Works to anybody without the approval of the
Employer.”

Confractor’'s Employees

Add the following to Clause”
The Contractor is to utilize labour where possible
(Refer to Project Specifications)

Add the following :

“The Contractor is responsible for the behavior and
performance of his own and his Sub-contfractor’s
personnel and shall at his own cost, for the duration
of the contract and maintenance period of Works,
make the necessary arrangement to prevent
unlawful or inappropriate behavior, and shalll
indemnify the Employer and the Engineer against
any claims in connection with non-compliance with
the act, for any loss or injury, or any other claim, for
any action or neglect to act on the part of the
Conftractor’s or his Sub-contractor's personnel.”

Community Liaison Officer (CLO)

48.1.2

A CLO will be appointed by the Municipality for this
confract and will be paid by the Municipality via the
confractor on a monthly basis. In the event of
different contfractors appointed for different works, it
is possible to appoint more than one CLO where it is
deemed practical to do so by the employer. The
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CLO will be responsible for liaison between the
contractor and community, with regard to labour,
access, safety, etc..

4.10 It is a specific condition of this Tender that the
48.1.2 Confractor must employ all unskilled labour from the
local communities and as many as possible skilled
labour. All work specified in Schedule of Quantities
and Project Specifications except excavations in
hard rock and not applicable material must be
done utilizing labour based construction methods.

The requirement that all unskilled labour must be
obtained from the local communities does not
relieve the Contractor of any of his responsibilities
under the clause.

Add the following to the clause:

“The contractor shall provide all the necessary on-
the-job training to targeted labour to enable such
labour to master the basic work techniques required
to undertake the work in accordance with the
requirements of the contract in a manner that does
, not compromise worker health and safety.
Contractor's Employees

The Contractor shall do nothing fo dissuade
targeted labour from participating in training
programs and shall take reasonable steps to ensure
that nominated labour is provided with two days
formal training for every 30 days worked.

Proof of compliance will be required from the
Contractor prior to the submission of the final
payment certificate.”

All Supervisory Staff of the contractor will be in
possession of an associated NQF qualification or
certification from an accredited training institution.
(Minimum NQF level 2 for supervisory personnel i.e.
team leaders and safety officer and Project
Managers NQF 5). Where personnel are found not
to be competent as per their qualification the
personnel will be replaced on request of the
Engineer/Project Manage.

412 Add to the clause:

“All cost in complying with the provision of
complying with Clause 4.8; 4.9; 4.10 and 4.11 shall
be allowed for the rates tendered”

Confractor’'s Obligations

4.12 Add the following new clause:

"The Contractor or his representative shall attend all
site meeting with the Employer and/ or Engineer on
the dates as nominated by the Engineer. The
purpose of the meetings shall be to evaluate the
progress of work and to discuss the matters relevant
to the contract as required by the parties
concerned. Unless specifically invited by the

Confractor’s superintendence

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Engineer, the Sub-contractors of the Contractor
may not attend these site meetings.

Add the Following additional Clause 22.2:
“The Tenderer is fo fill in the names of the site agent
and foreman in the space provided in 12.2.12

Commencement of works

5.3

Within 14 days of Commencement Date

On the commencement of Work (Site handover) the
Engineer shall deliver to the contractor 3 copies of the
drawings. A copy of the signed contract document will
be prepared after signing of the confract.

Commencement of Work will only take place once the
following documentation were submitted to the office
of the Consulting Engineer:

Letter of Acceptance

Construction/Performance Guarantee

Health & Safety File

Letter of Appointment of OHS Rep or Officer

Letter of Good Standing Workman's Compensation
Prove of submission of Registration of Project at
Department of Labour.

Memorandum of understanding signed between a
local nominated sub-contfractor and the main
contractor.

Program of Works

5.6

Within 14 days of Commencement Date

Special Non-Working days

5.8.1

The period 16 December to 5™ January inclusive, plus
Good Friday, Human Rights Day, Freedom Day, Workers
Day, Youth Day, Women's Day, Heritage Day and
Easter Monday Holidays.

Extension of time for completion

5.12

In general, extension of time for the completion of
Works will, in terms of the General conditions of
Contract, be granted only for additional work and for
circumstances which could not have been foreseen,
and are beyond the control of the Confractor.

No Extension of time for completion will be granted on
accounts of normal inclement weather, but extension
of time shall be determined for abnormal rainfall or wet
conditions in accordance with the formula given
below, separately for each calendar month or part
thereof. It shall be calculated for the full period for the
completion of the Contract including any extension
thereof by the formula:

V=Nw-Nn) +  —er

The symbols shall have the following meanings:
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V = Extension of time in calendar days in respect of
the calendar month under consideration.

Nw = Actual number of days during the calendar
month on which a rainfall of Ymm or more has
been recorded.

Nn = Average number of days, as derived from
existing rainfall records provided in the table
below on which a rainfall of Ymm or more has
been recorded for the calendar month

Rn = Average rainfallin mm for the calendar month,
as derived from the rainfall records supplied in
the table below.

Rw = Actual Rainfall in mm for the calendar month
under consideration.

X =10

Y =10

If Vis negative and its absolute value exceeds Nn, then

V shall be taken as equal to minus Nn.

The total extension of fime shall be the algebraic sum of
the monthly totals for the period of construction, but if
the grand total is negative, the time for completion
shall not be reduced due to abnormal low rainfall.
Extension of time for part of a month shall be
calculated using pro rata values of Nn and Rn.

The factor (Nw — Nn) shall be considered to represent a
fair allowance for variations form the average number
of days during which rainfall exceeds Ymm.

Rw -Rn
The factor ---------—-- shall be considered to represent

a fair allowance for variations from the average in the
number of days during which rainfall had not
exceeded Ymm, but wet conditions had prevented or
had disrupted work. The formula does not take into
account flood damage which should be treated
separately as far as extension of fime is concerned.

Accurate rain gauging shall be taken at a suitable
point on Site. This information shall be regarded as the
actual rainfall for this contract. The readings will be
done by the Engineer and the Contractor may attend
this readings and shall at his own expense take alll
necessary precautions to ensure that the rain gauge be
interfered with by unauthorized persons.

7.1

Information in respect of plant

Add to Sub-Clause 7.1.1:

Details in writing of all Constructional Plant and
Temporary Works which is brought onto site by,
or on behalf of, the Contractor for the purpose
of the Works, and which is hired, leased or the
subject of hire-purchase agreements, together
with the names of the hirers, lessors or owners

Client Witness 1 Witness 2
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thereof, shall be supplied to the Engineer by the
Confractor.

The Employer may, in order o avoid seizure by
the hirer, owner or lessor, at the Employer’s
option, pay to such hirer, owner or lessor he
amount of any overdue installment, or any sum
payable under the agreement for hire, lease of
hire purchase, and, in the event of so doing,
any amount so paid by the Employer, and may
be deducted by the Employer form any money
due, or that may become due, to the
Conftractor in terms of the Contract, or may be
recovered by the Employer form the Contractor
by law.

Possession of all Constructional Plant and
Temporary works provided by Sub-Contractors
shall be deemed to vest in the Employer
immediately the same is brought onto site, and
shall mutatis mutandes be subject to the
provisions of the Clause hereinbefore
contained. The Contractor shall ensure that the
foregoing provision will be inserted in all sub-
contractors.

7.1

Conftract Guarantee

Within 14 days of the Commencement Date

Add the following to the Clause:

“The contract may be awarded to a Subsidiary
Company on the condition that the Holding
Company shall in addition to the Surety
specified, assume responsibility for the due and
proper performance of the Works and the
fulfilment of the contract, should the Subsidiary
Company be unable to do so.”

7.2

Quality of materials and
workmanship

Add to Sub-Clause 7.2:

“The source of supply of all materials including
all stone, sand, gravel or soil or any other natural
materials required in the execution of the Works
shall be located by the Contractor. No
materials shall be used until it has been
approved by the Engineer.”

Payment to labour-intensive 8.1
component of the works

Payment for works identified in the Scope of
Work as being labour-intensive shall only be
made in accordance with the provisions of the
Confract if the works are constructed strictly in
accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not
relieve the Contractor in any way of his
obligations wither in contract or in delict.

8.6
Insurances

Special consideration should be given to
damage to existing infrastructure.

Other Insurances 8.6.1.2

Special Risk Insurance — SASRIA (coupon o be
provided)

Limit of indemnity 8.6.1.3

R 5000 000 per claim, claims unlimited
(consultants only)

Cancellation of Contract 9.1

In addition if the contractor fails to adequately
protect the existing works / infrastructure

Client Witness 1 Witness 2
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against damage and thereby unduly endanger
the Works — the employer may cancel the
contract and recover damages and losses.
Cancellation of the Contract 9.2.1 14 days
by the Employer
. . 10 Adjudication, Arbitration and the Court will be
Dispute Resolution . . .
acceptable dispute resolution mechanisms.
Time within which Works fo be 10.1 14 Days after the Commencement Date.
commenced
Preferred method for 10.7 Arbitration
determination of disputes
11 Add the following:
The Contractor shall as far as possible, confine
his operations to the limits of the areas made
available to him by the Engineer, but if the land
is insufficient for the needs of the work, the
. Contractor shall make his own arrangements
Access to the site .
with the owners of fenants concerned for
whatever additional land he may require and
pay all rent and other charges in connection
therewith. The Confractor shall be responsible
for all damages and shall indemnify the
Employer against all claims which may arise.
Programme to be furnished 12.2 14 Days after the issuing of the Letter of
within Acceptance.
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C1.3

FORM OF GUARANTEE
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LEASE NOTE THAT A FINANCIAL INSTITUTION SHOULD PROVIDE A LETTER OF
CONFIRMATION TO SUPPLY THE SURITY AS TENDERED.

C1.3: FORM OF GUARANTEE (PRO FORMA)
WHEREAS

GA-SEGONYANA LOCAL MUNICIPALITY
(hereinafter referred to as “The Employer”)

enters into BID NO: 01/2025-26 with

(Hereinafter referred to as the “Contractor”)

on the day of 20

for

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION
OF RURAL WATER SUPPLY FOR THE PERIOD OF 36 MONTHS

AND WHEREAS it is provided by such Contract that the Contractor shall provide
the Employer with security by way of a guarantee for the due and faithful
fulflment such Contract by the Contractor.

AND WHEREAS

Has/have at the request of the Contractor agreed to give such guarantee.

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Guarantor and
Co-principal debtors to the Employer under renunciation of the benefits of
division and excussion for the due and faithful performance by the Contractor
of all the terms and conditions of the said Contract, subject to the following
conditfions :

The Employer shall, without reference and/or notice to us, have complete
liberty of action to act in any manner authorized and /or contemplated by the
terms of the said Contract, and/or to agree to any modifications, variations,

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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alterations, directions or extensions of the Completion Date of the Works under
the said Contract, and that its rights under this guarantee shall in no way be
prejudiced nor our liability hereunder be affected by reason of any steps which
the Employer may take under such Contract, or of any modification, variation,
alterations of the

1. Completion Date which the Employer may make, give, concede or agree to
under the said Contract.

2. The guarantee shall be limited to the payment of a sum of money.

3.  The Employer shall be entitled, without reference to us, to release any
guarantee held by it, and to give time to or compound or make any other
arrangement with the Contractor.

4.  This guarantee shall remain in full force and effect until the issue of the
Certificate of Completion in terms of the Conftract, unless were are advised in
writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee
shall remain in full force and effect until all such claims have been paid or
liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of
(R
)

6. The Guarantor reserves the right to withdraw from this guarantee by depositing
the Guaranteed Sum with the beneficiary, whereupon our liability hereunder
shall cease.

7. We hereby choose our address for the serving of all notices for all purposes
arising here from as :

IN WITNESS WHEREOF this guarantee has been executed by us at
on this day
of 20

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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AS WITNESSES:

1. SIGNATURE:
Duly authorized to sign on behalf of

ADDRESS:

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Cl4

OCCUPATIONAL HEALTH
AND SAFETY AGREEMENT
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C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT
THIS AGREEMENT IS
BETWEEN
THE CONTRACTOR

Herein represented by:

In his capacity as being duly authorized hereto
hereinafter referred to as “contractor”.

Compensation Commissioner Number:

(Attached a copy of the Registration Certificate to this agreement)

Company
Name

Registration No

CEO
Name

I_D Number

Physical Address

AND

GA-SEGONYANA LOCAL MUNICIPALITY
(hereinafter referred to as “the Council”)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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1. DEFINITIONS

1.1 CONTRACTOR Means the “Contractor” as defined in the General
Conditions of Contract in his capacity as
mandatory.

1.2 MANDATORY Includes an agent, contfractor or subcontractor for
work to be done or service rendered, but without
derogating from his status in his own right as an
employer of people or user of equipment,
machinery, tools or materials.

1.3 THE PRINCIPAL Means the contract as contained in Portion 2 of this

CONTRACT document
1.4 COUNCIL Means : GA-SEGONYANA LOCAL MUNICIPALITY
1.5 RISK CONTROL A person appointed in writing by Council
OFFICER
2. OBJECTIVE

2.1  Whereas Council and the Contractor have entered into a contract for service
(work) as fully indicated in the “Principle Confract” and whereas the
“Contractor” agreed to indemnify Council against the risks stated hereunder
whether foreseeable or not, and, whereas it is agreed between the parties that
it is of cardinal importance to safeguard both Council and the Contractor’s
obligation in terms of relevant legislation as well as to extend the obligation as a
company and/or legal person and/or person as an entity concerned with
health, safety and the environment.

2.2 These rules are applicable to all contractors performing work for Council within
the jurisdictional area of the Council and on any premises which are owned,
rented or developed by the Council.

2.3 The Council acts though those officials or persons who are generally or
specifically charge with the responsibility, in terms of legislation, as well as any
other official or person who is generally or specifically charged with the control
and supervision of the project.

IT IS HEREBY AGREED AS FOLLOWS:

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3. INDEMNITIES

3.1  The “"Contractor” hereby indemnifies the “Council” against any loss in respect of
all claims, proceeding, damages, costs and expenses arising out of any claim or
proceeding pertaining to the non-compliance by the “Contractor” of any
statutory requirements and/or requirements.

3.1.1 The Occupational Health and Safety Act 85 of 1993 (as amended),
including the Construction Regulations, 2003 as promulgated on 18
May2003, in terms of Section 43 of the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), in Government Gazette No. 25207 and
Regulation Gazette No. 7721.

See Annexure B

3.1.2 The Health Act 63 of 1977,

3.1.3 Road Traffic Act 29 of 1989 (as amended)

3.1.4 Environment Conservation Act 73 of 1989

3.1.5 The National Water Act 36 of 1998

3.1.6 The Criminal Procedure Act 51 of 1977

3.1.7 The Explosives Act 26 of 1956

3.1.8 The Arms and Ammunition Act 75 of 1969

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993

3.1.10 The Labour Relations Act 66 of 1995

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended)

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended)

3.1.13 Standards Act 29 of 1993

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local
government and/or any published official standard incorporated into
any statute or bylaw relating to the completion of the work set out in the
“Principal Contract”.

3.1.15 Any other health and safety standard prescribed by the “Council”.

3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of
the above legislation and that he, his employees and any subcontractor will
comply with all the statutory provisions contained in them.

3.3 The “Contractor” shall indemnify the “Council” in respect of any physical loss or
damage to any plant, equipment or other property belonging to the
“Contractor” or for which he is responsible an he hereby indemnifies the
“Council” against any loss in respect of all claims, proceedings, damages, costs
and expenses consequent upon the loss of or damage to any plant, equipment
or other property belonging to, or which is the responsibility of , any
subcontractor, agent or employee of the subcontractor.

3.4 The “Confractor” shall and hereby indemnifies the “Council” against any liability,
loss, claim or proceedings whatsoever, whether arising in common law or by
statute, consequent on personal injuries to or the loss of health or death of any
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person whosoever arising out of or in the course of or caused by the execution
of the “Principal Contract”.

3.5 The “Contractor” shall and hereby indemnifies the “Council” against any liability,
loss, claim or proceedings consequent on loss of or damage to any movable or
immovable property arising out of or in the course of or caused by the execution
of the “Principal Contract” and due to any act or omission of the "Contractor”,
his agents, servants or subcontractors.

4. PERFORMANCE SAFE WORKING PRACTICE

4.1 The "Council” requires a high standard of safe work performance from all
employees and expects that the standard be maintained by the “Contractor”
within the “Council’s” jurisdictional area or on its premises.

4.2 Irrespective of human considerations, the maintaining of these health and safety
rules shall be the execution of the prescribed legal requirements. These rules are
not to hinder the “Contractor” in rendering services or indemnify the
“Contractor” from any legal responsibility to ensure healthy and safe work
circumstances.

43 The "Council” shall assist the “Contractor” in any practical considerations to
accommodate the healthy and safe execution of work and therefore require
co-operation in the execution of these safety rules.

5. LOCK OUT PROCEDURE

5.1  When power or air driven machines or equipment, electrical apparatus or pipe
lines are examined, repaired, adjusted, cleaned, lubricated or serviced in any
other way than normal servicing, then all isolating switches, -levers, valves or
appliances must be put in the “off"” or “closed” position and locked.

5.2 Should more than one team work on a machine, then each person in control of
a team, must put a separate lock on the switch, lever, valve or appliance.
6. CRANES, VEHICLES AND HOISTING

6.1  Foreach crane or hoisting equipment used, the “Contractor” must submit a valid
and recent test certificate or other form of the last examination of the machine
or equipment, to the “Council”.

6.2 Only trained personnel with written permission and where determined by Law,
with a valid driver’s license, may be allowed to operate any electrical diesel or
petrol driver overhead crane, hydraulic or electrical hoisting equipment, self
driven forklift, tfractor or any other crane or vehicle. No employee of the
“Confractor” may perform any overhead work or work on an overhead crane or
hoisting equipment or work near cranes or crane rail, before

(i) An agreement was concluded with the “Council”
(ii) Approval has been obtained from the “Council” to perform the work
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(iii) All applicable danger — and warning symbolic signs are put into position,
or exemption, if applied for, is in operation.

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes,
hoisting equipment, plant, machines or equipment brought onto the work site by
the “Contractor”

7. MACHINE VALANCES, PROTECTION AN FENDING

7.1~ No machine valances, protection or fencing may be removed from machines,
manholes, etc without the written permission of “Council” if applicable
exemption procedures were not appropriated.

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT

8.1 No equipment or appliance belonging to “*Council” may be used without written
permission from “Council”.

8.2  Unless prior arranged, “Confractors” must bring sufficient tools and equipment to
the site to finish the confract, including offices and storerooms. The mentioned
equipment remains the responsibility of the “Contractor” with respect to loss,
damage and theft.

8.3 In exceptional cases, where tools and equipment belonging to “Council” are
used to finish the contract, the said equipment and tools are used on won risk
and the “Contractor” indemnifies “Council” from any claims that may arise. The
said indemnity must be in writing, as well as information regarding the loan
period, identification and condition of tools and equipment. The “Contractor” is
responsible for the returning of said tools and equipment. The “Contractor” is
responsible to “Council” for any damage or excessive wear of such tools or
equipment and material.

9. EXCAVATIONS

9.1 Before any excavations commence, written permission must be obtained from
“Council” to confirm the location of existing electrical cables, water pipes, etc.

9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced
effectively and safeguarded between sundown and sunup with a sufficient
amount of red/yellow warning lights and symbolic signs.

9.3 The surrounding area must be kept clean, safe and tidy during excavation.
Excess material may not obstruct unnecessarily.
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9.4 If any property is in danger during excavation, it must be supported and the
proposed support work must be submitted to the Department of Labour (OHS)
and “Council” for approval.

9.5 Written permission must be obtained from “Council” to grant admittance to
restricted areas as well as areas where dangerous or poisonous gases are
present.

10. FIRST AID
10.1 The “Contractor” must provide and maintain a fist aid box equipped according

11.

12.

13.

14.

to legal requirement where more than (5) five persons are employed. The first
aid box must be in the care of a person with a competency certificate from one
of the following organizations :

(i) SA Red Cross Association;

(ii) St Johns Ambulance;

(iii) SA First Aid League; or

(iv) A person or organization approved by the Chief inspector for this purpose.

FLAMMABLE LIQUIDS

11.1

The "Contractor” shall be held responsible for the necessary precautionary fire
prevention measures. No smoking signs must be put up where applicable. The
“Contractor’'s” employees must be informed of “Council’s” fire prevention
measures and evacuation procedures.

COMPENSATION BY CONTRACTOR

12.1

The “Contractor” shall be held responsible for all loss of and damage to property,
the death or injury of persons, the resultant loss or damage suffered as well as alll
law suits, claims, costs, charges, fines and expenses, due to negligence, violation
of statutory liability or neglect of the "“Contractor” or the “Contractor’s”
employees.

TRANSGRESSION OF RULES AND MISBEHAVIOR

13.1

The “Contractor” is warned that any act(s) leading to damage or loss of
employees of the “Contractor” or the “Council” shall not be tolerated. The
“Council” may (without any reason) demand that any employee of the
“Contractor” be withdrawn from the principal “Contract” or site.

INCIDENT REPORTING

14.1

All incidents referred o in Section 24 of the Occupational Health and Safety Act
and or other incidents shall be reported, by the “Contractor” , to the Department
of Labour, as well as to the “Council.
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15.

16.

17.

18.

14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted
in terms of the Occupational Health and Safety Act in any incident involving the
“Contractor” and/or his employees and/or his subcontractors.

14.3 The “Contractor” undertakes to report to “Council” anything deemed to be
unhealthy and/or unsafe and that he undertakes to verse his employees and/or
subcontractors in this regard.

LIAISON AND SUPERVISION

15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the
designated Risk Control and “Council” representative regarding any hazards or
incidents that may be identified or encountered during the performance of the
“Principal Contract”.

SERVICE INTERRUPTION

16.1 Should any work done by the “Contractor” cause a possible interruption, written
permission must be obtained from “Council”, before such work commences. The
“Contractor” may not switch on or off any compressed air, steam, oxygen,
vacuum supply or electrical supply without written permission from the “Council”.

CONFIDENTIALITY

17.1 The “Contractor” and his employees shall regard all data, documentation and
information of the contract and related documentation s confidential.

17.2 Lost documentation/plans or related documentation shall immediately be
reported in writing to the “Council”.

17.3 The “Confractor” shall not put up any advertisements or billboard at the site
without permission.

17.4 The "Contractor” shall not take photographs of the contract site or part thereof
or any work process or part thereof, without written permission from the
“Council”, or have photographs taken, published or let it be published.

CONTRACT SITE AND PRESERVATION

18.1 The "Contractor” shall not be allowed enfrance to the site unless a valid identity
document, issued by “Council”, is displayed. The mentioned documents shall
only be valid for a limited period, where after it must be renewed.
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19.

20.

COMPLETION OF WORK

19.1 The “Contractor” or his employees shall not leave the contract site before the
“Council” is satisfied that the contract is completed according to the
requirements and standards set out in the contract and that the working site is
left in a satisfactory and safe condition.

LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS

20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or
firearms be brought onto the premises.

21. SEARCHES
21.1 The “Contractor” and any person engaged in the contract work may at any fime
be searched by * Council”, appointed security personnel and all packages,
suitcases, etc. must be presented to the access control point for examination
prior to them being brought onto the property or leaving the property.
22. GENERAL CONDITIONS
22.1 Notwithstanding anything to the confrary in this agreement, it is hereby
specifically determined that the “Contractor” :

22.1.1 Shall have acquainted himself and be conversant with the contents of
all statutory applicable to the health and safety of workers and other
persons on the site including the execution of the work, and in particular
the conditions contained in the Occupational Health and Safety act,
1993 (Act 85/1993), and the regulations promulgated in terms thereof,
and shall comply therewith meticulously and in all aspects and/or take
care that it is complied with;

22.1.2 Shall be obliged to immediately execute all instructions given to him by
an authorized representative of *Council” in order to ensure and uphold
the implementation and enforcement of the provisions referred to in sub-
paragraph 1, to the satisfaction of the said representative;

22.1.3 Shall indemnify the “Council” against any or all liability which may be
incurred by the “Council” as a result of the omission of the “Contractor”,
his employees, sub-contractors and/or representatives to comply with
the provisions referred to in sub-paragraph 1, or to ensure that it shall be
complied with;

22.1.4 Shall undertake to pay upon demand any and/or all legal costs and
other expenses which “Council” may have incurred as a consequence
of any criminal charges or other proceedings pending against, or
involving the "Council” as a result of the contravention or non-
compliance by the * Contractor”, his employees, sub-contractors and/or
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23.

24.

25.

22.1.5

22.1.6

representative of any of the statutory provisions referred to in sub-
paragraph 1;

Should the “Contractor” neglect to immediately execute any health and
safety written orders issued to him, or to his employee in charge of the
works, in ferms of the stipulations of sub-paragraph 2, the “Council” shall
be entitled to suspend the execution of the works and take the necessary
steps to execute or have such order executed. Under these
circumstances the contractor shall be obliged to pay “ Council”, upon
demand, all costs and expenses incurred by “ Council”, in order to
execute or have the said orders executed.

Should the above-mentioned steps not establish a healthy and safe work
environment the “Council” will be entitled to terminate the confract
without incurring any further costs or claims from the contractor?

“CONTRACTOR” IDENTIFICATION BOARD

23.1

The “Contractor” shall provide on any work premises a temporary identification
board containing at all worksites the following information :

Company Name

On behalf of which division/department the work is being done

The contract number and name of the person representing the “Contractor”
The contract number and name of the person representing “Council”

ACKNOWLEDGEMENT

24.1

The “Contractor” hereby acknowledges that he has read and received a copy
of the "“Principal Contract” and agrees to be bound by and undertakes to
observe all the terms and conditions of the “Principal Contact”. This appointment
is made in terms of Section 37(2) of the Occupational Health and Safety Act. 85
of 1993.

EXCEPTIONS AND OMISSIONS
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26. REMARKS
THE CONTRACTOR
SIGNED AT ON THIS DAY OF
WITNESSES:
1.
THE CONTRACTOR
2.
THE COUNCIL
SIGNED AT ON THIS DAY OF
WITNESSES:
1.
THE COUNCIL
2.
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C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

INDEMNITY CERTIFICATE

CONTRACTOR

EMPLOYER : GA-SEGONYANA LOCAL MUNICIPALITY

CONTRACT NO : 03/2024-25

CONTRACT : PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 34
MONTHS

I/WE Hereafter the “Contractor”

“Contractor” hereby indemnifies the JOE MOROLONG LOCAL MUNICIPALITY (Council)
against any claim of whatever sort which may arise directly or indirectly from the execution
by me/us of the abovementioned contract and which may be instituted against “Council”,
as well as of any loss or damage which the “Council” suffers or expenditure the “Council”,
incurs to prevent responsibility for such claim, loss or damage, whatever the cause of such
claim may be or whatever loss or damage the “Council” suffers.

THUS DONE AND SIGNED AT ON THIS DAY OF
20
WITNESSES:
1.
CONTRACTOR
2.
COUNCIL
R2
REVENUE STAMP
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Cl.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

ACKNOWLEDGEMENT CERTIFICATE

I, IN MY CAPACITY AS

DULY AUTHORIZED HERETO

REPRESENTING CONTRACTORS,
ACKNOWLEDGE RECEIPT

OF A COPY OF THE GA-SEGONYANA LOCAL MUNICIPALITY'S SAFETY MANUAL FOR
CONTRACTORS AND THE UNDER MENTIONED PERSON AS MY SUPERVISOR REGARDING ALL
WORK AND SERVICES, WHICH MUST BE EXECUTED BY THE CONTRACTOR. THE APPOINTMENT
IS DONE IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT. 1993 (ACT 85/1993).

SIGNEDAT ON 20

L ACCEPT THE ABOVE-MENTIONED
APPOINTMENT, AND DECLARE THAT | AM FAMILIAR WITH THE CONTENTS OF THE GA-
SEGONYANA LOCAL MUNICIPALITY’'S SAFETY MANUAL FOR CONTRACTORS.

CASUALTIES REGISTRATION NUMBER

SIGNED AT ON 20_
SIGNATURE:
WITNESSES 1

2,

A copy of this certificate shall be submitted to the “Council” before any work commences

R2
REVENUE STAMP
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C2: PRICING DATA

CONTENTS
ITEM DESCRIPTION PAGE
C2 PRICING DATA
C2.1 PRICING INSTRUCTIONS 127-129
C2.2.1 BILL OF QUANTITIES 7-63
C222 SUMMARY BILL OF QUANTITIES 132
C2.3 DAYWORK SCHEDULE 134-137
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C2.1: PRICING INSTRUCTIONS
PREAMBLE

1. The General Conditions of Contract, the Special Conditions of Contract, the
Specifications (including the Project and Particular Specifications) and the Drawings
are to be read in conjunction with the Schedule of Quantities.

2. The Schedule comprises items covering the Contractor’s profit and costs of general
liabilities and of the construction of temporary and permanent works.

3. The Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule and his attention is drawn to the fact that the Contract has the right, under
various circumstances, to payments for additional works carried out and that the
Engineer shall base his assessment of the rates to be paid for such additional work
on appropriate rates inserted in the Schedule by the Contractor.

4, Clause 8 of each Standardized Specification and the measurement and payment
clause of each Particular Specification, read together with the relevant clauses of
the Project Specification, set out what ancillary or associated activities are included
in the rates for operations specified.

5. Descriptions in the Schedule of Quantities of this Tender Document drawn up
generally in accordance with the latest issue of Civil Engineering Quantities (1).
Should any requirement of the measurement and payment clause of the applicable
Standardized Specification (2), or the Project Specification (2), or the Particular
Specification (2) conflict with the terms in the Schedule of Quantities in this Tender
Document the requirements in the Schedule of Quantities in this tender document
shall prevail. The Contractor’'s attention will be called upon Clause “Qualifications
of Tenders” and Clause “Preliminary and General” in the section “"Conditions of
Tender” in this Tender Document.

Unless otherwise stated, items are measured net in accordance with the Drawings,
and no allowance has been made for waste. The Tender Quantities are derived
from preliminary drawing, so due allowance shall be made for possible changes.

The prices and rates 1o be inserted in the Schedule of Quantities are to be the exclusive
prices to the Employer for the work described under the several items. Such prices shall
cover all costs and expenses that may be required in and for the construction of the work
described, and shall cover the cost of all general risks, liabilities and obligations set forth or
implied in the documents on which the Tender is based.

7. A price, rate or word “NIL" is fo be entered against each item of the Schedule of
Quantities, whether the quantities are stated or not. If no rate is entered against an
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item, or a word other than “NIL" is entered, the item will be considered to be covered
by other prices in the Schedule, the rate will, nevertheless, be taken as “NIL" and no
claim will be considered if the quantity of such item increases of decreases.

The Tenderer shall price each item in the Schedule of Quantities in BLACK INK.

Unifs of measurement stated in the Schedule of Quantities are all metric unifs.

Abbreviations used are as follows:

mm

m

km
km-pass
m2
M2?-pass
m3
m3-km
ha

kw

I

Kl

kg

f

Prov.

%

PC Sum
Sum
No.

All rates and amounts quoted in the Schedule of Quantities shall be in South African

Rand.

millimeter

meter

kilometer
kilometer pass
square meter
square meter pass
cubic meter

cubic meter-kilometer
hectare

kilowaftt

liter

kiloliter

kilogram

tonne (1 000 kg)
provisional amount
percent

prime cost sum
sum

number

item.
9. NOTES
1) The standard system of measurement of civil engineering quantities for South Africa
and South West Africa/Namibia, published by the South African Institution of Civil
Engineers.
2) See definition in Sub-clause 2.1 of Part T of SABS 0120.
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 122




GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

PART C2.2
BILL OF QUANTITIES
CODITIONS OF
CONTRACT

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 123



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 124



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 125



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 126



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 127



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 128



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 129



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 130



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 131



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 132



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 133



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 134



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 135



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 136



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 137



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 138



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 139



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 140



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 141



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 142



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 143



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 144



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 145



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 146



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 147



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 148



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 149



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 150



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 151



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 152



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 153



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 154



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 155



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 156



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 157



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 158



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 159



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 160



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 161



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 162



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 163



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 164



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 165



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 166



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 167



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 168



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 169



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 170



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 171



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 172



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 173



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 174



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 175



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 176



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 177



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 178



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 179



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 180



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 181



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 182



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 183



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 184



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 185



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 186



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 187



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 188



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 189



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 190



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 191



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 192



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 193



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 194



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 195



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 196



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 197



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 198



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 199



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 200



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 201



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 202



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 203



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS
BID No: 01/2025-26

C2.2.1.1: SUMMARY BILL OF QUANTITIES

DESCRIPTION AMOUNT
SCHEDULE 1: PRELIMINARY & GENERAL R
SCHEDULE 2: DAYWORKS R
SCHEDULE 3: PIPEWORK R
SCHEDULE 4: HANDPUMPS R
SCHEDULE 5: WINDMILLS R
SCHEDULE 6: ELEVATED TANKS R
SCHEDULE 7: DIESEL ENGINES & GENERATORS R
SCHEDULE 8: PUMPS R
SCHEDULE 9: ELECTRICAL WORK R
SCHEDULE 10: EMERGENCY MAINTENANCE R
SCHEDULE 11: RESERVOIRS & DRINKING TROUGHS R
SCHEDULE 12: BUILDING WORKS R
SCHEDULE 13: YARD CONNECTIONS R
SCHEDULE 14: HEALTH AND SAFETY R
SUB-TOTAL 1: R
CONTINGENCIES 10% R
SUB-TOTAL 2: R
ESCALATION 10% R
SUB-TOTAL 3 : R
V.AT. 14% R
SUB-TOTAL 4 : R
TOTAL TENDER PRICE R
(INCL CONTINGENCIES AND VAT)
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PART C2.3
DAYWORK SCHEDULE
CONDITIONS OF
CONTRACT
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C2.3: DAYWORK SCHEDULE

27.GENERAL
Tenderers must complete this list which shall be used for the assessment of value
of the work which the Engineer instructed in writing that must be done on a day
work bases, all in agreement with Clause 6.5 of the General Conditions of
Contract for Construction Works 2010. All the rates are fixed and shall be
binding until and with the issuing of the final certificate, except for statutory
increases, announced from time to time.
28.LABOUR COSTS
Rates for labour as listed below shall include all the allowances as specified in
the General Conditions of Contract for Construction Works 2010. This extra
allowance applicable on labour cost listed below, is stated in the Contract
Data (Part 1) and must not be included in this list.
Overtime costs attached to this contract shall be paid in the same relation as
to that which the employees are actually paid.
Only the net working hours will be measured under Daywork and it will be held
that the Contractor has made provision in his rates for possible interruptions and
standing time.
DESCRIPTION UNIT RATE
Unskilled labour hour
Semi-skilled labour hour
Pipe layer hour
Ganger hour
Foreman/Section leader hour
Brick layer hour
Plumber hour
29. EQUIPMENT COSTS
Full comprehensive hourly rates, which also include the cost of the operators
and other equipment, must be listed below. Rates, must also include all the
costs of consumable items, maintenance, depreciation, tools and all other
coincidences that shall be necessary to operate the equipment for the purpose
it is designed for. The rates must also include all the overhead costs, profits, site
supervision, insurance, holidays with payment, traveling costs (or traveling
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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allowances) and residence allowances of operators and any other allowances
that is applicable. No further percentage allowances shall be applicable on
equipment. The Tenderer must list under each heading the fabrication and
specification of the equipment available.

The Conftractor will be paid the actual net cost of plant hired by him for Daywork
and in addition will be paid a percentage allowance on the net cost of such hire
which allowance will cover the Confractor’s overhead costs and

NO DESCRIPTION UNIT RATE
1. Excavators

hour
hour
hour
hour

2. Bulldozers

hour
hour
hour
hour

3. Graders

hour
hour
hour
hour

4. | Scrapers

hour
hour
hour
hour

5. Front-end loaders

hour
hour
hour
hour

6. Rollers

hour
hour
hour
hour

7. | Pneumatic tyre rollers

hour

hour

Client Witness 1 Witness 2 Cbhbntractor  NOUWitness 1 Witness 2
hour
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®

Small rollers

hour

hour

hour

hour

NO DESCRIPTION UNIT RATE

9. | Trucks (m?3 specified)

hour

hour

hour

hour

10. | Water truck (litres specified)

hour

hour

hour

hour

11. | Tractor and trailer

hour

hour

hour

hour

12. | “Shaunee” tractor

hour

hour

hour

hour

13. | Crane fruck (tons specified)

hour

hour

hour

hour

14. | Compressor

hour

hour

hour

hour

15. | Concrete mixer (litfres specified)

hour

hour

hour

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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o

hour

16. | "“Dumper” (m?3 specified)

hour

hour

hour

hour

NO DESCRIPTION UNIT RATE

17. | Water pumps

75mm hour

100mm hour

150mm hour

18. | Compactors (Plate)

hour

hour

hour

hour

19. | Other equipment

hour

hour

hour

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PART C3

SCOPE OF WORKS
\ )
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C3: SCOPE OF WORKS

ITEM DESCRIPTION PAGE

SECTION A: CIVIL WORKS

C3.1 DESCRIPTION OF WORKS 141
C3.1.1 GENERAL DESCRIPTION OF WORKS 141
C3.1.2 DESCRIPTION OF SITE & ACCESS 141
C3.1.3 NATURE OF GROUND, SUBSOIL CONDITIONS AND 141
MATERIALS ON SITE

C3.1.4 DETAILS OF CONTRACT 141
C3.2 ENGINEERING 142
C3.2.1 DESIGN SERVICES 142

C3.2.2 DRAWINGS LIST
C33 CONSTRUCTION 146
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C3.1.1

C3.1.2

C3.1.3

C3.14

C3.1: DESCRIPTION OF THE WORKS

GENERAL DESCRIPTION OF WORKS

The project entails the following:

- Rural Water Supply for various villages in Ga-Segonyana which includes
the equipping of boreholes, laying of pipelines, construction of communal
standpipes and construction of permanent storage.

- Bulk Water Supply in Kuruman and surrounding areas.

- Bulk Water Reficulation and Internal Water Reticulation in Kuruman and
surrounding areas.

- Water Reticulation for Housing Projects.

Refurbishment of existing Rural Water Reticulation.

DESCRIPTION OF SITE AND ACCESS

The site or sites will be within the GA-SEGONYANA LOCAL MUNICIPALITY
areaq.

NATURE OF GROUND, SUBSOIL CONDITIONS AND MATERIALS ON SITE

The Confractor must ascertain himself with the conditions on site. Therefore,
the site inspection is compulsory and the tender may not be accepted
without the site inspection certificate.

DETAILS OF CONTRACT

This part of the contract comprises the civil, electrical and mechanical works
for the Rural water supply and augmentation of villages in the GA-
SEGONYANA LOCAL MUNICIPALITY:

e Carefully expose and protect existing services.

e Excavations and bulk earthworks, including backfiling according to
specifications.

e Lay pipes and test complete with valves and fittings.

e Supply, installation and testing of communal standpipes.

e Equipping of boreholes including mechanical and electrical related
works

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C3.2: ENGINEERING

C3.2.1 DESIGN SERVICES
DESCRIPTION RESPONSIBLE AGENT

Works designed per design stage Consulting Engineers
Basic Engineering and detail layouts Consulting Engineers
Final design for construction stage Consulting Engineers
Temporary works Conftractor
Preparation of record drawings Contractor

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4 N

PART C3.2.2

DRAWINGS LIST
CODITIONS OF CONTRACT

\_ )
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“ANNEXURE D"

DRAWING ISSUED TO TENDERER

DRAWING NO. DESCRIPTION

TO BE DONE AT A LATER STAGE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CONSTRUCTION
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ITEM

C3.3

C3.3.1
C3.3.2
C3.3.3
C3.3.4
C3.3.5
C3.3.6
C3.3.7

C3.3: CONSTRUCTION

CONTENTS
DESCRIPTION

CONSTRUCTION

STANDARD SPECIFICATIONS
CONSTRUCTION PROGRAM AND METHODS
SITE FACILITIES AVAILABLE

SITE FACILITIES REQUIRED

FEATURES REQUIRING SPECIAL ATTENTION
ADVERSE WEATHER CONDITIONS

SECURITY RISKS

PAGE

230
231
232
232
233-236
236-237
237

Client
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C3.3: CONSTRUCTION

C3.3.1: STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the SANS Standardized
Specifications for Civil Engineering Construction SANS 1200.

Although not bound in nor issued with this Document, the following Sections of the
Standardized Specifications of SANS 1200 shall form part of this Contract:

SANS 1200 A
SANS 1200AA
SANS 1200 AD
SANS 1200 AH
SANS 1200 C
SANS 1200 D
SANS 1200 DA
SANS 1200 DB -
SANS 1200 DE
SANS 1200 BK -
SANS 1200 DM -
SANS 1200 DN -
SANS 1200 F
SANS 1200 G
SANS 1200 GA -
SANS 1200 GB -
SANS 1200 GE -
SANS 1200 GF -
SANS 1200 H
SANS 1200 HA
SANS 1200 HB
SANS 1200 HC
SANS 1200 HE
SANS 1200 L
SANS 1200 LB
SANS 1200 LC
SANS 1200 LD
SANS 1200 LE
SANS 1200 LF
SANS 1200 LG -
SANS 1200 ME -
SANS 1200 MF -
SANS 1200 MFL-
SANS 1200 MG -
SANS 1200 MH -
SANS 1200 MJ -
SANS 1200 MK -
SANS 1200 MM -
SANS 1200 NB -

PRELIMINARY AND GENERAL

PRELIMINARY AND GENERAL (SMALL WORKS)
PRELIMINARY AND GENERAL (SMALL DAMS)
STRUCTURAL WORK

SITE CLEARANCE

EARTHWORKS

EARTHWORKS (SMALL WORKS)
EARTHWORKS (PIPE TRENCHES)

SMALL EARTH DAM

GABIONS AND PITCHING

EARTHWORKS (ROADS, SUBGRADE)
EARTHWORKS (RAILWAY SIDING)
CONCRETE PILING

CONCRETE (STRUCTURAL)

CONCRETE (SMALL WORKS)

CONCRETE BUILDING

STRUCTURAL PRECAST CONCRETE
PRESTRESSED CONCRETE

STRUCTURAL STEELWORK

STRUCTURAL STEELWORK (SUNDRY ITEMS)
CLADDING AND SHEETING

CORROSION PROTECTION OF STRUCTURAL STEELWORK
STRUCTURAL ALUMINIUM WORK

WATER MAINS

BEDDING (PIPES)

CABLE DUCTS

SEWERS

STORMWATER DRAINAGE

ERF CONNECTIONS

PIPE JACKING AT CROSSINGS

SUBBASE

BASE COURSE

BASE (LIGHT PAVEMENT STRUCTURES)
BITUMINOUS SURFACE TREATMENT

ASPHALT BASE AND SURFACING
SEGMENTED PAVING

KERBING AND CHANNELLING

ANCILLARY ROADWORKS

CONSTRUCTION OF PRIVATE SIDINGS, EARTHWORKS
AND EXCAVATIONS

The variation and additions to the specifications listed in C3.4.1.2 (see attached Annexure A)
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C3.3.2

C3.3.2.1

C3.3.2.2

CONSTRUCTION PROGRAM AND METHODS

Preliminary program

The contractor is to take note that the roads will continuously be active
throughout the construction period and hence provision must be made in his
rates for any inconvenience and/or adverse circumstances as a result
thereof. Further it is to be noted that the engineer must do the necessary
confrol and tests before any road can be opened to traffic, all such controls
and tests to be requested by the contractor. Such requests must be made at
least 48 hours in advance.

In general the work may be programmed at the discretion of the contractor,
subject to the approval of the Employer and the need not to interfere with
any of the other contractors on site. The whole of the works shall be
completed without any undue delay in the shortest possible period of tfime.
The contractors shall submit a detailed works program within fourteen
(14) days after being informed that the Contract is awarded to him. The
program shall set out a quick and systematic method of constructing the
works to disrupt the normal flow of activities as little as possible.

Close licison and cooperation between contractors is absolutely essential.

In addition to a detailed working program the following information must
also be submitted to the Engineer within fourteen (14) days of date of
contract award:-

i) Labor Histogram (as per program).

ii) Categorized rates of local labor.

iii) List of import labor, place of domicilium and job allocation.

iv) Quantized labor structure, indicating local and import labor content,
job allocation and anticipated training and/or transferring of skills to
local labor.

V) Time schedule of number of local subcontractors and labor required,
the job allocation required, as well as anticipated duration of hire.

Program in terms of Clause 12 of the General Conditions of Contract

It is essential that the construction program be furnished within the time stated

in the Contract data to Tender. The preliminary program to be submitted with
the tender shall be used as basis for the program.
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C3.3.3 SITE FACILITIES AVAILABLE

C3.3.3.1 Contractor’'s camp site and depot

The Conftractor is responsible to provide a suitable site for his camp. If the
Employer can make any specific site available to the Contractor, such site will
be pointed out to the Contractor.

The Contractor will be able to erect his offices, stores and storage camp for
material on the site in a position indicated by the Engineer. The Contractor
shall arrange for his own fencing and security of his camp site.

The office must be equipped with a table and at least ten (10) chairs to be
used for site meetings and other special Steering Committee meetings.

C3.3.3.2 Accommodation of Employees

No employees except for security guards will be allowed to sleep or be
accommodated on the site in urban areas. The Contractor shall make the
necessary arrangements with the local authority for accommodation of his
employees.

The Contractor shall provide the necessary ablution facilities at his campsite
and the site of the works for the use of his employees. Chemical toilets only
will be allowed where temporary facilities have to be provided or no
waterborne sewer system is available.

C3.3.33 Power supply, water and other services

The Conftractor shall make his own arrangements concerning the supply of
electrical power, water and all other services. No direct payment will be
made for the provision of electricity, water and other services. The cost
thereof shall be deemed to be included in the rates and amounts tendered
for the various items of work for which these services are required.

C3.34 SITE FACILITIES REQUIRED

C3.3.4.1 Sanitary and telephone facilities

The Contractor is to make his own arrangements for sanitary and telephone
facilities at his own cost.
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C3.34.2 Facilities for the Engineer
The Contractor shall provide for the use of the Engineer, maintain and service,
as applicable, the following facilities as specified in SANS 1200 AB and PSAB :
a. Two name boards
b. One furnished office on the site
C. Latrine and ablution facilities
d. Carport for 1 vehicle
e. Survey equipment
f. Two survey assistants
g. Site instruction books
h. Protective clothing
i. Safety equipment , and
J. Medical facilities
Unless specified otherwise, on completion of the Works these facilities shall
revert to the Contractor who shall remove them from the site.
The term “use of the Engineer” will be deemed to include, as appropriate, use
by the Engineer’s staff and the Engineer’s Representative and his staff.
C3.3.5 FEATURES REQUIRING SPECIAL ATTENTION
C3.3.5.1 Existing Services
Existing underground services on the site are indicated on the layout drawings
forming part of this contract or will be pointed out by the Engineer. The
Contractor shall, in addition, determine whether telephone cables and
underground pipelines are present that are not shown on the layout drawings,
prior to commencement of excavation operations, by contacting the relevant
authorities. Care shall be taken that none of these underground services are
damaged in any way. Care shall be taken that no visual overhead services
or overhead pipelines or their supporting structures are damaged in any way.
Any damage to underground or visual overhead services or pipelines or
supporting structures shall be repaired at the Contractors cost. The
Contractor shall expose all services before working in the vicinity.
C3.3.5.2 Work on private properties
Where pipes are to be laid on private properties, the Contractor shall inform
the owners in writing that such work is to be done, giving the approximate
date of commencement and duration of construction work. Any reasonable
request by the owner for work to be done at a different time with a view to
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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C3.3.5.3

C3.3.54

C3.3.5.5

C3.3.5.6

minimizing inconvenience to him and damage to his property, shall be
considered in consultation with the Engineer.

The Contractor shall make every effort to speed up the work and to avoid any
damage to gardens, walls, paving, underground pipes and cables, fencing
and the like orinjury to persons and animals to the satisfaction of the Engineer.

Reinstatement shall be done immediately upon completion of the work.

Injury by pegs

All survey and staking out pegs shall be knocked deep enough into the
ground so as not to stand proud of the surrounding ground or shall be setin a
450 mm minimum diameter concrete collar sloping to the surrounding ground
with a maximum slope of 15° to the horizontal and the top of the peg not
more than 5 mm proud of the concrete surface.

Any injuries as a result of the Contractors pegs standing proud of its surround,
either during the course of the contract or after its completion shall be
deemed to be due to the Contractors negligence and he shall be held liable
for any claims arising out of such injuries.

The Contractor shall inform the Clerk of Works immediately if any pegs are not
found on site. The Clerk of Works shall make notes of all missing pegs and on
completion of the work the Contractor shall expose all pegs to the satisfaction
of the Clerk of Works and any pegs found to be missing and not recorded,
shall be replaced at the cost of the Contractor.

Reinstatement of walkways and roads

Wherever the new works cross regular public pedestrian walkways and fraffic
roadways, such works shall be fully covered up and completely reinstated to
their original condition without any delay.

Preservation of trees

Special care shall be taken that only designated trees are removed and that
no damage is caused to other trees during construction.

Survey beacons

Whereas excess excavation material will be dumped and spread on erven,

the Contractor shall take special care to locate all survey beacons and erf
pegs prior to commencing dumping of soil and to ensure that they shall not
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be disturbed by any of his operations. A registered Land Surveyor at the
Conftractors expense shall replace any disturbed beacons.

C3.3.5.7 Safeguarding reference beacons

The Conftractor shall take special care to safeguard any permanent survey
beacons such as erf corner pegs, reference beacons and level beacons.
Should such pegs or beacons be disturbed, the Contractor shall have them
replaced by a registered Land Surveyor at his own cost. The Surveyor shall
submit the necessary documentation regarding the replacement of pegs and
beacons to the Engineer for approval.

The Contractors attention is drawn to Article 35(1) of the Land Surveying Act
No 9 of 1927 (as amended), in this regard.

C3.3.5.8 Dealing with existing services

Existing underground services will have to be located by the Contractor at his
own cost. Special care shall be taken by the Contractor not to damage any
of the existing services. All existing services on the drawings are to be verified
by the Local Authority before construction commences.

C3.3.5.9 Training of local labour

The Contractor shall provide in-service training for labourers recruited from the
local community. The training shall cover semi-skilled labour activities such as
laying of (mented), kerbing, etc. and, in particular, the laying of interlocking
concrete blocks.

C3.3.5.10 Continuance of operation of existing services

All existing services shall be maintained in operation, unless prior
arrangements have been made with relevant authority and written
permission for an interruption of the service has been granted and adequate
notice has been given to the affected residents.

C3.3.5.11 Sanitary conditions

Unhygienic habits and other behavior that may cause contamination of any
part of the Works or the surrounding areas are strictly prohibited. The
Conftractor shall ensure that sanitary conditions prevail throughout the Site
and that all his workmen are aware of, and comply with, this rule.

C3.3.5.12 Notification of night work and lighting

If the Conftractor is given permission, in terms of Sub-Clause 41(a) of the
General Conditions of Contract, to work outside the working hours stipulated
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C3.3.5.13

C3.3.5.13.1

C3.3.5.14

C3.3.5.15

in Special Conditions of Contract Clause 41, he shall arrange with the
Engineer, in good time, for watching and supervision of the Works, he shall be
responsible for paying the additional costs of watching and supervising
incurred by the Engineer and he shall provide adequate lighting for the
construction area and access(es) as necessary.

Should the Contractor wish to work when the natural daylight is inadequate
for the type of work to be undertaken he shall at his own expense, provide
and maintain in good condition, adequate high powered flood lighting for all
portions of the work over which he is operating.

If, in the opinion of the Engineer, the resulting illumination is not adequate for
the safe and efficient execution of the work, additional lighting plant shall be
provided at the Contractor's expense. Failing this, night work will be
prohibited.

Dealing with water
General

The Contractor shall take special care in terms of Sub clause 5.5 of SANS 1200
A and Sub clause 5.1.3 of SANS 1200 D.

Project Steering Committee

The Confractor shall establish and maintain licison with a Project Steering
Committee, who will be appointed by the Council Authority, with regard to
the recruitment and training of local labour, and with regard to any aspect of
the work which affects the local community. A Community Liaison Officer will
be appointed to facilitate this process.

Health and safety

In addition to Sub clause 5.7 of SANS 1200 A and the Occupational Health
and Safety Specification AO as amended in Portion 2 of this Project
Specification, the Contractor shall comply with the Occupational Health and
Safety Act (Act No. 85 of 1993) (OHS Act) and in particular its Construction
Regulations, 2003.

The Conftractor shall apply suitable, proven methods for construction so that
his activities will not constitute a hazard to the public or any adjacent
properties.
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C3.3.6

ADVERSE WEATHER CONDITIONS

The number of days per month on which work is expected not to be possible
as a result of normal rainfall, for which the Contractor shall make provision, is
givenin Table PS%.1. In his tendered rates, prices and program the Contractor
shall allow for at least the number of lost working days listed for each month.
Only the number of days lost as a result of adverse weather conditions
exceeding the number of days listed in Table PS-9.1 will qualify for
consideration of extension of time.

TABLE PS9.1 : EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO
NORMAL RAINFALL

MONTH Expected number of working days Average monthly
lost as result of normal rainfall rainfall (mm)

JANUARY 3.9 117.0

FEBRUARY 2.8 83,0

MARCH 2.5 74,0

APRIL 1.9 57,0

MAY - 14,0

JUNE - 5.0

MAY - 3.0

AUGUST - 5.0

SEPTEMBER - 13.0

OCTOBER 1.2 37,0

NOVEMBER 2.1 64,0

DECEMBER 2.2 67.0

(Based on information obtained from the municipality. The average monthly
rainfall figures quoted for GA-SEGONYANA LOCAL MUNICIPALITY are included
for information only, and shall not be taken into consideration for calculation
of extension of time. The number of working days lost for December and
January allows for the builders’ holidays from 16 December to 5 January).

During the execution of the Works, the Engineer’s Representative will certify a
day lost due to abnormal rainfall and adverse weather conditions only:

- if no work was possible on the relevant working day on any item which
is on the critical path according to the latest approved construction
program; or

- if less than 30% of the work force and plant on site could work during
that specific working day.

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 226



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

Extension of time as a result of abnormal rainfall and adverse weather conditions shall be
calculated monthly being equal to the number of working days certified by the Engineer’s
Representative as lost due to rainfall and adverse weather conditions, less the number of
days allowed for as in Table PS-9.1, which could result in a negative figure for certain months.
The total extension of time as a result of abnormal climatic conditions, for which the
Contractor may apply, shall be the cumulative algebraic sum of the monthly extensions.
Should the sum thus obtained be negative, the extension of time shall be taken as nil.

C3.3.7 SECURITY RISKS

The safety of the Contractor’s staff is principally his own responsibility and he
must take such action as he deems appropriate in any situation where it
becomes unsafe for his staff to operate.
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“ANNEXURE A”

CONTENTS

ITEM DESCRIPTION
INTRODUCTION
PSA GENERAL (SMALL WORKS)
PSAI EMPLOYEE ACCOMMODATION
PSA2 SETTING OUT OF THE WORKS
PSA3 TOLERANCES
PSA4 ACCESS ROADS
PSAS TEMPORARY WORKS
PSA6 PAYMENT — TEMPORARY WORKS
PSAB ENGINEER’'S OFFICE
PSAB3 MATERIALS
PSAB3.1 NAME BOARDS
PSAB4 PLANT
PSABA4.1 TELEPHONE
PSAB4.2 SURVEY EQUIPMENT
PSABS CONSTRUCTION
PSABS5.5 SURVEY ASSISTANTS
PSAO OCCUPATIONAL HEALTH AND SAFETY
PSAO3 MATERIALS
PSAQO3.1 HAZARDOUS SUBSTANCES
PSAO4 PLANT
PSAOA4.1 MEDICAL FACILITIES AND SAFETY EQUIPMENT
PSAO4.2 PROTECTIVE CLOTHING
PSAOS CONSTRUCTION
PSAOS.1 RISK ASSESSMENT
PSAOS.1.1 CONSTRUCTION WORK
PSAOS5.2 SAFEGUARDING AND ACCOMMODATION OF TRAFFIC
PSAOS.3 SAFETY OF GENERAL PUBLIC
PSAOS.4 BLASTING AND USE OF EXPLOSIVES
PSAOS.5 POWER LINES AND CABLES
PSAQS.6 LIGHTING
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“ANNEXURE A”

VARIATION AND ADDITIONS TO STANDARD SPECIFICATIONS

CONTENTS (CONTINUE)

ITEM DESCRIPTION

PSC SITE CLEARANCE

PSCI1 DISPOSAL OF MATERIAL

PSC2 INDIVIDUAL TREES

PSD EARTHWORKS (SMALL WORKS)

PSDI1 INTERPRETATIONS

PSD2 DISPOSAL OF MATERIAL

PSD3 FREEHAUL

PSD4 HAND EXCAVATION

PSD5 BORROW PITS AND COMMERCIAL OFF-SITE SOURCES

PSDé6 BORROW

PSD7 SURFACE PREPARATION FOR CONCRETE WORKS

PSD8 FINAL SURFACE PREPARATION AND FINISHING

PSDB EARTHWORKS (PIPE TRENCHES)

PSDB]1 FREE WATER

PSDB2 BASE WIDTH OF TRENCHES

PSDB3 SURPLUS EXCAVATION MATERIAL

PSDB4 IMMEDIATE REINSTATEMENT OF ROADS

PSDB5 SCHEDULED ITEMS — EXCAVATION

PSDBé6 LABOUR INTENSIVE EXCAVATIONS AND BACKFILLING

PSDB7 EXCAVATION RESTRICTIONS

PSDB8 FREEHAUL

PSDB9 CLASSES OF EXCAVATION

PSDB10 SHORING

PSDB11 BORROW PITS AND COMMERCIAL OFF-SITE SOURCES

PSDB12 BORROW

PSDM EARTHWORKS (ROADS, SUBGRADE)

PSDMI1 SELECTED LAYERS

PSDM2 CUTTO SPOIL

PSDM3 BORROW

PSDM4 ACCOMMODATION OF TRAFFIC

PSDM5 OVERHAUL

PSDMé6 BORROW PITS AND COMMERCIAL OFF-SITE SOURCES
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CONTENTS (CONTINUE)

ITEM DESCRIPTION

PSL MEDIUM PRESSURE PIPE LINES

PSL1 MATERIALS

PSL2 PIPE LAYING PERSONNEL

PSL3 DEPTHS AND COVER

PSL4 SETTING OF VALVES

PSL5 VALVE CHAMBERS

PSL6 TEST PRESSURE

PSL7 CONNECTING TO EXISTING

PSL8 FLANGED CONNECTIONS

PSLB BEDDING (PIPES)

PSLB1 CLASS OF BEDDING

PSLB2 BEDDING MATERIALS

PSLB3 FREEHAUL

PSLB4 BORROW PITS AND COMMERCIAL OFF-SITE SOURCES

PSLBS BORROW

PSLE STORMWATER DRAINAGE

PSLE3 MATERIALS

PSLES CONSTRUCTION

PSLE8 MEASUREMENT AND PAYMENT
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“ANNEXURE A *“
VARIATION AND ADDITIONS TO
STANDARD SPECIFICATIONS

AMENDMENTS TO THE STANDARD AND PARTICULAR
SPECIFICATIONS TO SABS 1200 AS LISTED IN C3.4.1

INTRODUCTION

In certain clauses the Standard, Standardized and Particular Specifications allow a choice
to be specified in the Project Specifications between alternative materials or methods of
construction and for additional requirements to be specified to suit a particular contract.
Details of such alternative or additional requirements applicable to this contract are
contained in this part of the Project Specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the Project Specifications
consists of the prefix PS followed by a number corresponding to the number of the relevant
clause or payment item in the Standard Specifications. The number of a new clause or
payment item, which does not form part of a clause of a payment item in the Standard
Specifications and which is included here, is also prefixed by PS, but followed by a new
number which follows on the last clause or item number used in the relevant section of the
Standard Specifications.

PSA GENERAL (SMALL WORKS

PSA1 Employee accommodation

No housing is available for the Contractor’'s employees and the Contractor
shall make his own arrangements to house his employees and transport them
to the site.

PSA2 Sefting out of the works (sub-clause 5.1.1)

Special attention is drawn to the need for accurate setting out of the works.
The Engineer has placed no pegs on site. It is the Contractor’'s duty to
establish the correct lines and levels and submit them to the Engineer for
approval. The Contractor shall employ a competent surveyor to set the Works
out accurately
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PSA3 Tolerances (sub-clause 6.1)

The permissible deviation from designated lines and location dimensions shall
nowhere exceed 50 mm in respect of all services constructed under this
Conftract. The permissible deviation in levels shall not exceed 5 mm from the
levels indicated on the drawings.

PSA4 Access Roads

The Contractor shall construct and maintain such access roads and tracks to
the site of Works as are required, for the proper execution of the Works.

PSA5 Temporary works

The Contractor shall construct and maintain such vehicular traffic deviations
as may be necessary, erect such barriers and temporary traffic signs and
apply such traffic markings on existing and temporary surfaces and may be
directed by the Engineer to ensure the free and safe flow of traffic at all fimes.

PSA6 Payment - Temporary works (Sub clause 8.5 and PSA4)
Since the temporary works are of a very minor nature, only one lump sum item

is allowed to cover all the costs that the Contractor may incur in respect of
temporary works.

PSAB ENGINEER'S OFFICE
PSAB3 MATERIALS
PSAB3.1 Name boards

The layout of the required name boards shall be as detailed on the sketch
bound into this document at the end of this Section. Two boards are to be
installed at places determined by the Engineer.

PSAB4 PLANT

PSAB4.1 Telephone

A cell phone needs to be available for the use of the Engineer’s
Representative as well as for the Contractor’s supervisor on site.
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PSAB4.2 Survey Equipment

The Contractor shall provide the following survey equipment on site for the full
duration of the Conftract:

(a) 1 (one) x tacheo meter capable of reading to 20 seconds of arc;
(b) 2 (two) x tacheo meter staffs graduated metrically;

(c) 1 (one) x automatic level and leveling staff; and

(d) 1 (one) x steel tape of length 30 m.

All equipment may be shared by arrangement between the Contractor and
the Engineer’s Representative. The Contractor shall insure the equipment
against any loss; damage or theft and he shall indemnify the Engineer against
any claims in this regard.

PSAB5 CONSTRUCTION

PSABS5.5 Survey Assistants

The Contractor shall make available one suitably qualified survey assistant
with applicable experience to the Engineer at all reasonable times.

PSAO OCCUPATIONAL HEALTH AND SAFETY

PSAO3 Materials
PSAO3.1 Hazardous substances. (Subclause 3.1)

The materials to be used in this Confract include the following hazardous
materials :

Substances in pressurized containers,
Certain cleaning substances,
Petroleum and petroleum products,
Epoxies,

Cement,

Lime and other stabilizing agents,
Paints

PSA04 Plant
PSA04.1 Medical facilities and safety equipment (Subclause 4)

The suitable first aid services required in terms of Sub-Clause 23 (2) of the
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General Conditions of Contract and Subclause 4.2 of SANS 1200 A shall
include inter alia, a First Aid cabinet fully equipped and maintained with at
lest the minimum contents as listed in the Annexure (Regulation 3) to the
General Safety Regulations of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), to deal with accidents and ailments which are likely to occur
during the construction period.

The Contractor shall provide personal safety equipment and facilities as
required by Regulation 2 of the General Safety Regulations of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

PSA04.2 Protective clothing (Sub clause 4.2)
The Contractor shall provide and replace when necessary four sets of safety
helmets and rubber Wellington boots (of sizes as required) to members of the
Engineer’s site staff and his visitors.

PSAQ05 Construction

PSAOS5.1 Risk assessment (Sub clause 5.5)

PSA05.1.1 Construction work

Construction work to be undertaken in this Contract includes

Q) Operation of plant and vehicles.

b) Bulk earthworks.

C) Construction of structures for stormwater pipelines.
d) Earthworks for roadworks.

e) Road surfacing.

f) Roadworks ancillaries

PSA05.2 Safeguarding and accommodation of traffic. (Sub clause 5.7.2)

During the construction of any works across or along public roads, the
Contractor shall, in co-operation with and in accordance with any instruction
from the relevant traffic authorities, take precautions for the protection of the
Works and the safety of public and private vehicles and pedestrians in
accordance with the requirements of Sub clause 5.2 and 5.7 of SANS 1200 A,
5.1.1 and 5.1.6 of SANS 1200 D as amended by PSA5.3 and PSDS5.1.

Temporary traffic signs shall be erected at all diversions.
The number and layout of the fraffic signs shall comply with the Site Manual

entitled “Safety at Roadworks in Urban Areas”, as published by the
Department of Transport.
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Traffic signs shall have a yellow background with either a red or black border.

PSA05.3 Safety of general public (Sub clause 5.7.2)
As the works are in a residential area the Contractor shall take special
precautions to prevent public access to any danger areas on the Works, e.g.
by temporary barricades, notices and/or fencing.

PSAO5.4 Blasting and use of explosives (Sub clause 5.11.3)

In addition to Sub clause 5.1.1.3 and PSD5.3, the Confractor shall take
adequate precautions to prevent fly rock.

PSA05.5 Power lines and cables
All power lines and cables shall be treated as live until proven otherwise.
Care shall be exercised and all necessary precautions taken while working
under power lines or near cables with construction plant and when carrying
or working on ladders in the vicinity of power lines.

PSA05.6 Lighting

If the natural light is inadequate for the type of work to be undertaken, the
Contractor shall provide adequate lighting.

PSC SITE CLEARANCE

PSC1 Disposal of material (sub clause 3.1 and 8.2.1)
Material obtained from clearing and grubbing shall be disposed of in areas
indicated by the Engineer. It shall be dumped, spread and leveled but need
not be covered with other soil. (All haul will be regarded as free haul).

PSC2 Individual trees (sub clause 5.2.3.2)

Special care shall be taken that only designated trees are removed and that
no damage is caused to other trees during construction.
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PSD EARTHWORKS (SMALL WORKS)

PSD1 Interpretations (sub-clause 2.1)

In subsequent specifications SANS 1200M (Roads General) and SANS 1200 ME
(Sub base) reference is made only to SANS 1200D. Wherever such reference
appears, it shall automatically be interpreted as a reference to specification
SANS 1200D.

PSD2 Disposal of Material (sub-clause 5.1.4)

Excess excavated material shall be disposed of at sites as indicated by the
Engineer. All haul will be regarded as free haul.

PSD3 Free Haul (sub-clause 5.2.6.1)

All haul of material on site and to dumping areas will be regarded as free haul.

PSD4 Hand Excavation (sub-clause 5.2.2)

The Engineer may order that excavation be done by hand, using shovels only,
in the vicinity of underground services. A special item for such hand
excavation has been measured in the Bill of Quantities.

PSD5 Borrow pits and Commercial off-site sources
It is to be noted that no extra over payment will be affected for intermediate
or hard rock excavations under these items. The contractor is to allow for this
in his rates.

PSDé Borrow (sub-clause 5.2.2.3[d])
If sufficient cut material is available to complete the earthworks in any

particular section of the work, the Contractor shall locate other economic
sources of borrow material (all haul to be regarded as free haul).

PSD7 Surface preparation for concrete works

All excavated horizontal surfaces infended to serve as foundation areas for
blinding and concrete work must be cleaned from loose material, leveled
and compacted to the tolerance required under SANS 1200G Item 6.2.3.
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PSD8 Final surface preparation and finishing
Final horizontal, semi-vertical and vertical surface areas of dam floors,
embankments and backfil to concrete structures must be leveled and
compacted to the required tolerances.

PSDB EARTHWORKS (PIPE TRENCHES)

PSDB1 Free water (sub-clause 5.1.2)

No provision has been made in the Schedule of Quantities for separate
payment for dealing with water. The unit rate for excavation shall cover the
cost of dealing with water in the french.

PSDB2 Base width of trenches (sub-clause 4.1; 5.2 and 8.2.3)

No provision has been made in the Schedule of Quantities for separate
payment for extra excavation for dealing with cables in the same french as
the sewer reticulation. The unit rate for excavation and backfilling shall cover
the cost for over excavation in width to provide for the cables laid by others
and the sifted sand for the cable bedding and the marker tape at the top of
the cables, should this be required.

SDB3 Surplus excavation material (sub-clause 5.6.3)

The disposal of surplus excavation will not be confined to the tfrench servitude.
The Engineer may order the Contractor to dispose of surplus material
elsewhere on the site, all haul to be regarded as free haul. All costs related
thereto must be included in the contractor’s rates as scheduled under item
8.2.2 and 8.2.3 SANS 1200 DB.

PSDB4 Immediate reinstatement of roads (sub-clause 5.9)
All crossings of existing roads and tracks are to be reinstated after the trench
has been backfilled. All the new backfilling in road reserves must be done
with soil crete (ratio 1 : 10) properly mixed in a concrete mixer and backfilled
in layers not thicker than 150 mm to a density of 95% MOD AASHTO.

PSDB5 Scheduled items - Excavation (sub-clause 8.3.2[a])

The class bedding to be allowed for in excavation and measurement will be
Class B bedding for rigid pipes.
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PSDB6 Labour intensive excavations and backfilling

All excavations must be labour intensive where possible and local labour must
be hired for this purpose. Provision for machine rates have been made in the
list of quantities and must be priced accordingly. All backfilling regardless of
whether excavation was done by hand or machine, will be done by hand.
Mechanical compaction equipment must however be used to obtain the
required compaction. (See Conditions of Tender in relevant paragraphs).

PSDB7 Excavation restrictions and payment

A maximum length of 300 m of open trench only will be allowed on the
project, conditional that it is continuous. Under no circumstances will leap
flogging of trenches be allowed unless written and the Engineer grants
permission.

COMPLETED WORK NOT TESTED, FINISHED OFF AND HANDED OVER: 80%

Payment will be made for work completed and finished off, minus the
retention that is scheduled in the document.

PSDB8 Free haul (sub-clause 5.1.5)

All haul of material on site and to dumping areas will be regarded as free haul.
PSDB? Classes of excavation (sub-clause 3.1)

Only two classed of excavation shall be measured:

- soft excavation; and
- extra over for hard rock excavation (blasting).

PSDB10 Shoring (sub-clause 5.7.3)
No item has been scheduled for shoring or other safety precautionary
measures for working in frenches. This must be allowed for in the contractor’s
rates as scheduled under item 8.2.2 and 8.2.3 SANS 1200 DB

PSDB11 Borrow pits and commercial off-site sources
It is to be noted that no extra over payment will be affected for infermediate

or hard rock excavations under these items. The Contractor is to allow for this
in his rates.
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PSDB12 Borrow (sub-clause 5.2.2.3[d])
If insufficient cut material is available to complete the earthworks in any
partficular section of the work, the contractor shall locate other economic
sources of borrow material (all haul to be regarded as free haul).

PSDM EARTHWORKS (ROADS SUBGRADE)

PSDM1 Selected Layers

Wherever it incorporates any in-situ material considered unsuitable it shall be
stabilized in accordance with SANS 1200 ME.

PSDM2 Cut to spoil (sub-clause 5.2.2.3[b])

Any excess cut material that cannot be used in fill shall as far as possible be
disposed off as directed by the Engineer (all haul to be regarded as free haul).

PSDM3 Borrow (sub-clause 5.2.2.3[d])

If insufficient cut material is available to complete the earthworks in any
particular section of the work, the contractor shall locate other economic
sources of borrow material (all haul to be regarded as free haul).

PSDM4 Accommodation of Traffic (sub-clause 5.1.2)

Temporary deviations of traffic shall be constructed and maintained in good
riding condition. The contractor will be responsible for all necessary
deviations, fraffic signs, road markings and barriers that conform to the
requirements of the South African Road Traffic Signs manual in positions shown
in the manual. An adequate number of flagmen and appropriate barricades
clearly visible to oncoming traffic at all times shall also be provided.

PSDM5 Overhaul (sub-clause 5.2.8.2)

Sub-clause 5.2.8.3 shall not apply and all movement of material on site and
dumping site will be regarded as free haul.

PSDMé Borrow pits and commercial off-site sources

It is fo be noted that no extra over payment will be affected for intermediate
or hard rock excavations under these items. The contractor is to allow for this
in his rates.
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PSL MEDIUM PRESSURE PIPELINES

PSL1 Materials (clause 3.1)
Materials as specified in the Schedule of Quantities.
PSL2 Pipe laying personnel

Only a quadlified person who has attended and passed a course in laying the
kind of pipes and fittings used shall perform the laying of pipes and ancillary
fittings.

PSL3 Depths and cover

*Add the following sub clause:

The minimum cover over pipes shall be 1000 mm.
PSL4 Sefting of valves (sub-clause 5.3)

Valves shall be located as shown on drawings.
PSL5 Valve chambers (sub-clause 5.6.2)

In the case of valves on pipelines 90 mm diameter and larger, as an
alternative to the construction of valve chambers in brickwork, they may be
formed by placing a suitable length of 150 mm diameter pipe, with both ends
cut square over the valve top, so that it rests on the valve glad and capping
and pipe with a C.I. surface box set in a 100 mm thick square concrete collar
with 450 mm sides.

PSL7 Connecting to existing (clause 5 and 8)

Where shown on the drawings, new mains shall be connected to existing
mains by cutting and lifting one or more existing pipes, cutting them to the
correct length and finishing off the cut ends and relaying them together with
the required tee-piece according to the specification for new pipes, including
jointing, bedding and backfiling, thrust blocks and the like. Tee-piece shall
be supplied in a complete material of the pipe to be cut into. In the case of
existing steel mains, the cut pipe shall be fitted with flanges and the tee-piece
shall be flanged as required.

Connecting to existing mains will be scheduled and measured for connection
by the size of the pipes. The rates per item shall cover excavation and
opening up of sufficient length of the existing main, cutting, lifting, finishing off
and adapting cut ends, additional joints, laying, bedding, extra payment will
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be made over and above the rates in respect of additional cutting, finishing

off and joining of pipes required for the precise location of the tee-piece or

for replacing pipes and joints damaged during the connecting operations.
PSL8 Flanged connections

All fittings and connections on 250 mm diameter and larger pipes shall be

flanged.
PSLB BEDDING (PIPES)
PSLB1 Class of bedding (sub-clause 3.3)

Pipes shall be laid on Class B bedding (rigid pipes).
PSLB2 Bedding materials (sub-clause 3.4)

It is expected that sufficient suitable selected bedding material will be
available from french excavations on the site. It may be necessary to
stockpile material in good areas to compensate for areas where the in-situ
material is not suitable for bedding purposes. Provision in the rates shall be
made for sifted sand for all the bedding, irrespective whether imported or in-
situ. Bedding shall include both the blanket and cradle layers. Under no
circumstances will the contractor deviate from this specification unless written
the Engineer has granted permission. Items 8.3.2.1 of the SANS 1200 LB
schedule must be allowed for either under item 8.3.2 (a) SANS 1200 LB or item
8.2.1 SANS 1200 LB scheduled in the Bill of Quantities. All haul to be regarded
as free haul.

PSLB3 Free haul (sub-clause 5.2.5)
All haul of material on site and to dumping areas will be regarded as free haul.
PSLB4 Borrow pits and commercial off-site sources
It is to be noted that no extra over payment will be affected for intermediate
or hard rock excavations under these items. The contractor is to allow for this
in his rates.
PSLB5 Borrow (sub-clause 5.2.2.3[d])
If insufficient cut material is available to complete the earthworks in any

particular section of the work, the contractor shall locate other economic
sources of borrow material (all haul to be regarded as free haul).
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PSLE STORMWATER DRAINAGE

PSLE 3 MATERIALS
PSLE 3.1 CULVERT UNITS AND PIPES
(d) Skewed ends
ADD THE FOLLOWING:

"Skewed ends for pipe culverts may be cut on Site."

PSLE 3.4 MANHOLES, CATCHPITS, AND ACCESSORIES
PSLE 3.4.1 Bricks
ADD THE FOLLOWING:
"Bricks shall be engineering bricks complying with the requirements of
SABS 227."
ADD THE FOLLOWING SUBCLAUSE:
"PSLE 3.6 MATERIALS FOR SUBSURFACE DRAINS
(a) Pipes and fittings
Pipes for subsurface drains shall be normal duty, perforated or slotted
UPVC pipes complying with SABS 791. Fittings shall be heavy duty and
shall also comply with SABS 791.
The size of the perforations in perforated pipes shall in all cases be 8 mm

in diameter £ 1,5 mm, and the number of perforations per metre shall not

The size of the perforations in perforated pipes shall in all cases be 8 mm
in diameter £ 1,5 mm, and the number of perforations per metre shall not
be less than 26 for 100 mm pipes and 52 for 150 mm pipes. Perforations
shall be spaced in two rows for 100 mm pipes and in four rows for 150 mm
pipes, as shown on the Drawings.

Slotted pipes shall have a slot width of 8 mm with a folerance of 1,5 mmiin
width. The arrangement of the slofts is subject o the Engineer's approval,
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PSLE 5

PSLE 5.2

PSLE 5.2.2

"PSLE 5.8

but the total slot area shall not be smaller than that specified for
perforations.

(b) Crushed stone

Crushed stone shall be 19 mm single-sized and shall comply with the
requirements of SABS 1083.

(c) Geotextiles

Geotextiles shall be a non-woven, spun or thermic-bonded contfinuous
flament fabric consisting of at least 85% by mass of polypropylene,
polyester or other approved material and manufactured for civil-
engineering applications by a recognized manufacturer."

CONSTRUCTION
BEDDING AND LAYING
Pipe culverts

ADD THE FOLLOWING:

"The class of bedding required for the various pipe culverts is shown on the
Drawings."

ADD THE FOLLOWING SUBCLAUSES:
CONSTRUCTION OF SUBSURFACE DRAINS

After the completion of the excavations, the bottom portion of the trench shall
be lined with geotextile sheeting as shown on the Drawings. The top edges of
the vertical portions of the geotextile sheeting shall be tacked to the sides of
the excavations with nails or by another suitable approved means. An overlap
of at least 200 mm shall be provided at each joint. Geotexiile sheeting
damaged during the installation or construction shall be replaced at the
Contractor's cost.

A layer of crushed stone of the thickness shown on the Drawings shall be placed
on the geotextile and be lightly tamped and finished to the required gradient.

Pipes of the required size shall be firmly bedded on the permeable material,
true to level and grade, and coupled where required. The trench shall then be
backfiled with crushed stone to the height above the pipes shown on the
Drawings or as directed by the Engineer.
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PSLE 5.8

Crushed stone shall be placed in layers of not more than 300 mm at a time and
shall be lightly compacted. Care shall be taken to prevent the contamination
of crushed stone during construction of the subsurface drains and all material
contaminated by soil or silt shall be removed and replaced by the Contractor
at his own expense.

Perforated and slotted pipes shall be joined by couplers. Perforated pipes shall
be laid with the perforations at the top or at the bottom, as directed. The higher
end of subsurface drain pipes shall be sealed off with a loose concrete cap of
class 20/19 concrete, as shown on the Drawings and at the lower end of the
pipe shall be built info a concrete head wall providing a positive outlet, or it
shall be connected to the stormwater pipes or culverts.

After all the crushed stone filter material has been placed, the protruding
vertical filter material has been placed, the protruding vertical sections of the
geotextile sheeting shall be folded back across the filter material so that the
filter material will be completely enwrapped in the geotextile. An overlap of at
least 200 mm shall be provided between the portions folded back.

The remainder of the french shall be immediately backfiled with approved
impermeable material preferably obtained from the excavations, in layers not
exceeding 150 mm and compacted to 0% of modified AASHTO density, unless
otherwise ordered by the Engineer. The trench shall be specially protected
against the ingress of water, soil and silt until the backfiling with impermeable
material has been completed.

Permeable material in subsoil drains shall not be taken to the surface but shall
be discontinued at such heights as will be determined by the Engineer.

Any section of a subsurface drain constructed with pipes without perforations
or slots shall be backfiled with impermeable backfill material as described
above. Suitable excavated material may be used for backfilling. Payment for
excavations as well as for backfilling with impermeable material will be made
under SABS 1200 DB.

BACKFILLING AROUND STRUCTURES

Material used to backfill around manholes that fall within the road reserve
must comply with SABS 1200 LB subclause 3.1. Material used to backfill around
other manholes must comply with SABS 1200 DB subclause 3.5.

Material adjacent to the walls of the manholes must be watered and mixed
to its optimum moisture content, and compacted in layers not exceeding 150
mm in the compacted state. Compaction must be minimum 100% MOD
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AASHTO for non-cohesive material, and minimum 93% of MOD AASHTO
density for cohesive materials.

Backfiling around the structure must be carried out in even layers to avoid
uneven side forces."

PSLE 8 MEASUREMENT AND PAYMENT

PSLE 8.2 SCHEDULED ITEMS

PSLE 8.2.8 Supply and installation of manholes, catchpits and the like;
REPLACE THE CONTENTS OF THE ITEM WITH THE FOLLOWING:
"Separate items are listed for manholes and catchpits etc. with reference to
depths (increments of 1,0 m) and type. The rate shall cover the cost of any
excavation in all material (including disposal of surplus) and backfiling with
suitable material in accordance with PSLE 5.8 (including importation of
material if required) additional to what is measured under the relevant pipe
french item (refer to SABS 1200 DB 8.2.2 and 8.2.3). The rate shall further cover
the cost for building the manholes and catchpits complete as shown on the
relevant drawings.
The depth category of manholes and catchpits shall be measured as the
difference between the cover level and the deepest invert level."
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PART C4
“ANNEXURE B”
CONDITIONS OF
CONTRACT
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REFERENCES TO THE SCOPE OF WORKS IN
TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT AND REGULATIONS : HEALTH
AND SAFETY SPECIFICATIONS
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“ANNEXURE B

REFERENCES TO THE SCOPE OF WORKS IN TERMS OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS:

HEALTH AND SAFETY SPECIFICATIONS

CONTENTS
ITEM & DESCRIPTION
SCOPE
INTERPRETATIONS
2.1 SUPPORTING DOCUMENTS
2.2  APPLICATION
2.3 DEFINITION
2.4 DUTIES, RESPONSIBILITIES AND LIABILITIES
GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN
3.1 GENERAL
3.2 OUTLINE OF HEALTH AND SAFETY PLAN
RISK ASSESSMENT
4.1 GENERAL
4.2 FORMS OF RISK ASSESSMENT
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4.2.2 ISSUE BASED RISK ASSESSMENTS
4.2.3 CONTINUOUS RISK ASSESSMENTS
4.3 METHODOLOGY FOR THE PREPARATION OF RISK ASSESSMENTS
4.4 ELEMENTS OF A RISK ASSESSMENT

4.4.1 GENERAL

4.42 RISK IDENTIFICATION

4.4.3 RISK ANALYSIS

4.4.4 RISK EVALUATION

4.4.5 RISK TREATMENT

4.4.6 REPORTING AND RECORDING
4.47 MONITORING AND REVIEW
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“ANNEXURE B
REFERENCES TO THE SCOPE OF WORKS IN TERMS OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS:
HEALTH AND SAFETY SPECIFICATIONS

30. SCOPE

31. This specification covers the health and safety aspects required of, and that
shall be implemented during the construction and/or demolition work and/or plant
installation specified in the Project Specification and standard specifications, shown
on the drawings and/or scheduled in the Schedule of Quantities. It covers temporary
and permanent work.

32.

This Specification does not replace, take precedence over nor defract from the
Occupational Health and Safety act or its Construction regulations 2003. Nothing in
this Specification shall relieve the Contractor of any obligations or responsibilities with
regard to health and safety conditions and practices on site.

33. INTERPRETATIONS

33.1 Supporting documents

Where this Specification is required for a project, the following
specifications and/or documents shall, inter alia, form part of the Contract
Document :

a) Project Specification;

b) SANS 1200 A, AA, AD, AH or SPEC T/AT as applicable;

c) Occupational Health and Safety act (Act No. 85 of 1993);
d) Construction Regulations, 2003.

and, in addition to the above, one or more of the following specifications
may be required:

e) SANS 1200 D;
f) SANS 1200 DM:
g) SANS 1200 DB.
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33.2 Application

33.3 Definition

This Specification contains clauses that are generally applicable to
demolition, construction and plant installation contracts and may contain
clauses related to work not applicable to the partficular Contract.
Interpretations and variations of this Specification are set out in Portion 2
of the Project Specification.

Is the Contract (as defined in clause 1.(1)(e) of the Conditions of Contract) the
following words and expressions shall have the meanings hereby assigned to
them except where the context otherwise requires

(a)

(b)

(c)

(d)

(e)

(f)

“Assistant  Construction Supervisor” means a competent person
appointed in accordance with regulation 6.(2) of the Construction
Regulations, 2003, in writing by the Contractor, with written notification
to the Engineer.

“Batch Plant Supervisor” means a competent person appointed in
accordance with regulation 18.(1) of the Construction Regulations,
2003 in writing by the Contractor, with written notification to the
Engineer.

“Construction Health and Safety Officer” means a competent person
appointed in accordance with regulation 6.(6) of the Construction
Regulations, 2003, in writing by the Confractor, with written notification
to the Engineer.

“Construction Supervisor” means a competent person appointed on a
full-time basis in accordance with regulation 6.(1) of the Construction
Regulations, 2003, in writing by the Contractor, with written notification
to the Engineer.

“Construction Vehicles & Mobile Plant Inspector” means a competent
person appointed in accordance with regulation 21.(1)(j)) of the
Construction Regulations, 2003, in writing by the Contractor, with
written nofification to the Engineer.

“Contractor” means the natural or juristic person or partnership whose
tender has been accepted by or on behalf of the Employer and, who
is defined as the Principal Contractor in the Construction Regulations,
2003.
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(9)

(h)

(i)

(1)

(k)

(1)

(m)

(n)

(o)

“Demolition Work Supervisor” means a competent person appointed
in accordance with regulation 12(1) of the Construction Regulations,
2003, in writing by the Contractor with written noftification to the
Engineer.

“Employer’'s Designer” means the natural or juristic person or
partnership named in the Appendix to Tender or any other natural or
juristic person or partnership appointed from time to time by the
Employer for the design of the portion of the Permanent Works which
the Employer is responsible to design in terms of this Contract.

“Contractor’'s Designer” means the natural or juristic person or
partnership named in the Appendix to Tender or any other natural or
juristic person or partnership appointed from time to time by the
Employer for the design of the portion of the Permanent Works which
the Employer is responsible to design in terms of this Contract, and for
the design of the Temporary Works.

“Electrical Temporary Installation Inspector” means a competent
person appointed in accordance with regulation 22.(d) of the
Construction Regulations, 2003, in writing by the Contractor, with
written nofification to the Engineer.

“Employer” means the natural or juristic person or partnership for whom
the Works are to be executed, who is named as the Employer in the
Conditions of Contract and who is known as the “Client”, in the
Occupational Health and Safety Act No 85 of 1993 and its regulations.

“Engineer” means the natural or juristic person or partnership named
as the Engineer in the Conditions of Contract and appointed by the
Employer to act as the Engineer in terms of this Contract.

“Engineer’s Representative” means the person appointed by the
Engineer in terms of Clause 2 of the Conditions of Contract.

“Excavation Work Supervisor” means a competent person appointed
in accordance with regulation 11. (1) of the Construction Regulations,
2003, in writing by the Contractor, with written notification to the
Engineer.

“Explosive Powered Tools Issuer” means a competent person
appointed in accordance with regulation 19.(2)(g)(i) of the
Construction Regulations, 2003, in writing by the Contractor, with
written notification to the Engineer.
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()

(a)

(r)

(s)

(t)

(V)

(v)

(W)

(x)

(y)

(z)

“Fall Protection Developer” means a competent person appointed in
accordance with regulation 8.(1)(a) of the Construction Regulations,
2003, in writing by the Confractor, with written notification to the
Engineer.

“Fire Extinguisher Developer” means a competent person appointed in
accordance with regulation 27.(h) of the Construction Regulations,
2003, in writing by the Contractor, with written notification

“Formwork and Support Work Supervisor” means a competent person
appointed in accordance with regulation 15.(1) of the Construction
Regulations, 2003, in writing by the Contractor, with written notification
to the Engineer.

“Hazard” means any object, action or condition that can potentially
harm the health and safety of persons or property.

“Hazard identification” means the identification and documenting of
existing or expected hazards.

“Health and Safety Consultant” means the natural or juristic person or
partnership appointed by the Contractor to assist in any matters
related to health and safety on the construction site.

“Health and Safety Plan” means a documented plan, prepared by the
Contractor, of work procedures to mitigate, reduce or control hazards
identified.

“Health and Safety Specifications” means a documented
specification of all health and safety requirements and criteria to
mitigate, reduce or control hazards identified.

“Health and Safety Representative”, means the person/s designated
in accordance with section 17 of the Occupational Health and Safety
Act.

“Ladder Inspector” means a competfent person appointed in
accordance with regulation 13 of the General Safety Regulations, in
writing by the Contactor, with written notification to the Engineer.

“Material Hoist Inspector” means a competent person appointed in
accordance with regulation 17.(8)(a) of the Construction Regulations,
2003 in writing by the Contractor with written notfification to the
Engineer.
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(aa)

(Pb)

(cc)

(dd)

ee)

(ff)

(99)

(hh)

(il

(i)

“Method Statement” means a document detailing the key activities
to mitigate, reduce or control hazards identified.

“Professional Engineer” means any person employed from time to
time by either the Employer or Contractor who holds registration as
either a Professional Engineer or Professional Certificated Engineer
under the Engineering Profession Act, 2000 (Act No. 46 of 2000).

“Professional technologist” means any person employed from time to
time by either the Employer or Contractor who holds registration as a
Professional Technologist under the Engineering Profession Act, 2000
(Act No. 46 of 2000).

“Risk” means the likely occurrence and impact of a hazard.

“Risk Assessment” means a programme carried out to identify and
evaluate the likely occurrence and impact of all hazards.

“Risk Assessor” means a competent person appointed in accordance
with regulation 7.(1) of the Construction Regulations, 2003, in writing by
the Contractor, with written notification to the Engineer.

“Safety Agent” means a competent natural or juristic person or
partnership named in the Appendix to tender or any other person
appointed from time to time by the Employer and notified in writing to
the Contractor to act on behalf of the Employer for the purpose of this
specification.

“Scaffolding Supervisor” means a competent person appointed in
accordance with regulation14.(2) of the Construction Regulations,
2003 in writing by the Contractor, with written notification to the
Engineer.

“Stacking Supervisor” means a competent person appointed in
accordance with regulation 26.(a) of the Construction Regulations,
2003, in writing by the Contractor, with written notification to the
Engineer.

“Subcontractor” means the natural or juristic person or partnership who
is appointed by the Contractor with prior consent of the Engineer to
execute certain tasks associated with the Works and who is also an
employer as defined in section 1 of the Occupational Health and
Safety Act.
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(kk) " Suspended Platforms Supervisor” means a competent person
appointed in accordance with regulation 15.(1) of the Construction
Regulations, 2003, in writing by the Contractor, with written notification
to the Engineer.

33.4 Duties, responsibilities and liabilities
33.4.1 Principal Parties

This section covers the duties, responsibilities and liabilities of the
following principal parties :

Employer

Employer's Safety Agent
Contractor
Subcontractor
Employer’s Designer
Contractor’s Designer

The duties and responsibilities of the various principal parties are
briefly summarized below (the numbers indicated correspond to the
applicable regulation number in the Construction Regulations, 2003).
The intention of the summary is not to replace the Regulations, but is
included for indicative purposes. The liabilities of each party are also
shown :

a) Employer

In addition to the duties, responsibilities and liabilities specified in
the Conditions of Contract, the Employer shall have the
following duties and responsibilities to ensure compliance with
the Construction Regulations, 2003.

4.(1)(a) Prepare health and safety specifications for the
Works

4.(1)(a) Provide copies of the specifications to Tenderers
or to the appointed Contractor.

4.(1)(b) Provide any information to the Confractor that
may affect the health and safety of his
employees.

4.(1)(c) Appoint the Contractor in writing for the Works.

4.(1)(d) Take reasonable steps to ensure that the
Contractor’'s  Health and Safety Plan s
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implemented and maintained on the Works
(which shall include monthly audits).

4.(1)(e) Stop the Contractor from executing work, not in
accordance with, his Health and Safety Plan or
which poses a threat to the health and safety of
persons.

4.(1)(f) Ensure that sufficient health and safety information
and appropriate resources are made available to
the Contractor when changes are brought about
to the design.

4.(1)(9) Ensure that the Contractor is registered and in
good standing with the compensation fund or with
a licensed compensation insurer prior to the
commencement of the Works.

4.(1)(h) Ensure that Tenderers have made provision in their
tenders for the cost of health and safety measures
during the construction of the Works.

4.(2) Discuss and negotiate the contents of the
Contractor's Health and Safety Plan.

4.(2) Approve the Confractor’s Health and Safety Plan
for implementation.

4.(3) On request, make available copies of the

Contractor’'s Health and Safety Plan to his
employees, his Subcontractors and inspectors.

4.(4) Satisfy himself on the competencies and resources
of the Contractor he intends appointing.

4.(6) Satisfy himself on the competencies and resources
of his Safety Agent should he decide to appoint
one.

In terms of Clause 4.6 of the Contract Data, the Contractor
accepts sole liability as mandatory for due compliance with the
Occupational Health and safety Act, 1993 and all its regulations
including the Construction Regulations, 2003. The Employer will
only be responsible for the duties imposed on the Employer in
terms of the Construction Regulations, 2003 as listed above.

b) Employer's Safety Agent
Where the Employer decides to appoint an agent in
accordance with regulation 4.(5) of the Construction
Regulations, 2003, the duties and responsibilities as imposed by
these regulations upon the Employer shall as far as reasonably
practicable apply to this Safety Agent.
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c) Contractor

In addition to the duties, responsibilities and liabilities specified in
the Conditions of Contract, the Contractor shall have the
following duties and responsibilities to ensure compliance with
the Construction Regulations, 2003 :

3.(1)(a) Noftify the provincial director in writing of the
commencement of the construction works.
3.(3) Ensure that a copy of the nofification letter is kept

on site forinspection on request as well as proof of
its receipt by the Department of Labour.

5.(1) Demonstrate a Health and Safety Plan, based on
the Employer’s health and safety specifications.

5.(1) Apply the Health and Safety Plan from the
Commencement Date until completion of the
Works.

5.(2) Ensure co-operation between all contractors to

enable each to comply with the provisions of
Construction Regulations.

5.(3)(a) Provide any Tenderer or Subcontractor with copies
of the Employer’s health and safety specifications.

5.(3)(b) Appoint Subcontractors in writing.

5.(3)(c) Ensure that each Subcontractor’s Health and

Safety Management Plan is implemented and
maintained on their portion of the Works.

5.(3)(d) Stop any Subcontractor from executing Works, not
in accordance with, the Contractor’'s Health and
Safety Plan or which poses a threat to the health
and safety of persons.

5.(3)(e) Ensure that sufficient health and safety information
and appropriate resources are made available
where applicable, to the Subcontractors when
changes are brought about to the design of the
Works.

5.(3)(f) Ensure that his Subcontractor is registered and in
good standing with the compensation fund or with
a licensed compensation insurer prior to the
commencement of the Works.

5.(3)(9) Ensure that his Tenderers have made provision in
their tenders for the cost of health and safety
measure, during the construction of the Works in
line with the requirements of the Employers Health
and Safety Specification and consistent with the
Contractors Health and Safety Management Plan.
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5.(5) Discuss and negotiate the contents of his
Subcontractor's Health and Safety Plan, to ensure
compliance with the Employer’'s Health and
Safety Specifications and consistent with the
Contractors Health and Safety Management Plan.

5.(5) Approve his Subcontractor's Health and Safety
Plan forimplementation and to keep records of all
such approvals on site for auditing purposes.

5.(6) On request, make available a copy of his and his
Subcontractor’s Health and Safety Plan to an
employee, inspector, contractor, the Employer or
the Employer’s Safety Agent.

5.(7) Open and maintain a record management
system regarding health and safety for the
Contractors own and Subcontractor’s Health and
Safety Documentation on the construction site.

5.(7) Upon request, make available his health and
safety record management system to an
“inspector”, Employer, the Employer's Safety
Agent or the Contractor

5.(8) Deliver the health and safety record
management system to the Employer upon
completion of the Works.

5.(9) Ensure that a comprehensive and updated list of
all his Subcontractors (including their respective
subcontracting agreements) are included in the
health and safety record management system.

5.(10) Satisfy himself on the competencies and resources
of the Subcontractor he intends appointing.

6.(1) Appoint a construction supervisor.

6.(3) Appoint assistant construction  supervisors  if

required by an inspector.

5) Appoint individual construction supervisors for
individual construction sites.
6.(6) The Contractor shall after due consideration of the

complexity, size and potential hazards and
associated risks as well as controls towards the
mitigation of risks, appoint a safety officer in
writing. The contractor shall submit a detailed CV
of the envisaged Safety Officer appointment for
final acceptance thereof by the Employer or his

Safety/Agent.
6.(7) Provide opportunities to the construction safety
officer to provide inputs into the Health and Safety
Plan.
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6.(8) Satisfy himself with the competencies and
resources of the construction safety officer he
intends appointing.

7.(1) Perform a risk assessment prior to the
commencement of any construction work.

7.(2) On request, make available copies of the his/her
risk assessment.

7.(3) Consult with the health and safety committee on

the development, monitoring and review of the
risk assessment.

7.(4) Ensure that all employees are informed, instructed
and frained regarding any hazard and the related
work procedures before any work commences.
The confractor shall ensure that proof of such is
available on site for auditing purposes.

7.(5) Ensure that all Subcontractors are informed
regarding any hazard as stipulated in the risk
assessment. Further that Subcontractors conduct
their own risk assessments as and when required.

7.(6) Analyze ergonomic related hazards and address
the same in the risk assessment.
7.(7) Ensure that all employees undergo health and

safety induction prior to permitting each
employee access to the Works. The Confractor
shall ensure that proof of such is available on site
for auditing purposes.

7.(8) Ensure that all visitors undergo health and safety
induction and are provided with the necessary
personal protective equipment. The Contractor
shall ensure that proof of such is available on site
for auditing purposes.

7.(9) Ensure that every employee is in possession and
carries at all fimes his proof of health and safety
induction training.

2.(1)(a) Prevent the uncontrolled collapse of any structure
which may become unstable due to carrying out
of construction work.

92.(1)(b) Ensure that no structure is loaded in an unsafe
manner.
9.(3) Ensure that all construction drawings are on site an

available on request by an inspector, contractors,
Employer, the Employer's Safety/Agent or
employee.
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d)

In terms of Clause 4.6 of the Contract Data, it shall be deemed
that the parties to this Contract have agreed in writing in terms
of Section 37(2) of the Occupational Health and Safety Act,
1993 that the Confractor accepts sole liability for due
compliance with the relevant duties, obligations, prohibitions,
arrangements and procedures imposed by the Occupational
Health and Safety Act, 1993 and all its regulations, including the
Constructions Regulations, 2003, for which he is liable as
mandatory.

Subcontractor

To ensure compliance with the Construction Regulations, the
Subcontractor shall :

5.(4) Demonstrate a Health and Safety Plan, based on the
Employer’s health and safety specification.

5.(4) Apply his Health and Safety Plan from the
Commencement Date and until completion of Works.

5.(12) Satisfy himself on the competencies and resources of any
Subcontractor he intends appointing.

5.(14) Provide the Confractor with any information which might
affect the health and safety of any person or which might
justify a review o the Health and Safety Plan.

In addition to the above items, the Subcontractor shall, to
ensure compliance with the Construction Regulations, comply
with regulations 5.7, 6.(1), 6.(3), 6.(6), 6.(7), 6.(8). 7.(1), 7.(2). 7.(3).
7.(4), 7.(6), 7.(7), 7.(8), 7.(9), 9.(1)(a), 9.(1)(b) and 9.(3),
summarized in Section 2.4.1(c) above.

Designer (Employer’s Designer or Contractor’s Designer)

To ensure compliance with the Construction Regulations, 2003,
the Designer (as defined in the Construction Regulations, 2003)
shall :

9.(2) Make available to the Employer all relevant information
affecting the pricing of the Works.

9.(b) Inform the Contractor of any hazards relating to the
Works.

9.2(b) Make available all information required for the safe
execution of the Works

9.2(c) Ensure that information relating to geo-sciences, designs
loads, and the methods and sequencing of construction
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processes are made available to the Contractor in a
report.

9.2(d) Not include dangerous procedures or hazardous
materials in the structure’s design which could be
avoided.

9.2(e) Make provision in the design of the Works for hazards
likely to be encountered during its subsequent
maintenance.

9.2(f) Carry out inspections of the construction work during the
construction period to ensure compliance with the
designs.

9.2(f) Keep records of the inspections carried out on the
construction site.

9.2(g) Stop any contractor form executing works not in
accordance with the designs.

9.2(h) Conduct a final inspection of the completed Works prior
to its commissioning.

9.2(h) Issue a completion certificate to the Contfractor
subsequent to a successful final inspection.

9.(2)(i) Ensure that cognizance is taken of ergonomic design
principles in order to minimize related hazards.

The Employer’s Designer shall only accept responsibility to
comply with the Construction Regulations, 2003 for that portion
of the Permanent Works which the Employer is responsible to
design in terms of the Contract.

The Contractor’'s Designer shall accept sole responsibility an
liability to comply with the Construction Regulations, 2003 for
that portion of the Permanent Works for which the Contractor is
responsible to design in terms of the Contract as well as the
design of the Temporary Works

33.4.2 Principal Parties

This section covers the duties, responsibilities and liabilities of the following
secondary parties :

Construction Health and Safety Officer
Contractor’'s Employees

Fall Protection Developer

Health and Safety Consultant

Health and Safety Representative

Risk Assessor
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Construction Health and Safety Officer

b)

The Construction Health and Safety Officer will act as Health and
Safety advisor to the site management staff, ensuring the integrity of
the Safety management System and Plan and its implementation. The
Construction Health and Safety Officer can therefore never take over
the line management responsibilities for safe work practices.

The Confractor is responsible for the development of the position
outcomes descriptors for the Construction Health and Safety Officer.
This documentation shall be available on site for auditing purposes.

The Construction Health and Safety Officer shall if given an opportunity,
provide an input into the Confractor’s Health and Safety Plan.

Conftractor’'s Employees

All employees will be responsible for safety on the construction site and
the work place as prescribed in section 14 of the Occupational Health
and Safety act, 1993 and briefly summarized as follows

¢ Take reasonable care for the health and safety of himself and of
other persons who may be affected by his acts.

e Co-operate with his employer with regards to health and safety to
ensure that his employer complies with requirements imposed on
him.

¢ Obey the health and safety rules and procedures laid down by his
employer.

e Report any unsafe or unhealthy situation to his employer or to the
health and safety representative for his workplace.

¢ Immediately report any incident in which he was involved which
has caused an injury to himself or others, and

e Assist in inquiries and incident investigations.

No employee shall intentionally or recklessly interfere with, damage or
misuse anything which is in the interest of health and safety.

Fall Protection Developer

The Fall Protection Developer will be responsible for the preparation
and maintenance of a fall protection plan to be implemented by the
Conftractor, in such a manner to ensure compliance with regulation 8
of the Construction Regulations, 2003.
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c)

d)

Health and Safety Consultant

The Health and Safety Consultant shall assist the Contfractor in any
health and safety matters on the Works for which he is appointed.

Health and Safety Representative

The Health and Safety Representative shall fulfil the duties as set out in
section 18 of the Occupational Health and Safety Act, (Act 85 of 1993).
A health and safety representative shall incur any civil liability by reason
of the fact only that he failed to do anything which he may do or is
required to do in terms of the Act.

Risk Assessor

The Risk Assessor shall facilitate the risk assessment process of the
Conftractor or Subcontractor. The Risk Assessor shall be responsible for
the compilation and implementation of a management plan towards
the continuous mitigation of identified risks to as low as is reasonable
practicable.

33.4.3 Supervisors, Inspectors and Issuers

Th

is section covers the duties, responsibilities and liabilities of the following

Supervisors, Inspectors and Issuers likely to be found on the Works:

a)

b)

Batch Plant Supervisor

The Batch Plant Supervisor shall be required to ensure compliance
with regulation 18 of the Construction Regulations, 2003. In
addition, he shall fulfil the following duties and responsibilities:

¢ Manage the day to day operation of a batch plant,

e Beresponsible for the maintenance of the batch plant,

e Be able to identify developing defects and hazardous
situations,

e Act as Occupational Health and Safety Representative at the
batch plant, and

e Take responsibility for the safety of the personnel at the batch
Plant.

The Batch Plant Supervisor will have the authority to stop operation
of the plant should any hazardous situation require it.

Construction Supervisor
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The Construction Supervisor shall be responsible for supervising the
construction  work inclusive of the implementation and
maintenance of safe work practices.

c) Construction Vehicle & Mobile Plant Inspector
The Construction Vehicle & Mobile Plant Inspector will ensure the
safety of all construction vehicles and plant in such a manner to
ensure compliance with regulation 21 of the Construction
Regulations, 2003. The inspector will also be responsible for the
regular inspection of all vehicles and plant and the recording of
his findings. The Contractor shall ensure that proof of such is
available on site for auditing purposes.

d) Demolition Work Supervisor
The Demolition Work Supervisor will supervise and control all
demolition work on the Works in such a matter to ensure
compliance with regulation 12 of the Construction Regulations,
2003. The supervisor will be responsible for all administration related
to the demolition works. The Contractor shall ensure that proof of
such is available on site for auditing purposes.

e) Electrical Temporary Installation Inspector
The Electrical Temporary Installation Inspector will control all
temporary electrical installations on the Works to ensure
compliance with regulation 22 of the Construction Regulations,
2003, the Electrical Installations Regulations, 1992 and SANS 0142.
The Contractor shall ensure that proof of such is available on site
for auditing purposes.

f) Excavation Work Supervisor
The Excavation Work Supervisor will supervise all excavation work
on the Works in such a matter to ensure compliance with
regulation 11 of the Construction Regulations, 2003 and shall in
particular ensure that every excavation is inspected:
e On a daily basis before each shift,
e After every blasting operation,
e After an unexpected fall of ground,
e After substantial damage to supports, and
e Afterrains.
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o)

h)

The Contractor shall ensure that proof of such is available on site
for auditing purposes.

Explosive Power Tools Issuer

The Explosive Power Tools issuer will control the issuing and
collection of explosive tools, cartridges and nails or studs to ensure
compliance with regulation 19 of the Construction Regulations,
2003. The Contractor shall ensure that proof of such is available on
site for auditing purposes.

Fire Extinguisher Inspector

The Fire Extinguisher Inspector will be responsible for the operation
and inspection of all firefighting equipment on the Works to ensure
compliance with regulation 27 of the Construction Regulations,
2003. The Contractor shall ensure that proof of such is available on
site for auditing purposes.

Formwork and Support Work Supervisor

The Formwork and Support Work Supervisor will supervise all
formwork and support work operations and will see to it that
framework and support work erectors, operators and inspectors
are competent to carry out their work Works to ensure compliance
with regulation 10 of the Construction Regulation, 2003. The
Conftractor shall ensure that proof of such is available on site for
auditing purposes.

34. GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN

34.1

General

It will be expected from the Contractor to include his safety plan method
statements on how to accomplish the requirements relating the Construction
Regulations, 2003 and elated incorporated standards and regulations.

Conftractors should describe how their safety management systems will work and
what conftrol procedures they plan on using to ensure safety on the construction

site.

The following generic aspects should be covered in their safety plan

Client

Witness 1

Witness 2 Contractor Witness 1 Witness 2

Page 269



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS

BID No: 01/2025-26

34.2

What administrative procedures the Contractor envisages to use in the
implementation and maintenance of the safety plan with reference to the
construction site.

How continuous assessment of the safety plan will be assessed and
implemented with respect to construction site

What control systems the Contfractor envisages to implement on site to
support his safety program

How the Confractor will ensure that he adheres to the construction
regulations in respect of competent persons for appointments

What external resources the contractor envisages on using to ensure
successful implementation and sustainability of the safety plan

What training to employees the Contractor envisages and how he would
go about to execute it

The Conftractor should indicate which competent persons he plans on
employing

During the tendering phase it will be expected from the tenderer to briefly
explain how the abovementioned will be accomplished.

Once a successful tenderer has been appointed, the Contractor shall supply a
detailed Health and Safety Plan for review by the Employer, prior to site
mobilization, to ensure compliance with the Construction Regulations, 2003.
Mobilization shall be dependent upon the acceptance of the Contractor’s
Health and Safety Management Plan by the Employer. The Contractor’s Health
and Safety Plan should include, but not be limited to, those sections indicated in
Section 3.2 of this specification.

Outline of Health and Safety Plan

The Confractor’s Health and Safety Plan prepared in accordance with this
specification shall consist of at least the following sections and sub-sections:

1. Aim and Scope of Plan,

2. Risk Assessment,

a.
o.
C.

Alternative Forms of Risk Assessment,
Methodology of Risk Assessment,
Elements of Risk Assessment,

i. Scope of assessment,

i. Risks Identified,

ii. Risk Analysis,

iv. Risk Evaluation,

v. Risk Treatment,

vi. Monitoring and reviewing,

3. Resources,
a. Health and Safety Staffing Organogram,

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 270



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

b. Supervisors, Inspectors and Issuers,

Employees,

Subcontractors inclusive of their scope of work and their core
resources,

Training,

Plant,

Vehicles,

Equipment

Q0

SQ ™o

4, Materials,
a. Temporary Materials
b. Permanent Materials

5. Categories of Work,

6. Implementation of Health and Safety Plan,
a. Administrative systems,
b. Training,
c. Reporting,
d. Monitoring,
e. Inspections
a) Auditing,
f.  Internal audits,
g. Follow-up audits,

7. Financial Aspects,

8. Emergency procedures and response

35. RISK ASSESSMENT

35.1

General

This section of the specification provides guidelines for the Contractor in
preparation of risk assessments in order to ensure compliance with Regulation 7
of the Construction Regulations, 2003. This section highlights the principles related
to the preparation of suitable and sufficient risk assessments. Contractor Staff
intending to prepare risk assessments should be trained and suitably experienced
in the application envisaged.

A suitable and sufficient risk assessment is an assessment which:

o Accounts for risks that are likely to arise during the construction of the
Works,
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35.2

Enables the development and implementation systems to manage the
risks,

Remains valid for a reasonable period of time,

Provides a basis for fraining of employees, and

Improves working procedures and infroduce long term confrols.

The requirements of the Construction Regulations will not be satisfied by a single
risk assessment exercise that holds good for all fime. The risk assessment process
on the Works is an ongoing process.

The objectives of risk assessments are to:

Identify the risks that are mostly in need of reduction,

ldentify the various options for achieving such reduction,
|dentify the risks that require careful ongoing management, and
|dentify the nature of the required ongoing attention.

Forms of Risk Assessment

In order to ensure compliance with the Construction Regulations, the Contractor
will be required to carry out the following three forms of risk assessment:

35.2.1

35.2.2

Baseline or datum risk assessments

The Conftractor will be required to carry out a risk assessment before the
commencement of construction activities on the Works. This “baseline”
or “datum” risk assessments will for part of the Contractor’s Health and
Safety Plan. The risks and hazards to which persons, plant, vehicles and
facilities may be exposed during the construction of the Works should be
identified and evaluated. Measures to reduce or control these risks or
hazards should be defined during this assessment. The effectiveness of
the measures defined and the baseline risk assessment prepared shall be
monitored and reviewed from time to time to ensure that it remains
relevant and accurate.

Issue based risk assessments

The Contractor will be required to carry out separatfe risk assessments
during construction of the Works when methods and procedures are
varied, for example when:

. Designs are amended,
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New machines are infroduced,

Plant is periodically cleaned and maintained,

Plant is started-up or shut-down,

Systems of work change or operations alter,

Incidents or near-misses occur, or

Technological developments invalidate prior risk assessments.

35.2.3 Continuous risk assessments

The Occupational Health and Safety Act specifically requires that
employers shall provide and maintain working environments that are safe
and without risk to health. The general awareness of hazards needs to
be raised as work ethic to maintain a safe and risk free environment on
an ongoing basis. This is achieved by continuous risk assessments, the
most important form of risk assessment that takes place as an integral
part of day-to-day management. Examples of confinuous risk
assessments include:

o Regular audits,
o Maintaining general hazard awareness,
o Pre-work risk assessment

35.3 Methodology for the preparation of Risk Assessments

The Contractor shallin the preparation of his risk assessments, follow the following
general principles:

Employ a team of suitably qualified individuals with appropriately varied
and relevant experience in risk assessment,

The appointed risk assessor shall lead the risk assessment,

Provide the team with background data, scope of work, potential
hazards and underlying causes, and

Where necessary employ experts for complex risk assessments and
aspects of risk assessments that require experiential judgment,

Institute an ongoing system of identifying aspects of the work that require
risk assessment, and

Conduct risk assessments in workshops of the team or by individual
members of the team under guidance of the leader as appropriate to the
situations.

35.4 Elements of a Risk Assessment

35.4.1 General

The process of carrying out a risk assessment consists of a number of well-
defined steps. These steps improve decisions-making by providing a
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grea

ter understanding of the risks and their impacts. The main steps or

elements of the risk assessment process are as follows:

1)

2)
3)

4)

5)

6)

/)

Consider scope and nature of risks involved, determine purpose and
physical and legal bounds of assessment and define risk evaluating
criteriq,

Systematically identify risks,

Analyze risks with regard to causes, likelihood of occurrence and
possible consequences against the background of existing controls
and its effectiveness,

Evaluate risks in terms of pre-established criteria to determine need
and priority for attention,

Treat risks through a process of risk elimination, substitution,
conftrolling risk at source, risk mitigation such as training and as far as
risk remains, provide personal protective equipment (PPE),

Monitor and review progress and performance in tferms of
management system, and

Communicate and consult.

The following sections 4.4.2 to 4.4.7 deal with items (2) to (7) above. These items form the
continuing process of the risk assessment as indicated in Figure 1, below.

C |le—p Establish Context f—
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m s Identify Risks f—p]
m ‘ M
u 0
n [ Analyse Risks | n
: P Determine Determine _ I
; Frequency Consaquence t
o
t r r
e | Estimate Level of Risk |
- &
& le—»] Evaluate Risks ft—p!
R
c e
o} v
n |
s e
u w
I
t
r— Treat Risks
Figure 1 : Risk Management Process
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35.4.2

The Conftractor shall ensure that the risk assessment compiled as part of
his Health and Safety Plan contains atf least these items.

Risk Identification

The Contractor should regard this step of the risk assessment as the most
important. Subsequent analysis and evaluation of risks and the
development of risk control measures are wasted if the risks or hazards on
the Works are not carefully identified.

The Contractor should bear the following principles in mind when
identifying the risks:

i. Systematically address all risks or hazards on the Works,

ii. Review all aspects of the work, but consider only those that have
a potential to cause harm,

iii. Rank the risks identified in order of importance and then use
appropriately advanced techniques to deal with major risks,

iv. Deal mainly with major risks and don’'t obscure these with
unimportant information, especially minor risks,

V. Address what actually happens in the workplace during the work
activity

Vi. Consider all persons that may be affected

vii Highlight those groups and individuals who may particularly be at risk, and

35.4.3

viiReview the adequacy and effectiveness of existing safety controls and
measures.

Risk Analysis

In this step, the Contractor will be required to analyze the risks identified
by determining each risks frequency and magnitude or severity of the
consequence of the risk or hazard.

The frequency of occurrence of a hazard may be expressed as the
number of times that it may occurin a year, decade, lifetime, century, or
longer period, according to comparative human experience. The
magnitude of the likely consequence of a hazard may be expressed in
term of the degree of incapacitation, number of people or the costs
involved. The frequency of occurrence of a hazard and the magnitude
of its consequence may be compounded as the risk that it poses as
shown in the “risk matrix” in Figure 2 below.

Frequency of Severity of Consequences of Potential Hazard

Occurrence of | 1 1 10 1 1 Fatality 10
Hazard Medically Compensable | Compensable | Permanently Fatalities
freatable injuries injuries disabling
injury injury
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Frequent; 1 or more Severe
occurrences  per Medium High Very high Severe Severe
year
Several fimes
during a career; 0.1 Medium- Medium High Very high Severe Severe
occurrences  per low
year
Unlikely but possible
g.tér]mg oc?cuﬁgr:ieers; Low Medium-low Medium High Very high Severe
per year
Very unlikely during
a career;  0.001 Low Low Medium-low Medium High Very high
occurrences per
year
Barely credible;

0.0001 occurrences Low Low Low Medium-low Medium High
per year
Figure 2 : Compounded Risk Matrix
The columns in the table represent the likely consequence of the hazard
and the rows, the frequency of occurrence. The scales for both quantities
represent consistent progressions, able they qualitative. The risks evidently
range from low to severe. Note that the diagonals in the matrix represent
the risks of the identified hazards, taking the effectiveness of conftrols into
consideration. The table represents a typical risk matrix that need not
necessarily be adopted by the Confractor. The Contractor may use an
alternative risk matrix provided that it is approved as part of his Health
and Safety Plan.
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Risk Evaluation

In this step the Contractor will be required to compare the assessed risk
with similar risks previously experienced for the purpose of deciding how
to treat the risk. A useful systematic approach for this purpose is as follows:

If the assessed risk exceeds similar risks that have occurred in the past
and that are considered to be unacceptable, the assessed risk would
require tfreatment depending upon its magnitude as discussed in
Section 4.4.5, or

If the assessed risk exceeds similar historical risks that are acceptable,
tfreatment of the assessed risk will depend on the extent by which it
exceeds the historical risks, or

If the assessed risk exceeds similar historical risks that are acceptable,
tfreatment of the assessed risk will depend on the extent by which it is
less than the historical risks, or

If the assessed risk is less than the historical risks that are acceptable,
the assessed risk would also be acceptable and would not require
any treatment.

35.4.4 Risk Treatment

In this step, the Contractor will select and implement appropriate
measures for dealing with risk. Typically measures comprise the following:

Eliminating by changing designs, procedures, management
methods, etc, applicable to high frequency-high consequence risks,
or

Reduction by changing designs, procedures, management methods,
etc, applicable to high frequency-high consequence risks, or
Minimization by changing designs, procedures, management
methods, etc, applicable to high frequency-high consequence risks,
or

Transfer or share whole or part of the risk to another party by
insurance, confractual arrangements or organizational structures,
applicable to low frequency-high consequence risks, or

Control to ensure that risks do not increase, applicable to low
frequency-high consequence risks, or

Retention together with provisions of monitoring and personal
protective  equipment, applicable to low frequency-low
consequence residual risks after reduction, or

Acceptance without particular actfion other than provisions of
personal protective equipment, applicable to low frequency-low
consequence risks. The following principles enable the opftimum
freatment to be determined:
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Avoid risks altogether if possible by using approaches, substances or
methods of word,

Combat risks at source rather than by adopting secondary measures,
Adapt work to the individual rather than the individual to the work,
that is, in the design consider the people and their attributes that will
operate the system,

Take advantage of technological and technical progress,

Risk prevention measures must be part of a coherent policy and
approach to safety management that involves performance
measurement, goal setting, feedback and analysis,

Give preference to measures that protect the whole work force,
Ensure that those for whom protection is provided understand what
they need to do to make sure that the protection works, and

Ensure that measures to control risks are an accepted part of an
active health and safety culture supported by all levels of the
organization; single risk reduction initiatives invariably fail.

35.4.5 Reporting and Recording

The Contractor shall ensure that the risk assessment process is recorded

in the form of a report and included in his Health and Safety Plan. The

report should be easily accessible to the Contractor’'s employees, their

representatives, to inspectors, the Employer or his Safety Agent and the

Engineer. The essential contents of this report should be as follows:

e Objectives and expected outcomes,

e Description of the Works under assessment,

e Summary of context of study

e Composition of risk assessment team, (including qualifications and
relevant experience),

e Approach used to systematically identify risks,

e |dentfified risks (ranked in order of priority),

¢ Method adopted for assessing frequencies and consequences or
risks,

e Consequences (ranked in order of magnitude),

e l|dentification of individuals and groups who may be affected by
major hazards and risks and who may especially be at risk,

e Basis for defining safety standard to be achieved,

e Conftractor's recourses devoted unacceptably high risks,

e Actions proposed to reduce unacceptably high risks,

e Review effectiveness of existing safety measures to control risks, and

e Implementation program of selected treatments (including controls
to manage unacceptable high risks)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 278



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36

MONTHS

BID No: 01/2025-26

35.4.6

35.4.7

Monitoring and Review

It is necessary to monitor risks, the effectiveness of the risk freatment plan
and the strategies and management system set up to control
implementation. Confrol of the risk management program entails the
sefting of standards, monitoring actual performance, comparing the
performance with the standards and correction any deviations from the
standard. Risks and the effectiveness of the control measures need to be
monitored to ensure changing circumstances do not alter risk priorities.
Few risks remain static.

Ongoing review is essential to ensure that the management plan remains
relevant. Factors that affect the likelihood and consequences of an
outcome may change, as may factors that affect the suitability or cost
of the various treatment options. If an accident occurs, or if more is learnt
about the hazards in the workplace, the risk assessment may need to be
reviewed or modified. Hazards may not be observed that have not been
anticipated or previously identified and which may require appropriate
measures to be taken. After an accident has occurred, it is important to
determine whether it was predicted, whether preventive measures were
identified, and if so, why they did not work, whether the risk assessment is
still suitable and sufficient if it failed to predict the accident, whether to
the decision to accept a predicted risk as tolerable is still valid, why the
accident occurred and what should be done to prevent similar
accidents occurring again. It is therefore necessary to regularly repeat
the risk management cycle, the time between reviews being dependent
on the nature of the risks and the degree of change likely to take place
in the work activity. Review is an integral part of the risk management
freatment plan.

Communication and Consultation

The Contractor will be required to communicate and consult with internal
and external stakeholders during each step of the risk assessment
process. Stakeholders will include the Employer and his Safety Agent, the
Engineer and the Contractor’'s employees and consultants.

Effective communication will ensure that responsible for implementing the risk
management process and those with a vested interest, understand the basis on which
decisions are made and why particular actions are taken. It will also ensure that the
perceptions of all those involved are noted and accommodated during the process.
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36 RESOURCES

35.5 General

35.6

In this section of his Health and Safety Plan, the Contractor will be required to
state how he intends to comply with the requirements of the Occupational
Health And Safety Act, 1993 and all its Regulations and related incorporated
standards with regards to the resources and facilities intended for use on the
temporary and permanent Works.

Employees

35.6.1

Inspectors, supervisors and Issuers

The Conftractor shall provide in his Health and Safety Plan his intended
Staffing organogram for the Works. The organogram should include those
inspectors, supervisors and issuers as envisaged in the Construction
Regulations, 2003 required for the Works and any additional supervisory
staff members as the Contractor (having taken the scope of the Works
intfo account) considers necessary.

Copies of the supervisory staffs’ curriculum vitae or portfolio of evidence
and their appointment letters should be appended to the Contractor’s
Health and Safety Plan.

The Contractor’s Health and Safety Plan should in addition cover at least
the following aspects:

e The number of unskilled, semi-skilled and skilled (including Foreman,
Charge hands, Artisans, Operators, Drivers, Clerks, Storeman and
Team Leaders) employees he intends employing on the Works,

e The health and safety training to be provided to the Contractor’s
employees,

e The programme of the health and safety training,

e Systems for the review of the effectiveness of the training provided,
and

e Systems to determine further training requirements throughout the
construction period.

In preparing his Health and Safety Plan, the Contractor shall ensure
compliance with Clause PS 22 in Section 4.2 of the Project Specifications.

Pro-forma letters of appointment for the various inspectors, supervisors
and issuers as contemplated in the Construction Regulations, 2003 are
included in Annexure 1 to this specification for use by the Contractor. The
Conftractor shall ensure that he includes in his Health and Safety Plan the
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35.6.2

35.6.3

appointment letters for all his inspectors, supervisors and issuers
appointed for the Works

Subcontractors

The Contractor shall with reference to the use of subcontractors on the
Works and without limiting his obligations, cover at least the following
matters in his Health and Safety Plan:

e The steps intended to ensure that his Subcontractors prepare,
implement and maintain Health and Safety Plans,

¢ How health and safety information will be made available to his
Subcontractors when changes are brought about to the design;

¢ How he intends determining that his Subcontractors are registered
and in good standing with the compensation fund or with a licensed
compensation insurer prior to the commencement of the Works,

¢ How he intends determining if his Subcontractors have made
provision in their tenders for the cost of health and safety measures
during the construction of the Works,

e How he intends satisfying himself on the competencies and recourses
of Subcontractors he intends appointing, and

e How he intends ensuring that his Subcontractors perform risk
assessments prior to commencing their respective portions of the
Works.

Competencies

The Contractor shall establish if a person is competent to perform a
certain duty or be appointed in a certain capacity by requesting all
candidates to supply the required certificates of competency. Where
certificates of competencies cannot be delivered, the Contractor shall
request a portfolio of evidence from the respective candidates.

Contractors should do enquiries at the South African Qualifications
Authority (SAQUA) relating to the qualifications required for appointment
of competent persons.

Physical and Psychological Fithess

Were required by the Occupational Health & Safety Act its regulations
the contractor shall ensure that his employees are in possession of a valid
medical cerfificate of fitness to work in such an environment.

In terms of the Construction Regulations 2003 medical certificates of
fitness are required for persons working at elevated positions (Regulation
8(2)(b)). persons working on suspended platforms (Regulation 15(12)a)
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tower crane operators (Regulation 20(g)) and construction vehicle and
mobile plant operators (Regulation

21(1)(d)(ii)).

35.7 Plant, Vehicles and Equipment

35.7.1

35.7.2

35.7.3

Suspended platform

The Confractor shall with reference to Regulation 15: Suspended
platforms of the Construction Regulation, 2003, and without limiting his
obligations, cover at least the following matters in his Health and Safety
Plan:

e How he intends complying with SABS 1808 and SABS 1903,

¢ What systems he intends using to ensure the safety of all suspended
platforms,

e  What tests will be performed to establish the safety of suspended
platforms,

¢ How he intends maintaining suspended platforms being uses, and

¢ How he wil document the design, testing, maintenance and
inspections of the suspended platformes.

Boatswains chairs

The Contractor shall with reference to Regulation 16: Boatswains chairs of
the Construction Regulation, 2003, and without limiting his obligations,
cover at least the following matters in his Health and Safety Plan:

e Explain what systems he intends using to ensure the safety of all
boatswains chairs,

e Explain how he intends maintaining boatswains chairs in use,

e What tests will be performed to establish the safety of boatswains
chairs, and

e How he wil document the design, testing maintenance and
inspections of the boatswains chairs.

Material hoists
The Contractor shall with reference to Regulation 17: Materials Hoist of
the Construction Regulation, 2003, and without limiting his obligations,

cover at least the following matters in his Health and Safety Plan:

e How he intends confirming the construction stability of the material
hoists
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35.7.4

35.7.5

35.7.6

e What systems he intends using to ensure the safety of all material
hoists,

e What tests will be performed to establish the safety of all material
hoists

¢ How he intends maintaining the material hoists being used, and

e How he will document the design, testing, maintenance and
inspections of all material hoists and

e What safety procedures and precautions are envisaged to ensure
safe operation of the material hoists.

Batch Plants

The Conftractor shall with reference to Regulation 18: Batch plants of the
Construction Regulation, 2003, and without limiting his obligations, cover
at least the following matters in his Health and Safety Plan:

¢ What systems he intends using to ensure the safety of all batch plants,

e How he intends maintaining the batch plants being used, and

e How he wil document the design, testing, maintenance and
inspections of batch plants in use.

Explosive powered tools

The Contractor shall with reference to Regulation 19: Explosive powered
tools of the Construction Regulation, 2003, and without limiting his
obligations, cover at least the following matters in his Health and Safety
Plan:

e How he intends controlling the issuing of explosive powered tools,

¢ How he intends implementing safety procedures prior to use of
explosive powered tools, and

¢ What safety measures will be required during the use of explosive
powered tools.

Cranes

The section of this speciation shall be read in conjunction with the
provisions of the Driven Machinery Regulation 1988.

The Contractor shall with reference to Regulation 20: Crane of the
Construction Regulation, 2003, and without limiting his obligations, cover
at least the following matters in his Health and Safety Plan:

e How will environmental factors be taken into account in respect to
the use of cranes
e What systems he infends using to ensure the safety of all cranes in use,
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36. MATERIALS

How he infends maintaining the cranes in use,

What safety procedures and precautions are envisaged to ensure the
safe operation of all cranes in use,

How he will document the design, testing, maintenance and
inspections of all cranes in use, and

The Contractor shall proof compliance of the Driven Machinery
Regulation, 1988, with reference to the liffing machinery and tackle
being used.

Construction vehicles and mobile plant

The Contractor shall with reference to Regulation 21: Construction
vehicles and mobile plant of the Construction Regulation, 2003, and
without limiting his obligations, cover at least the following matters in his
Health and Safety Plan:

How he intends ensuring that the construction vehicle and mobile

plant are:

i. Of acceptable design and construction,

ii. Maintained and in good working order,

iii. Used according to design specifications, and

iv. Are protected from falling into excavations, water or areas
lower than the working surfaces.

How he insure workers are trained, authorized and physically fit to

operate construction vehicles and mobile plant,

What traffic arangements and safety precautions will be

implemented to ensure safe operation of construction vehicles and

mobile plant on the Works, and

How he intends safeguarding employees against construction

vehicles and mobile plant moving on the construction site.

36.1 Hazardous substances

36.1.1 General
The following commonly used construction materials and substances
potentially pose health and safety hazards:
e Substances in pressurized containers,
e Certain cleaning substances,
e Bitumen and tar products,
e Epoxies,
e Petroleum and petroleum products,
e Cement,
e Lime and other stabilizing agents,
e Timber preservatives,
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e Painfs,
e Asbestos products.

Particular materials and substances to be used are specified in the
Specifications and/or shown on the Drawings and others may be
identified in the Project Specification.

Notwithstanding any requirements regarding specific materials, the

36.1.2

Contractor shall take appropriate measures to manage the risks
associated with the use of the applicable of the above materials, those
listed in the Project Specification and all other hazardous materials
required to complete the Works. He shall obtain Material Data Safety
Sheets from the supplier of any hazardous substance and take particular
notfice of, and adhere to any precautionary instructions provided by the
manufacturer or supplier regarding the storage, transport, handling, use
and disposal of its materials and substances.

The Material Data Safety Sheets shall be available on site.

Method statements

The Contractor shall submit with his health and safety plan, method
statements detailing the storage, transport, handling, use and disposal of
each hazardous substance to be used or brought on to site, including
copies of the Material Data Safety Sheets referred to in E 3.1.1 above.

The methods set out in these statements shall be implemented on site.

Such method statements shall be available on site.

36.2 Storage, stacking and use

36.2.1

General

In addition to Sub clause 4.2 of SANS 1200 A and/or Sub clause 3.8 SPEC
T/TA, as applicable, a competent person shall be appointed in writing
with the duty of supervising all storage and stacking operations. (See also
section 26 of the Construction Regulations).

Hazardous chemical substance, as defined in the Regulations for
Hazardous Chemical Substances, used during construction shall be
stored in secondary containers.

Flammable liquids shall be stored, used, and /or applied in a manner that
would not cause a fire or explosion hazard. The Contractor shall ensure
that in the vicinity of such materials:
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36.3

No person smokes,

there is no open flame, and

there is nothing that could cause an open spark. (See also section 23 of
the Construction Regulations).

The area in which materials that give off hazardous fumes are stored
and/or used shall be effectively ventilated and every employee involved
shall be provided with a suitable respirator, mask or breathing apparatus.

Explosives

Explosives shall be fransported, stored and handled in accordance with
the Explosives Regulations. (See also Sub clause 5.1.1.3 of SANS 1200 D, if
applicable).

36.2.2 Fuels and oils

The Contractor shall demarcate bulk fuel storage and refueling areas
and provide adequate security and control.

Signs
The Contractor shall display warning signs, in English, Afrikaans and Xhosa and

any other relevant language used by the workforce, indicating the presence of
any hazardous substance and at all storage areas

37. PLANT

37.1

37.2

General obligations

In addition to Subclasses 4.1 of SANS 1200 and 4.3 of SANS 1200 D and/or
Subclasses 4.1 of SPEC T/AT, as applicable, all construction plant, tfools and
systems shall be in a safe working condition and shall be adequately maintained.
Plant shall be operated with due regard for the safety of those in it proximity.

All operators shall be physically and psychologically fit to operate their
respective vehicles, mobile plant and cranes and to operate in their respective
environments. They shall be in possession of a medical certificate of fithess.

Protective clothing and equipment

Where appropriate, employees and visitors shall be provided free with the
necessary and recommended protective clothing and equipment.
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Construction vehicles and mobile plant(see also section 21 of the Construction
Regulations)

Construction vehicles and mobile plant shall be equipped with an electrically
operated acoustic signaling device and a reversing alarm.

A competent person shall be appointed to inspect, on a daily basis, prior to use,
construction vehicles and mobile plant and shall record the findings of such
inspections in a register.

The Contractor shall ensure that :

Q) Nno person rides on any construction vehicle or mobile plant other than
in a safe place provided thereon for the purpose;

b) operators and drivers follow demarcated routes and contain their
operations within demarcated operating areas.

37.3 Formwork and support work
(also see section 10 of the Construction Regulations)
A competent person shall be appointed in writing to the duty of supervising alll
formwork and support work operations. All formwork and support work structures
shall be adequately designed, erected, supported, braced and maintained so
as to support the loads they are to carry.
Formwork and support work equipment shall be examined and checked before
use by the aforesaid competent person.

37.4 Scaffolding
(also see section 14 of the Construction Regulations)
A competent person shall be appointed in writing to supervise all scaffolding
operations.
All scaffold erectors, tfeam leaders and inspectors shall be competent to carry
out their respective tasks and work.

37.5 Radioactive sources
The use, care and storage of radioactive materials such as in nucleonic density
testing machines shall conform to the requirements of the Hazardous Substances
Act No. 15 of 1973 and its regulations. Such devices, except while being actively
used by the operator, shall be safely secured.
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37.6

Other items of plant

Plant not specifically referred to above shall be inspected, operated and
maintained in a manner that assures the health and safety of all persons on the
site. In particular, the requirements of the Construction Regulations shall be
complied with in regards to :

Q) Boatswain’s chairs : section 16

b) Material hoists : section 17

C) Batch plants : section 18

d) Explosive powered tools : section 19
e) Cranes : section 20

38. CONSTRUCTION

38.1

38.2

38.3

38.4

Description of the Works

The Works and, if necessary, the temporary work required to construct the Works
are described in the Project Specification and/or shown on the Drawings.

Existing conditions

The conditions existing on site are described in the Project Specification and/or
shown on the Drawings.

Design information

Design information provided for safety planning purposes, such as design loads
for structures, foundation conditions etc., is provided on the Drawings or in the
Project Specification.

General obligations

In addition to Sub clause 5.7 of SANS 1200 A and/or Subclasses 3.2 and 5.5.1 of
SPEC T/AT, as applicable. Safety Act (Act No. 85 of 1993) (OHS Act) and in
particular with its Construction Regulations, 2003.

All the work included in this Contract shall, for the purpose of complying with the
OHS Act and the Construction Regulations, be deemed to be “construction
work”.

In complying with the OHS Act and its Construction Regulations, the Contractor
shall consider all aspects of the Works, necessary temporary work, such as fraffic
accommodation, and conditions existing on site, such as ufility services, ground
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38.5

and foundation conditions, surrounding land use, pedestriaon and vehicular
traffic and anticipated weather conditions, and take into account the
construction methods and materials to be used. The Contractor shall take full
responsibility for the prevention of unhealthy or unsafe working conditions and
practices and for the promotion of a healthy and safe site and healthy and safe
working practices on site.

The Contractor shall be responsible for the health and safety aspects of his
subcontractors and shall have the responsibilities and carry out the duties
towards his subcontractors that the Employer has towards the Contractor.

With a few exceptions, the Standard Specifications and the Project
Specifications are “end result specifications” and not “method specifications”.
As the methods of construction to be used are generally determined by the
Conftractor, detailed safety requirements applicable to all the operations to be
carried out on Site are not provided in these documents. The Contractor shall
apply all relevant safety regulations and requirements to the work methods he
chooses and materials to be used.

The failure or refusal of the Contractor to comply with safety requirements or to
take the necessary precautions for the health and safety of its employees and
other son site as required by statutory authorities or as ordered by the Engineer,
shall be sufficient cause for the reduction of payment of the relevant scheduled
item and/or the suspension of payments under this Contract and/or for the
Engineer to order a temporary halt of work within the affected areas until the
specified or ordered requirement have been complied with to the satisfaction
of the Engineer. No extension of time will be granted and any costs associated
by the Engineer shall be to the Contractor’s expense.

Risk assessment

Before the commencement of any construction work and where necessary
during construction work, the Contractor shall cause a risk assessment to be
performed by a competent person appointed in writing. This risk assessment shall

atleast :

Q) identify, analyze and evaluate the risks and hazards to which persons
may be exposed;

b) include a plan of safe working procedures;

c) include a plan for monitoring and review of the implementation of such
working hazards identified and observed during construction; and

d) determine the need and frequently, if any, of instruction and training of
employees during construction.

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 289



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

As far as reasonably practicable, ergonomic-related hazards shall be addressed
in the risk assessment.

The Conftractor’s risk assessment shall be readily accessible to all persons on the
Site at all times.

Health and safety plan

Without limiting his obligations and liabilities in terms of the Construction
Regulations, 2003 of the OHS Act, the Contractor, in his health and safety plan to
be submitted in terms of the Special Conditions of Contract, shall inter alia deall
with the safety provisions he will set up in respect of the aspects specified below.

After performing the risk assessment, the Contractor shall prepare the health and
safety plan for approval by the Employer. The health and safety plan shall
include, but not be limited to, the following :

e The health and safety management structure including the names of all
designated persons such as the Site Agent, the Construction (Health and)
Safety Officer and all other specifically appointed persons, listing their
knowledge, training experience and qualifications in the work for which they
are appointed.

¢ Headlth and safety method statements and procedures to be adopted to
mitigate, reduce or conftrol the risks and hazards that have been identified in
the risk assessment and in the Project Specification and to ensure compliance
with the OHS Act. Aspects to be dealt with shall include, if applicable :

> Control of the movement of construction vehicles;

> The storage, transport, stacking use and disposal of materials (in
partficular explosives, flammable liquids and materials that give off
hazardous fumes);

> The use of tools, vehicles and plant;

> Public vehicular and pedestrian traffic accommodation
measures;

> Security, access control and the exclusion of unauthorized
persons;

> Temporary support structures;
> Dealing with working at height, including fall protection;
> Excavation work including potential collapse and slipping of
excavated faces;
> Demolition work;
» Workshop activities, manufacture and maintenance work.
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» The formation and operation of a health and safety committee on
site;
Medical fitness assessment of drivers and operators;
Medical facilities and arrangements on site;
Fire and emergency procedures;
Commissioning and testing procedures;
Induction and training of persons on and visiting the site;
The provision and use of temporary services;
Compliance with way leaves, permissions and permits;
Safety equipment, devices and clothing to be employed:;
General housekeeping, site organization and layouts to enhance safety;
Other specific aspects of work such as electrical installations and
machinery, tunneling, structures and working in water environments;
Emergency procedures (including fire precautions);
Procedures for reporting incidents, including standard forms for this purpose;
Provision of welfare facilities;
The programme and format of inspections;
Arrangements for monitoring, control and auditing to ensure compliance
with the health and safety plan;
Procedures for addressing non-compliance and remedial measures;
A periodic review of the health and safety plan.

The Contractor shall discuss the health and safety plan with the Employer or
his/her appointed Agent with respect to health and safety matters or the
Engineer and amend it as necessary in order to achieve approval.

The approved health and safety plan shall be implemented and maintained
on the site for the duration of construction, and shall be readily accessible to all
persons at all times.

38.6 Site establishment and management

38.6.1 Construction Safety Officer and other appointments

The Conftractor shall appoint a competent employee in writing as his full-
time Construction (Health and) Safety Officer to assist in the control of all
safety related aspects on the site. Where practicable, the Construction
(Health and) Safety Officer shall give input into the health and safety
plan. Any such input shall be recorded in the health and safety file. The
Construction (Health and) Safety Officer shall carry out regular and
random checks of all parts of the site where work is taking place.

The contractor shall appoint such other competent persons to specific
roles as required elsewhere in this Specification and/or the Construction
Regulations.Safety of the general public
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The Contractor shall be responsible for the safe and easy passage of
public traffic past and/or over sections of roads and the site of which he
has occupation. The Contractor shall take the necessary care at all times
in all his operations and use of his equipment to protect the public and
to facilitate the flow of pedestrian and vehicular fraffic

38.6.2 Barricading etc.
Openings and edges where there is a risk of person falling through or off
shall be adequately guarded, fenced or barricaded. (See also Sub
clause 5.1.1.1 of SANS 1200 D, if applicable).
Excavations where the safety of persons may be endangered shall be
adequately barricaded or fenced and shall be illuminated at night.

38.6.3 Signage
Routes followed by site vehicles and plant and operating areas shall be
adequately signposted and demarcated.
Notices shall be conspicuously placed at all openings and edges where
there is a risk of a person falling through or off same.
Warning signs shall be placed alongside exposed excavations and in
which persons are working.

38.6.4 Access to the site
The Contractor shall ensure that access to the site is controlled and that
all visitors to the site undergo health and safety induction pertaining to
the hazards prevalent on the site and are provided with the necessary
protective clothing and equipment.

38.6.5 Way leaves, permissions and permits
The Conftractor shall abide by the health and safety conditions imposed
by any way leaves, permissions or permits.

38.6.6 Reporting of infingements, improvements and incidents
The Contractor shall establish a procedure for the reporting of health and
safety infringements and suggested improvements to the Construction
(Health and) Safety Officer who shall record all such infringements and
suggested improvements.
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All incidents shall be reported strictly in accordance with the
requirements of section 24 of the OHS Act and the General Conditions of
Contract.

38.6.7 Works committee

The Contractor shall establish a health and safety works committee on

site. The committee shall comprise :

a) Construction (Health and) Safety Officer;

b) Representatives of the contractor’s supervisory staff;

c) Representatives of the various categories of the Contractor’s

workforce elected by the workforce.

A member of the Engineer’s staff, nominated by the Engineer shall be

notified of meetings and shall be free to attend.

The Contractor shall ensure that no loss of pay or benefits apply to any

employee elected to the committee.

The functions of the health and safety works committee shall be to,

inter alia:

a) review, consider and report on any health and safety aspect onsite,
including health and safety procedures and method statements
with the purpose of monitoring their effectiveness or shortcomings
and to recommend changes where considered necessary;

b) camry out regular inspections, review results and make
recommendations where necessary;

c) investigate unsafe practices.

The committee shall meet at regular intervals not exceeding one month.

Minutes of the meetings shall be kept by the Contractor and copied to

the Engineer within 10 days of each meeting.

38.6.8 Outbreak of illness

In the event of any outbreak of iliness of a highly contagious or epidemic

nature, the Contractor shall comply with and carry out such regulations,

orders and requirements as may be made by the relevant authorities.
38.6.9 First aid
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38.7

The Contractor shall ensure that the necessary first aid facilities and
emergency evacuation equipment is available on Site whenever persons
are working on site.

Each foreman or work crew member shall be trained in first aid and shall
possess a valid certificate to the effect issued by the Red Cross Society of
SA, St Johns Ambulance or equivalent, within 3 months of their
appointment.

38.6.10 Lighting and power circuits

All lighting and power circuits shall be fitted with earth leakage systems.
Such systems shall be tested monthly and any circuit where the earth
leakage system is malfunctioning shall be re paired immediately or
removed and replaced with a satisfactory unit.

38.6.11 Lighting protection equipment

In areas where lightning is considered a hazard, the Contractor shall take
precautions by the use of lightning protection equipment and earthing
mats, all of which shall be properly designed and installed. Metalwork
and conductors shall be properly earthed.

No charging or blasting shall take place if lightning is forecast as being
imminent. All charged areas shall be evacuated.

Training

All employees shall be trained in the tasks they are to perform and in use of the
tools they are required to use.

All operators shall be frained in the use and operation of the plant they are
required to operate.

Before any work commences and thereafter at such fimes as may be
determined in the risk assessment, the Contractor shall ensure that all his
employees on site are informed, instructed and trained by a competent person
regarding the risks an hazards identified in the risk assessment and their related
and other work procedures.

Every employee shall carry proof of his or her health and safety induction training.

Employees required to erect, move or dismantle formwork and support works hall
have been adequately trained.

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 294



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

38.8

38.9

Notification of construction work

Before carrying out any work the Contractor shall issue any applicable
notification in terms of section 3(1) of the Construction Regulations, i.e. :

Working at a height of greater than 3m,

Use of explosives,

Excavating deeper than 1m,

For contracts longer than 30 days or involving more than 300 person days.
Health and safety documentation

The Contractor shall provide and maintain on site a health and safety file. The
health and safety shall be made available upon request. The health and safety
file shall contain a copy of :

¢ The completed notification form, if applicable, in terms of 5.9 above,

e Therisk assessment in terms of 5.5 above,
The approved health and safety plan prepared in terms of 5.6 above
(including that of any subcontractors),

e Arecord of all drawings, designs and materials used etc.

On completion of construction the file shall be handed over to the Employer.
Where applicable, the Contractor shall maintain on site :

e A record of any input to the health and safety plan by the Construction
(Health and ) Safety Officer,

e A comprehensive and updated list of all subcontractors on site including a

copy of their agreements and the type of work being done,

A register of the issuing and receipt of unspent and spent cartridges,

A register of inspection of construction vehicles and mobile plant,

A register of excavation and shoring inspections,

Records, of fitness for and fraining of employees working at elevated

positions,

A register of formwork and support work inspections,

e Findings of daily inspections of construction vehicles and mobile plant,

e A register of inspections of all temporary electrical installations and
machinery,

¢ Minutes of health and safety committee meetings.

38.10 Specific aspects of construction
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Where applicable, the aspects in the following clauses shall be specifically
addressed.

38.10.1 Fall protection
(see also section 8 of the Construction Regulations)

For work where there is a fall risk, the Contractor shall :

a) Designate a competent person responsible for the preparation
of a fall protection plan as part of the health and safety plan,

b) Employ on work at elevated positions only those who have been
evaluated and shown to be physically and psychologically fit for
such work,

c) Erect suitable fall prevention and, if necessary, fall arrest
equipment.

38.10.2 Structures
(see also section 9 of the Construction Regulations)

The Contractor shall take all reasonably practical steps to prevent the
uncontrolled collapse of any hew and existing structure, or part thereof,
that may be temporarily weak or unstable due to construction work
being carried out.

No structure shall be loaded in a manner that would render it unsafe.

38.10.3 Excavation work
(see also section 11 of the Construction Regulations)

Without limiting his responsibility for the safety of his workers in any
excavation, the Confractor shall ensure the safety of his workers in
tfrenches and excavations deeper than 1m in terms of the provisions of
the OHS Act. The Contractor may choose to batter excavations to a safe
slope if sufficient space is available, or adequately shore the excavations.

A competent person shall be appointed in writing to supervise the
carrying out of all excavation work.

Before excavation work begins, the Contractor shall evaluate as far as is
reasonably practicable, the stability of the ground.

The Contractor shall not permit or require any person to work in an
excavation that has not been adequately shored or braced of the sides
of which are not sloped to at least the maximum angle of response.
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Should the Contractor consider that an excavation is in stable material
and consequently no shoring is required for that excavation, he shall
provide the Engineer, in terms of Sub-regulation 11(3)(b)(ii)(a) a written
statement to that effect signed by the competent person appointed in
terms of Sub-regulation 11(1).

Where the stability of an adjoining building, structure orroad is likely to be
affected by an excavation, the Contractor shall ensure that steps are
taken to ensure the safety of the building, structure or road.

Every excavation, including all shoring and bracing, shall be inspected
by the above competent person

a) Daily, prior to each shift,

b) After every blasting operation,

c) After an unexpected fall of ground,

d) After substantial damage to supports, and
e) After rain.

The results of such inspections shall be recorded in a register.

A person who is competent in the use of explosives for excavation work,
shall be appointed to develop a method statement in accordance with
the applicable explosives legislation.

38.10.4 Demolition work
(see also section 12 of the Construction Regulations)

A competent person shall be appointed in writing to supervise and
control all demolition work.

Prior to any demolition work being carried out a detailed structural
engineering survey of the structure to be demolished shall be carried out
and the method of demolition shall be ascertained there from.

38.10.5 Tunneling
(see section 13 of the Construction Regulations)

38.10.6 Suspended platforms
(see section 15 of the Construction Regulations)

38.10.7 Electrical installations and machinery
(see section 22 of the Construction Regulations)

A competent person shall be appointed to and shall inspect and control
all temporary electrical installations and machinery.
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1.2

38.10.8 Water environments

(see section 24 of the Construction Regulations)

Where construction work is carried out close to or over water, provision
shall be made for preventing employees from falling into the water and
for rescuing employees in danger of drowning. Employees shall be
provided with and shall wear lifejackets.

38.10.9 Housekeeping

1.1.1

1.1.2

1.1.3

(see section 25 of the Construction Regulations)

Fire precautions
(see section 27 of the Construction Regulations)

Suitable and sufficient fire-extinguishing equipment shall be placed at
strategic locations.

A competent person shall be appointed to and shall inspect at regular
intervals, the fire extinguishing equipment.

A sufficient number of employees shall be trained in the use of the fire
extinguishing equipment.

Where appropriate signs shall indicate fire escape routes.

Welfare provisions
(see section 28 of the Construction Regulations)

Small diameter shafts and test pits

Work in small diameter shafts and test pits shall comply with the Code of
Practice : The Safety of Persons Working in Small Diameter Shafts and
Test Pits for Civil Engineering Purposes, available from the South African
Institution of Civil Engineers of the South African Association of
Engineering Geologists.

Audits by the Employer

The Contractor shall permit the Employer to regularly audit, at any agreed
interval, the implementation and maintenance of the approved health and
safety plan and shall co-operate and provide all the required documentation,
as may be required, in this regard.
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As a result of such audits Employer may order improvements to be made to the
health and safety plan.

1.3 Variations
Should any variations be ordered or design amendments issued the Engineer will

inform the Conftractor of all the associated potential hazards to ensure that the
health and safety aspects of the work ordered are taken into account.

TESTING
2.1  Fall protection

Fall protection equipment shall be tested for adequacy after erection.

2.2 Boatswain's chair

Each boatswain’s chair shall be performance tested immediately after it has
been erected.
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ANNEXURE 1

HEALTH AND SAFETY SPECIFICATION

APPOINTMENT LETTERS
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I, (Confractor's name) hereby appoint (assistant construction supervisor's name as the assistant
supervisor responsible for (site address) to carry out the construction work of (description of
construction work and area of responsibility).

In terms of this appointment you are requested to ensure that all construction work performed under
your supervision is carried out as follows :

By persons suitably trained and competent to do such work;

That all persons are aware and understand the hazards attached to the work being carried out;
That the required risk assessments are carried out;

That precautionary measures are identified and implemented;

That discipline is enforced at the construction site at all fimes;

That all identified statutory requirements are met; and

That any other interest in terms of health and safety with respect to the responsible area is met.
You will accept the duties of the Construction Supervisor in his absence.

NSO~ WN PR

You are required to report any deviations of the abovementioned instruction to(construction
supervisor's name) and in his absence to the contractor’s representative.

This appointment is valid from (date) to the completion of the stipulated construction work.

You shall submit a written weekly report any non-compliance with the construction Regulations, 2003.

Contractor's Representative full name Signature Date

Kindly confirm your acceptance of this appointment by completing the following :

I, (assistant construction supervisor) understand the implications of the appointment as detailed
above and confirm my acceptance.

Assistant construction supervisor's Signature Date

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Safety Officer’s Name)

APPOINTMENT OF THE CONSTRUCTION HEALTH AND SAFETY OFFICER IN TERMS OF
CONSTRUCTION REGULATION 6(6)

|, (contractor’'s name) hereby appoint (safety officer’'s name) as the Construction Health
and Safety Officer responsible for (site address) to manage all the health and safety issues
as required in terms of the Act by establishing a health and safety program with elected
health and safety Representatives.

You shall ensure that all the requirements in terms of the Act and in particular in terms of the
Construction Regulations, 2003 are met. You shall also ensure that all appointed sub-
contractors comply with the requirements in the Construction Regulations, 2003.

You shall further ensure that all records, registers and required lists are maintained and shall
stop construction work upon identifying any non-compliance by any contractor, this
includes stopping any work should the competency of the person carrying out such work
be questionable.

This appointment is valid from (date) to the completion of the stipulated construction work.

Kindly confirm your acceptance of this appointment by completing the following :

|, (construction health and safety officer's name) understand the implications of the
appointment as detailed above and confirm my acceptance.

Construction Health & Safety Officer’'s  Signature Date
full name
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Construction Vehicle and Mobile Plant Inspector)

APPOINTMENT OF THE CONSTRUCTION VEHICLE AND MOBILE PLANT INSPECTOR IN TERMS OF
CONSTRUCTION REGULATION 21(1)(j)

|, (contractor’'s name) hereby appoint (construction vehicles and mobile plant inspector’s
name) as the construction vehicles and mobile plant inspector responsible for (site address)
to inspect on a daily basis all construction vehicles and mobile plant, as per the provided
checklist.

You shall ensure that when becoming aware of any health and safety hazards in respect
to construction vehicles and mobile plant that these hazards are reported in writing to the
Construction Health and Safety Officer and Construction supervisor and the necessary
precautionary measures are faken an enforce.

You shall further ensure that the requirements of the Construction Regulations, 2003 are at
all time s met.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name  Signature Date

Kindly confirm your acceptance of this appointment by completing the following :

|, (construction vehicles and mobile plant inspector’'s full name) understand the
implications of the appointment as detailed above and confirm my acceptance.

Construction vehicles and mobile plant Signature Date
Inspector’s full name

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Sub-Contractor’'s Name)

APPOINTMENT OF SUB-CONTRACTOR IN TERMS OF THE CONSTRUCTION REGULATION 5(3) (b)

|, (contractor's name) hereby appoint (sub-contractor’'s name) as the sub-contractor
responsible for (site address) to carry out the construction work (description of construction
work).

You shall ensure that you meet all the requirements in terms of the Act and in particular in
terms of the section 37(2) agreement and the Construction Regulations, 2003. You shall also
ensure that all contractors appointed by yourself and reporting to you comply with the
requirements as stipulated in the Construction Regulations 2003.

You shall also ensure that all the information and specifications to ensure that the
construction work is carried out in a safe manner are carried over to all contractors
appointed and reporting to you.

You shall further ensure that all records, registers and required lists are maintained and that
all persons appointed to carry out tasks as stipulated by these regulations are competent
and have the necessary resources to complete their tasks effectively in such a manner that
health and safety is not in any manner compromised.

This appointment is valid from (date) to the completion of the stipulated construction work.

You shall submit a written weekly report on all shortfalls that have not been met in terms of
these regulations.

Conftractor’s Representative fullname  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

I, (sub-contractor’'s name) understand the implications of the appointment as detailed
above and confirm my acceptance.

Sub-Contractor’s Representative Signature Date
Full name
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Construction Supervisor's Name)

APPOINTMENT OF THE CONSTRUCTION SUPERVISOR IN TERMS OF CONSTRUCTION REGULATION 6(1)

| (contractor's name) hereby appoint (construction supervisor's name) as the Supervisor responsible
for (site address) to carry out the construction work of (description of construction work and are of
responsibility).

In terms of this appointment you are required to ensure that all construction work performed under
your supervision is carried out as follows

1. By persons suitably frained and competent to do such work.

That all statutory appointments have been completed.

That, where required, health and safety committees are established an that meetings are

accordingly held.

That all persons are aware and understand the hazards attached to the work being carried out.

That the required risk assessments are carried out.

That precautionary measures are identified and implemented.

That discipline is enforced at the construction site at all fimes.

That all identified statutory requirements are met; and

That any other interests in terms of health and safety with respect to the responsible area is met.

0. You will in writing delegate your duties to the Assistant Construction Supervisor while absent from
site.

w
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You are required to report any deviations of the abovementioned instructions to (contractor’s
name). This appointment is valid from (date) to the completion of the stipulated construction work.
You shall submit a written weekly report on all shortfalls that have not been met in terms of these
regulations.

Contractor’'s Representative full name Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

I, (construction supervisor) understand the implications of the appointment as detailed above and
confirm my acceptance.

Sub-Contractor’s Representative Signature Date
full name
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Excavation Work Supervisor’'s name)

APPOINTMENT OF THE EXCAVATION WORK SUPERVISOR IN TERMS OF CONSTRUCTION
REGULATION 11(1)

|, (confractor’'s name) hereby appoint (excavation work supervisor's name) as the
excavation work supervisor responsible for (site address) to supervise and carry out all the
necessary inspections in terms of all excavation work as per the provided checklist.

You shall ensure that when becoming aware of any health and safety hazards in respect
to excavation work that these hazards are reported in writing to the Construction Health
and Safety Officer and Construction supervisor and the necessary precautionary
measures are taken and enforced.

You shall further ensure that the requirements of the Construction Regulations are at all time
met.

This appointment is valid from (date) to the completion of the stipulated construction work.

Conftractor’s Representative fullname  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (excavation work supervisor’s full name) understand the implications of the appointment
as detailed above and confirm my acceptance.

Excavation Work Supervisor fullname  Signature Date
+

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Form work and Support work supervisor's name)

APPOINTMENT OF THE FORMWORK AND SUPPORT WORK SUPERVISOR IN TERMS OF
CONSTRUCTION REGULATION 10(q)

|, (contractor name) hereby appoint (form work and support work supervisor’'s name) as the
formwork and support work supervisor responsible for (site address) to supervise and carry
the necessary inspections in terms of all formwork and support work as per the provided
checklist.

You shall ensure that when becoming aware of any health and safety hazards in respect
to formwork and support work that the necessary precautionary measures are taken and
enforced. Hazards are reported in writing to the Construction, Health and Safety Officer
and the Construction Supervisor.

You shall further ensure that the requirements of the Construction Regulations are at all times
met.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (formwork and support work supervisor's full name) understand the implications of the
appointment as detailed above and confirm my acceptance.

Formwork and Support Work Signature Date
Supervisor's full name

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address
Code

Attention : (Ladder Inspector’'s name)

APPOINTMENT OF THE LADDER INSPECTOR IN TERMS OF CONSTRUCTION REGULATION 13(A)

|, (contractor’'s name) hereby appoint (ladder inspector’'s name) as the ladder inspector
responsible for (site address) to manage ladders on site. You should inspect the ladders as
per the checklist at least once a week.

You shall ensure that when becoming aware of any health and safety hazards to ladders
that these hazards are reported in writing to the Construction Health and Safety Officer and
Construction supervisor and the necessary precautionary measures are taken and
enforced.

You shall further ensure that the requirements of the Construction Regulations are at all times
met.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (ladderinspector’s fullname) understand the implications of the appointment as detailed
above and confirm my acceptance.

Ladder inspector’s full name Signature Date

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name

Company Address

Company Address
Attention : (Risk Assessor’'s name)

APPOINTMENT OF THE CONSTRUCTION SITE RISK ASSESSOR IN TERMS OF CONSTRUCTION
REGULATION 7(1)

|, (contractor's name) hereby appoint (risk assessor's name) as the construction site risk
assessor responsible for (site address) to carry out risk assessments prior to the
commencement of construction work and any other risk assessment that may be required
for the duration of the construction work.

You shall ensure that all risks are identified and analyzed and that safe working procedures
are drafted and implemented to reduce, mitigate or controls the hazards that were
identified.

You will at least use the risk evaluation program with the provided checklists.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (construction site risk assessor’s fullname) understand the implications of the appointment
as detailed above and confirm my acceptance.

Construction site Risk Assessor’s Signature Date
Full name
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name

Company Address

Company Address
Attention : (Scaffolding Supervisor's name)

APPOINTMENT OF THE SCAFFOLDING SUPERVISOR IN TERMS OF CONSTRUCTION REGULATION
14(2)

|, (contractor’'s name) hereby appoint (scaffolding supervisor's name) as the scaffolding
supervisor responsible for (site address) to supervise and carry out all the necessary
inspections in terms of all scaffolding work. (Whether newly erected, altered or moved as
per the provided checklist).

You shall ensure that when becoming aware of any health and safety hazards in respect
to scaffolding work that these hazards are reported in writing to the Construction Health
and Safety Officer and Construction supervisor and the necessary precautionary measures
are taken and enforced.

You shall further ensure that the requirements of the Construction Regulations are at all times
met.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name  Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (scaffolding supervisor's full name) understand the implications of the appointment as
detailed above and confirm my acceptance.

Scaffolding Supervisor's full name Signature Date

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address

Attention : (Stacking and Storage Supervisor's name)

APPOINTMENT OF THE STACKING AND STORAGE SUPERVISOR IN TERMS OF CONSTRUCTION
REGULATION 26(a)

|, (contractor’'s name) hereby appoint (stacking and storage supervisor's name) as the
stacking and storage supervisor responsible for (site address) to manage all stacking and
storage onsite.

You shall inspect all new stacking and thereafter as often as needed according to the
checklist.

You shall ensure that when becoming aware of any health and safety hazards in respect
to stacking and storage that these hazards are reported in writing to the Construction
Health and Safety Officer and Construction supervisor and the necessary precautionary
measures are taken and enforced.

You shall further ensure that the requirements of the Construction Regulations are at all times
met. On identifying any shortfalls of hazards convey such information in writing to the
construction supervisor.

This appointment is valid from (date) to the completion of the stipulated construction work.

Contractor’s Representative full name Signature Date
Kindly confirm your acceptance of this appointment by completing the following :

|, (stacking and storage supervisor's full name) understand the implications of the
appointment as detailed above and confirm my acceptance.

Stacking and Storage Supervisor's Signature Date

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Company Name
Company Address
Company Address

Attention :  The Provincial Director
The Department of Labour
(Postal Address*)

NOTIFICATION OF CONSTRUCTION WORK ON CONTRACT (NUMBER)
{CONTRACT DESCRIPTION}

In terms of regulation 3.(1) of the Construction Regulations, 2003 promulgated on
18 May2003 in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), we
hereby notify you of our intention to commence construction works on the
abovementioned contract, which :

¢ Includes the demolition of a structure exceeding a height of 3 meters.
¢ Includes the use of explosives to perform the construction work.
¢ Includes the dismantling of fixed plant at a height greater than 3 meters.
e Wil exceed 30 days or will involve more than 300 person days of construction.
e Includes excavation work deeper than 1 meter, or
¢ Includes working at a height greater than 3 meters above ground or a landing.
1. Parties involved on the Contract
1.1 The Principal Contractor is : (Contractor's Name)
(Contractor’s postal address)
(Contractor’s postal address)
Attention : (Confractor’'s contact
person and ftelephone number)
1.2 The Client (Employer) is : (Employer’'s Name)
(Employer’s address)
Attention : (Employer’s contact
person and ftelephone number)
1.3 The Client’s Safety Agent is : (Safety Agent’s Name)
(Safety Agent’s address)
Attention : (Safety Agent’s contact
person and ftelephone number)
1.4 The Confractor's Construction
Supervisor is : (Contractor’'s Construction
Supervisor's Name and telephone
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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2. Parties involved on the Contract
The physical address of the works is : (Physical address of works)
(Physical address of works)
2.2 The nature of the construction worksis (Provide a description of the

works

2.3 The expected commencement date of
the works is : (Insert expected
commencement date)

2.4 The expected completion date of the

Works is : (Insert expected completion
date)

2.5 The estimated maximum number of persons on the construction site

2.6 A ftotal of contractors will be accountable to the Principal
Conftractor on the construction site during the execution of the Works. The
names of the contractors already chosen are as follows :
(Provide a list of the Contractor’s subcontractors already appointed)

3. Other details

3.1 The Principal Contractor’'s compensation registration numberis :

3.2 In terms of regulation 3.(3) a copy of this notification will be kept on site for
inspection.

We trust the above is in order.

Yours faithfully

SIGNATURE DATE

*Postal Address of Provincial Director as indicated in regulation 1 of the General
Administrative Regulations, 1996.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PART C4

“ANNEXURE C”

LOCALITY PLAN
\ /

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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PART C4

“ANNEXURE D"

DRAWING ISSUED
TO TENDERER

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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“ANNEXURE D"

DRAWING ISSUED TO TENDERER

DRAWING NO. DESCRIPTION

TO BE AVAILABLE AT A LATER STAGE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 316



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

a A

PART C4
“ANNEXURE E”

SITE INSPECTION
CERTIFICATE

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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“ANNEXURE E”

SITE INSPECTION CERTIFICATE

This is to certify that I/we of

on

Have examined the site of the Works and its surroundings for which |/we are submitting this
Tender and have, so far as is practicable, familiarized myself/ourselves with all information,
risks, contingencies and other circumstances which may influence or affect my/our Tender.

DATE

SIGNATURE OF TENDERER

SIGNATURE OF CONSULTING ENGINEER

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statex.
Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
3.1 FUIINGME: oo
3.2 Identity NUMDEI: oo
3.3 Company Registration NUMDer: .........cccooiiiiiiiiiiiieee
3.4 TaxReference Number: ...

3.5 VAT Registration NUMber: ..........ovviiiiiiiiiiieeic e

3.6  Are you presently in the service of the state YES / NO

3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES /NO
twelve months?

* MSCM Regulations: “in the service of the state” means to be —
(@) amember of -
(i) any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

=
=

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

—

==

ST

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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3.7.1 If so, furnish particulars.

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid?

YES /NO

3.8.1 If so, furnish particulars.

3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the service
of the state who may be involved with the evaluation and or adjudication of this bid?
YES/NO
3.9.1 If so, furnish particulars

3.10 Are any of the company’s directors, managers, principal YES /NO
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11 Are any spouse, child or parent of the company’s directors, YES /NO
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CERTIFICATION

|, THE UNDERSIGNED (NAME) .o
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.
Signature Date
Position Name of Bidder
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring

that when goods and services are being procured, all reasonable steps are taken to combat
the abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 .Inorder to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
companies or persons prohibited from doing business with the public sector? |:| |:|

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem
rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | Ifso, furnish particulars:

Client

Witness 1 Witness 2 Contractor Witness 1 Witness 2
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4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 |:| |:|
of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

421

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a court of | Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five |:| |:|
years?

431

If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and Yes | No
taxes or municipal charges to the municipality / municipal entity, or to |:| |:|
any other municipality / municipal entity, that is in arrears for more
than three monthse

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | Ifso, furnish particulars:

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..o

CERTIFY THAT THE INFORMATION FURNISHED ON THISDECLARATION FORM TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Js367bW
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management
policy must provide measures for the combating of abuse of the supply chain
management system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or
has committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any
form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination
(MBD 9) must be completed and submitted with the bid

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compet
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;
3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:
€) has been requested to submit a bid in response to this bid invitation;
(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and
(©) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor.

However communication between partners in a joint venture or consortium? will not

be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been
no consultation, communication, agreement or arrangement with any competitor
regarding:

€) prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

)] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.
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s Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Signature Date
Position Name of Bidder
Js9141w 4
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C5 RELEVANT DOCUMENTATION

The following documents forms part of the Contract:

(1) Preferential Procurement Regulations 2022 (Can be downloaded on National
Treasury Website)

(i) GA-SEGONYANA LOCAL MUNICIPALITY Supply Chain Management Policy (Can
be downloaded from the Municipality website)

(i)  EPWP Guideline

(iv)  The General Condition of Contract (GCC)

Client Witness 1 Witness 2 Contractor Witness 1 Witness 2

Page 329



GA-SEGONYANA LOCAL MUNICIPALITY

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36
MONTHS

BID No: 01/2025-26

EPWP GUIDELINES
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1. Introduction

1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on an Extended Public Works Programme (SPWP). These terms and conditions do NOT
apply to persons employed in the supervision and management of an SPWP.

1.2 In this document —

(a)
(b)
(c
(d
(

~— — —

D

—h
R

9)
h)
)

P

2. Terms of Work

"department" means any department of the State, implementing agent or contractor;
"employer" means any department, implementing agency or contractor that hires
workers to work in elementary occupations on a SPWP;
"worker" means any person working in an elementary occupation on a SPWP;
"elementary occupation” means any occupation involving unskilled or semi-skilled work;
"management" means any person employed by a department or implementing
agency to administer or execute an SPWP;
"task" means a fixed quantity of work;
"task-based work" means work in which a worker is paid a fixed rate for performing a task;
"task-rated worker" means a worker paid on the basis of the number of tasks completed;
"time-rated worker" means a worker paid on the basis of the length of time worked.

2.1 Workers on a SPWP are employed on a temporary basis.

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the
Unemployment Insurance Act 30 of 1966.

3. Normal Hours of Work

3.1 An employer may not set tasks or hours of work that require a worker to work—

(a)
(b)
(

c)

more than forty hours in any week
on more than five days in any week; and
for more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.

3.3 A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.

4, Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes

duration.

42 An employer and worker may agree on longer meal breaks.

43 A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by another
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worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties
during the meal break.

44 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work during
the meal break.

5. Special Conditions for Security Guards

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.

5.2 A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.

6. Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured
from the time the worker ends work on one day until the time the worker starts work on the next day.

1. Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform work which
must be done without delay and cannot be performed by workers during their ordinary hours of work ("emergency
work").

8. Work on Sundays and Public Holidays
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
8.2 Work on Sundays is paid at the ordinary rate of pay.

8.3 A task-rated worker who works on a public holiday must be paid —

(a) the worker’s daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

8.4 A time-rated worker who works on a public holiday must be paid —

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday;
(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public
holiday.
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9. Sick Leave

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this
clause.

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick
leave for every full month that the worker has worked in terms of a contract.

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.

94 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

9.7 An employer must pay a worker sick pay on the worker’s usual payday.

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate

stating that the worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.10  Aworkeris not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

10. Maternity Leave

10.1 A worker may take up to four consecutive months’ unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

10.5 A worker may begin maternity leave —

(a) four weeks before the expected date of birth; or
(b) on an earlier date —
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10.6

10.7

(i) if a medical practitioner, midwife or certified nurse

certifies that it is necessary for the health of the worker or
that of her unborn child; or

(i) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker
is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four
months employment, unless the SPWP on which she was employed has ended.

1. Family responsibility leave

111

Workers, who work for at least four days per week, are entitled to three days paid
family responsibility leave each year in the following circumstances -

(a) when the employee’s child is born;

(b) when the employee’s child is sick;

(c) in the event of a death of —

(i) the employee’s spouse or life partner;

(i) the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

12. Statement of Conditions

121

12.2

12.3

An employer must give a worker a statement containing the following details at the start of employment
(a) the employer's name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and

() the period for which the worker is hired or, if this is not certain, the expected duration of the
contract;

(d) the worker’s rate of pay and how this is to be calculated;
(e) the training that the worker will receive during the SPWP.

An employer must ensure that these terms are explained in a suitable language to any employee who
is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.
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13. Keeping Records

13.1 Every employer must keep a written record of at least the following —
(a) the worker’s name and position;
(b) in the case of a task-rated worker, the number of tasks completed by the worker;
(c) in the case of a time-rated worker, the time worked by the worker;
(d) payments made to each worker

13.2  The employer must keep this record for a period of at least three years after the completion of the SPWP.

14. Payment

141 An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

14.2  Atask-rated worker will only be paid for tasks that have been completed.

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

144 Atime-rated worker will be paid at the end of each month.

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.

146  Paymentin cash or by cheque must take place —
(a) at the workplace or at a place agreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

14.7  An employer must give a worker the following information in writing —
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
() the worker’s earnings;
(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

14.9  If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.
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15. Deductions

15.1  An employer may not deduct money from a worker’s payment unless the deduction is required in terms
of alaw.

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

15.3  An employer who deducts money from a worker's pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement law,
court order or arbitration award concerned.

154 An employer may not require or allow a worker to —

(a) repay any payment except an overpayment previously made by the employer by mistake;

(b) state that the worker received a greater amount of money than the employer actually paid to
the worker; or

(c) pay the employer or any other person for having been employed.

16. Health and Safety

16.1  Employers must take all reasonable steps to ensure that the working environment
is healthy and safe.

16.2 A worker must —

work in a way that does not endanger his/her health and safety or that of any other person;
obey any health and safety instruction;

obey all health and safety rules of the SPWP;

use any personal protective equipment or clothing issued by the employer;

report any accident, near-miss incident or dangerous behaviour by another person to their
employer or manager.

(a
(b
(c
(d
(e

_—— —

17. Compensation for Injuries and Diseases

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on
a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130
of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or manager.
17.3  The employer must report the accident or disease to the Compensation Commissioner.

174 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as Water accidents or accidents at home.

18. Termination

18.1  The employer may terminate the employment of a worker for good cause after following a fair procedure.
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18.2
18.3

18.4

18.5

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available for the balance of the 24-month period.

A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available for the balance of the
24-month period.

19. Certificate of Service
19.1  On termination of employment, a worker is entitled to a certificate stating -
(a) the worker’s full name;
(b) the name and address of the employer;
(c) the SPWP on which the worker worked;
(d) the work performed by the worker;
(e) any training received by the worker as part of the SPWP;
4] the period for which the worker worked on the SPWP;
(9) any other information agreed on by the employer and worker.
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Practical Examples

EPWP Implementing
Logo Agent Logo

Printing on PPE

PPEfLOveralls} shall be orange with/without reflective tape and shall be branded as
llows:

* EPWP loge (printed or embroidered) on the |left front pocket location ie over the
heart position. (full colour)

+  |Implementer’s Logo on the right front pocket (printed or embroidered) location
(full colour)

* The height of the provincial loge (including text) shall exceed the height of the
EPWP logo (including text)

*  The letters EPWP onthe back of the PPE in BLACK

* The program name eg Vuk'uphile is to be printed on the left sleeve of short
sleeved apparel and may not have to be placed on long sleeved apparel.

*  Where required orange safety vests are to be branded with similar specification
above. In this instance the Overalls may not neccessarily be branded providedthat
the works ever allow for labour to work without high visibility vests.

+ All artwork and PPE samples shall be approved and signed off by the consultant
prior to printing/embroidering.
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Practical Examples

Floppy hats are to have the EPWP Logos on the fromt of the hat. The
Implementing agesss logo may be placed on e reor of the cap

EXAMPLE OF CONTRACT Practical Examples

SIGNBOARD DETAILS

v Codous. Tha EPYIP asd
Bmphiakabiag A gend  cpui sk o o Vo i i ik ada cl ok Wi
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT

&\

Contractor’s
Logo

EXPANDED PUBLIC WORKS PROGRAMME
This confract must be read in conjunction with the standard terms and conditions of empioyment on EPWP altached herein

EPWP CONTRACT OF EMPLOYMENT between

Employer Details

Name Click or tap here to enter text Address Click or tap here to enter text,
Telephone Click or tap here to enter text.
Email Click or tap here to enter text.
Contact Chick or tap here to enter text.
And
Employee Details
MName Click or tap here to enter text, Surname Click or tap here to enter text,
10 Click or tap here to enter text. Cell Click or tap here to enter text.
Sex (M/F) Male [J Female [ Disahility Yes (I No O
Primary Language Click or tap here to enter text. ;
Physica Click or tap here to enter text.

Other Languages Click or tap here to enter text. Address
Highest Education ) Local )

Click or tap here to enter text. N Click or tap here to enter text.
Level Achieved ek et ’ : Municipality ek ! Ho e e
Other gualifications Click or tap here to enter text. Ward Click or tap here to enter text.
Grant Received (Y/N) | Yes O No O Grant type:
Employment Details
Mame of project: Click or tap here to enter text,
Job Tithe: Click or tap here to enter text.
Duties: Click or I,.||-||-'|-': » enter text.

Click or tap here to . Click or tap here t
Contract Start Date Contract Finish Date
enter text. enter text.

The wage per task/day is: R Click or tap here to enter text. | Hour/Dayftask (Specifier fo select comect rate)

Special Conditions

You must be aware that this employment contract is a limited lem contract | Payment
and not @ permanent job. This employmeant confract may be tlerminated for | a) You will be paid a fixed amount stipulated above for complating a fixed

any one of the FoBowing reasons A0 of work
a) The contractor does not get additional contracts from the EPWP. b) The amount of work reguired for the agreed rate of pay will vary from
b} Funding for the programma in your afea comes to an end. task to task. You will be informed at the beginning of aach task or group
c) Underperformance: first offence — final written waming. Second of tasks how much work you are expecied fo complete per day.
offence — dismissal. c) You will only be paid for work completed.

d) Payment during classroom training shall = R iday

Personal Protective Clothing wall be supplied to the employes by the employer depending on the work to be performed, and will remain the property of
the: employes provided that the employes has worked for at least 3 months.

Acceptance
Employer Mame: Employer Signature: Employes Name: Employes Signaturs:
Witness 1 Name: Wilness 1 Signature; Wikness 2 Narme: Wikness 2 Signature:
t — = f t —t —t t
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APPENDIX E - Conditions of Service 5.1.

b)

c)
d)

€)

9)
h)

31,

a)

3.2

33.

4.1.

42
43.

44

) 522
Introduction

1.1. This document contains the standard terms and
conditions for workers employed in elementary occupations

on an Expanded public Works Programme (EPWP). These 6.

terms and conditions do NOT apply to persons employed in
the supervision and management of an EPWP.

T2, In this document —

a) “department” means any department of the State,
implementing agent or contractor;

“employer” means any department, implementing agency or y &

contractor that hires workers to work in elementary
occupations on an EPWP;

“worker” means any person working in an elementary
occupation on an EPWP;

“elementary occupation” means any occupation involving
unskilled or semi-skilled work;

8.
“management” means any person employed by a department g 41

or implementing agency to administer or execute an EPWP;
“task” means a fixed quantity of work; 892
“task-based work™ means work in which a worker is paid a 8.3.
fixed rate for performing a task;
“task-rated worker” means a worker paid on the basis of the 5
number of tasks completed;
“time-rated worker” means a worker paid on the basis of the
length of time worked.

8.4.
Terms of Work
Workers on an EPWP are employed on a temporary basis. a)
A worker may NOT be employed for longer than 24 months in
any five-year cycle on an EPWP. b)
Employment on an EPWP does not qualify as employment as
a contributor for the purposes of the Unemployment Insurance

Act 30 of 1966. q.

91.
Normal Hours of Work

An employer may not set tasks or hours of work that requirea g o
worker fo work—
more than forty hours in any week
on more than five days in any week; and 93.
for more than eight hours on any day.
An employer and worker may agree that a worker will work 94.
four days per week. The worker may then work up to ten
hours per day. 95
A task-rated worker may not work more than a fotal of 55
hours in any week to complete the tasks allocated (basedon g g
a 40-hour week) to that worker.

97.
Meal Breaks
A worker may not work for more than five hours without taking g g
a meal break of at least thirty minutes duration.
An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an a)
employer may require a worker to perform duties during a b)
meal break if those duties cannot be left unattended and
cannot be performed by another worker. An employer must g g
take reasonable steps to ensure that a worker is relieved of
his or her duties during the meal break.
A worker is not entitled to payment for the period of a meal

break. However, a worker who is paid on the basis of time g 1g.

worked must be paid if the worker is required to work or to be
available for work during the meal break.

Special Conditions for Security Guards

A security guard may work up to 55 hours per week and up to
eleven hours per day.

A security guard who works more than ten hours per day must
have a meal break of at least one hour or two breaks of at
least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight
consecutive hours. The daily rest period is measured from
the time the worker ends work on one day until the time the
worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker
may only work on their day off to perform work which must be
done without delay and cannot be performed by workers
during their ordinary hours of work (“emergency work”).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to
perform emergency or security work.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be
paid —

the worker’s daily task rate, if the worker works for less than
four hours;

double the worker’s daily task rate, if the worker works for
more than four hours.

A time-rated worker who works on a public holiday must be
paid —

the worker’s daily rate of pay, if the worker works for less than
four hours on the public holiday;

double the worker’s daily rate of pay, if the worker works for
more than four hours on the public holiday.

Sick Leave

Only workers who work four or more days per week have the
right to claim sick-pay in terms of this clause.

A worker who is unable to work on account of illness or injury
is entitled to claim one day’s paid sick leave for every full
month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick
leave in a year.

Accumulated sick-leave may not be transferred from one
contract to another contract.

An employer must pay a task-rated worker the worker’s daily
task rate for a day's sick leave.

An employer must pay a time-rated worker the worker’s daily
rate of pay for a day’s sick leave.

An employer must pay a worker sick pay on the worker's
usual payday.

Before paying sick-pay, an employer may require a worker to
produce a certificate stating that the worker was unable to
work on account of sickness or injury if the worker is —
absent from work for more than two consecutive days; or
absent from work on more than two occasions in any eight-
week period.

A medical certificate must be issued and signed by a medical
practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration
and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related
injury or occupational disease for which the worker can claim
compensation under the Compensation for Occupational
Injuries and Diseases Act.
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10. Maternity Leave
10.1. A worker may take up to four consecutive months’ unpaid 14. Payment
matemity leave. 14.1.  An employer must pay all wages at least monthly in cash or
10.2. A worker is not entitled to any payment or employment-related by cheque or into a bank account.
benefits during matemity leave. 14.2. Atask-rated worker will only be paid for tasks that have been
10.3. A worker must give her employer reasonable notice of when completed.
she will start maternity leave and when she will return to work. 14.3.  An employer must pay a task-rated worker within five weeks
10.4. A worker is not required to take the full period of matemnity of the work being completed and the work having been
leave. However, a worker may not work for four weeks before approved by the manager or the contractor having submitted
the expected date of birth of her child or for six weeks after an invoice to the employer.
the birth of her child, unless a medical practitioner, midwife or 14.4. A time-rated worker will be paid at the end of each month.
qualified nurse certifies that she is fit to do so. 14.5. Payment must be made in cash, by cheque or by direct
10.5. A worker may begin matemity leave — deposit into a bank account designated by the worker.
a) four weeks before the expected date of birth; or 14.6. Paymentin cash or by cheque must take place —
b) on an earlier date — a) atthe workplace or at a place agreed to by the worker;
i. if a medical practitioner, midwife or certified nurse certifies b) during the worker's working hours or within fifteen minutes of
that it is necessary for the health of the worker or that of her the start or finish of work;
unborn child; or c) in a sealed envelope which becomes the property of the
i.  if agreed to between employer and worker; or worker.
ii.  ona later date, if a medical practitioner, midwife or certified  14.7.  An employer must give a worker the following information in
nurse has certified that the worker is able to continue to work writing —
without endangering her health. a) the period for which payment is made;
10.6. A worker who has a miscarriage during the third trimester of b) the numbers of tasks completed or hours worked;
pregnancy or bears a stillborn child may take maternity leave c) the worker's eamings;
for up to six weeks after the miscarriage or stillbirth. d) any money deducted from the payment;
10.7. A worker who retums to work after matemity leave, has the e) the actual amount paid to the worker.
right to start a new cycle of twenty-four months employment, 14.8. If the worker is paid in cash or by cheque, this information
unless the EPWP on which she was employed has ended. must be recorded on the envelope and the worker must
acknowledge receipt of payment by signing for it
11. Family responsibility leave 14.9. If a worker's employment is terminated, the employer must
11.1.  Workers, who work for at least four days per week, are pay all monies owing to that worker within one month of the
entitled to three days paid family responsibility leave each termination of employment.
year in the following circumstances -
a) when the employee’s child is bom; 15. Deductions
b) when the employee’s child is sick; 15.1.  An employer may not deduct money from a worker's payment
c) inthe event of a death of — unless the deduction is required in terms of a law.
i.  the employee’s spouse or life partner; 15.2.  An employer must deduct and pay to the SA Revenue
ii.  the employee’s parent, adoptive parent, grandparent, child, Services any income tax that the worker is required to pay.
adopted child, grandchild or sibling. 15.3.  An employer who deducts money from a worker's pay for
payment to another person must pay the money to that
12. Statement of Conditions person within the time period and other requirements
12.1.  An employer must give a worker a statement containing the specified in the agreement law, court order or arbitration
following details at the start of employment — award concemned.
a) the employers name and address and the name of the 15.4. An employer may not require or allow a worker to —
EPWP; a) repay any payment except an overpayment previously made
b) the tasks or job that the worker is to perform; and by the employer by mistake;
c) the period for which the worker is hired or, if this is not certain, b) state that the worker received a greater amount of money
the expected duration of the contract; than the employer actually paid to the worker; or
d) the worker’s rate of pay and how this is to be calculated; c) pay the employer or any other person for having been
e) the training that the worker will receive during the EPWP. employed.
12.2.  An employer must ensure that these terms are explained in a
suitable language to any employee who is unable to read the 16. Health and Safety
statement. 16.1. Employers must take all reasonable steps to ensure that the
12.3.  An employer must supply each worker with a copy of these working environment is healthy and safe.
conditions of employment. 16.2. A worker must —
a) work in a way that does not endanger his/her health and
13. Keeping Records safety or that of any other person;
13.1.  Every employer must keep a written record of at least the b) obey any health and safety instruction;
following — c) obey all health and safety rules of the EPWP;
a) the worker's name and position; d) use any personal protective equipment or clothing issued by
b) in the case of a task-rated worker, the number of tasks the employer,
completed by the worker; e) report any accident, near-miss incident or dangerous
c) in the case of a time-rated worker, the time worked by the behaviour by another person to their employer or manager.
worker;
d) payments made to each worker.
13.2. The employer must keep this record for a period of at least 17. Compensation for Injuries and Diseases
three years after the completion of the EPWP.
Client Witness 1 Witness 2 Contractor Witness 1 Witness 2
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17.1. Itis the responsibility of the employers (other than a
contractor) to arrange for all persons employed on an EPWP
to be covered in terms of the Compensation for Occupational
Injuries and Diseases Act, 130 of 1993.

17.2. A worker must report any work-related injury or occupational
disease to their employer or manager.

17.3. The employer must report the accident or disease to the
Compensation Commissioner.

17.4.  An employer must pay a worker who is unable to work
because of an injury caused by an accident at work 75% of
their eamings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner.
This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

18. Termination

18.1. The employer may terminate the employment of a worker for
good cause after following a fair procedure.

18.2. A worker will not receive severance pay on termination.

18.3. A worker is not required to give notice to terminate
employment. However, a worker who wishes to resign should
advise the employer in advance to allow the employer to find
areplacement.

18.4. A worker who is absent for more than three consecutive days
without informing the employer of an intention to retum to
work will have terminated the contract. However, the worker
may be re-engaged if a position becomes available for the
balance of the 24-month period.

18.5. A worker who does not attend required training events,
without good reason, will have ferminated the contract.
However, the worker may be re-engaged if a position
becomes available for the balance of the 24-month period.

19. Certificate of Service
19.1.  On termination of employment, a worker is entitled to a
certificate stating —

a) the worker's full name;

b) the name and address of the employer,

c) the EPWP on which the worker worked;

d) the work performed by the worker;

e) any fraining received by the worker as part of the EPWP;

f) the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.
Either party can terminate this agreement with four weeks
written notice. In the case where an employee is illiterate
notice may be given by that employee verbally.

Evelorer Evgloree
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EPWP DATA COLLECTION TOOL TEMPILATE (PRO FORMAS OF MI
EXCELSPREADSHEETS)

EPWP REGISTRATION FORM
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Field requested Description if needed
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EPWP BUSINESS FORM

Field requested
€ queste Description if needed Please complete the
sections in white
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standard, - - _
Course Course categ'ory T dertities (for' the Number of Number (for 'the training Traln.lng Provider Tralqlng
Code (Accredited / » | Start entire . entire (Not started, In Provider Provider
ID Name Short o Trainees of Days L Contact
non- training training progress, Name Number Address
accredited) c0l:|rses, duration) course) Completed)
Public body
specific)
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