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TENDER DOCUMENT 
 

BID NO: 01/2025-26 
 

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF  

36 MONTHS 
 
 

 

 

NAME OF BIDDER  :………….……………………………………………………. 
 
 
AUTHORISED CONTACT  
PERSON   : ……………………………………………………………….. 
 
 
ADDRESS OF BIDDER:   …………………………………………………………………. 
 
 
TEL. NUMBER:  …………………………………………………………………………….. 
 
 
EMAIL ADDRESS:  ………………………………………………………………………… 
 
 
 

 

ISSUED BY: 

SCM OFFICE/ PMU OFFICE 

Ga-Segonyana Local Municipality 
Cnr. of Voortrekker & School Streets 

KURUMAN, 8460 

Tel:  053 712 9300 

Fax:  053 712 3581 

Email:  clekoma@gasegonyana.gov.za / gmonchwe@ga-

segonyana.gov.za   

 
 

 

mailto:clekoma@gasegonyana.gov.za
mailto:gmonchwe@ga-segonyana.gov.za
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VERY IMPORTANT NOTICE ON EVALUATION: 

 
A bid not complying with the peremptory requirements stated hereunder will be regarded as not being an “Acceptable bid”, 
and as such will be rejected.  “Acceptable bid” means any bid which, in all respects, complies with the conditions of bid 
and specifications as set out in the bid documents, including conditions as specified in the Preferential Procurement Policy 
of the Municipality. 
 

1.  If any pages have been removed from the bid document, and have therefore not been submitted, or a copy of the 
original bid document has been submitted. 

2.     Failure to complete the schedule of quantities as required, i.e only lump sums provided. 
3. Scratching out, writing over or painting out rates, without initialling next to the amended rates or information, 

affecting the evaluation of the bid. 
4. The use of correction fluid (i.e tippex) or any erasable ink, e.g. Pencil. 
5. Non-attendance of mandatory/compulsory: 

o Site inspections or; 
o Information/Clarification meetings 

6. THE BID HAS NOT BEEN PROPERLY SIGNED BY A PARTY HAVING THE AUTHORITY TO DO SO 
ACCORDING TO THE EXAMPLE OF “AUTHORITY FOR SIGNATORY” 

7. No authority for signatory submitted – See example, where it is stated that a duly signed and dated original or 
certified copy of the company’s relevant resolution (for each specific bid) of their members or their board of 
directors, must be submitted T2 (T2.2.8 p23). 

8. The bid has been submitted either in the wrong bid box or after the relevant closing date and time. 
9. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to the 

municipality, or any other municipal entity, are in arrears for more than three months. 
10.  The accounting officer must ensure that irrespective of the procurement process followed, no award may be given 

to a  Person -  
(a) who is in the service of the state, or; 
(b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder, is 

a person in the service of the state; or; 
(c) who is an advisor or consultant contracted with the municipality in respect of contract that would cause a 

conflict of interest.  
11.  Failure to provide: 

(a) Written proof of registration with the CIDB, in an appropriate contractor grading designation 7CE(PE STATUS 
DOES NOT QUALIFY) or higher, as required in the bid document.  

13.   Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid document. 
 

N.B – Bids containing any or more of the following errors or omissions will be deemed non responsive: 

1.  Signed Certificates of Tenderers Visit to Site (ANNEXURE E) 
2.  Late Submissions after 12H00 on. 19 SEPTEMBER 2025 

3.  Written proof of Registration with the CIDB. 
4.  Valid JV Agreement if Tenderer is tendering as a Joint Venture. 
5.  Changes and correction in the tender documents not signed by tenderer. 
6.  Non completion or partially completed form as under Part T2 – Returnable Documents. 
7.  Copy of Company Registration Certificate from the Registrar of Companies. 
8.    Letter of Good Standing. 
9.  Bank Grading of C. Verification will be done. 
10.  Registration on Central Supplier Database, (Both JV Partners). 

NOTE: 
IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE FOLLOWING WORDS ARE 
SYNONYMOUS WITH EACH OTHER. 
1. CLIENT, EMPLOYER, GA-SEGONYANA LOCAL MUNICIPALITY. 
2. BID, TENDER AND VARIATIONS THEREOFF 
3. JOINT VENTURE / CONSORTIUM 
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T1.3:  CHECKLIST OF MANDATORY DOCUMENTATION 
 

ANNEXURE ITEM 
CONTRACTOR 

TICK OFF 
ENGINEER 
CERTIFIED 

    

A TAX COMPLIANCE STATUS WITH PIN  
  

B (CK 2)/COMP REG/MEMBER  
  

C B-BBEE STATUS LEVEL CERTIFICATE 
  

D 
LETTER OF GOOD STANDING (COMPENSATION 
FUND)  

  

E 
CIDB GRADING MIN 7CE OR HIGHER (PE 
STATUS DOES NOT QUALIFY)  

  

F COMPANY PROFILE  
  

G JV AGREEMENT (IF APPLICABLE) 
  

I 
CONFIRMATION OF FINANCIAL INSTITUTION 
TO SUPPLY GUARANTEE 

  

J ATTEND SITE INSPECTION 
  

K 
COMPLETION OF BILL OF QUANTITIES WITH 
BLACK INK 

  

L 
RECEIPT – IF BOUGHT FROM THE 
MUNICIPALITY 

  

 

M 
BBBEE CERTIFICATE AND PROOF OF 
LOCALITY 

  

N CERTIFIED ID DOCUMENT 
  

O PROOF OF RESIDENCE 
  

P 
PROOF OF PAYMENT OF MUNICIPAL SERVICES 
FOR BOTH RESIDENCE SND BUSINESS 
PERMISES 
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 T1.3:  TENDER DATA 
 
The Standard Conditions of Tender make several references to the Tender Data.  The Tender Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
Standard Conditions of Tender.  
 
The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure F of the 
CIDB Standard for Uniformity in Construction Procurement as was first published in Board Notice 
62 of 2004 in Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board 
Notice 67 of 2005 in Government Gazette No 27831 of 22 July 2005, Board Notice 99 of 2005 in 
Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette 
No. 29138 of 18 August 2006 and Board Notice 8 of 2008, published in Government Gazette No. 
30692 of 1 February 2008 and as amended from time to time. (see:  www.cidb.org.za)  
 
Each item of data given below is cross-referenced to the clause marked “F” in the Standard 
Conditions of Tender. 
 
F.1 GENERAL 
 
F.1.1 ACTIONS 
 

The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender.  In their dealings with each other, they shall discharge their duties and obligations 
as set out in F.2 and F.3, timeously and with integrity, and behave equitably, honesty and 
transparently.  

 
THE EMPLOYER IS   
Name   : GA-SEGONYANA LOCAL MUNICIPALITY 
Postal Address : Private Bag X1522 

     KURUMAN 
     8460 
 Tel No   : 053 712 9300 
 Fax No   : 053 712 3581 

Physical Address : GA-SEGONYANA LOCAL MUNICIPALITY 
    Cnr. Voortrekker & School Street 

KURUMAN 
8460 

 

F.1.2  TENDER DOCUMENT 
 
The documents issued by the employer for the purpose of a tender offer are listed in 
the tender data. 

 
The tender documents issued by the Employer comprises the following: 
 
 

 
 
 

http://www.cidb.co.za/
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 THE TENDER 
 

 PART T1 TENDERING PROCEDURES 
 
 T1.1  Tender Notice and Invitation to Tender 
 T1.2  Checklist of Mandatory Documentation 
 T1.3  Tender Data 
 T1.4  Standard Conditions of Tender 
 

 PART T2 RETURNABLE DOCUMENTS 
 
 T2.1  List of Returnable Documents 
 T2.2  Returnable Schedules 
 
 THE CONTRACT 
 

PART C1 AGREEMENTS AND CONTRACT DATA 
 
 C1.1  Form of Offer and Acceptance 
 C1.2  Contract Data 
 C1.3  Form of Guarantee (Pro Forma) 
 C1.4  Occupational Health and Safety Agreement 
 

 PART C2   PRICING DATA 
 
 C2.1  Pricing Instructions 
 C2.2  Bill of Quantities 
 C2.3  Daywork Schedule 
 

 PART C3 SCOPE OF WORK 
 
 C3.1  Description of the Works 
 C3.2  Engineering 
 C3.3  Procurement 
 C3.4  Construction 
 
 

 PART C4 ANNEXURES 
  
ANNEXURE A  VARIATION AND ADDITIONS TO STANDARD SPECIFICATIONS 
ANNEXURE B  REFERENCE TO THE SCOPE OF WORKS IN TERMS OF THE  
   OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS 
ANNEXURE C  LOCALITY PLAN 
ANNEXURE D  DRAWINGS ISSUED TO TENDERER 
ANNEXURE E  SITE INSPECTION CERTIFICATE 
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F.1.4  THE EMPLOYER’S AGENT IS   
 

 Name   : Godimong Consulting Engineers 
 Postal Address : PO Box, 3678 
     Mmabatho 
     North West, 2735 
 Tel No   : (018)381 1478 
 Fax No   : (018)381 0488 
 Physical Address : 05 Dadford Street, Mahikeng, North West, 2745 

 
F.2.1  ELIGIBILITY 
 

Only those tenderers who are registered with the CIDB, or are capable of being so 
prior to the closure of tender, in a contractor grading designation equal to or higher 
than a contractor grading designation determined in accordance with the sum 
tendered for a 7CE(PE STATUS DOES NOT QUALIFY) or higher class of 
construction work, are eligible to submit tenders. 

 
The contractor is required to recruit at least 70% of his unskilled labour and as 
much skilled labour as is practical possible form the local community (target area).  
The contractor is permitted to bring his skilled permanent employees, such as 
machine operators, surveyors, time-keepers, store-keepers and other skilled 
employees to the Site. 
 
The target area shall be the geographic area which falls within the boundaries of the 
Ga-Segonyana Local Municipal Area. 
 
Schedule 1D  :  Personnel Schedule must be completed and the employer may reject 
tenders not complying with the threshold of 70% labour. 
 
The contractor shall prepare and attach to his claims for payment, in a form approved 
by the employer, a schedule which lists the names, identity numbers, nationality, 
gender, trade/occupation, period of employment, employment number and the like, 
of the individuals classed as targeted labour. Non-compliance with these 
requirements during the construction period, in any way whatsoever, will be adequate 
reason for suspending the works.  No extension of time will be considered for delays 
due to non-compliance with the abovementioned requirements. 
 
It is advised that a minimum of  70/30% JV partnership should be formed with a 
Local Sub-Contractor (who is a resident within the Ga-Segonyana Local Municipal 
Area. It is not a mandatory requirement. 
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 Joint ventures are eligible to submit tenders provided that : 

 
1. Every member of the joint venture is registered with the CIDB; under the CE 

class. 
 
2. The lead partner has a contractor grading designation in the 7CE(PE STATUS 

DOES NOT QUALIFY) or higher class of construction work; and must supply 
the guarantee of 10% of the contract value. (Excluding VAT and Contingencies) 

 
A contract will only be entered into with a tenderer who has in his employment and 
supervisory staff satisfying the requirements of the scope of work for labour intensive 
competencies for supervisory and management staff. 
 
Accept that only those tenderers with a bank rating of not less than a “C” can be 
considered for evaluation based on a contract value of ± R15 000 000.00. 
 

 No Cessions will be allowed under this contract.  
 

Non-compliance with these requirements during the construction period, in any way 
whatsoever, will be adequate reason for suspending the works.  No extension of time 
will be considered for delays due to non-compliance with the abovementioned 
requirements. 
 

F.2.2  COST OF TENDERING  
 

Add the following to the clause  : 
 
“Accept that the Employer will not compensate the tenderer for any costs incurred in 
attending interviews in the office of the Employer or the Employer’s Agent”. 
 

F.2.5  REFERENCE DOCUMENTS 
 

 The document “General Conditions of Contract for Construction Works:, Third 
Edition, 2015, of the South African Institution of Civil Engineers. 

 
Tenderers, Contractors and Sub Contractors shall obtain their  own copies of this 
document for tendering purposes and for use for the duration of the Contract from 
the Secretary of the South African Institution of Civil Engineering, Private Bag 
X200, Halfway House, Midrand, 1685 and shall bear all expenses in this regard. 

 
F.2.7  SITE VISIT AND CLARIFICATION MEETING 
 

For particulars regarding the compulsory Site Inspection see Tender Notice and 
Invitation to Tender T1.1. 
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F.2.11  ALTERATIONS TO DOCUMENTS 
 

Add the following clause  : 
“To correct errors made, draw a line through the incorrect entry and write the correct 
entry in black ink and place the full signatures of the authorized signatories next to 
the correct entry. 

F.2.12  ALTERNATIVE TENDER OFFER 
 

If the Tenderer desires to submit for consideration any alternative method of 
construction, time for completion or any other variation, separate Tender Forms, 
Schedules of Quantities and/or a detailed statement must accompany the tender 
setting out the salient features of the alternative or variation proposed. 
 
No alternative tender will be considered unless a tender without any qualifications 
and strictly on the basis of the Tender Documents is also submitted. 
 
Where it is desired to submit alternative tender involving modifications to design or 
qualifications, which would alter the Tender Documents, the following, procedure 
must be observed:- 

 
- It must be accompanied by supporting information, drawings, calculations and 

a priced alternative Schedule of Quantities to enable its technical 
acceptability, construction time and price to be fully assessed. 

- Any alternative Tender involving modifications to design will be assessed on 
its merits and may be accepted.  An accepted alternative design will become 
the design for the purpose of the contract. 

 
- A decision whether or not to adopt a technically acceptable modified design, 

will be governed by the amount of the overall saving and the advantages to 
the Employer, which the modified design can be reliably expected to achieve.  
Matters to be considered in arriving at the overall saving will include the effect 
of any deferment in starting date arising from extra time needed for the 
preparation of an amended contract for signature.  

 The modified Pricing Data must include an amount equal to 5% of the amount 
tendered for the alternative offer to cover the Employer’s costs of confirming the 
acceptability of the detailed design before it is constructed. 

 
F.2.13  SUBMITTING A TENDER OFFER 
 
F.2.13.2 Each Tenderer is required to return the complete set of documents as listed in the 

Tender Data with all the required information supplied and completed in all 
respects. 

 
F2.13.3 Parts of each Tender Offer communicated on paper shall be submitted as an original 

plus zero copies. 
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F2.13.4 Add the following to the clause  : 
 

“Only authorized signatories may sign the original and all copies of the tender offer 
where required in terms of F2.12.3. 
 
In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly 
stated. 
 
In case of a COMPANY submitting a tender, include a copy of a resolution by it’s 
board of directors authorizing a director or other official of the company to sign the 
documents on behalf of the company. 

 
F.2.13.5 THE EMPLOYER’S ADDRESS FOR DELIVERY OF TENDER OFFERS 
 

The Employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are as per Tender Notice and Invitation to 
Tender T1.1. 

 
F.2.13.6 A TWO- ENVELOPE PROCEDURE WILL NOT BE FOLLOWED 
 
F.2.14  INFORMATION AND DATA TO BE COMPLETED IN ALL ASPECTS 
 

Add the following to the clause  : 
 
“Accept that the Employer shall in the evaluation of tenders take due account of the 
Tenderer’s past performance in executing for similar engineering works of 
comparable magnitude, and the degree to which the possesses the necessary 
technical, financial and other resources to enable him to complete the Works 
successfully within the contract period.  Satisfy the Employer and Engineer as to his 
ability to perform and complete the Works timeously, safely and with satisfactory 
quality, by furnish details in Section T2.2. 

 
F.2.15  CLOSING TIME FOR SUBMISSION OF TENDER OFFERS 
 

The closing time for submission of tender offers is as per Tender Notice and Invitation 
to Tender T1.1. 
 

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 

 
F.2.16  TENDER OFFER VALIDITY 
 

The Tender Offer validity period is 90 days. 
 
Add the following to the clause  : 
 
“If the tender validity expires on a Saturday, Sunday of public holiday, the Tender 
Offer shall remain valid and open for acceptance until the closure of business on the 
following working day”. 
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F.2.17  CLARIFICATION OF TENDER OFFER AFTER SUBMISSION 
 

Replace the contents of the clause with the following clause: 
 
“Provide clarification of a Tender Offer in response to a request to do so from the 
Employer during the evaluation of Tender Offers.  This may include providing a 
breakdown of rates or prices and correction of arithmetical errors resulting from the 
product of the unit rate and the quantity by the adjustment of certain line item totals.  
No change in the unit rate or prices or substance of the Tender Offer is sought, 
offered, or permitted.  The total of the prices shall be adjusted to reflect the 
arithmetically correct summation of corrected line item totals and shall be binding 
upon the Tenderer”. 
 

F.2.19  INSPECTIONS, TESTS AND ANALYSIS 
 

The Tenderer must provide access during working hours to his premises for 
inspections on request. 

 
F.2.23  CERTIFICATES TO BE SUBMITTED WITH TENDER 

 
The following certificates/information are to be provided with the tender offer: 
 
1. Certified copy of Certificate of Incorporation (if tenderer is a company). 
2. Certified copy of Founding Statement (if tenderer is a Closed Corporation). 
3. Certified copy of Partnership agreement (if tenderer is a Partnership). 
4. Tax Compliance Status (TCS), (with PIN) issued by the South African Revenue 

Services.  In terms of joint ventures, TCS must be submitted by each joint venture 
partner. 

5. Certified copy of Identity Documents of all Partners, Directors, Owners, Members 
or Shareholders. 

6. Certified copy Proof of payment of municipal services for business properties as 
well as residential properties registered in the name(s) of all Partners, Directors, 
Owners, Members and /or Shareholders. 

7. Certified copy valid registration certificate in terms of the Compensation of 
Occupational Injuries and Diseases Act. 

 
In cases where the tenderer has failed to submit any of the documents above with 
the tender, the Municipality reserves the right to at any time after the closure of the 
tender, but before the award of the tender, request the tenderer to provide the 
outstanding documents within 7 (seven) calendar days from date of notification. 
 

F.2.25  PROHIBITIONS ON AWARDS TO PERSONS IN SERVICE OF THE STATE 
 

Accept that the Employer is prohibited to award a tender to a person: 
 
a) Who is in the service of the state; or 
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b) If that person is not a natural person, of which any director, manager, principal 

shareholder or stake holder is a person in the service of the state; or 
 
c) A person who is an employer, advisor or consultant contracted with the 

municipality or municipal entity. 
. 

“In the service of the state” means to be: 
 
a) A member of  : 
 

 Any municipal council; 

 Any provincial legislature; or 

 The National Assembly or the National Council of Provinces; 
 

b) A member of the board of directors of any municipal entity; 
c) An official of any municipality or municipal entity; 
d) An employee of any national or provincial department, national or 
e) Provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No. 1 of 1999); 
f) A member of the accounting authority of any national or provincial public 

entity; or 
g) An employee of Parliament or a provincial legislature. 

 
In order to give effect to the above, the questionnaire for the declaration of interests 
in the tender of persons in service of state in section T2.2 must be completed. 
 

F.2.28  TAX 
 

Accept that TCS may be submitted with this tender document.  In cases, where the 
tenderer has not submitted the TCS, the Municipality reserves the right to, at any time 
after the closure of the tender, but before the award of the tender, request the 
tenderer to provide an original, valid TCS within 7 (seven) calendar days from date 
of notification. 
 
Tenderers should note that in accordance with legislation, no contract may be 
awarded to a/an person/entity who IS NOT TAX COMPLAINT IN LINE WITH THE 
MUNICIPAL REGULATIONS. 
 
Each party to a Consortium/Joint Venture must submit a separate TCS. 

 
F.3.1  RESPOND TO CLARIFICATION 
 

Replace the contents of the clause with the following: 
 
“Respond to a request for clarification received up to seven calendar days before the 
tender closing time stated in the tender data and notify all Tenderers who drew 
procurement documents”. 
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F.3.4  OPENING OF TENDER SUBMISSIONS 
 

The time and location for opening of the tender offers are as per Tender Notice and 
Invitation to Tender T1.1. 
 

F.3.8.1  Add the following to the clause: 
 

“Failure on the part of the Tenderer to submit details to any one of the returnable 
documents listed in clause F2.23 will result in a tender offer being regarded as non-
responsive”.    

 
 
F.3.11  EVALUATION OF TENDER OFFER 

   
See Part F.3.12.1. Evaluation Criteria 

 

F.3.13  ACCEPTANCE OF TENDER OFFER 
 

Accept tender offer only if the tenderer complies with the legal requirements stated in 
the Tender Data. 

 
TENDER OFFERS WILL ONLY BE ACCEPTED ON THE FOLLOWING  
CONDITIONS 

 
1. The tenderer has in his or her possession an TCS issued by the South African 

Revenue Services. 
 
2. The tenderer is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation. 
 

3. The tenderer is not in arrears with municipal rates and taxes and municipal 
service charges. 

 
4. The tenderer or any of its directors is not listed in the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector 

 
5. The tenderer has not  : 

 

 Abused the Employer’s Supply Chain Management System. 

 Failed to perform on any previous contract and has been given a written notice 
to this effect. 

 
6. The tenderer has completed Schedule 1A  :  Declaration of interest and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract 
in the best interests of the Employer or potentially comprise the tender process. 
A tender offer will only be accepted on condition that such acceptance is not 
prohibited in terms of clause 44 of the Municipal Supply Chain Management 
Regulations published in terms of the Municipal Management Act. 2003. 
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F.3.18  COPIES OF CONTRACT 
 

One signed copy of contract shall be provided by the Employer to the successful 
Tenderer. 

 
F.3.19  ENVELOPE SYSTEM 
 

One envelope system will be followed. 
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T1.4:  STANDARD CONDITIONS OF TENDER 

 
F.1 GENERAL 
 

F.1.1 Actions 
 

The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 

 
F.1.2 Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed 
in the tender data. 
 

F.1.3 Interpretation 
 

F.1.3.1 The tender data and additional requirements contained in the tender 
schedules that are included in the returnable documents are deemed to be 
part of these conditions of tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are 

only required for tender evaluation purposes, shall not form part of any 
contract arising from the invitation to tender. 

 
F.1.3.3 For the purposes of these conditions for the calling for expressions of 

interest, the following definitions apply: 
 

a)  Comparative offer means the tenderer’s financial offer after the 
factors of non-firm prices, all unconditional discounts and any other 
tendered parameters that will affect the value of the financial offer 
have been taken into consideration. 

 
b) corrupt practice means the offering, giving, receiving or soliciting of 

anything of value to influence the action of the employer or his staff or 
agents in the tender process; and 

 
c) Fraudulent practice means the misrepresentation of the facts in 

order to influence the tender process or the award of a contract arising 
from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels. 

 
d) Quality (functionality means the totality of features and characteristics of a 

product or service that bear on its ability to satisfy stated or implied needs. 
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F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be read, copied and recorded. Writing 
shall be in the English language. The employer shall not take any responsibility for 
non-receipt of communications from or by a tenderer. The name and contact details 
of the employer’s agent are stated in the tender data. 

 
F.1.5 The employer’s right to accept or reject any tender offer 
 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or 
alternative tender offer, and may cancel the tender process and reject all 
tender offers at any time before the formation of a contract. The employer 
shall not accept or incur any liability to a tenderer for such cancellation and 
rejection, but will give written reasons for such action upon written request to 
do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a 

tender process or the rejection of all responsive tender offers re-issue a tender 
covering substantially the same scope of work within a period of six months 
unless only one tender was received and such tender was returned unopened 
to the tenderer. 

 
F.2 TENDERER’S OBLIGATIONS 
 

F.2.1 Eligibility 
 

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data 
and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 
 

F.2.2 Cost of tendering 
 

Accept that the employer will not compensate the tenderer for any costs incurred in 
the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer satisfy requirements 
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F.2.3 Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of 
any discrepancy or omission. 
 

F.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy 
the documents issued by the employer only for the purpose of preparing and 
submitting a tender offer in response to the invitation. 
 

F.2.5 Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 
 

F.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

 
F.2.7 Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise 
questions. Details of the meeting(s) are stated in the tender data. 

 
F.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer 
at least five working days before the closing time stated in the tender data. 

 

F.2.9 Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might 
not be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

 

F.2.10 Pricing the tender offer 
 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) 
all duties, taxes (except Value Added Tax (VAT), and other levies 
payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the 
tender data. 

 

 
F2.10.2 Show VAT payable by the employer separately as an addition to the 

tendered total of the prices. 
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F.2.10.3 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the conditions 
of contract identified in the contract data. 

 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the 

tender data. The conditions of contract identified in the contract data 
may provide for part payment in other currencies. 

 
F.2.11 Alterations to documents 
 

Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures 
and the use of masking fluid are prohibited. 
 

F.2.12 Alternative tender offers 
 

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in 
accordance with all the requirements of the tender documents, is also 
submitted. The alternative tender offer is to be submitted with the main 
tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the tenderer 
proposes. 

 
F.2.12.2 Accept that an alternative tender offer may be based only on the 

criteria stated in the tender data or criteria otherwise acceptable to the 
employer. 

 
F.2.13 Submitting a tender offer 
 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or 
supply identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data. 

 
F.2.13.2 Return all returnable documents to the employer after completing 

them in their entirety, either electronically (if they were issued in 
electronic format) or by writing in black ink. 

 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an 

original plus the number of copies stated in the tender data, with an 
English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format 
as they were issued by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in 
terms of the tender data. The employer will hold all authorized 
signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the 
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signatories is the lead partner whom the employer shall hold liable for 
the purpose of the tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate 

packages marking the packages as "ORIGINAL" and "COPY". Each 
package shall state on the outside the employer’s 
address and identification details stated in the tender data, as well as 
the tenderer's name and contact address. 
 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, 
place and seal the returnable documents listed in the tender data in 
an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. 
Each envelope shall state on the outside the employer’s address and 
identification details stated in the tender data, as well as the tenderer's 
name and contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer 

package that states on the outside only the employer's address and 
identification details as stated in the tender data. 

 
F.2.13.8 Accept that the employer will not assume any responsibility for the 

misplacement or premature opening of the tender offer if the outer 
package is not sealed and marked as stated. 

 
F.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-
responsive. 
 

F.2.15 Closing time 
 

F.2.15.1 Ensure that the employer receives the tender offer at the address 
specified in the tender data not later than the closing time stated in the 
tender data. Proof of posting shall not be accepted as proof of delivery. 
The employer shall not accept tender offers submitted by telegraph, 
telex, facsimile or e-mail, unless stated otherwise in the tender data. 

 
F.2.15.2 Accept that, if the employer extends the closing time stated in the 

tender data for any reason, the requirements of these conditions of 
tender apply equally to the extended deadline. 

 
F.2.15.3 Tenders submitted after closing on 19 SEPTEMBER at 12H00 will not 

be considered. 
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F.2.16 Tender offer validity 
 
 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any 
time during the validity period stated in the tender data after the closing 
time stated in the tender data. 

 
F.2.16.2 If requested by the employer, consider extending the validity period 

stated in the tender data for an agreed additional period. 
 
F.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a 
breakdown of rates or prices and correction of arithmetical errors by the adjustment 
of certain rates or item prices (or both).  
 

F.2.18 Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a 
bearing on the tender offer, the tenderer’s commercial position 
(including notarized joint venture agreements), referencing 
arrangements, or samples of materials, considered necessary by the 
employer for the purpose of a full and fair risk assessment. Should the 
tenderer not provide the material, or a satisfactory reason as to why it 
cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the tender offer as non-
responsive. 
 

F.2.18.2 Dispose of samples of materials provided for evaluation by the 
employer, where required. 

 
F.2.19 Inspections, tests and analysis 
 

Provide access during working hours to premises for inspections, tests and analysis 
as provided for in the tender data. 
 

F.2.20 Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, 
all securities, bonds, guarantees, policies and certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 

 
F.2.21 Check final draft 
 

Check the final draft of the contract provided by the employer within the time available 
for the employer to issue the contract. 
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F.2.22 Return of other tender documents 
 

If so instructed by the employer, return all retained tender documents within 28 days 
after the expiry of the validity period stated in the tender data. 
 

F.2.23 Certificates 
 

Include in the tender submission or provide the employer with any certificates as 
stated in the tender data. 
 

F.3 THE EMPLOYER’S UNDERTAKINGS 
 

F.3.1 Respond to clarification 
 

Respond to a request for clarification received up to five working days before the 
tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents. 
 

F.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until 
seven days before the tender closing time stated in the Tender Data. If, as a result a 
tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 
 

F.3.3 Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a forwarding 
address), to the tenderer concerned. 
 

F.3.4 Opening of tender submissions 
 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender 
submissions in the presence of tenderers’ agents who choose to 
attend at the time and place stated in the tender data.  Tender 
submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening 

of tender submissions, at a venue indicated in the tender data, 

the name of each tenderer whose tender offer is opened, the 

total of his prices, preferences claimed and time for completion, 

if any, for the main tender offer only. 
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F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons 

upon request. 
 

F.3.5 Two-envelope system 
 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be 
followed, open only the technical proposal of valid tenders in the 
presence of tenderers’ agents who choose to attend at the time and 
place stated in the tender data and announce the name of each 
tenderer whose technical 
proposal is opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, 

then advise tenderers who remain in contention for the award of the 
contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in 
the quality evaluation more than the minimum number of points for 
quality stated in the tender data, and announce the score obtained for 
the technical proposals and the total price and any preferences 
claimed. Return unopened financial proposals to tenderers whose 
technical proposals failed to achieve the minimum number of points 
for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 
 

F.3.7 Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the 
processing of tender offers and instantly disqualify a tenderer (and his tender 
offer) if it is established that he engaged in corrupt or fraudulent practices. 

 
F.3.8 Test for responsiveness 
 

F.3.8.1 Determine, after opening and before detailed evaluation, whether 
each tender offer properly received: 

 
a) complies with the requirements of these Conditions of Tender, 
 
b) has been properly and fully completed and signed, and 
 
c) is responsive to the other requirements of the tender 

documents. 
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, 

and specifications of thet ender documents without material deviation 
or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 

 
a) Detrimentally affect the scope, quality, or performance of the 

works, services or supply identified in the Scope of Work, 
 
b) Change the Employer's or the tenderer's risks and 

responsibilities under the contract, or 
 
c) affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be 
subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
All tenders that fail to achieve minimum of 45 points for functionality 
assessments will be regarded as non-responsive. 

 
F.3.9  Arithmetical errors 

 
Please take note that correction of tenders (arithmetical errors) will be allowed for in 
this tender and will be used to evaluate all tenderers. 

 
F.3.10 Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in 
a contract arising from the tender offer. 

 
F.3.11 Evaluation of tender offers 

  
F3.11.1 General 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive 
tender offer to a comparative offer and evaluate it using the tender evaluation method 
that is indicated in the Tender Data and described below: 
 
 
EVALUATION FLOW DIAGRAM 
 
          Responsiveness of Tender 
 
 
 
 
 
          Pricing on 80/20 Scoring 

 

STAGE 1 

STAGE 2 

Reject all tenders not responsive to requirements as per the 

specifications and conditions of the tender. 

Tenders to be evaluated on the 80/20 procurement points 

system 
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Method 1: 
Financial offer  

1) Rank tender offers from the most favourable to the least favourable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 
 

Method 2: 
Financial offer 
and 
preference 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender 
evaluation points for preference. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial offer 
and quality 

1) Score quality, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preference 

1) Score quality, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 
evaluation points for preference. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 
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Submissions will be also evaluated on the following criteria: 

EVALUATION CRITERIA POINTS 

Price 80 

  

 B-BBEE         

 

 

 

 

10 

  

 Locality 

 

 

 

 

10 

  

Total Score 

 

 

 

 

100 

 

Price will be weight 80/90 points, and the Targeted goals will weight 20/10 points to add 
up to 100. 
 

 F.3.11.2   Scoring Financial Offers  
 

Score the financial offers of remaining responsive tender offers using the following formula: 
 
 NFO = W1 x A  where: 
            NFO =  the number of tender evaluation points awarded for the financial offer. 
              W1= the maximum possible number of tender evaluation points awarded for the  financial 

offer as stated in the Tender Data. 
               A= a number calculated using either formulas 1 or 2 below as stated in the Tender 

 Data. 
 

Formula Basis for comparison  Option 1 Option 
2 

1 Highest price or discount )
m

)m(
(1

P

PP 
  P/Pm 

2 
Lowest price or percentage 
commission/fee 

)
m

)m(
(1

P

PP 
  Pm/P 

 
 where: 
  Pm = the comparative offer of the most favourable tender offer. 
          P= the comparative offer of tender offer under consideration. 
 
 F.3.11.3  Scoring quality (functionality) 
 

Score quality in each of the categories stated in the Tender Data and calculate 
total score for quality. 

F.3.12 Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's 
information the policies and / or certificates of insurance which the conditions of 
contract identified in the contract data, require the employer to provide. 
 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 36 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
 
 

F .3.12.1 BID EVALUATION CRITERION 
 
The bid will be evaluated on FUNCTIONALITY with the following criterions: 
 
Experience and track record     50 
Previous Similar Projects (Completion Certificates and Appointment letter from 
employers should be attached to claim points). 

 

 Each Appointment and Completion Certificate letter of similar projects (Project 
value of the value of R15m or above Per Project (10 Points) 

 
The following information must be incorporated on the Appointment Letter (s) 
 
- Must be in municipal letterhead or any other Company 
- Must be duly signed by the authorized official  
- Must indicate date of appointment 
- Must indicate the amount appointed for; 

 
 

The following information must be incorporated on the Completion Certificate; 
 
- Must be in company or client letterhead; 
- Must be duly signed by the authorized official; 
- Must be dated; 
-  Must have an amount (where possible) 
- Must have contact details i.e, contact person, contact number, e-mail address 

 
NOTES: 
 
Bidders can only be awarded maximum points of 50, where documents submitted overlaps 50 
points no further points will be awarded. 
 

CAPITAL RESOURCES      20 
Plant and Equipment (Proof of ownership or letter of intent to be issues by the 
leaser with proof of ownership /Disc        

 TLB (Owned/Hired =2 Points) 

 Excavator (Owned /Hired= 4 Points) 

 Tipper (6MP) (Owned /Hired =2 Points) 

 Roller (Owned/Hired = 4 Points) 

 Grader (Owned /Hired = 4 Points) 

 Tractor & Trailer (Owned /Hired =2 Points) 

 LDV (Light Delivery Vehicle) (Owned /Hired= 2 Points) 

 Water Tanker (Owned /Hired =4 Points) 
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Key Personal         20 
 

Experience of Proposed Key Personnel, Site Supervisor and Safety Officer (20 
Points). ( CV’s and supporting documentation of the proposed Site Supervisor and 
Safety Office must be attached with the following information available ) 

 
Full Name: 
Date of Birth: 
Years with Current Firm: 
Years Experience : 
Detailed Task Assignment: 
Key Qualifications: 

 
- 1x Site Agent with 5 years relevant experience (5 points) 
- 1x Site Agent with NQF 5 Qualification with 5 years relevant experience 

(LIC)(10 points) 
- Site Agent with National Diploma or higher (5 Points) 
- Safety Officer with First Aid plus PHSA (Construction Regulations) 

Qualifications 5 Points) 
 

FINANCIAL STANDING        10 
 

The Bidder to provide: Account Number, Name of Bank and Branch Code  
 

 Bank rating better than “C” with proof (10 Points) 

 Bank rating “C” with Proof (08 Points) 

 Bank rating worse than “C” but accountant in name of bidder (02 points) 
  

Minimum threshold is 70 points. 
 
F.3.13 Acceptance of tender offer 
 

F.3.13.1  Accept tender offer only if the tenderer satisfies the legal requirements stated in the 
Tender Data. 

 
F.3.13.2  Notify the successful tenderer of the Employer's acceptance of his tender offer by 

completing and returning one copy of the form of offer and acceptance before the 
expiry of the validity period stated in the Tender Data, or agreed additional period. 
Providing the form of offer and acceptance does not contain any qualifying 
statements, it will constitute the formation of a contract between the Employer and 
the successful tenderer as described in the form of offer and acceptance. 

 
F.3.14 Notice to unsuccessful tenderers 

 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify 
other tenderers that their tender offers have not been accepted. 
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F.3.15 Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of: 
 
a) addenda issued during the tender period, 
 
b) inclusion of some of the returnable documents, 
 
c) other revisions agreed between the employer and the successful tenderer, and 
 
d) the schedule of deviations attached to the form of offer and acceptance, if any. 
 

F.3.16 Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful tenderer for 
acceptance as soon as possible after the date of the employer's signing of the form of offer 
and acceptance (including the schedule of deviations, if any). Only those documents that the 
conditions of tender require the tenderer to submit, after acceptance by the employer, shall 
be included. 

 
F.3.17 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

 
F.3.18 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the form of 
offer and acceptance. 
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T2:  RETURNABLE DOCUMENTS 
 

CONTENTS 
 

ITEM  DESCRIPTION PAGE 
    
T2.1  LIST OF RETURNABLE DOCUMENTS 43-44 
T2.2  RETURNABLE SCHEDULE AND FORMS 45 
T2.2.1  SCHEDULE OF SUB-CONTRACTORS 46 
T2.2.2  LIST OF PLANT OWNED BY THE COMPANY 47 
T2.2.3  RECORD OF ADDENDA TO TENDER DOCUMENTS 48 
T2.2.4  ANTICIPATED LABOUR FORCE 49-50 

T2.2.5  
LATEST (RELATED) PROJECTS SUCCESSFULLY COMPLETED BY THE 
COMPANY 

51 

T2.2.6  ALTERATIONS BY TENDERER 52 

T2.2.7  
PREFERENTIAL POINTS CLAIM FOR IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2001 

53-65 

T2.2.8  AUTHORITY FOR SIGNATORY 66-68 
T2.2.9  STATUS OF TENDERING ENTITY 69 
T2.2.10  QUALITY MANAGEMENT SYSTEMS 70 
T2.2.11  ESTIMATED MONTHLY EXPENDITURE 71 
T2.2.12  SERVICE RECORD (SITE MANAGER) 72 
T2.2.13  DECLARATION OF INTERESTS 73 
T2.2.14  COMPLIANCE WITH OHSA (ACT 85 OF 1993) 74 
T2.2.15.1A  COMPANY DETAILS  75 
T2.2.15.1B  BANK DETAILS (COMPANY) 76 
T2.2.15.2A  JOINT VENTURE PARTNERSHIP DETAILS 76-81 
T2.2.15.2B  BANK DETAILS: JOINT VENTURE PARTNERSHIP 82 
T2.2.16  DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 83 

T2.2.17  
DECLARATION OF TENDERER PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

84-85 

T2.2.18  COMPULSORY ENTERPRISE QUESTIONNAIRE 86-89 
  MBD 4  
  MBD 8  
  MBD 9  
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T2  RETURNABLE DOCUMENTS: 
 
The tender document must be submitted as a whole i.e. Part 1.2 and 3 as it is binded together in 
one single document herein. 
 
All forms must be duly completed in black ink as required, and the documents shall not be taken 
apart or altered in any way whatsoever. 
 
The list of returnable documents, which consist of forms and schedules to be completed and 
company specific certificates and information pages to be attached, compromise the following 
 

T2.1:  LIST OF RETURNABLE DOCUMENTS 
  
T2.1.1  Forms, Certificates and Schedules to be completed & signed. 
 
T2.1.2  Company Specific Certificates and Information pages to be attached. 
 
T2.1.3 Preferential Procurement Schedules and Affidavits to be completed, stamped and 

signed.  This information is essential for tender evaluation purposes to allocate 
points scored for adherence of the tendering company to the specific goals 
determined for this tender. 

 
T2.1.4 Records of addenda to tender document 
 
T2.1.5 The Schedule of Quantities and summary pages to be completed in black ink. 
 
T2.1.6 Alterations and Qualifications by Tenderer 
 
T2.1.7 Daywork Schedule 
 
T2.1.8 The Letter of Tender Offer 
 
T2.1.9 Contractor’s Health and Safety Declaration 
 
T2.1.10 Declaration of Interest 
 
T2.1.11 Certified copy of Certificate of Contractor registration as proof of his registration with 

the CIDB as a Category 7CE(PE STATUS DOES NOT QUALIFY) or higher 
Contractor. 

 Evidence that managing and supervisory staff that will be employed to supervise the 
labour intensive portion of the works satisfy the legibility requirements. 
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T2.1.2 Letter of authorization to sign the Form of Offer and where required in tender 
 
T2.1.3 The following certificates/information are to be provided with the tender offer  : 
 

a) TCS (or a certified copy) (in terms of the Preferential Procurement Policy of 
the Municipality). 

 
b) Certified copy  of VAT Registration Certificate (if VAT number is not included 

in tax clearance certificate). 
 

c) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002. 
 
d) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002. 
 
e) Certified copy of  Certificate of Incorporation (if tenderer is a Company). 
 
f) Certified copy of Founding Statement (if tenderer is a  Closed Corporation). 
 
g) Certified copy of Partnership Agreement (if tenderer is a Partnership). 
 
h) Certified copy of Identity Document (if tenderer is a One-man concern). 
 
i) Joint Venture Agreement (if tenderer is a Joint Venture) 
 
j) Curriculum vitae of the person who prepares the Contractors Health and 

Safety Plan. 
 
k) Curriculum vitae of the Health and Safety Officer the successful tenderer 

intends appointing in accordance with the Occupational Health and Safety Act 
(Act 85 of 1993), and 

 
l) Curriculum vitae of all supervisory staff included in Part T2.2. 
 
m) All documentation necessary to proof preferential procurement points 

claimed. 
 
n) Municipal Accounts (Page T2.2.19). 

 
o) BBBEE Certificate and Proof of Locality 
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T2.2:   RETURNABLE SCHEDULES, FORMS, CERTIFICATES AND DOCUMEMNTS 
REQUESTRED FOR TENDER EVALUATIOM PURPOSES 

CONTENTS: 

T2.2.1  FORMS, CERTIFICATES AND SCHEDULES 

 

T2.2.1 SCHEDULE OF SUB-CONTRACTORS 

T2.2.2 LIST OF PLANT OWNED BY THE COMPANY 

T2.2.3 RECORD OF ADDENDA TO TENDER DOCUMENTS 

T2.2.4 ANTICIPATED LABOUR FORCE 

T2.2.5 
LATEST (RELATED PROJECTS SUCCESSFULLY COMPLETED BY THE 
COMPANY 

T2.2.6 ALTERATIONS BY TENDERER 

T2.2.7 PREFERENTIAL POINTS CLAIM FOR IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2001 
T2.2.7.1  PURCHASES 
T2.2.7.2  JOINT VENTURES 
T2.2.7.3  MUNICIPAL AREA 

T2.2.8 AUTHORITY FOR SIGNATORY 
i. COMPANY 
ii. CLOSED CORPORATION 
iii. PARTNERSHIP 
iv. JOINT VENTURE 
v. SOLE PROPRIETOR 

T2.2.9 STATUS OF TENDERING ENTITY 

T2.2.10 QUALITY MANAGEMENT SYSTEMS 

T2.2.11 ESTIMATED MONTHLY EXPENDITURE 

T2.2.12 SERVICE RECORD (SITE MANAGER) 

T2.2.13 DECLARATION OF INTERESTS 

T2.2.14 COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

T2.2.15.1A COMPANY DETIALS 

T2.2.15.1B BANK DETAILS: COMPANY 

T2.2.15.2A JOINT VENTURE PARTNERSHIP DETAILS 

T2.2.15.2B BANK DETIALS: JOINT VENTURE PARTNERSHIP 

T2.2.16 DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 

T2.2.17 
DECLARATION OF TENDERER PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

T2.2.18 COMPUSARY ENTERPRISE QUESTIONNAIRE 
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T2.2.1  :   SCHEDULE OF SUB-CONTRACTORS 

 

In terms of Clause 8(2) of the General Conditions of Contract, the Tenderer shall enter below the 
names of sub-contractors he intends to appoint, as well as the portion and value of the work to be 
executed by such sub-contractors. 

25% of work must be allocated to Local Subcontractors. (Signed agreement must be submitted) 

PORTION OF WORK 

DESCRIPTION 

APPROXIMATE 

VALUE 

NAME, ADDRESS AND TELEPHONE 

NUMBER OF SUB-CONTRACTORS 

   

   

   

   

   

   

   

   

   

   

   

   

 

                                          
________________________      __________________________ 
SIGNATURE OF TENDERER   DATE 
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T2.2.2  :   LIST OF PLANT OWNED BY THE COMPANY 

(PROOF OF OWNERSHIP MUST BE SUPPLIED) 

 
The Tenderer shall list below the major items of plant he shall bring onto site on or before the 
designated date. 

 

MAKE AND DESCRIPTION 
YEAR OF 
MANUF. 

NAME OF OWNER* 
DATE 

AVAILABLE 

    

    

    

    

    

    

    

    

    

 
*Should the plant not be owned by the Tenderer, he shall state whether it is Hired Plant or 
under Hire Purchase. 
 
A letter of confirmation must be supplied by the owner to confirm that the plant is available. 
 
                                                            
 
 _________________________                        __________________________ 
SIGNATURE OF TENDERER     DATE 
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T2.2.3  :   RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
We confirm that the following communications received from the Employer before the submission 
of this tender offer, amending the tender documents, have been taken into account in this tender 
offer  : 
 

NO DATE TITLE OF DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 
Attach additional pages if more space is required. 
 
 
 
 
                                                                    
 _________________________                               __________________________ 
SIGNATURE OF TENDERER     DATE 
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T2.2.4  :  ANTICIPATED LABOUR FORCE 
 

JOB 
DESCRIPTION 

IMPORTED SKILLED PERSONNEL 

Number of Personnel in Construction Month 

1 2 3 4 5 6 7 8 9 10 11 12 

1              

2              

3              

4              

5              

6              

7              

8              

9              

10              

11              

12              

13              

SUB-TOTAL 
(IMPORTED) 
PERSONNEL 

            

JOB 
DESCRIPTION 

LOCAL PERSONNEL 

Number of Personnel in Construction Month 

1 2 3 4 5 6 7 8 9 10 11 12 

1              

2              

3              

4              

5              

6              

7              

8              

9              

10              

11              

12              

13              

SUB-TOTAL (LOCAL) 
PERSONNEL 

            

TOTAL PERSONNEL 
            

 

            

WOMAN/OTHER SHOWN AS % OF TOTAL EMPLOYMENT % 
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T2.2.5  :  LATEST (RELATED) PROJECTS SUCCESSFULLY COMPLETED BY THE 
COMPANY 

The Tenderer shall list below those Works of a similar nature that he has successfully 
completed.   
THE TENDER SHALL BE CONSIDERED INCOMPETENT SHOULD THIS SCHEDULE NOT BE 
COMPLETED (Copy of Completion Certificate must be submitted) 

 

 
 
 

PROJECT 1 

EMPLOYER :  

PROJECT DESCRIPTION :  

CONTRACT AMOUNT :  

NAME OF CONSULTING ENGINEER :  

NAME OF SUPERVISING ENGINEER :  

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO  
 CELL NO  

PROJECT 2 

EMPLOYER :  

PROJECT DESCRIPTION :  

CONTRACT AMOUNT :  

NAME OF CONSULTING ENGINEER :  

NAME OF SUPERVISING ENGINEER :  

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO  
 CELL NO  

PROJECT 3 

EMPLOYER :  

PROJECT DESCRIPTION :  

CONTRACT AMOUNT :  

NAME OF CONSULTING ENGINEER :  

NAME OF SUPERVISING ENGINEER :  

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO  
 CELL NO  

PROJECT 4 

EMPLOYER :  

PROJECT DESCRIPTION :  

CONTRACT AMOUNT :  

NAME OF CONSULTING ENGINEER :  

NAME OF SUPERVISING ENGINEER :  

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO  
 CELL NO  

PROJECT 5 

EMPLOYER :  

PROJECT DESCRIPTION :  

CONTRACT AMOUNT :  

NAME OF CONSULTING ENGINEER :  

NAME OF SUPERVISING ENGINEER :  

CONTACT DETAILS OF SUPERVISING ENGINEER : TEL NO  

 CELL NO  
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T2.2.6  :  ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to make any departures from or modification to the General Conditions 
of Contract, Specification, Schedule of Quantities or Drawings, or to qualify his Tender in any way, 
he shall set out his proposals clearly hereunder or alternatively state them in a covering letter 
attached to his Tender and referred to hereunder, failing which the Tender will be deemed to be 
unqualified. 

PAGE CLAUSE OR ITEM 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 
                                      
                              
_________________________                            __________________________ 
SIGNATURE OF TENDERER     DATE 
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T2.2.7:  PREFERENTIAL POINTS CLAIM FOR IN TERMS OF 
THE PREFERENTIAL PROCUREMENT REGULATIONS 2001 

 
T2.2.7.1 SPECIFIC CONTRACT PARTICIPATION GOALS 

PURCHASES 
 

This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for BBBEE preference points as well as a summary for preference points claimed 
for attainment of other specified goals 
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
BBBEE, AS PRESCRIBED IN THE BROAD BASED BLACK ECONOMIC 
EMPOWERMENT ACT, 2003 (ACT NO.53 OF 2003.  

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point system is applicable to all bids: 

- the 80/20 system  
 
1.2    Preference Points for this bid shall be awarded for:  

(a) Price; and 
(b) Specific contract participation goals, as specified in the attached forms. 
 

1.2.1 The points for this bid are allocated as follows: 
               POINTS  
1.2.1.1 Price        80   
 
1.2.1.2 Target Goals                           20   

 
Total: 100__ 
Total points for Price, Targeted Goals 
goals must not exceed   100 

 
1.3 Failure on the part of a bidder to fill in and/or to sign this form may be interpreted to mean 

that preference points are not claimed. 
 
1.4. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 
 

 

2. GENERAL DEFINITIONS 
 

2.1 “Acceptable bid” means any bid which, in all respects, complies with the specifications 
and conditions of bid as set out in the bid document. 
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2.2 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the provision of goods, works or services. 
 

2.3 “Comparative price” means the price after the factors of a non-firm price and all     
unconditional discounts that can be utilized have been taken into consideration. 
 

2.4 “Consortium or joint venture” means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skills and knowledge in an activity for 
the execution of a contract. 

 

2.5 “Contract” means the agreement that results from the acceptance of a bid by an organ of 
state. 

 

2.6 “Specific contract participation goals” means the goals as stipulated in the Preferential 
Procurement Regulations 2001. 

 

2.6.1 In addition to above-mentioned goals, the Regulations [12.(1)] also make provision for 
organs of state to give particular consideration to procuring locally manufactured products. 

  

2.7  “Control” means the possession and exercise of legal authority and power to manage the 
assets, goodwill and daily operations of a business and the active and continuous exercise 
of appropriate managerial authority and power in determining the policies and directing the 
operations of the business. 

 

2.8 “Disability” means, in respect of a person, a permanent impairment of a physical, 
intellectual, or sensory function, which results in restricted, or lack of, ability to perform an 
activity in the manner, or within the range, considered normal for a human being. 

 

2.9 “Equity Ownership” means the percentage ownership and control, exercised by individuals 
within an enterprise. 

 

2.10 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act. 

 

 “B-BBEE status level of contributor” means the B-BBEE status received by a measured 
entity based on its overall performance using the relevant scorecard contained in the Codes 
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act. 

 

 “Broad-Based Black Economic Empowerment Act” means the Broad Based Black 
Economic Empowerment Act, 2003 (Act No.53 of 2003). 

 

 Preferential procurement points will be allocated according to the tenderer’s B-BBEE status 
level, as per the Preferential procurement policy of the municipality. 

 

 In order to qualify for preferential procurement points, the tenderer must attach a certified 
copy of its valid B-BBEE construction sector scorecard as contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act (Act no. 53 of 2003).  

 
2.11 “Management” means an activity inclusive of control and performed on a daily basis, by 

any person who is a principal executive officer of the company, by whatever name that 
person may be designated, and whether or not that person is a director. 
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2.12 “Owned” means having all the customary elements of ownership, including the right of 

decision-making and sharing all the risks and profits commensurate with the degree of 
ownership interests as demonstrated by an examination of the substance, rather than the 
form of ownership arrangements. 

 
2.13 “Person” includes reference to a juristic person. 
 
2.14 “Rand value” means the total estimated value of a contract in Rand denomination that is 

calculated at the time of bid invitations and includes all applicable taxes and excise duties. 
 
2.15 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to 

this expression in the National Small Business Act, 1996 (No 102 of 1996). 
 
2.16 “Sub-contracting” means the primary contractor’s assigning or leasing or making out 

work to, or employing another person to support such primary contractor in the execution 
of part of a project in terms of the contract. 

 
2.17 “Trust” means the arrangement through which the property of one person is made over 

or bequeathed to a trustee to administer such property for the benefit of another person. 
 
2.18 “Trustee” means any person, including the founder of a trust, to whom property is 

bequeathed in order for such property to be administered for the benefit of another person. 
 
3. ESTABLISHMENT OF B-BBEE EQUITY OWNERSHIP IN AN ENTERPRISE 
 
3.1 Equity ownership shall be equated to the percentage of an enterprise which is owned by 

individuals classified as B-BBEE, or in the case of a company, the percentage shares that 
are owned by individuals classified as B-BBEE, who are actively involved in the 
management and daily business operations of the enterprise and exercise control over the 
enterprise, commensurate with their degree of ownership. 

 
3.2 Where individuals are not actively involved in the management and daily business 

operations and do not exercise control over the enterprise commensurate with their 
degree of ownership, equity ownership may not be claimed 

 
4. ADJUDICATION USING A POINT SYSTEM 

 
4.1 The bidder obtaining the highest number of points will be awarded the contract. 
 
4.2 Preference points shall be calculated after prices have been brought to a comparative 

basis. 
 
4.3 Points scored will be rounded off to 2 decimal places. 
 
4.4 In the event of equal points scored, the bid will be awarded to the bidder scoring the 

highest number of points for specified goals. 
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5. POINTS AWARDED FOR PRICE 

 
5.1 A maximum of 80/90 points is allocated for price on the following basis: 

   𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 







 


min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for price of bid under consideration 
 
 Pt = Rand value of bid under consideration 
 
 Pmin = Rand value of lowest acceptable bid 
 

6. For Preference points the following “Targeted Specific Goals” shall apply: 
 

6.1. Locality     10 points 

6.1.1 Locality shall be deemed all bidders operating and stationed within the 

boundaries of John Taolo Gaetsewe District. 

6.1.2 Expanded term for locality shall be deemed for bidders operating and 

stationed outside of John Taolo Gaetsewe District but within the Northern 

Cape Province. 

6.1.2.1 Bidders shall provide proof of locality by submitting one or more of 

the following 

6.1.2.2 Municipal Account in the bidder’s name. 

6.1.2.3 Proof of residence in the bidder’s name. 

6.1.2.4 Bank statement with the bidder’s address. 

6.1.2.5 Lease agreement indicating a local address, where the lessee is the 

bidder. 

6.1.3 The bidder must submit proof of locality in order to claim points for locality. 

NOTE: Locality points shall be allocated as follows 

 
 
Locality 

 
Number of Points for 

Locality 

 
Within boundaries of John Taolo Gaetsewe District 

 
10 

 
Outside boundaries of John Taolo Gaetsewe District, 
but within the boundaries of Northern Cape Province  

 
 

5 

 
Outside boundaries of the Northern Cape 

 
0 

 
Note: Bidder failing to provide the proof of locality, shall claim zero points for locality 
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6.2 B-BBEE Status Level Contributor  10 Points 
 

6.2.1 Bidder must submit proof of B-BBEE status level contributor certificate. 

6.2.2 B-BBEE status level contributor certificate must be issued by SANAS or 

authorised person(s) or authorised body. 

6.2.3 B-BBEE status level contributor certificate must be original or certified. 

6.2.4 Other than the B-BBEE Status Level of Contributor certificate, the bidder 

must submit the original B-BBEE sworn affidavit. 

6.2.5 Bidder failing to submit proof of B-BBEE status level of contributor or original 

sworn B-BBEE affidavit shall claim zero points for B-BBEE points. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
6.1 In 

terms of Regulation 13 (2) preference points for B-BBEE are calculated on their percentage 
shareholding in a business, provided that they are actively involved in and exercise control 
over the enterprise. The following formula is prescribed in Regulation 13 (5) (c): 

 

  
100

EP
NOPNEP   

 
 Where 
 
 NEP = Points awarded for equity ownership by an B-BBEE 
 

NOP = The maximum number of points awarded for equity ownership by an B-BBEE in that 
specific category 
 

EP  =  The percentage of equity ownership by an B-BBEE within the enterprise or business, 
determined in accordance with the definition of B-BBEE’s. 

 

B-BBEE Status Level of Contributor Number of points  

1 10 

2 09 

3 07 

4 06 

5 04 

6 03 

7 02 

8 01 

Non-compliant contributor 00 
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6.2 Equity claims for a trust will only be allowed in respect of those persons who are both trustees 
and beneficiaries and who are actively involved in the management of the trust. 

 
6.3 Documentation to substantiate the validity of the credentials of the trustees contemplated 

above must be submitted. 
 
6.4 A consortium or joint venture may, based on the percentage of the contract value managed 

or executed by their B-BBEE-members, be entitled to preference points in respect of an B-
BBEE. 
 

7. BID DECLARATION 
  
7.1 Bidders who claim points in respect of equity ownership must complete the Bid Declaration 

at the end of this form. 
 
8. EQUITY OWNERSHIP CLAIMED IN TERMS OF PARAGRAPH 2.10 ABOVE.  POINTS TO 

BE CALCULATED FROM INFORMATION FURNISHED IN PARAGRAPH 9.8. 

9.      DECLARATION WITH REGARD TO EQUITY 
 
9.1 Name of firm     : ..................................................................................  

   

9.2 VAT registration number  : ..................................................................................  

   

 

9.3 Company registration number : 

………………………………………………………………………………………….   

9.4 TYPE OF FIRM 
 

 Partnership 

 One person business/sole trader 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
 
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 
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9.6 COMPANY CLASSIFICATION 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
9.7 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN BUSINESS? 
 
  …………………………………… 
 
9.8 List all Shareholders by Name, Position, Identity Number, Citizenship, B-BBEE status 

and ownership, as relevant. Information to be used to calculate the points claimed in 
paragraph 8 

 

Name 
Date/Position 
occupied in 
Enterprise 

ID Number 
Date RSA   
Citizenshi
p obtained 

 
% of 

business / 
enterprise 

owned 

 
 

B-BBEE 

      

      

      

      

      

      

      

 
*Indicate YES or NO 
 
 
9.9 Consortium / Joint Venture 
 
9.9.1 In the event that preference points are claimed for B-BBEE members by  consortia 

/ joint ventures, the following information must be furnished in order to be entitled 
to the points claimed in respect of the B-BBEE member: 
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Name of B-BBEE member (to be 
consistent with paragraph 9.8) 

Percentage (%) of the contract value 
managed or executed by the B-BBEE 
member 

  

  

  

  

  

  

  

  

  

  

 
 
9.10 I/we, the undersigned, who warrants that he/she is duly authorised to do so on 

behalf of the firm certify that points claimed, based on the equity ownership, 
indicated in paragraph 8 of the foregoing certificate, qualifies the firm for the 
preference(s) shown and I / we acknowledge that: 

 
 (i) The information furnished is true and correct. 
 
 (ii) ............................ The Equity ownership claimed is in accordance with the General 
 
Conditions as indicated in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as 

shown in paragraph 8, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are 
correct.  

 
 (iv) If the claims are found to be incorrect, the purchaser may, in addition to any 

other remedy it may have - 
 
  (a) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 
 
  (b) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to such 
cancellation; 

 
(c) impose a financial penalty more severe than the theoretical financial 

preference associated with the claim which was made in the bid; and 
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WITNESSES: 
 
 
 
1. ………………………………………  
 
  ……………………………………. 
 SIGNATURE(S) OF BIDDER(S) 
 
 
 
 
2. ……………………………………… DATE: ………………………… 
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T2.2.7.2  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2001 
 

PROMOTION ON NON-AFFIRMATIVE COMPANIES PARTNERING WITH AFFIRMATIVE 
COMPANIES (JOINT VENTURES) 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
EQUITY OWNERSHIP BY B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2001.  

 

 
 

1. BID DECLARATION 
 

Bidders who wish to claim points in respect of this specific goal must complete the declaration 
part of this form and attach details of the signed Joint Venture Agreement. 
 
 

2. POINTS CLAIMED 
 

Bidder to indicate whether the points allocated for entering into a Joint Venture with affirmable 
companies are claimed:  YES / NO 

 
 Points claimed according to formula calculated to two decimal places: _____________ 
 
3. DECLARATION WITH REGARD TO JOINT VENTURE 
 

State full particulars of affirmable Joint Venture Partner. 
 

Address:  
  Physical: …………………………………………………………........ 
 

  Postal:…………………………………………………………………. 
                                                  

            ………………………………………………………………….  
 

                                          Telephone:  …….…………………………………………………….  
   
  Fax:…………………………..……………………………………….. 
 

Address:  
  Physical: …………………………………………………………........ 
 

  Postal:…………………………………………………………………. 
                                                  

            ………………………………………………………………….  
 

                                          Telephone:  …….…………………………………………………….  
   
  Fax:…………………………..……………………………………….. 
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 I/we, the undersigned, who warrants that he/she is duly authorized to do so on behalf of the 
enterprise certify that the enterprise is entitled to the points allocated in paragraph 2 of this 
form and I / we acknowledge that: 

 
(i) The information furnished is true and correct. 
 
(ii) In the event of a contract being awarded as a result of points claimed, the contractor may be 

required to furnish documentary proof to the satisfaction of the purchaser that the claim is 
correct.   

 
(iii) If the claim is found to be incorrect, the purchaser may, in addition to any other remedy it may 

have- 
 
(a) recover all costs, losses or damages it has incurred or suffered as a result of wrong information 

furnished; 
 
(b) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation; 
 
(c) impose a financial penalty more severe than the theoretical financial preference associated 

with the claim which was made in the bid;  and 
 
WITNESSES: 
 
 
1.………………………………………    ……………………………………… 
        Bidder Signature  
 

 
2.……………………………………… DATE: ………………………. 
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T2.2.73  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2001 
 

PROMOTION OF ENTERPRISES LOCATED IN A SPECIFIC MUNICIPAL AREA   
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES SPECIFIED IN CLAIM FORM SBD 6.1 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2001. 

 
1 Regulation 17(3) (g) of the Preferential Procurement Regulations makes provision for the 

promotion of enterprises located in a specific municipal area for work to be done or services to 
be rendered in that municipal area. 

 
2 The promotion of this goal can be achieved by acquiring goods and services from enterprises 

located within the Municipal Area. This includes an enterprise whose head office may be situated 
in elsewhere, but has established a fully-fledged branch within this municipal area.  Enterprises 
located outside the borders of this Municipality and who only appoint agents and/or commission 
warehouses in this municipal area are expressly excluded from claiming points for this goal. 

 
 SPECIFIC GOAL POINTS ALLOCATED 
 
 The stimulation of the local economy by procuring from 
 enterprises located within the borders of the Municipality.  ____________ 
 
3 Preference points may only be claimed by enterprises located within the Municipal Area.  (See 

paragraph 2 above). 
 
4. BID DECLARATION 
 
 Bidders who wish to claim points in respect of this specific goal must complete the declaration 

part of this form. 
 
5. POINTS CLAIMED 
 
 Bidder to indicate whether the point(s) allocated for enterprises situated within the Municipal 

Area.     Yes /  No 
 
 6. DECLARATION WITH REGARD TO LOCALITY 
 
 State full particulars of locality of enterprise as well as that of Head Office: 
 
 Address of local enterprise:  
 Physical: ………………………………       Postal:……………………………………. 
                                                

…………………………………………….      …..……………………………………………. 
  
 ……………………………………………..      ………………………………………….……. 
                                      
     Telephone:  …….…………………………………….  
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SIGNATURE(S) OF BIDDER(S) 

   
     Fax: ……………………………….………… 
 

Address of Head Office: 
 Physical: ………………………………      Postal:……………………………………. 
                                                

…………………………………………….      …..……………………………………………. 
  
 ……………………………………………..      ………………………………………….……. 
                                      
 Telephone: …….…………………………………….  
 
 Fax: ……………………………………… 
   
 I/we, the undersigned, who warrants that he/she is duly authorized to do so on behalf of the 

enterprise certify that the enterprise is entitled to the points allocated in paragraph 2 of this 
form and I / we acknowledge that: 

 
(i) The information furnished is true and correct. 
 
(iii) In the event of a contract being awarded as a result of points claimed, the contractor may be 

required to furnish documentary proof to the satisfaction of the purchaser that the claim is 
correct.   

 
(iii) If the claim is found to be incorrect, the purchaser may, in addition to any other remedy it may 

have- 
 
(a) recover all costs, losses or damages it has incurred or suffered as a result of wrong information 

furnished; 
 
(b) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation; 
 
(c) impose a financial penalty more severe than the theoretical financial preference associated 

with the claim which was made in the bid;  and 
 

 
WITNESSES: 
          
 
 
1. ……………………………………………. …………………………………… 
  
 

2. …………………………………………                 DATE: ……………………………………… 
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 T2.2.8  :  AUTHORITY FOR SIGNATORY 

Signatories for companies must establish their authority by attaching to this form a 
copy of the relevant resolution of the Board of Directors, duly signed and dated. 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the certificate set out below 
for the relevant category. 

 

(I) (II) (III) (IV) (V) 

COMPANY CLOSE  

CORPORATION 

PARTNERSHIP JOINT 

VENTURE 

SOLE 

PROPRIETER 

 

 

    

 

(i) CERTIFICATE FOR COMPANY: 
 
 
I, ……………………………………………………… chairperson of the Board of Directors of 
………………………………… 
 
……………………………………………………………. Hereby confirm that by resolution of the 
Board (Copy  
 
attached) taken on ………………/……………../20……….., Mr/Ms 
………………………………………………….., acting in  
 
capacity of …………………………………………………………………………….., was authorized 
to sign all documents  
 
In connection with the tender no.:  ……………………………………………………..,  and any 
contract resulting  
 
From it, on behalf of the company. 
 

     Chairman Signature:  …………………………………………………………………………….. 
      As Witness: 1.  …………………………………………………………………………… 
 

   2.  …………………………………………………………………………… 
 

 Date:   ……………………………………………………………………………….. 
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(i) CERTIFICATE FOR CLOSE CORPORATION: 
 
We, the undersigned, being the key members in the business trading as  
……………………………………… ……………………………………………………………, Hereby 
authorize Mr/Ms …………………………………………………..,  
 
Acting in capacity of ……………………………………………….., to sign all documents in 
connection with the tender no.:  …………………………………………………….., and any 
contract resulting from it, on behalf of the company. 
 

NAME ADDRESS SIGNATURE DATE 

 
 

   

 

 
 

   

 

 
 

   

 

 
 

   

 

 
Note:  this certificate should be completed and signed by all the key members upon whom 
rests the directions of the affairs of the Close Corporation as a whole. 
 
(ii) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key members in the business trading as  
……………………………………… ……………………………………………………………, Hereby 
authorize Mr/Ms …………………………………………………..,  
 
Acting in capacity of ……………………………………………….., to sign all documents in 
connection with the tender no.:  …………………………………………………….., and any 
contract resulting from it, on behalf of the company. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

   

 

 
 

   

 

 
 

   

 

    

 

 
Note:  this certificate should be completed and signed by all the key members upon whom 
rests the directions of the affairs of the Partnership as a whole. 
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(ii) CERTIFICATE FOR JOINT VENTURE 
 
We, the undersigned, being the key members in the business trading as  
……………………………………… ……………………………………………………………, Hereby 
authorize Mr/Ms …………………………………………………..,  
 
Acting in capacity of ……………………………………………….., to sign all documents in 
connection with the tender no.:  …………………………………………………….., and any 
contract resulting from it, on behalf of the company. 
 
This authorization is evidence by the attached power of attorney signed by legally authorized 
signatories of all the partners of the Joint Venture. 
 

NAME ADDRESS SIGNATURE DATE 

 
 

   

 

 
 

   

 

 
 

   

 

    

 

 
Note:  this certificate should be completed and signed by all the key members upon whom 
rests the directions of the affairs of the Partnership as a whole. 
 
(iii) CERTIFICATE FOR LOCAL SUBCONTRACTOR 
 
We, the undersigned, being the key members in the business trading as  
……………………………………… ……………………………………………………………, Hereby 
authorize Mr/Ms …………………………………………………..,  
 
Acting in capacity of ……………………………………………….., to sign all documents in 
connection with the tender no.:  …………………………………………………….., and any 
contract resulting from it, on behalf of the company. 
This authorization is evidence by the attached power of attorney signed by legally authorized signatories 
of all the partners for the Local Sub Contractor. 

 

NAME ADDRESS SIGNATURE DATE 
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T2.2.9:  STATUS OF TENDERING ENTITY 
 

1. GENERAL 

State whether the tenderer is a company, a closed corporation, a partnership or a one-
man concern. (Make an X in the appropriate space below) 

 Company 

 Closed Corporation 

 Partnership 

 One-man concern 

 Joint Venture 

 

2. INFORMATION TO BE PROVIDED 

 (Block letters) 

 2.1 If the tenderer is a Company: 

(a) Affix a certified copy of the Certificate of Incorporation to this page 
(b) List of Directors 

 

2.2 If the tenderer is a Closed Corporation  : 
 

(a) Affix a certified copy of the Founding Statement to this page 
(b) List the Members 
 

2.3 If the tenderer is a Partnership  : 
 

List the partners 

2.4 If the tenderer is a One-man concern  : 
 

Provide the full name and ID number of the person 

2.5 If the tenderer is a  Joint Venture  : 
 

(a) Affix a certified copy of the Founding Statement of each partner of the Joint Venture to this 
page 

(b) Affix Joint Venture agreement 
3. REGISTERED FOR VAT PURPOSES IN TERMS OF THE VALUE-ADDED TAX ACT, (Act No 89 of 1991) (Make a X in the 

appropriate space below) 

 

 
YES                RESISTRATION NO 
_______________________________________________________ 

 NO 
 

 
 
         ______________________             ________________ 

SIGNATURE OF TENDERER    DATE 
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T2.2.10  :  QUALITY MANAGEMENT SYSTEMS 

Briefly describe the construction quality system incorporated by the tenderer in his organization 
and which will be applicable to this Contract: 

DESCRIPTION 

IN
T

E
R

N
A

L
 

E
X

T
E

R
N

A
L

 

 

 

NAME OF RESPONSIBLE COMPANY/OR 
PERSON (IN CASE OF PERSON GIVE 

YEARS EXPERIENCE AND 
QUALIFICATION) 

 

 

SURVEY, SETTING OUT OF THE  

WORKS AND CONTROL 

   

 

 

 

 

TESTING LABORATORY 

   

 

 

 

 

ADDITIONAL QUALITY SYSTEMS 

   

 

 

 

 

 

  
                                                                      
________________________                                __________________________ 
SIGNATURE OF TENDERER    DATE 
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T2.2.11  :  ESTIMATED MONTHLY EXPENDITURE 

The tenderer shall, in the table below, state the estimated cash flow on the contract based on his 
preliminary program, his tendered unit rates and his submission of payment certificates to the 
Employer.  Amounts for Contract Price Adjustment shall not be included. 

 

Payment 
Certificate 

No 

Amount (VAT Included) 

a b a-b  
Cumulative 
cash flow 

 Payments 
Received 

Expenditure  Net cash 
flow 

  

1 None  d  j=d  

2   e  k=j+e  

3   f  l=k+f  

4   g  m=l+g  

5   h  n=m+h  

6   etc    

7       

8       

9       

10       

etc       

Maximum negative cash flow  :  take the largest negative 

 number in the last column and write it hers 
 

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, 
loan, partner (his source), etc.) 

______________________________________________________________________________ 

______________________________________________________________________________  

                  

                                                

________________________                           __________________________ 
SIGNATURE OF TENDERER    DATE      
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T2.2.12  :  SERVICE RECORD (SITE MANAGER) 

 

CONTRACTOR’S DETAILS  PROJECT DETAILS 

Name of Company:  Project Name: 

Name:  Project Description: 

Tel No.:  Project No.: 

Position:   

Address:   

   

PERSONAL DETAILS  PERIOD OF EMPLOYMENT 

Surname:  Start Date (dd/mm/yy): 

First Name:  End Date (dd/mm/yy): 

ID No.:  Total Days= 

Personal No.:   

  QUALIFICATION 
POSITION ON THE PROJECT   

 

Unskilled Labourer   (LIC – Labour intensive component – which level?) 

Sem-skilled Labourer    

Skilled Labourer    

Supervisor    

    

TYPE OF TRAINING RECEIVED  DESCRIPTION 

Accredited    

Non-accredited   

   

JOB DESCRIPTION 

Type of work done: 

 

Responsibility: 

 

GENERAL COMMENTS AND RECOMMENDATIONS 

 

 

 

I, _________________________________ declare that, to the best of my knowledge, the above information is true and 
complete. 
 
 
________________________________                                                 __________________________ 
 
SIGNATURE OF TENDERER          DATE                                                        
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T2.2.13:  DECLARATION OF INTERESTS (see attached MBD 4) 

1. Interests in the tender of persons in service of the state (Refer to Clauses 3.25 and 2.26 in the Tender 
Data) 

 

(i) Is/was an employer/owner of the bidder in the service of the state, or has been in the service 
of the state in the previous twelve months  : 

NO   YES    If so, state particulars  :  ___________________________ 
   

  _________________________________________________________________________________ 
 

  If so, state date or resignation:  __________________________________________________ 
 

(ii) If the provider is not a natural person, whether any of its directors, managers, principal 
shareholders or stakeholder is in the service of the state, or has been in the service of the state 
in the previous twelve months 

NO   YES    If so, state particulars  :  ___________________________ 
   

  _________________________________________________________________________________ 
 

(iii) Whether a spouse, child or parent of the provider or of a director, manager, shareholder of 
stakeholder referred to in subparagraph (ii) is in the service of the state, or has been in the 
service of the state in the previous twelve months  : 

NO   YES    If so, state particulars  :  ___________________________ 
   

  _________________________________________________________________________________ 
 

(iv) Is an employer/owner of the bidder a person who is an advisor or consultant contracted with 
the municipality entity  : 

NO   YES    If so, state particulars  :  ___________________________ 
   

  _________________________________________________________________________________ 
 

2. Are the tenderer or any of the members in the tendering entity involved in another entity tendering 
for this particular tender? 

NO   YES    If so, state particulars  :  ____________________________________ 
   

 ________________________________________________________________________________________ 

 
I/We declare that the abovementioned information is true and correct. 
 
Dated this _____ day of _____________________________ 20__ 
 
 
 

_______________________      
SIGNATURE OF TENDERER     
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T2.2.14:  COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 
Tenderers are required to satisfy the Employer and the Engineer as to their ability and 
available resources to comply with the above by answering the following questions and 
providing the relevant information required below  : 
 

1. Is the Contractor familiar with the OHSA (Act 85 of 1993) and its Regulations 
? 
_____________________________________________________________ 

YES   /   
NO 

   
2. Who will prepare the Contractor’s Health and Safety Plan? (Provide a copy 

of the person/s curriculum vitae/s or company profile) 
YES   /   

NO 
 _____________________________________________________________  
3. Does the Contractor have a health and safety policy?  (if yes, provide a 

copy) How is this policy communicated to all employees? 
YES   /   

NO 
 _____________________________________________________________  
4. Does the Contractor keep records of safety aspects of each construction 

site?  If yes, what records are kept? 
YES   /   

NO 
 _____________________________________________________________  
5.  Does the Contractor conduct monthly safety meetings?  If yes, who is the 

chairperson of the meeting, and who attend these meetings? 
YES   /   

NO 
 _____________________________________________________________  
6. Does the Contractor have a safety officer in his employment, responsible for 

the overall safety of his company?  If yes, please explain this duties and 
provide a copy of his Curriculum Vitae 

YES   /   
NO 

 _____________________________________________________________  
7. Does the Contractor have trained first aid employees?  If yes, indicate, who. YES   /   

NO 
 _____________________________________________________________  
8. Does the Contractor have a safety induction training program in place?  (If 

yes, provide a copy) 
YES   /   

NO 
 _____________________________________________________________ 
 
 
 

                                                              
______________________                        __________________________ 
SIGNATURE OF TENDERER     DATE 
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 T2.2.15.1B  :  BANK DETAILS : COMPANY 

 
NAME OF TENDERER : ____________________________________________ 

 

NAME OF BANK  : ____________________________________________ 

 

BRANCH AND BRANCH CODE :____________________________________________ 

 

CONTACT PERSON  : ____________________________________________ 

 

DESIGNATION  : ____________________________________________ 

 

TELEPHONE NUMBER : ____________________________________________ 

 

NAME OF ACCOUNT HOLDER :____________________________________________ 

 

TYPE OF ACCOUNT  

(NOT SAVINGS ACCOUNT): ____________________________________________ 

 

ACCOUNT NUMBER 

(NOT SAVINGS ACCOUNT): ____________________________________________ 

 

TENDER AMOUNT  : ___________________________________________ 

 

CONSTRUCTION PERIOD : ___________________________________________ 

BANK CODE RECEIVED : ____________________________________________ 

                                        (TO BE COMPLETED IN BY ENGINEER) 
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 T2.2.15.2A  :  JOINT VENTURE PARTNERSHIP DETAILS 
 
 
1. Name of Joint Venture Partnership :  ________________________________________ 
 
 _______________________________________________________________________ 
 
(a) Postal Address    :  ________________________________________  
 

_______________________________________________________________________ 
 

(b) Physical Address   : ________________________________________  
 

_______________________________________________________________________ 
 

(c) Telephone No.   :  ________________________________________  
 
(d) Fax No.    :  ________________________________________ 
 
(e) Contact Person   :  ________________________________________ 
 
(f) Cell Number    :  ________________________________________ 
 
(g) Company Reg No.   :  ________________________________________ 
 
(h) Company/Enterprise Income Tax Ref No.:  _____________________________________ 
 
(i) VAT Reg No.    :  ________________________________________ 
 
2. Type of Firm: 
 (Tick one box) 

 

 Partnership 

 One person business / Sole Trader 

 Close Corporation 

 Company 

 Pty Limited 

 
3. Principal business activities  :  
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 
 

4. What is the enterprise’s annual average turnover (excl. VAT) during the lesser of the period 
for which the business has been operating or the previous three financial years: R -
_______________________. 
NOTE:  The turnover on the case of professional service providers is to exclude any turnover generated in respect of outsourced 
activities, which the enterprise does not have the in-house competence and expertise to perform. 
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5. Company classification 
 (Tick one box) 

 

 Contractor who generates more than 75% of turnover as a Prime Contractor 

 Contractor who generates less than 25% of turnover as a Prime Contractor (i.e. a sub-contractor) 

 Labour-only sub-contractors 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers e.g. transporter 

 
6. Date on which the enterprise was established?
 ___________________________________ 
 
7. List all partners, proprietors and shareholders by name, identity number, citizenship, PDI 

status and ownership, as relevant. 
 

NAME IDENTITY NUMBER 
CITIZEN-

SHIP 
M/F 

PDI 
STATUS 

(YES/NO) 

DATE OF 
OWNER-

SHIP 

OWNED 
% 

VOTING 
% 

        

        

        

        

        

        

NOTE:  Where owners are themselves a company, partnership, close corporation, etc. identify of the ownership of the holding firm. 

 
8. Street addresses of all facilities used by the firm (e.g. warehouses, storage spaces, offices, etc.) 
 
 Address       Facility 
 
 8.1 _______________________________________ ____________________________ 
 

 8.2 _______________________________________ ____________________________ 
 

 8.3 _______________________________________ ____________________________ 
9. Do you share any facilities?  
 

 Yes  No (Tick one box) 

 
 If yes, which facilities are shared?
 ________________________________________________ 
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With whom do you share (Name of firm/individuals) :       
________________________________________________________________________________
________________________________________________________________________________
____________________________________ 

 
What are the other firm’s principal business 
activities?________________________________________________________________________
________________________________________________________________________________
____________________________________ 

 
10. Describe all property agreements relating to facilities used by the firm and the nature of the 

agreements indicating whether facilities are owned or leased by the firm: 
 

FACILITY 
MONTLY 
RENTAL 

AMOUNT 
OWNER 

AGREEMENT TYPE 
(VERBAL/WRITTEN) 

    

    

    

* State Yes or No 
 
11. Is the firm registered or does it have a business license(s)? 
  

 Yes  No (Tick one box) 

 
 If yes, detail and quote relevant reference numbers and dates. 
 

 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 

   
12. Detail all trade associations/professional bodies/business associations in which you have 

membership: 
 

 ___________________________________________________________________________ 
 

 __________________________________________________________________________ 
 
13. Did the firm exist under a previous name? 
  

 Yes  No (Tick one box) 

 

If yes:  What was its previous name?  ______________________________________ 
 

Why was it changed?       __________________________________________ 
 

List the previous owners/partners/directors    ______________________________________ 
  

 ___________________________________________________________________________ 
 

 ___________________________________________________________________________ 
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14. Complete the following information for each partner, proprietor, shareholder, director and 
officer of the firm (viz, chairman, secretary, director, etc.) 

 

TITLE NAME 
PDI STATUS 
(YES/NO)* 

% OF TIME 
DEVOTED TO 

THE FIRM 

    

    

    

    

    

    

* State Yes or No 
 

 * ATTACH CERTIFIED COPIES OF SHAREHOLDER CERTIFICATES 
 

15. Identify any owner or management office bearer who has an ownership interest in another 
firm. 

 

OWNER/ 
MANAGER 

NAME & ADDRESS OF OTHER FIRM 
TITLE IN 

OTHER FIRM 
% OF 

OWNERSHIP 

TYPE OF 
BUSINESS OF 
OTHER FIRM 

     

     

     

     

     

NOTE:  To qualify for ABE status, the sum of the average annual turnovers of all business concerns which engage in the same 
category of business (i.e. prime contractor, sub-contractor, supplier, manufacturer, etc.) and which are under the control of PDI’s 
within the business and Affiliated Entities must not exceed 1,5 times the turnover limits provided for. 
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16. Identify any owner or management official who is an employee of or has duties in another 

business enterprise. 
 

NAME 
DUTIES AS EMPLOYEE 

IN ANOTHER FIRM 
NAME AND ADDRESS OF 

OTHER FIRM 
TYPE OF BUSINESS OF 

OTHER FIRM 

    

    

    

    

    

    

 
16.1 How many permanent staff members are employed by the firm: 

 
Full time : _____________________________________________________________ 
 
Part time : _____________________________________________________________ 
 

16.2 How many staff members have joined the firm in the last 6 months: 
 

Full time : _____________________________________________________________ 
 
Part time : _____________________________________________________________ 
 

17. List the major items of equipment, plant and vehicles owned by the firm. 
 

ITEM QUANTITY 
PRESENT FINANCIAL 

LIABILITY (Rand) 

   

   

   

   

   

   

 
18. List a maximum of five of the largest contracts, which your firm is presently engaged in and 

not yet completed. 
 

CONTRACT DESCRIPTION LOCATION EMPLOYER 
CONTRACT 
AMOUNT 

EXPECTED 
COMPLETION 

(MONTH & 
YEAR) 
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DECLERATION to be signed in the presence of a Commissioner of Oaths 
 
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm, 
confirms that the firm complies with all requirements for registration as an Affirmable Business 
Enterprise/Affirmable Joint Venture Partner* as defined, and the contents of this Affidavit are within 
my personal knowledge, and save where state otherwise are to the best of my belief both true and 
correct. 
 
SIGNATURE     :  ______________________________________________ 
 
Duly authorized to sign on behalf of  :  ______________________________________________ 
 
      :  ______________________________________________ 
 
Telephone number    :  ______________________________________________ 
 
Signed and sworn to before me at ___________________________  on this the ___________day  
of ____________________ 20___ by the Deponent, who has acknowledged that he/she knows and 
understands the contents of this Affidavit, that it is true and correct to the best of his/her knowledge 
and that he/she has no objection to taking the prescribed oath, and that the prescribed oath will be 
binding on his/her conscience. 
 
Commissioner of Oaths   :  ______________________________________________ 
 
NOTE: Both the Deponent and the Commissioner of Oaths must install all pages of this Affidavit. 
* Delete definition, which does not apply. 
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 T2.2.15.2B:  BANK DETAILS: JOINT VENTURE PARTNERSHIP 

 
NAME OF TENDERER            : ____________________________________________ 
 
NAME OF BANK            : ____________________________________________ 
 
BRANCH AND BRANCH CODE :____________________________________________ 
 
CONTACT PERSON             : ____________________________________________ 
 
DESIGNATION             : ____________________________________________ 
 
TELEPHONE NUMBER            : ____________________________________________ 
 
NAME OF ACCOUNT HOLDER :____________________________________________ 
 
TYPE OF ACCOUNT  
(NOT SAVINGS ACCOUNT) :____________________________________________ 
 
ACCOUNT NUMBER 
(NOT SAVINGS ACCOUNT) :____________________________________________ 
 
TENDER AMOUNT   :____________________________________________ 
 
CONSTRUCTION PERIOD  :____________________________________________ 
 
BANK CODE RECEIVED  :____________________________________________ 

         (TO BE COMPLETED IN BY ENGINEER) 
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T2.2.16:  DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 
 

1. Any tender will be rejected if:  any municipal rates and taxes or municipal service charges owned by the tenderer or any of 
the directors to the municipality or a municipal entity, or to any other municipality or municipal entity, are in arrears for more 
than three months. 

 
2. Tenderer information 
 
 2.1Name of Tenderer__________________________________________________________________________________ 

 2.2Registration Number ________________________________________________________________________________ 

 2.3Municipality where business is situated:   ______________________________________________________________ 

 2.4Municipal account number for rates:  ________________________________________________________________ 

 2.5Municipal account number for water & electricity:  ___________________________________________________ 

 2.6  

NAMES OF ALL DIRECTORS IDENTITY NUMBERS 
MUNICIPAL ACCOUNT 

NUMBERS 

   

   

   

   

   

   

   

 

3. Documents to be attached: 
 

 A copy of municipal account mentioned in 2.4 & 2.5 (Not older than 3 months) 

 A copy of municipal accounts of all directors mentioned in 2.6 (Not older than 3 months) 

 Proof of directors 
 
I/We declare that the abovementioned information is true and correct and that the following documents are attached to this form  :   
 

 

 

 

 

 
Dated this _____ day of _____________________________ 20__ 
 
 
 
 
 
_______________________      
SIGNATURE OF TENDERER     
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 T2.2.17  :  DECLARATION  OF TENDERER PAST 

SUPPLY CHAIN MANAGEMENT PRACTICES 
(see attached MBD 8) 

 

1. Any tender may be rejected if that tenderer, or any of its directors have  : 
 

 abused the Municipality’s/Municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system; 

 been convicted for fraud or corruption during the past five years; 

 willfully neglected, reneged on or failed to comply with any government, Municipal or other public 
sector contract during the past five years, or 

 been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 
Combating of Corrupt Activities Act (No 12 of 2004). 

 
2. In order to give effect to the above, the following questionnaire must be completed and submitted 

with the tender  : 
 

ITEM QUESTION YES   /   NO 

2.1 Is the tenderer any of its directors listed on the National Treasury’s database as 
a company or persons prohibited form doing business with the public sector? 
(Companies for persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied) 

YES   /   NO 

2.1.1 If so, furnish particulars  :  

2.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)? 
(To access this Register enter the National Treasury’s website, www. 
treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012) 326 5445) 

YES   /   NO 

2.2.1 If so, furnish particulars  :  
 

 

2.3  Was the tenderer or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

YES   /   NO 

2.3.1 If so, furnish particulars  : 
 

 

2.4 Does the tenderer or any of its directors owe any Municipal rates and taxes or 
Municipal charges to the Municipality/Municipal entity, or to any other 
Municipality/Municipal entity, that is in arrears for more than three months? 

YES   /   NO 

2.4.1 If so, furnish particulars  :  

2.5 Was any contract between the tenderer and the Municipality/Municipal entity 
or any other organ of state terminated during the past five years on account of 

failure to perform on or to comply with the contact? 

YES   /   NO 

2.5.1 If so, furnish particulars  : 
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CERTIFICATION 

 
 

I , THE UNDERSIGNED (FULL NAME) __________________________________________________ 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO BE TRUE AND 
CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

__________________________          _________________________________ 
SIGNATURE OF TENDERER   DATE 
 

 

_______________________  ______________________________________ 
POSITION     NAME OF TENDERER 
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  T2.2.18:    COMPULSORY ENTERPRISE QUESTIONNAIRE 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1  :   Name of enterprise:   

Section 2  :   VAT registration number, if any:  

Section 3  :  CIDB registration number, if any: 

Section 4  :   Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5  :  Particulars of companies and close corporations 

Company registration number :   

Close corporation number : 

Tax reference number : 

 

 

Section 6  :   Record in the service of the state 

 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following:  
 

 a member of any municipal council  an employee of any provincial department, national 

   or provincial public entity or constitutional institution 

 a member of any provincial legislature  within the meaning of the Public Finance  

   Management Act, 1999, (Act 1 of 1999) 

 a member of the National Assembly of the   A member of an accounting authority of any 

 National Council of Province  national or provincial public entity 

 a member of the board of directors of any  An employee of Parliament or a provincial  

 Municipal entity  legislature 

 An official of any municipality or municipal entity   

    

 
If any of the above boxes are marked, disclose the following: 
 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 84 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

    

    

    

    

 
*insert separate page if necessary 
 
 
 
 

 

 

Section 7  :   Record of spouses, children and parents in the service of the state 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently or has been within the last 12 months been in the service of any of the 
following: 
 
 

 a member of any municipal council  an employee of any provincial department, national 

   or provincial public entity or constitutional institution 

 a member of any provincial legislature  within the meaning of the Public Finance  

   Management Act, 1999, (Act 1 of 1999) 

 a member of the National Assembly of the   A member of an accounting authority of any 

 National Council of Province  national or provincial public entity 

 a member of the board of directors of any  An employee of Parliament or a provincial  

 Municipal entity  legislature 

 An official of any municipality or municipal entity   
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If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

 
 *insert separate page if necessary 
 

 

The undersigned, who warrants that he/she us duly authorized to do so on behalf of the enterprise   

) Authorizes the Employer to obtain a tax clearance certificate form the South African Revenue 
Services that my/out tax matters are in order; 

 

ii) Confirms that the neither the name of the enterprise or the name of any partner, manager, 
director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears on the Register of tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004; 

 

iii) Confirms that no partner, member, director or other person, who wholly or partly exercises, 
or may exercise, control over the enterprise appears, has within the last five years been 
convicted of fraud and corruption; 

 

iv) Confirms that I/we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as conflict of 
interest; and 

 

v) Confirms that the contents of this questionnaire are within my personal knowledge and are 
to the best of my belief both true and correct. 

 

 
 

_______________________            ____________________________________ 
SIGNATURE OF TENDERER  DATE 
 
 
 
_______________________            ______________________________________ 
POSITION     NAME OF TENDERER 
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 C1:  AGREEMENTS & CONTRACT DATA 

 

CONTENTS 

 
ITEM DESCRIPTION PAGE 

 

C1 AGREEMENTS & CONTRACT DATA  

C1.1 FORM OF OFFER AND ACCEPTANCE 92-95 

C1.2 CONTRACT DATA  

C1.2.1 CONDITIONS OF CONTRACT 98 

 A: GENERAL CONDITIONS OF CONTRACT 98 

 B: SPECIAL CONDITIONS OF CONTRACT 98 

C1.2.2 

 

DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS TO 

THE GENERAL CONDITIONS OF CONTRACT 

199-105 

C1.3 FORM OF GUARANTEE 107-109 

C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 111-123 
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C1.1 

 

FORM OF OFFER AND 
ACCEPTANCE 
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 C1.1:  FORM OF OFFER AND ACCEPTANCE 
1. OFFER 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into 

a contract for the procurement of: 
 

CONTRACT NO.    :  

SHORT DESCRIPTION OF WORKS:  APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION 

                                                                   OF RURAL WATER SUPPLY FOR A PERIOD OF 36 MONTHS 
 

The tenderer, identified in the offer signature block, has examined the documents listed in 

the tender data and addenda thereto as listed in the returnable schedules, and by 

submitting this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this 

form of offer and acceptance, the tenderer offers to perform all of the obligations and 

liabilities of the contractor under the contract including compliance with all its terms and 

conditions according to their true intent and meaning for an amount to be determined in 

accordance with the conditions of contract identified in the contract data. 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS: 

________________________________________________________________________________________

___________________________________ Rand (in words): R _________________________ (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the 

end of the period of validity stated in the tender data, whereupon the tenderer becomes 

the party named as the contractor in the conditions of contract identified in the contract 

data. 
 

SIGNATURE (of person authorized to sign the tender) : _____________________________________ 

  NAME (of signatory in capitals)   : _____________________________________ 

CAPACITY      : _____________________________________ 

NAME OF TENDERER (Organization)   : _____________________________________ 

ADDRESS OF TENDERER (Organization)  : _____________________________________ 

        : _____________________________________ 

: _____________________________________ 

NAME OF WITNESS (in capitals)   : _____________________________________ 

SIGNATURE OF WITNESS     : _____________________________________ 

DATE       : _____________________________________ 

(FAILURE OF A TENDERER TO SIGN THIS FORM WILL INVALIDATE THE TENDER) 
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2. ACCEPTANCE 

 

By signing this part of this form of offer and acceptance, the employer identified below 

accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor 

the amount due in accordance with the conditions of contract identified in the contract 

data.  Acceptance of this tenderer’s offer shall form an agreement between the employer 

and the tenderer upon the terms and conditions contained in this agreement and in the 

contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

 

 Part C1 Agreements and contract data, (which includes this agreement) 

 Part C2 Pricing data 

 Part C3 Scope of work. 

 Part C4 Site information 

 

and drawings and documents or parts thereof, which may be incorporated by reference into 

Parts C1 to C4 above. 

 

Deviations from and amendments to the documents listed in the tender data and any 

addenda thereto as listed in the tender schedules as well as any changes to the terms of the 

offer agreed by the tenderer and the employer during this process of offer and acceptance, 

are contained in the schedule of deviations attached to and forming part of this agreement. 

No amendments to or deviations from said documents are valid unless contained in this 

schedule. 

 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s agent (whose details 

are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 

insurance and any other documentation to be provided in terms of the conditions of 

contract identified in the contract data.  Failure to fulfill any of these obligations in 

accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date 

when the tenderer receives one fully completed original copy of this document, including 

the schedule of deviations (if any). Unless the tenderer (now contractor) within five working 

days of the date of such receipt notifies the employer in writing of any reason why he cannot 

accept the contents of this agreement, this agreement shall constitute a binding contract 

between the parties.1 

 

SIGNATURE (Municipal Manager)   : _____________________________________ 

NAME (of signatory in capitals)   : _____________________________________ 

CAPACITY      : _____________________________________ 

NAME OF EMPLOYER     : _____________________________________ 

 ADDRESS OF EMPLOYER    : _____________________________________ 

        : _____________________________________ 

NAME OF WITNESS (in capitals)   : _____________________________________ 

SIGNATURE OF WITNESS     : _____________________________________ 
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3. SCHEDULE OF DEVIATIONS 

Notes: 

 

1.  The extent of deviations from the tender documents issued by the employer before 

the tender closing date is limited to those permitted in terms of the conditions of 

tender. 

 

2.  A tenderer’s covering letter shall not be included in the final contract document. 

Should any matter in such letter, which constitutes a deviation as aforesaid, become 

the subject of agreements reached during the process of offer and acceptance, the 

outcome of such agreement shall be recorded here. 

 

3.  Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract shall also be recorded here. 

 

4.  Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract. 

 

1.  Subject ___________________________________________________________________ 

 

Details  ___________________________________________________________________ 

 

 

2.  Subject ___________________________________________________________________ 

 

Details  ___________________________________________________________________ 

 

 

3.  Subject ___________________________________________________________________ 

 

Details  ___________________________________________________________________ 

 

 

4.  Subject ___________________________________________________________________ 

 

Details  ___________________________________________________________________ 

 

B the duly authorized representatives signing this agreement, the employer and the tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from and 

amendments to the documents listed in the tender data and addenda thereto as listed in 

the tender schedules, as well as any confirmation, clarification or changes to the terms of the 

offer agreed by the tenderer and the employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the 

tenderer of a completed signed copy of this Agreement shall have any meaning or effect in 

the contract between the parties arising from this agreement  
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C1.2 

 
CONTRACT DATA 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 92 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
 

 

C1.2:  CONTRACT DATA 

 

CONTENTS 

 

ITEM & DESCRIPTION         PAGE 

 
C1.2.1 CONDITIONS OF CONTRACT         

 

A. GENERAL CONDITIONS OF CONTRACT      95 

 

B. SPECIAL CONDITIONS OF CONTRACT      95 

 

C1.2.2 DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS  

  TO THE GENERAL CONDITIONS OF CONTRACT     96-102 
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C1.2.1 CONDITIONS OF CONTRACT 
 

A. GENERAL CONDITIONS OF CONTRACT 

 

This Contract will be based on the “General Conditions of for Construction work – 3rd 

Edition 2015 issued by the South African Institute of Civil Engineering. (Short title: 

GCC2010”) 

 

B. SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract.  

The Special Conditions of Contract shall amplify, modify or supersede, as the case 

may be, the GCC 2015 to the extent specified below, and shall take precedence 

and shall govern. 

 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in 

each case by the number of the applicable clause or sub clause in the General 

Conditions of Contract 2010, and the applicable heading, or (where a new special 

condition that has no relation to the existing clauses is introduced) by a number that 

follows after the last clause number in the General Conditions, and an appropriate 

heading. 

 

The forms included in the General Conditions of Contract 2010, are replaced with 

the Forms included in this project Document. 
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C1.2.2:  DATA PROVIDED BY THE EMPLOYER AND AMENDMENTS TO THE GENERAL 

CONDITIONS OF CONTRACT  
 

 CLAUSE  
Defects Liability Period 1.1.1.13 12 months 

Name of Employer 1.1.1.15 GA-SEGONYANA LOCAL MUNICIPALITY 

Name of the Engineer 1.1.1.16 Consulting Engineers 

Contractor 1.1.1.9 Name: 

Address: 

 

 

Contact: 

Contract sum 

1.1.1.10 “Contract sum” means the Price tendered by the 

Contractor and accepted by GA-SEGONYANA 

LOCAL MUNICIPALITY and arrhythmic errors has 

been corrected. 

Commencement  1.1.5 “Commencement Date” means the date of receipt 

by the Contractor of the following whichever date of 

receipt is the earliest: 

1. Letter of appointment 

2. Handover of site 

3. Order to commence 

“Commencement of Work” will only take place once 

the following documentation was submitted to the 

office of the Consulting Engineer” 

1.  Letter of acceptance 

2. Original Construction Guarantee 

3. Letters of Appointment of Site Agent and 

OHS Person 

4. Registration of Project at Department of 

Labour 

5. Original Tax Clearance Certificate 

6. Letter of Good standing – Workman’s 

compensation 

7. A Memorandum of understanding signed 

between a Nominated  Local Sub-

Contractor and the main contractor 

Address of Divisional Head : Water 

and Sanitation Address of 

Employer 

1.2.1.2 Private Bag X1522, KURUMAN, 8460 

Tel : (053) 712 9300 

Fax : (053) 712 3581 

kurmun@ga-segonyana.gov.za 

Address of Engineer 1.2.1.2  

Year-end break 
1.6 If applicable during the duration of the construction 

period. 

Workmen’s Compensation 

4.3 The Contractor shall also provide proof, that he has 

paid all contributions required in terms of the 

provisions of the Act. 
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Labour costs 

4.3 The minimum statutory labour rates as set by the 

Department of Labour for the area where the site is 

located must be adhered to by the contractor or as 

per GA-SEGONYANA LOCAL MUNICIPALITY 

Cession Subcontractors and 

Material Suppliers 

4.4 Add the following to the Clause: 

 

The Employer may, in order to avoid seizure by the 

owner, material supplier, subcontractor, at the 

Employer’s option, pay to such owner, material 

supplier, subcontractor, the amount of any overdue 

installment, or any other sum payable under the 

agreement for purchase or services, and, in the 

event of so doing, any amount so paid by the 

Employer shall be a debt due from the Contractor 

to the Employer, and may be deducted by the 

Employer from any money due, or that may 

become due, to the Contractor in terms of the 

Contract, or may be recovered by the Employer 

form the Contractor by law. 

 

The Retention money due to the Contractor will not 

be payable to the contractor until all works are 

completed as per GCC2010 and will only be paid to 

the Contractor once all cession suppliers and 

subcontractors and any other payments due has 

been paid in full. 

Patent Rights 

4.6 The following Sub clause is added to Clause 4.6: 

“The copyright in all documents, drawings and 

records related to the purpose and scope of the 

Works or related in any other manner to the Works, 

shall vest in the Employer and the Contractor shall 

not furnish any information in connection with the 

Works to anybody without the approval of the 

Employer.” 

Contractor’s Employees 

4.10 

 

 

 

4.10 

Add the following to Clause” 

The Contractor is to utilize labour where possible 

(Refer to Project Specifications) 

 

Add the following : 

“The Contractor is responsible for the behavior and 

performance of his own and his Sub-contractor’s 

personnel and shall at his own cost, for the duration 

of the contract and maintenance period of Works, 

make the necessary arrangement to prevent 

unlawful or inappropriate behavior, and shall 

indemnify the Employer and the Engineer against 

any claims in connection with non-compliance with 

the act, for any loss or injury, or any other claim, for 

any action or neglect to act on the part of the 

Contractor’s or his Sub-contractor’s personnel.” 

Community Liaison Officer (CLO) 

4.10 

4.8.1.2 

A CLO will be appointed by the Municipality for this 

contract and will be paid by the Municipality via the 

contractor on a monthly basis.  In the event of 

different contractors appointed for different works, it 

is possible to appoint more than one CLO where it is 

deemed practical to do so by the employer.  The 
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CLO will be responsible for liaison between the 

contractor and community, with regard to labour, 

access, safety, etc.. 

Contractor’s Employees 

4.10 

4.8.1.2 

It is a specific condition of this Tender that the 

Contractor must employ all unskilled labour from the 

local communities and as many as possible skilled 

labour.  All work specified in Schedule of Quantities 

and Project Specifications except excavations in 

hard rock and not applicable material must be 

done utilizing labour based construction methods. 

 

The requirement that all unskilled labour must be 

obtained from the local communities does not 

relieve the Contractor of any of his responsibilities 

under the clause. 

 

Add the following to the clause: 

“The contractor shall provide all the necessary on-

the-job training to targeted labour to enable such 

labour to master the basic work techniques required 

to undertake the work in accordance with the 

requirements of the contract in a manner that does 

not compromise worker health and safety. 

 

The Contractor shall do nothing to dissuade 

targeted labour from participating in training 

programs and shall take reasonable steps to ensure 

that nominated labour is provided with two days 

formal training for every 30 days worked. 

 

Proof of compliance will be required from the 

Contractor prior to the submission of the final 

payment certificate.” 

 

All Supervisory Staff of the contractor will be in 

possession of an associated NQF qualification or 

certification from an accredited training institution.  

(Minimum NQF level 2 for supervisory personnel i.e.  

team leaders and safety officer and Project 

Managers NQF 5).  Where personnel are found not 

to be competent as per their qualification the 

personnel will be replaced on request of the 

Engineer/Project Manage. 

Contractor’s Obligations 

4.12 Add to the clause: 

“All cost in complying with the provision of 

complying with Clause 4.8; 4.9; 4.10 and 4.11 shall 

be allowed for the rates tendered” 

Contractor’s superintendence 

4.12 Add the following new clause: 

“The Contractor or his representative shall attend al 

site meeting with the Employer and/ or Engineer on 

the dates as nominated by the Engineer.  The 

purpose of the meetings shall be to evaluate the 

progress of work and to discuss the matters relevant 

to the contract as required by the parties 

concerned.  Unless specifically invited by the 
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Engineer, the Sub-contractors of the Contractor 

may not attend these site meetings. 

 

Add the Following additional Clause 22.2: 

“The Tenderer is to fill in the names of the site agent 

and foreman in the space provided in T2.2.12 

 

 

 

Commencement of works 

5.3 Within 14 days of Commencement Date 

 

On the commencement of Work (Site handover) the 

Engineer shall deliver to the contractor 3 copies of the 

drawings.  A copy of the signed contract document will 

be prepared after signing of the contract. 

 

Commencement of Work will only take place once the 

following documentation were submitted to the office 

of the Consulting Engineer: 

Letter of Acceptance 

Construction/Performance Guarantee 

Health & Safety File 

Letter of Appointment of OHS Rep or Officer 

Letter of Good Standing Workman’s Compensation  

Prove of submission of Registration of Project at 

Department of Labour. 

Memorandum of understanding signed between a 

local nominated sub-contractor and the main 

contractor. 

Program of Works 5.6 Within 14 days of Commencement Date 

Special Non-Working days 

5.8.1 The period 16 December to 5th January inclusive, plus 

Good Friday, Human Rights Day, Freedom Day, Workers 

Day, Youth Day, Women’s Day, Heritage Day and 

Easter Monday Holidays. 

Extension of time for completion 

5.12 In general, extension of time for the completion of 

Works will, in terms of the General conditions of 

Contract, be granted only for additional work and for 

circumstances which could not have been foreseen, 

and are beyond the control of the Contractor. 

 

No Extension of time for completion will be granted on 

accounts of normal inclement weather, but extension 

of time shall be determined for abnormal rainfall or wet 

conditions in accordance with the formula given 

below, separately for each calendar month or part 

thereof.  It shall be calculated for the full period for the 

completion of the Contract including any extension 

thereof by the formula: 

 

Rw – Rn) 

V = (Nw – Nn) + ------------ 

         X 

 

The symbols shall have the following meanings: 
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V =     Extension of time in calendar days in respect of  

           the calendar month under consideration. 

Nw =  Actual number of days during the calendar  

           month on which a rainfall of Ymm or more has  

           been recorded. 

Nn =   Average number of days, as derived from    

           existing rainfall records provided in the table  

           below on which a rainfall of Ymm or more has  

           been recorded for the calendar month 

Rn =    Average rainfall in mm for the calendar month,  

           as derived from the rainfall records supplied in  

           the table below. 

Rw =   Actual Rainfall in mm for the calendar month  

           under consideration. 

X    =   10 

Y    =   10 

If V is negative and its absolute value exceeds Nn, then 

V shall be taken as equal to minus Nn. 

 

The total extension of time shall be the algebraic sum of 

the monthly totals for the period of construction, but if 

the grand total is negative, the time for completion 

shall not be reduced due to abnormal low rainfall.  

Extension of time for part of a month shall be 

calculated using pro rata values of Nn and Rn. 

 

The factor (Nw – Nn) shall be considered to represent a 

fair allowance for variations form the average number 

of days during which rainfall exceeds Ymm. 

                     Rw - Rn 

The factor   -----------   shall be considered to represent 

                         X 

a fair allowance for variations from the average in the 

number of days during which rainfall had not 

exceeded Ymm, but wet conditions had prevented or 

had disrupted work.  The formula does not take into 

account flood damage which should be treated 

separately as far as extension of time is concerned. 

 

Accurate rain gauging shall be taken at a suitable 

point on Site.  This information shall be regarded as the 

actual rainfall for this contract.  The readings will be 

done by the Engineer and the Contractor may attend 

this readings and shall at his own expense take all 

necessary precautions to ensure that the rain gauge be 

interfered with by unauthorized persons. 

 

  

Information in respect of plant 

7.1 Add to Sub-Clause 7.1.1: 

Details in writing of all Constructional Plant and 

Temporary Works which is brought onto site by, 

or on behalf of, the Contractor for the purpose 

of the Works, and which is hired, leased or the 

subject of hire-purchase agreements, together 

with the names of the hirers, lessors or owners 
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thereof, shall be supplied to the Engineer by the 

Contractor. 

The Employer may, in order to avoid seizure by 

the hirer, owner or lessor, at the Employer’s 

option, pay to such hirer, owner or lessor he 

amount of any overdue installment, or any sum 

payable under the agreement for hire, lease of 

hire purchase, and, in the event of so doing, 

any amount so paid by the Employer, and may 

be deducted by the Employer form any money 

due, or that may become due, to the 

Contractor in terms of the Contract, or may be 

recovered by the Employer form the Contractor 

by law. 

Possession of all Constructional Plant and 

Temporary works provided by Sub-Contractors 

shall be deemed to vest in the Employer 

immediately the same is brought onto site, and 

shall mutatis mutandes be subject to the 

provisions of the Clause hereinbefore 

contained.  The Contractor shall ensure that the 

foregoing provision will be inserted in all sub-

contractors. 

Contract Guarantee 

7.1 Within 14 days of the Commencement Date 

 

Add the following to the Clause: 

“The contract may be awarded to a Subsidiary 

Company on the condition that the Holding 

Company shall in addition to the Surety 

specified, assume responsibility for the due and 

proper performance of the Works and the 

fulfillment of the contract, should the Subsidiary 

Company be unable to do so.” 

Quality of materials and 

workmanship 

7.2 Add to Sub-Clause 7.2: 

“The source of supply of all materials including 

all stone, sand, gravel or soil or any other natural 

materials required in the execution of the Works 

shall be located by the Contractor.  No 

materials shall be used until it has been 

approved by the Engineer.” 

Payment to labour-intensive 

component of the works 

8.1 Payment for works identified in the Scope of 

Work as being labour-intensive shall only be 

made in accordance with the provisions of the 

Contract if the works are constructed strictly in 

accordance with the provisions of the Scope of 

Work.  Any non-payment for such works shall not 

relieve the Contractor in any way of his 

obligations wither in contract or in delict. 

Insurances 
8.6 Special consideration should be given to 

damage to existing infrastructure. 

Other Insurances 
8.6.1.2 Special Risk Insurance – SASRIA (coupon to be 

provided) 

Limit of indemnity 
8.6.1.3 R 5 000 000 per claim, claims unlimited 

(consultants only) 

Cancellation of Contract 
9.1 In addition if the contractor fails to adequately 

protect the existing works / infrastructure 
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against damage and thereby unduly endanger 

the Works – the employer may cancel the 

contract and recover damages and losses. 

Cancellation of the Contract 

by the Employer 

9.2.1 14 days 

Dispute Resolution 
10 Adjudication, Arbitration and the Court will be 

acceptable dispute resolution mechanisms. 

Time within which Works to be 

commenced 

10.1 
14 Days after the Commencement Date. 

Preferred method for 

determination of disputes 

10.7 Arbitration 

Access to the site 

11 Add the following: 

The Contractor shall as far as possible, confine 

his operations to the limits of the areas made 

available to him by the Engineer, but if the land 

is insufficient for the needs of the work, the 

Contractor shall make his own arrangements 

with the owners of tenants concerned for 

whatever additional land he may require and 

pay all rent and other charges in connection 

therewith.  The Contractor shall be responsible 

for all damages and shall indemnify the 

Employer against all claims which may arise. 

Programme to be furnished 

within  

12.2 14 Days after the issuing of the Letter of 

Acceptance. 
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FORM OF GUARANTEE 
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LEASE NOTE THAT A FINANCIAL INSTITUTION SHOULD PROVIDE A LETTER OF 

CONFIRMATION TO SUPPLY THE SURITY AS TENDERED. 

 

C1.3:  FORM OF GUARANTEE (PRO FORMA) 

 

WHEREAS 

 

GA-SEGONYANA LOCAL MUNICIPALITY 

(hereinafter referred to as “The Employer”) 

 

enters into BID NO: 01/2025-26 with 

 

_____________________________________________________________________ 

(Hereinafter referred to as the “Contractor”) 

 

on the _____ day of ________________________ 20 ______ 

 

for 

 

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION 

OF RURAL WATER SUPPLY FOR THE PERIOD OF 36 MONTHS  

 

AND WHEREAS it is provided by such Contract that the Contractor shall provide 

the Employer with security by way of a guarantee for the due and faithful 

fulfilment such Contract by the Contractor. 

 

AND WHEREAS 

________________________________________________________________________ 

Has/have at the request of the Contractor agreed to give such guarantee. 

 

NOW THEREFORE WE, 

__________________________________________________________________ 

do hereby guarantee and bind ourselves jointly and severally as Guarantor and 

Co-principal debtors to the Employer under renunciation of the benefits of 

division and excussion for the due and faithful performance by the Contractor 

of all the terms and conditions of the said Contract, subject to the following 

conditions  :  

 

The Employer shall, without reference and/or notice to us, have complete 

liberty of action to act in any manner authorized and /or contemplated by the 

terms of the said Contract, and/or to agree to any modifications, variations, 
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 alterations, directions or extensions of the Completion Date of the Works under 

the said Contract, and that its rights under this guarantee shall in no way be 

prejudiced nor our liability hereunder be affected by reason of any steps which 

the Employer may take under such Contract, or of any modification, variation, 

alterations of the 

 

1. Completion Date which the Employer may make, give, concede or agree to 

under the said Contract. 

 

2. The guarantee shall be limited to the payment of a sum of money. 

 

3. The Employer shall be entitled, without reference to us, to release any 

guarantee held by it, and to give time to or compound or make any other 

arrangement with the Contractor. 

 

4. This guarantee shall remain in full force and effect until the issue of the 

Certificate of Completion in terms of the Contract, unless were are advised in 

writing by the Employer before the issue of the said Certificate of his intention 

to institute claims, and the particulars thereof, in which event this guarantee 

shall remain in full force and effect until all such claims have been paid or 

liquidated. 

 

5. Our total liability hereunder shall not exceed the Guaranteed Sum of 

___________________________________________________________________ (R 

__________________________) 

 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing 

the Guaranteed Sum with the beneficiary, whereupon our liability hereunder 

shall cease. 

 

7. We hereby choose our address for the serving of all notices for all purposes 

arising here from as :  

___________________________________________________________________ 

 

___________________________________________________________________________ 

IN WITNESS WHEREOF this guarantee has been executed by us at       

________________________on this _______ day 

of___________________________________________ 20 ___. 
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AS WITNESSES: 

 

1._______________________________  SIGNATURE: _______________________ 

       Duly authorized to sign on behalf of 

 

2._______________________________ ___________________________________________ 

 

      ___________________________________________ 

     
      ADDRESS:  _____________________________________ 

 

       _________________________________________ 

 

       _________________________________________ 
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C1.4 

 

OCCUPATIONAL HEALTH 
AND SAFETY AGREEMENT 
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C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

THIS AGREEMENT IS 

BETWEEN 

THE CONTRACTOR 

 

Herein represented by:  _______________________________________________________ 

 

In his capacity as __________________________________ being duly authorized hereto 

hereinafter referred to as “contractor”. 

 

Compensation Commissioner Number:  ________________________________________ 

 

(Attached a copy of the Registration Certificate to this agreement) 

 

Company    

Name             :  __________________________________________ 

 

Registration No :  __________________________________________ 

 

CEO    

Name   :  ___________________________________________ 

_ 

I D Number  :  ___________________________________________ 

 

Physical Address :  ____________________________________________ 

 

                                   ____________________________________________ 

                                   

                                   ____________________________________________ 

 

 

AND 

 

GA-SEGONYANA LOCAL MUNICIPALITY 

(hereinafter referred to as “the Council”) 
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1. DEFINITIONS 

 

1.1 CONTRACTOR Means the “Contractor” as defined in the General 

Conditions of Contract in his capacity as 

mandatory. 

 

1.2 MANDATORY Includes an agent, contractor or  subcontractor  for 

work to be done or service rendered, but without  

derogating from his status in his own right as an 

employer of people or user of equipment, 

machinery, tools or materials. 

 

1.3 THE PRINCIPAL 

CONTRACT 

Means the contract as contained in Portion 2 of this 

document 

1.4 COUNCIL Means  :   GA-SEGONYANA LOCAL MUNICIPALITY 

1.5 RISK CONTROL 

OFFICER 

A person appointed in writing by Council 

 

2. OBJECTIVE 

 

2.1 Whereas Council and the Contractor have entered into a contract for service 

(work) as fully indicated in the “Principle Contract” and whereas the 

“Contractor” agreed to indemnify Council against the risks stated hereunder 

whether foreseeable or not, and, whereas it is agreed between the parties that 

it is of cardinal importance to safeguard both Council and the Contractor’s 

obligation in terms of relevant legislation as well as to extend the obligation as a 

company and/or legal person and/or person as an entity concerned with 

health, safety and the environment. 

 

2.2 These rules are applicable to all contractors performing work for Council within 

the jurisdictional area of the Council and on any premises which are owned, 

rented or developed by the Council. 

 

2.3 The Council acts though those officials or persons who are generally or 

specifically charge with the responsibility, in terms of legislation, as well as any 

other official or person who is generally or specifically charged with the control 

and supervision of the project. 

 

IT IS HEREBY AGREED AS FOLLOWS: 
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3. INDEMNITIES 

 

3.1 The “Contractor” hereby indemnifies the “Council” against any loss in respect of 

all claims, proceeding, damages, costs and expenses arising out of any claim or 

proceeding pertaining to the non-compliance by the “Contractor” of any 

statutory requirements and/or requirements. 

 

3.1.1 The Occupational Health and Safety Act 85 of 1993 (as amended), 

including the Construction Regulations, 2003 as promulgated on 18 

May2003, in terms of Section 43 of the Occupational Health and Safety 

Act, 1993 (Act No 85 of 1993), in Government Gazette No. 25207 and 

Regulation Gazette No. 7721. 

See Annexure B 

 

3.1.2 The Health Act 63 of 1977, 

3.1.3 Road Traffic Act 29 of 1989 (as amended) 

3.1.4 Environment Conservation Act 73 of 1989 

3.1.5 The National Water Act 36 of 1998 

3.1.6 The Criminal Procedure Act 51 of 1977 

3.1.7 The Explosives Act 26 of 1956 

3.1.8 The Arms and Ammunition Act 75 of 1969 

3.1.9 Compensation for Occupational Injuries and Diseases Act 130 of 1993 

3.1.10 The Labour Relations Act 66 of 1995 

3.1.11 The Unemployment Insurance Act 30 of 1966 (as amended) 

3.1.12 The Basic Conditions of Employment Act 75 of 1997 (as amended) 

3.1.13 Standards Act 29 of 1993 

3.1.14 any statutory provisions in any act and/or any law or bylaw of any local 

government and/or any published official standard incorporated into 

any statute or bylaw relating to the completion of the work set out in the 

“Principal Contract”. 

3.1.15 Any other health and safety standard prescribed by the “Council”. 

 

3.2 The “Contractor” shall ensure that he familiarizes himself with the requirements of 

the above legislation and that he, his employees and any subcontractor will 

comply with all the statutory provisions contained in them. 

 

3.3 The “Contractor” shall indemnify the “Council” in respect of any physical loss or 

damage to any plant, equipment or other property belonging to the 

“Contractor” or for which he is responsible an he hereby indemnifies the  

“Council” against any loss in respect of all claims, proceedings, damages, costs 

and expenses consequent upon the loss of or damage to any plant, equipment 

or other property belonging to, or which is the responsibility of , any 

subcontractor, agent or employee of the subcontractor. 

3.4 The “Contractor” shall and hereby indemnifies the “Council” against any liability, 

loss, claim or proceedings whatsoever, whether arising in common law or by 

statute, consequent on personal injuries to or the loss of health or death of any 
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person whosoever arising out of or  in the course of or caused by the execution 

of the “Principal Contract”. 

3.5 The “Contractor” shall and hereby indemnifies the “Council” against any liability, 

loss, claim or proceedings consequent on loss of or damage to any movable or 

immovable property arising out of or in the course of or caused by the execution 

of the “Principal Contract” and due to any act or omission of the “Contractor”, 

his agents, servants or subcontractors. 

4. PERFORMANCE SAFE WORKING PRACTICE 

 

4.1 The “Council” requires a high standard of safe work performance from all 

employees and expects that the standard be maintained by the “Contractor” 

within the “Council’s” jurisdictional area or on its premises. 

 

4.2 Irrespective of human considerations, the maintaining of these health and safety 

rules shall be the execution of the prescribed legal requirements.  These rules are 

not to hinder the “Contractor” in rendering services or indemnify the 

“Contractor” from any legal responsibility to ensure healthy and safe work 

circumstances. 

4.3 The “Council” shall assist the “Contractor” in any practical considerations to 

accommodate the healthy and safe execution of work and therefore require 

co-operation in the execution of these safety rules. 

 

5. LOCK OUT PROCEDURE 

 

5.1 When power or air driven machines or equipment, electrical apparatus or pipe 

lines are examined, repaired, adjusted, cleaned, lubricated or serviced in any 

other way than normal servicing, then all isolating switches, -levers, valves or 

appliances must be put in the “off” or “closed” position and locked. 

 

5.2 Should more than one team work on a machine, then each person in control of 

a team, must put a separate lock on the switch, lever, valve or appliance. 

6. CRANES, VEHICLES AND HOISTING 

 

6.1 For each crane or hoisting equipment used, the “Contractor” must submit a valid 

and recent test certificate or other form of the last examination of the machine 

or equipment, to the “Council”. 

 

6.2 Only trained personnel with written permission and where determined by Law, 

with a valid driver’s license, may be allowed to operate any electrical diesel or 

petrol driver overhead crane, hydraulic or electrical hoisting equipment, self 

driven forklift, tractor or any other crane or vehicle.  No employee of the 

“Contractor” may perform any overhead work or work on an overhead crane or 

hoisting equipment or work near cranes or crane rail, before  : 

 

(i) An agreement was concluded with the “Council” 

(ii) Approval has been obtained from the “Council” to perform the work 
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(iii) All applicable danger – and warning symbolic signs are put into position, 

or exemption, if applied for, is in operation. 
 

6.3 The “Contractor” shall be wholly responsible for any loss or damage to cranes, 

hoisting equipment, plant, machines or equipment brought onto the work site by 

the “Contractor” 

 

7. MACHINE VALANCES, PROTECTION AN FENDING 

 

7.1 No machine valances, protection or fencing may be removed from machines, 

manholes, etc without the written permission of “Council” if applicable 

exemption procedures were not appropriated. 

 

8. SCAFFOLD, LADDERS, TOOLS AND EQUIPMENT 

 

8.1 No equipment or appliance belonging to “Council” may be used without written 

permission from “Council”. 

 

8.2 Unless prior arranged, “Contractors” must bring sufficient tools and equipment to 

the site to finish the contract, including offices and storerooms.  The mentioned 

equipment remains the responsibility of the “Contractor” with respect to loss, 

damage and theft. 

 

8.3 In exceptional cases, where tools and equipment belonging to “Council” are 

used to finish the contract, the said equipment and tools are used on won risk 

and the “Contractor” indemnifies “Council” from any claims that may arise.  The 

said indemnity must be in writing, as well as information regarding the loan 

period, identification and condition of tools and equipment.  The “Contractor” is 

responsible for the returning of said tools and equipment.  The “Contractor” is 

responsible to “Council” for any damage or excessive wear of such tools or 

equipment and material. 

 

9. EXCAVATIONS 

 

9.1 Before any excavations commence, written permission must be obtained from 

“Council” to confirm the location of existing electrical cables, water pipes, etc. 

 

9.2 All excavations and obstructions in floor, tar and dirt surfaces must be fenced 

effectively and safeguarded between sundown and sunup with a sufficient 

amount of red/yellow warning lights and symbolic signs. 

 

9.3 The surrounding area must be kept clean, safe and tidy during excavation.  

Excess material may not obstruct unnecessarily. 
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9.4 If any property is in danger during excavation, it must be supported and the 

proposed support work must be submitted to the Department of Labour (OHS) 

and “Council” for approval. 

 

9.5 Written permission must be obtained from “Council” to grant admittance to 

restricted areas as well as areas where dangerous or poisonous gases are 

present. 

10. FIRST AID 

 

10.1 The “Contractor” must provide and maintain a fist aid box equipped according 

to legal requirement where more than (5) five persons are employed.  The first 

aid box must be in the care of a person with a competency certificate from one 

of the following organizations  : 

 

(i) SA Red Cross Association; 

(ii) St Johns Ambulance; 

(iii) SA First Aid League; or 

(iv) A person or organization approved by the Chief inspector for this purpose. 

 

11. FLAMMABLE LIQUIDS 

 

11.1 The “Contractor” shall be held responsible for the necessary precautionary fire 

prevention measures.  No smoking signs must be put up where applicable.  The 

“Contractor’s” employees must be informed of “Council’s” fire prevention 

measures and evacuation procedures. 

 

12. COMPENSATION BY CONTRACTOR 

 

12.1 The “Contractor” shall be held responsible for all loss of and damage to property, 

the death or injury of persons, the resultant loss or damage suffered as well as all 

law suits, claims, costs, charges, fines and expenses, due to negligence, violation 

of statutory liability or neglect of the “Contractor” or the “Contractor’s” 

employees. 

 

13. TRANSGRESSION OF RULES AND MISBEHAVIOR 

 

13.1 The “Contractor” is warned that any act(s) leading to damage or loss of 

employees of the “Contractor” or the “Council” shall not be tolerated.  The 

“Council” may (without any reason) demand that any employee of the 

“Contractor” be withdrawn from the principal “Contract” or site. 

 

14. INCIDENT REPORTING 

14.1 All incidents referred to in Section 24 of the Occupational Health and Safety Act 

and or other incidents shall be reported, by the “Contractor” , to the Department 

of Labour, as well as to the “Council. 
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14.2 The “Council” will obtain an interest in the issue of any formal inquiry conducted 

in terms of the Occupational Health and Safety Act in any incident involving the 

“Contractor” and/or his employees and/or his subcontractors. 

 

14.3 The “Contractor” undertakes to report to “Council” anything deemed to be 

unhealthy and/or unsafe and that he undertakes to verse his employees and/or 

subcontractors in this regard. 

 

15. LIAISON AND SUPERVISION 

 

15.1 The “Contractor” hereby undertakes to liaise on a regular basis with the 

designated Risk Control and “Council” representative regarding any hazards or 

incidents that may be identified or encountered during the performance of the 

“Principal Contract”. 

 

16. SERVICE INTERRUPTION 

 

16.1 Should any work done by the “Contractor” cause a possible interruption, written 

permission must be obtained from “Council”, before such work commences.  The 

“Contractor” may not switch on or off any compressed air, steam, oxygen, 

vacuum supply or electrical supply without written permission from the “Council”. 

 

17. CONFIDENTIALITY 

 

17.1 The “Contractor” and his employees shall regard all data, documentation and 

information of the contract and related documentation s confidential. 

 

17.2 Lost documentation/plans or related documentation shall immediately be 

reported in writing to the “Council”. 

 

17.3 The “Contractor” shall not put up any advertisements or billboard at the site 

without permission. 

 

17.4 The “Contractor” shall not take photographs of the contract site or part thereof 

or any work process or part thereof, without written permission from the 

“Council”, or have photographs taken, published or let it be published. 

 

18. CONTRACT SITE AND PRESERVATION 

 

18.1 The “Contractor” shall not be allowed entrance to the site unless a valid identity 

document, issued by “Council”, is displayed.  The mentioned documents shall 

only be valid for a limited period, where after it must be renewed. 
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19. COMPLETION OF WORK 

 

19.1 The “Contractor” or his employees shall not leave the contract site before the 

“Council” is satisfied that the contract is completed according to the 

requirements and standards set out in the contract and that the working site is 

left in a satisfactory and safe condition. 

 

20. LIQUOR, DRUGS, DANGEROUS WEAPONS AND FIREARMS 

 

20.1 The “Contractor” shall ensure that no liquor, drugs, dangerous weapons or 

firearms be brought onto the premises. 

21. SEARCHES 

 

21.1 The “Contractor” and any person engaged in the contract work may at any time 

be searched by “ Council”, appointed security personnel and all packages, 

suitcases, etc. must be presented to the access control point for examination 

prior to them being brought onto the property or leaving the property. 

22. GENERAL CONDITIONS 

 

22.1 Notwithstanding anything to the contrary in this agreement, it is hereby 

specifically determined that the “Contractor” : 

 

22.1.1 Shall have acquainted himself and be conversant with the contents of 

all statutory applicable to the health and safety of workers and other 

persons on the site including the execution of the work, and in particular 

the conditions contained in the Occupational Health and Safety act, 

1993 (Act 85/1993), and the regulations promulgated in terms thereof, 

and shall comply therewith meticulously and in all aspects and/or take 

care that it is complied with; 

 

22.1.2 Shall be obliged to immediately execute all instructions given to him by 

an authorized representative of “Council” in order to ensure and uphold 

the implementation and enforcement of the provisions referred to in sub-

paragraph 1, to the satisfaction of the said representative; 

 

22.1.3 Shall indemnify the “Council” against any or all liability which may be 

incurred by the “Council”  as a result of the omission of the “Contractor”, 

his employees, sub-contractors and/or representatives to comply with 

the provisions referred to in sub-paragraph 1, or to ensure that it shall be 

complied with; 

 

22.1.4 Shall undertake to pay upon demand any and/or all legal costs and 

other expenses which “Council” may have incurred as a consequence 

of any criminal charges or other proceedings pending against, or 

involving the “Council” as a result of the contravention or non-

compliance by the “ Contractor”, his employees, sub-contractors and/or 
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representative of any of the statutory provisions referred to in sub-

paragraph 1; 

 

22.1.5 Should the “Contractor” neglect to immediately execute any health and 

safety written orders issued to him, or to his employee in charge of the 

works, in terms of the stipulations of sub-paragraph 2, the “Council” shall 

be entitled to suspend the execution of the works and take the necessary 

steps to execute or have such order executed.  Under these 

circumstances the contractor shall be obliged to pay “ Council”, upon 

demand, all costs and expenses incurred by “ Council”, in order to 

execute or have the said orders executed.        

22.1.6 Should the above-mentioned steps not establish a healthy and safe work 

environment the “Council” will be entitled to terminate the contract 

without incurring any further costs or claims from the contractor? 

 

23. “CONTRACTOR” IDENTIFICATION BOARD 

 

23.1 The “Contractor” shall provide on any work premises a temporary identification 

board containing at all worksites the following information  : 

 

 Company Name 

 On behalf of which division/department the work is being done 

 The contract number and name of the person representing the “Contractor” 

 The contract number and name of the person representing “Council” 

 

24. ACKNOWLEDGEMENT 

 

24.1 The “Contractor” hereby acknowledges that he has read and received a copy 

of the “Principal Contract” and agrees to be bound by and undertakes to 

observe all the terms and conditions of the “Principal Contact”. This appointment 

is made in terms of Section 37(2) of the Occupational Health and Safety Act. 85 

of 1993. 

 

25. EXCEPTIONS AND OMISSIONS 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 
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26. REMARKS 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

__________________________________________________________________________________ 

 

 

 

THE CONTRACTOR 

 

 

SIGNED AT ________________________ ON THIS ____ DAY OF _______________________________ 

 

        

WITNESSES: 

 

____________________________________  1. ___________________________________ 

THE CONTRACTOR  

       2. ___________________________________ 

      

 

 

THE COUNCIL 

 

 

SIGNED AT ________________________ ON THIS ____ DAY OF _______________________________ 

 

 

       WITNESSES: 

 

____________________________________  1. ___________________________________ 

THE COUNCIL  

       2. ___________________________________ 
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 C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

INDEMNITY CERTIFICATE 

 
CONTRACTOR : _____________________________________________________________ 

 

EMPLOYER  : GA-SEGONYANA LOCAL MUNICIPALITY 

 

CONTRACT NO : 03/2024-25  

 

CONTRACT  : PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE  

CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 

MONTHS 

I/WE_________________________________________________________ Hereafter the “Contractor” 

 

“Contractor” hereby indemnifies the JOE MOROLONG LOCAL MUNICIPALITY (Council) 

against any claim of whatever sort which may arise directly or indirectly from the execution 

by me/us of the abovementioned contract and which may be instituted against “Council”, 

as well as of any loss or damage which the “Council” suffers or expenditure the “Council”, 

incurs to prevent responsibility for such claim, loss or damage, whatever the cause of such 

claim may be or whatever loss or damage the  “Council” suffers. 

 

THUS DONE AND SIGNED AT _______________________________________ ON THIS _____ DAY OF  

 

___________________________________20____ 

 

WITNESSES: 

 

1. _________________________________  ___________________________________ 

        CONTRACTOR 

 

2. _________________________________  ___________________________________

        COUNCIL  

         

   
  

 

 

R2 
REVENUE STAMP 
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C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

ACKNOWLEDGEMENT CERTIFICATE 

 
I, IN MY CAPACITY AS : ______________________________________________________ 

 

DULY AUTHORIZED HERETO _______________________________________________ 

REPRESENTING________________________________________________ CONTRACTORS, 

ACKNOWLEDGE RECEIPT 

OF A COPY OF THE GA-SEGONYANA LOCAL MUNICIPALITY’S SAFETY MANUAL FOR 

CONTRACTORS AND THE UNDER MENTIONED PERSON AS MY SUPERVISOR REGARDING ALL 

WORK AND SERVICES, WHICH MUST BE EXECUTED BY THE CONTRACTOR.  THE APPOINTMENT 

IS DONE IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT. 1993 (ACT 85/1993). 

 

SIGNEDAT_____________________________ON______________________________________ 20___ 

 

I, _____________________________________________________ ACCEPT THE ABOVE-MENTIONED 

APPOINTMENT, AND DECLARE THAT I AM FAMILIAR WITH THE CONTENTS OF THE GA-

SEGONYANA LOCAL MUNICIPALITY’S SAFETY MANUAL FOR CONTRACTORS. 

 

CASUALTIES REGISTRATION NUMBER 

 

_______________________________________________________________________________________

_______________________________________________________________________________________ 

 

SIGNED AT_____________________________ON______________________________________ 20___ 

 

SIGNATURE:___________________________________________________________________ 

 

WITNESSES : 1_____________________________________________________________ 

 

   2._____________________________________________________________ 

 

A copy of this certificate shall be submitted to the “Council” before any work commences 

 

 
 
 

 
 
 

 
 

 

 

 

R2 
REVENUE STAMP 
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C2:  PRICING DATA 

 
CONTENTS 

 

  ITEM DESCRIPTION PAGE 

   

C2 PRICING DATA  

C2.1 PRICING INSTRUCTIONS 127-129 

C2.2.1 

C2.2.2 

BILL OF QUANTITIES 

SUMMARY BILL OF QUANTITIES 

7-63 

132 

C2.3 DAYWORK SCHEDULE 134-137 
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C2.1:  PRICING INSTRUCTIONS 

 

PREAMBLE 

 

1. The General Conditions of Contract, the Special Conditions of Contract, the 

Specifications (including the Project and Particular Specifications) and the Drawings 

are to be read in conjunction with the Schedule of Quantities. 

 

2. The Schedule comprises items covering the Contractor’s profit and costs of general 

liabilities and of the construction of temporary and permanent works. 

 

3. The Tenderer is at liberty to insert a rate of his own choosing for each item in the 

Schedule and his attention is drawn to the fact that the Contract has the right, under 

various circumstances, to payments for additional works carried out and that the 

Engineer shall base his assessment of the rates to be paid for such additional work 

on appropriate rates inserted in the Schedule by the Contractor. 

 

4. Clause 8 of each Standardized Specification and the measurement and payment 

clause of each Particular Specification, read together with the relevant clauses of 

the Project Specification, set out what ancillary or associated activities are included 

in the rates for operations specified. 

 

5. Descriptions in the Schedule of Quantities of this Tender Document drawn up 

generally in accordance with the latest issue of Civil Engineering Quantities (1).  

Should any requirement of the measurement and payment clause of the applicable 

Standardized Specification (2), or the Project Specification (2), or the Particular 

Specification (2) conflict with the terms in the Schedule of Quantities in this Tender 

Document the requirements in the Schedule of Quantities in this tender document 

shall prevail.  The Contractor’s attention will be called upon Clause “Qualifications 

of Tenders” and Clause “Preliminary and General” in the section “Conditions of 

Tender” in this Tender Document. 

 

 Unless otherwise stated, items are measured net in accordance with the Drawings, 

and no allowance has been made for waste.  The Tender Quantities are derived 

from preliminary drawing, so due allowance shall be made for possible changes. 
 

The prices and rates to be inserted in the Schedule of Quantities are to be the exclusive 

prices to the Employer for the work described under the several items.  Such prices shall 

cover all costs and expenses that may be required in and for the construction of the work 

described, and shall cover the cost of all general risks, liabilities and obligations set forth or 

implied in the documents on which the Tender is based. 

 

7. A price, rate or word “NIL” is to be entered against each item of the Schedule of 

Quantities, whether the quantities are stated or not.  If no rate is entered against an 
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item, or a word other than “NIL” is entered, the item will be considered to be covered 

by other prices in the Schedule, the rate will, nevertheless, be taken as “NIL” and no 

claim will be considered if the quantity of such item increases of decreases. 

 

 The Tenderer shall price each item in the Schedule of Quantities in BLACK INK. 

 

8. Units of measurement stated in the Schedule of Quantities are all metric units.  

Abbreviations used are as follows: 

 

 mm  = millimeter 

 m  = meter 

 km  = kilometer 

 km-pass = kilometer pass 

 m²  = square meter 

 m²-pass = square meter pass 

 m³  = cubic meter 

 m³-km  = cubic meter-kilometer 

 ha  = hectare 

 kw  = kilowatt 

 l  = liter 

 kl  = kiloliter 

 kg  = kilogram 

 t  = tonne (1 000 kg) 

 Prov.  = provisional amount 

 %  = percent 

 PC Sum = prime cost sum 

 Sum  = sum 

 No.  = number 

 

 All rates and amounts quoted in the Schedule of Quantities shall be in South African 

Rand. 

 

8. The Tenderer must provide a rate for all items marked “Rate Only” in the amount column.  

The reason for this is that even though no work is expected to be done under such an 

item, the stated rate will be applied if any work should be necessary under the particular 

item. 

 

9. NOTES 

 

1) The standard system of measurement of civil engineering quantities for South Africa 

and South West Africa/Namibia, published by the South African Institution of Civil 

Engineers. 

2) See definition in Sub-clause 2.1 of Part 1 of SABS 0120. 
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C2.2.1.1:  SUMMARY BILL OF QUANTITIES 
 

DESCRIPTION        AMOUNT 

 

SCHEDULE 1:  PRELIMINARY & GENERAL     R __________________ 

 

SCHEDULE 2:  DAYWORKS      R __________________ 

 

SCHEDULE 3:  PIPEWORK      R __________________ 

 

SCHEDULE 4:  HANDPUMPS      R __________________ 

 

SCHEDULE 5:  WINDMILLS      R __________________ 

 

SCHEDULE 6:  ELEVATED TANKS      R __________________ 

 

SCHEDULE 7:  DIESEL ENGINES & GENERATORS    R __________________ 

 

SCHEDULE 8:  PUMPS       R __________________ 

 

SCHEDULE 9:  ELECTRICAL WORK     R __________________ 

 

SCHEDULE 10: EMERGENCY MAINTENANCE    R __________________ 

 

SCHEDULE 11: RESERVOIRS & DRINKING TROUGHS   R __________________ 

 

SCHEDULE 12: BUILDING WORKS      R __________________ 

 

SCHEDULE 13: YARD CONNECTIONS     R __________________ 

 

SCHEDULE 14: HEALTH AND SAFETY      R __________________ 

 

SUB-TOTAL 1 :        R __________________ 

 

CONTINGENCIES 10%       R __________________ 

 

SUB-TOTAL 2 :        R __________________ 

 

ESCALATION 10%       R __________________ 

 

SUB-TOTAL 3 :         R __________________ 

 

V.A.T. 14%        R __________________ 

  

SUB-TOTAL 4 :         R __________________ 

 

TOTAL TENDER PRICE       R __________________ 

(INCL CONTINGENCIES AND VAT) 
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 C2.3:  DAYWORK SCHEDULE 

 

27. GENERAL 

 

Tenderers must complete this list which shall be used for the assessment of value 

of the work which the Engineer instructed in writing that must be done on a day 

work bases, all in agreement with Clause 6.5 of the General Conditions of 

Contract for Construction Works 2010.  All the rates are fixed and shall be 

binding until and with the issuing of the final certificate, except for statutory 

increases, announced from time to time. 

 

28. LABOUR COSTS 

 

Rates for labour as listed below shall include all the allowances as specified in 

the General Conditions of Contract for Construction Works 2010.  This extra 

allowance applicable on labour cost listed below, is stated in the Contract 

Data (Part 1) and must not be included in this list. 

 

Overtime costs attached to this contract shall be paid in the same relation as 

to that which the employees are actually paid. 

 

Only the net working hours will be measured under Daywork and it will be held 

that the Contractor has made provision in his rates for possible interruptions and 

standing time. 

 

DESCRIPTION UNIT RATE 

Unskilled labour hour  

Semi-skilled labour hour  

Pipe layer hour  

Ganger hour  

Foreman/Section leader hour  

Brick layer hour  

Plumber hour  

 

29. EQUIPMENT COSTS 

 

Full comprehensive hourly rates, which also include the cost of the operators 

and other equipment, must be listed below.  Rates, must also include all the 

costs of consumable items, maintenance, depreciation, tools and all other 

coincidences that shall be necessary to operate the equipment for the purpose 

it is designed for.  The rates must also include all the overhead costs, profits, site 

supervision, insurance, holidays with payment, traveling costs (or traveling 
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 allowances) and residence allowances of operators and any other allowances 

that is applicable.  No further percentage allowances shall be applicable on 

equipment.  The Tenderer must list under each heading the fabrication and 

specification of the equipment available. 

 

The Contractor will be paid the actual net cost of plant hired by him for Daywork 

and in addition will be paid a percentage allowance on the net cost of such hire 

which allowance will cover the Contractor’s overhead costs and 
 

NO DESCRIPTION UNIT RATE 

1. Excavators   

 hour  

 hour  

 hour  

 hour  

2. Bulldozers   

 hour  

 hour  

 hour  

 hour  

3. Graders   

 hour  

 hour  

 hour  

 hour  

4. Scrapers   

 hour  

 hour  

 hour  

 hour  

5. Front-end loaders   

 hour  

 hour  

 hour  

 hour  

6. Rollers   

 hour  

 hour  

 hour  

 hour  

7. Pneumatic tyre rollers   

 hour  

 hour  

 hour  

 hour  
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NO DESCRIPTION UNIT RATE 

9. Trucks (m³ specified)   

 hour  

 hour  

 hour  

 hour  

10. Water truck (litres specified)   

 hour  

 hour  

 hour  

 hour  

11. Tractor and trailer   

 hour  

 hour  

 hour  

 hour  

12. “Shaunee” tractor   

 hour  

 hour  

 hour  

 hour  

13. Crane truck (tons specified)   

 hour  

 hour  

 hour  

 hour  

14. Compressor   

 hour  

 hour  

 hour  

 hour  

15. Concrete mixer (litres specified)   

 hour  

 hour  

 hour  

8. Small rollers   

 hour  

 hour  

 hour  

 hour  
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  hour  

16. “Dumper” (m³ specified)   

 hour  

 hour  

 hour  

 hour  
 

NO DESCRIPTION UNIT RATE 

17. Water pumps   

75mm hour  

100mm hour  

150mm hour  

18. Compactors (Plate)   

 hour  

 hour  

 hour  

 hour  

19. Other equipment   

 hour  

 hour  

 hour  
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 C3:  SCOPE OF WORKS 

 

ITEM  DESCRIPTION        PAGE 

 

 

SECTION A: CIVIL WORKS 

 

C3.1 DESCRIPTION OF WORKS 141 

 C3.1.1  GENERAL DESCRIPTION OF WORKS 141 

 C3.1.2  DESCRIPTION OF SITE & ACCESS 141 

 C3.1.3  NATURE OF GROUND, SUBSOIL CONDITIONS AND  
141 

              MATERIALS ON SITE 

 C3.1.4  DETAILS OF CONTRACT 141 

C3.2 ENGINEERING 142 

 C3.2.1  DESIGN SERVICES 142 

 C3.2.2  DRAWINGS LIST  

C3.3 CONSTRUCTION 146 
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 C3.1:  DESCRIPTION OF THE WORKS 
 

 

 

C3.1.1  GENERAL DESCRIPTION OF WORKS 
 

The project entails the following: 
 

- Rural Water Supply for various villages in Ga-Segonyana which includes 

the equipping of boreholes, laying of pipelines, construction of communal 

standpipes and construction of permanent storage.   

- Bulk Water Supply in Kuruman and surrounding areas.   

- Bulk Water Reticulation and Internal Water Reticulation in Kuruman and 

surrounding areas.   

- Water Reticulation for Housing Projects. 

- Refurbishment of existing Rural Water Reticulation. 

 

C3.1.2  DESCRIPTION OF SITE AND ACCESS 
 

The site or sites will be within the GA-SEGONYANA LOCAL MUNICIPALITY 

area.  

 

C3.1.3  NATURE OF GROUND, SUBSOIL CONDITIONS AND MATERIALS ON SITE 
 

The Contractor must ascertain himself with the conditions on site.   Therefore, 

the site inspection is compulsory and the tender may not be accepted 

without the site inspection certificate. 

 

C3.1.4  DETAILS OF CONTRACT 
 

This part of the contract comprises the civil, electrical and mechanical works 

for the Rural water supply and augmentation of villages in the GA-

SEGONYANA LOCAL MUNICIPALITY: 

 

 Carefully expose and protect existing services. 

 Excavations and bulk earthworks, including backfilling according to 

specifications. 

 Lay pipes and test complete with valves and fittings. 

 Supply, installation and testing of communal standpipes. 

 Equipping of boreholes including mechanical and electrical related 

works 
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C3.2:  ENGINEERING 

 

 
C3.2.1  DESIGN SERVICES 

 

  

DESCRIPTION RESPONSIBLE AGENT 

Works designed per design stage Consulting Engineers  

Basic Engineering and detail layouts Consulting Engineers  

Final design for construction stage Consulting Engineers 

Temporary works Contractor 

Preparation of record drawings Contractor 
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“ANNEXURE D” 

 

DRAWING ISSUED TO TENDERER 
 

DRAWING NO.   DESCRIPTION 
 
            

TO BE DONE AT A LATER STAGE 
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C3.3:  CONSTRUCTION 

 
CONTENTS 

 

ITEM DESCRIPTION PAGE 

   

C3.3 CONSTRUCTION  

C3.3.1 STANDARD SPECIFICATIONS 230 

C3.3.2 CONSTRUCTION PROGRAM AND METHODS 231 

C3.3.3 SITE FACILITIES AVAILABLE 232 

C3.3.4 SITE FACILITIES REQUIRED 232 

C3.3.5 FEATURES REQUIRING SPECIAL ATTENTION 233-236 

C3.3.6 ADVERSE WEATHER CONDITIONS 236-237 

C3.3.7 SECURITY RISKS 237 
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  C3.3:  CONSTRUCTION 
 

C3.3.1:  STANDARD SPECIFICATIONS 
 

The Standard Specifications on which this contract is based are the SANS Standardized 

Specifications for Civil Engineering Construction SANS 1200. 
 

Although not bound in nor issued with this Document, the following Sections of the 

Standardized Specifications of SANS 1200 shall form part of this Contract: 
 

SANS 1200 A   - PRELIMINARY AND GENERAL 

SANS 1200AA  - PRELIMINARY AND GENERAL (SMALL WORKS) 

SANS 1200 AD -  PRELIMINARY AND GENERAL (SMALL DAMS) 

SANS 1200 AH -  STRUCTURAL WORK 

SANS 1200 C  - SITE CLEARANCE 

SANS 1200 D  - EARTHWORKS 

SANS 1200 DA -  EARTHWORKS (SMALL WORKS) 

SANS 1200 DB -  EARTHWORKS (PIPE TRENCHES) 

SANS 1200 DE  - SMALL EARTH DAM 

SANS 1200 DK -  GABIONS AND PITCHING 

SANS 1200 DM -   EARTHWORKS (ROADS, SUBGRADE) 

SANS 1200 DN -  EARTHWORKS (RAILWAY SIDING) 

SANS 1200 F  - CONCRETE PILING 

SANS 1200 G  - CONCRETE (STRUCTURAL) 

SANS 1200 GA -  CONCRETE (SMALL WORKS) 

SANS 1200 GB -  CONCRETE BUILDING 

SANS 1200 GE -  STRUCTURAL PRECAST CONCRETE 

SANS 1200 GF -  PRESTRESSED CONCRETE 

SANS 1200 H  - STRUCTURAL STEELWORK 

SANS 1200 HA -  STRUCTURAL STEELWORK (SUNDRY ITEMS) 

SANS 1200 HB  - CLADDING AND SHEETING 

SANS 1200 HC -  CORROSION PROTECTION OF STRUCTURAL STEELWORK 

SANS 1200 HE  - STRUCTURAL ALUMINIUM WORK 

SANS 1200 L  - WATER MAINS 

SANS 1200 LB  - BEDDING (PIPES) 

SANS 1200 LC  - CABLE DUCTS 

SANS 1200 LD  - SEWERS 

SANS 1200 LE  - STORMWATER DRAINAGE 

SANS 1200 LF  - ERF CONNECTIONS 

SANS 1200 LG -  PIPE JACKING AT CROSSINGS 

SANS 1200 ME -  SUBBASE 

SANS 1200 MF -  BASE COURSE 

SANS 1200 MFL -  BASE (LIGHT PAVEMENT STRUCTURES) 

SANS 1200 MG -  BITUMINOUS SURFACE TREATMENT 

SANS 1200 MH -  ASPHALT BASE AND SURFACING 

SANS 1200 MJ -  SEGMENTED PAVING 

SANS 1200 MK -  KERBING AND CHANNELLING 

SANS 1200 MM -  ANCILLARY ROADWORKS 

SANS 1200 NB -  CONSTRUCTION OF PRIVATE SIDINGS, EARTHWORKS  

    AND EXCAVATIONS 

The variation and additions to the specifications listed in C3.4.1.2 (see attached Annexure A) 
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C3.3.2  CONSTRUCTION PROGRAM AND METHODS 

 

C3.3.2.1 Preliminary program 

 

The contractor is to take note that the roads will continuously be active 

throughout the construction period and hence provision must be made in his 

rates for any inconvenience and/or adverse circumstances as a result 

thereof.  Further it is to be noted that the engineer must do the necessary 

control and tests before any road can be opened to traffic, all such controls 

and tests to be requested by the contractor.  Such requests must be made at 

least 48 hours in advance. 
 

In general the work may be programmed at the discretion of the contractor, 

 subject to the approval of the Employer and the need not to interfere with 

 any of the other contractors on site.  The whole of the works shall be 

 completed without any undue delay in the shortest possible period of time.  

 The contractors shall submit a detailed works program within fourteen 

 (14) days after being informed that the Contract is awarded to him.  The 

 program shall set out a quick and systematic method of constructing the 

 works to disrupt the normal flow of activities as little as possible. 

 

  Close liaison and cooperation between contractors is absolutely essential. 
 

In addition to a detailed working program the following information must 

 also be submitted to the Engineer within fourteen (14) days of date of 

 contract award:- 

 

  i)   Labor Histogram (as per program). 

 

ii) Categorized rates of local labor. 

 

iii) List of import labor, place of domicillium and job allocation. 

 

iv) Quantized labor structure, indicating local and import labor content, 

job allocation and anticipated training and/or transferring of skills to 

local labor. 

 

v) Time schedule of number of local subcontractors and labor required, 

the job allocation required, as well as anticipated duration of hire. 

C3.3.2.2 Program in terms of Clause 12 of the General Conditions of Contract 

 

It is essential that the construction program be furnished within the time stated 

in the Contract data to Tender.  The preliminary program to be submitted with 

the tender shall be used as basis for the program.  

 

 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 221 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
C3.3.3  SITE FACILITIES AVAILABLE 

 

C3.3.3.1 Contractor’s camp site and depot 

 

The Contractor is responsible to provide a suitable site for his camp.  If the 

Employer can make any specific site available to the Contractor, such site will 

be pointed out to the Contractor. 

 

The Contractor will be able to erect his offices, stores and storage camp for 

material on the site in a position indicated by the Engineer.  The Contractor 

shall arrange for his own fencing and security of his camp site. 

 

The office must be equipped with a table and at least ten (10) chairs to be 

used for site meetings and other special Steering Committee meetings. 

 

 

C3.3.3.2 Accommodation of Employees 

 

No employees except for security guards will be allowed to sleep or be 

accommodated on the site in urban areas.  The Contractor shall make the 

necessary arrangements with the local authority for accommodation of his 

employees.   

 

The Contractor shall provide the necessary ablution facilities at his campsite 

and the site of the works for the use of his employees.  Chemical toilets only 

will be allowed where temporary facilities have to be provided or no 

waterborne sewer system is available. 

 

C3.3.3.3 Power supply, water and other services 

 

The Contractor shall make his own arrangements concerning the supply of 

electrical power, water and all other services.  No direct payment will be 

made for the provision of electricity, water and other services.  The cost 

thereof shall be deemed to be included in the rates and amounts tendered 

for the various items of work for which these services are required. 

 

C3.3.4  SITE FACILITIES REQUIRED 

 

C3.3.4.1 Sanitary and telephone facilities 

 

The Contractor is to make his own arrangements for sanitary and telephone 

facilities at his own cost. 
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C3.3.4.2 Facilities for the Engineer 

 

The Contractor shall provide for the use of the Engineer, maintain and service, 

as applicable, the following facilities as specified in SANS 1200 AB and PSAB  : 

 

a. Two name boards 

b. One furnished office on the site 

c. Latrine and ablution facilities 

d. Carport for 1 vehicle 

e. Survey equipment 

f. Two survey assistants 

g. Site instruction books 

h. Protective clothing 

i. Safety equipment , and 

j. Medical facilities 

 

Unless specified otherwise, on completion of the Works these facilities shall 

revert to the Contractor who shall remove them from the site. 

 

The term “use of the Engineer” will be deemed to include, as appropriate, use 

by the Engineer’s staff and the Engineer’s Representative and his staff. 

 

 

C3.3.5  FEATURES REQUIRING SPECIAL ATTENTION 

 

C3.3.5.1 Existing Services 

 

Existing underground services on the site are indicated on the layout drawings 

forming part of this contract or will be pointed out by the Engineer.  The 

Contractor shall, in addition, determine whether telephone cables and 

underground pipelines are present that are not shown on the layout drawings, 

prior to commencement of excavation operations, by contacting the relevant 

authorities.  Care shall be taken that none of these underground services are 

damaged in any way.  Care shall be taken that no visual overhead services 

or overhead pipelines or their supporting structures are damaged in any way.  

Any damage to underground or visual overhead services or pipelines or 

supporting structures shall be repaired at the Contractors cost.  The 

Contractor shall expose all services before working in the vicinity. 

 

C3.3.5.2 Work on private properties 

 

Where pipes are to be laid on private properties, the Contractor shall inform 

the owners in writing that such work is to be done, giving the approximate 

date of commencement and duration of construction work.  Any reasonable 

request by the owner for work to be done at a different time with a view to 
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minimizing inconvenience to him and damage to his property, shall be 

considered in consultation with the Engineer. 

 

The Contractor shall make every effort to speed up the work and to avoid any 

damage to gardens, walls, paving, underground pipes and cables, fencing 

and the like or injury to persons and animals to the satisfaction of the Engineer. 

 

  Reinstatement shall be done immediately upon completion of the work. 

 

C3.3.5.3 Injury by pegs 

 

All survey and staking out pegs shall be knocked deep enough into the 

ground so as not to stand proud of the surrounding ground or shall be set in a 

450 mm minimum diameter concrete collar sloping to the surrounding ground 

with a maximum slope of 15° to the horizontal and the top of the peg not 

more than 5 mm proud of the concrete surface. 

 

Any injuries as a result of the Contractors pegs standing proud of its surround, 

either during the course of the contract or after its completion shall be 

deemed to be due to the Contractors negligence and he shall be held liable 

for any claims arising out of such injuries. 

 

The Contractor shall inform the Clerk of Works immediately if any pegs are not 

found on site.  The Clerk of Works shall make notes of all missing pegs and on 

completion of the work the Contractor shall expose all pegs to the satisfaction 

of the Clerk of Works and any pegs found to be missing and not recorded, 

shall be replaced at the cost of the Contractor. 

 

C3.3.5.4 Reinstatement of walkways and roads 

 

Wherever the new works cross regular public pedestrian walkways and traffic 

roadways, such works shall be fully covered up and completely reinstated to 

their original condition without any delay. 

 

C3.3.5.5 Preservation of trees 

 

Special care shall be taken that only designated trees are removed and that 

no damage is caused to other trees during construction. 

 

 

C3.3.5.6 Survey beacons 

 

Whereas excess excavation material will be dumped and spread on erven, 

the Contractor shall take special care to locate all survey beacons and erf 

pegs prior to commencing dumping of soil and to ensure that they shall not 
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be disturbed by any of his operations.  A registered Land Surveyor at the 

Contractors expense shall replace any disturbed beacons. 

 

C3.3.5.7 Safeguarding reference beacons 

 

The Contractor shall take special care to safeguard any permanent survey 

beacons such as erf corner pegs, reference beacons and level beacons.  

Should such pegs or beacons be disturbed, the Contractor shall have them 

replaced by a registered Land Surveyor at his own cost.  The Surveyor shall 

submit the necessary documentation regarding the replacement of pegs and 

beacons to the Engineer for approval. 

 

The Contractors attention is drawn to Article 35(1) of the Land Surveying Act 

No 9 of 1927 (as amended), in this regard. 

 

C3.3.5.8 Dealing with existing services 

 

Existing underground services will have to be located by the Contractor at his 

own cost.  Special care shall be taken by the Contractor not to damage any 

of the existing services.  All existing services on the drawings are to be verified 

by the Local Authority before construction commences. 

 

C3.3.5.9 Training of local labour 

 

The Contractor shall provide in-service training for labourers recruited from the 

local community.  The training shall cover semi-skilled labour activities such as 

laying of (mented), kerbing, etc. and, in particular, the laying of interlocking 

concrete blocks. 

 

C3.3.5.10 Continuance of operation of existing services 

 

All existing services shall be maintained in operation, unless prior 

arrangements have been made with relevant authority and written 

permission for an interruption of the service has been granted and adequate 

notice has been given to the affected residents. 

 

C3.3.5.11 Sanitary conditions 

 

Unhygienic habits and other behavior that may cause contamination of any 

part of the Works or the surrounding areas are strictly prohibited.  The 

Contractor shall ensure that sanitary conditions prevail throughout the Site 

and that all his workmen are aware of, and comply with, this rule. 

C3.3.5.12 Notification of night work and lighting 

 

If the Contractor is given permission, in terms of Sub-Clause 41(a) of the 

General Conditions of Contract, to work outside the working hours stipulated 
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in Special Conditions of Contract Clause 41, he shall arrange with the 

Engineer, in good time, for watching and supervision of the Works, he shall be 

responsible for paying the additional costs of watching and supervising 

incurred by the Engineer and he shall provide adequate lighting for the 

construction area and access(es) as necessary. 

 

Should the Contractor wish to work when the natural daylight is inadequate 

for the type of work to be undertaken he shall at his own expense, provide 

and maintain in good condition, adequate high powered flood lighting for all 

portions of the work over which he is operating. 

 

If, in the opinion of the Engineer, the resulting illumination is not adequate for 

the safe and efficient execution of the work, additional lighting plant shall be 

provided at the Contractor’s expense.  Failing this, night work will be 

prohibited. 

 

C3.3.5.13 Dealing with water 

 

C3.3.5.13.1 General 

 

The Contractor shall take special care in terms of Sub clause 5.5 of SANS 1200 

A and Sub clause 5.1.3 of SANS 1200 D. 
 

 

C3.3.5.14 Project Steering Committee 

 

The Contractor shall establish and maintain liaison with a Project Steering 

Committee, who will be appointed by the Council Authority, with regard to 

the recruitment and training of local labour, and with regard to any aspect of 

the work which affects the local community.  A Community Liaison Officer will 

be appointed to facilitate this process. 

 

C3.3.5.15 Health and safety 

 

In addition to Sub clause 5.7 of SANS 1200 A and the Occupational Health 

and Safety Specification AO as amended in Portion 2 of this Project 

Specification, the Contractor shall comply with the Occupational Health and 

Safety Act (Act No. 85 of 1993) (OHS Act) and in particular its Construction 

Regulations, 2003. 

 

The Contractor shall apply suitable, proven methods for construction so that 

his activities will not constitute a hazard to the public or any adjacent 

properties. 
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C3.3.6  ADVERSE WEATHER CONDITIONS 

 

The number of days per month on which work is expected not to be possible 

as a result of normal rainfall, for which the Contractor shall make provision, is 

given in Table PS9.1.  In his tendered rates, prices and program the Contractor 

shall allow for at least the number of lost working days listed for each month.  

Only the number of days lost as a result of adverse weather conditions 

exceeding the number of days listed in Table PS-9.1 will qualify for 

consideration of extension of time. 

 

 

TABLE PS9.1 : EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO 

NORMAL RAINFALL 
 

MONTH Expected number of working days 

lost as result of normal rainfall 

Average monthly 

rainfall (mm) 

JANUARY  3.9 117,0 

FEBRUARY 2.8 83,0 

MARCH  2.5 74,0 

APRIL  1.9 57,0 

MAY  - 14,0 

JUNE  - 5,0 

MAY - 3,0 

AUGUST - 5,0 

SEPTEMBER - 13,0 

OCTOBER  1.2 37,0 

NOVEMBER 2.1 64,0 

DECEMBER 2.2 67,0 

 

(Based on information obtained from the municipality.  The average monthly 

rainfall figures quoted for GA-SEGONYANA LOCAL MUNICIPALITY are included 

for information only, and shall not be taken into consideration for calculation 

of extension of time.  The number of working days lost for December and 

January allows for the builders’ holidays from 16 December to 5 January). 

 

During the execution of the Works, the Engineer’s Representative will certify a 

day lost due to abnormal rainfall and adverse weather conditions only: 

 

- if no work was possible on the relevant working day on any item which 

is on the critical path according to the latest approved construction 

program; or 

 

- if less than 30% of the work force and plant on site could work during 

that specific working day. 
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Extension of time as a result of abnormal rainfall and adverse weather conditions shall be 

calculated monthly being equal to the number of working days certified by the Engineer’s 

Representative as lost due to rainfall and adverse weather conditions, less the number of 

days allowed for as in Table PS-9.1, which could result in a negative figure for certain months.  

The total extension of time as a result of abnormal climatic conditions, for which the 

Contractor may apply, shall be the cumulative algebraic sum of the monthly extensions.  

Should the sum thus obtained be negative, the extension of time shall be taken as nil. 

 

 

 

C3.3.7  SECURITY RISKS 

 

The safety of the Contractor’s staff is principally his own responsibility and he 

must take such action as he deems appropriate in any situation where it 

becomes unsafe for his staff to operate. 
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“ANNEXURE A “ 

VARIATION AND ADDITIONS TO 

STANDARD SPECIFICATIONS 
 

AMENDMENTS TO THE STANDARD AND PARTICULAR 

SPECIFICATIONS TO SABS 1200 AS LISTED IN C3.4.1 

 

INTRODUCTION 

 

In certain clauses the Standard, Standardized and Particular Specifications allow a choice 

to be specified in the Project Specifications between alternative materials or methods of 

construction and for additional requirements to be specified to suit a particular contract.  

Details of such alternative or additional requirements applicable to this contract are 

contained in this part of the Project Specifications.  It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the Project Specifications 

consists of the prefix PS followed by a number corresponding to the number of the relevant 

clause or payment item in the Standard Specifications.  The number of a new clause or 

payment item, which does not form part of a clause of a payment item in the Standard 

Specifications and which is included here, is also prefixed by PS, but followed by a new 

number which follows on the last clause or item number used in the relevant section of the 

Standard Specifications. 

 

PSA  GENERAL (SMALL WORKS      
 
PSA1  Employee accommodation 

 

No housing is available for the Contractor’s employees and the Contractor 

shall make his own arrangements to house his employees and transport them 

to the site. 

 

PSA2  Setting out of the works (sub-clause 5.1.1) 

 

Special attention is drawn to the need for accurate setting out of the works.  

The Engineer has placed no pegs on site.  It is the Contractor’s duty to 

establish the correct lines and levels and submit them to the Engineer for 

approval.  The Contractor shall employ a competent surveyor to set the Works 

out accurately  
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PSA3  Tolerances (sub-clause 6.1) 

 

The permissible deviation from designated lines and location dimensions shall 

nowhere exceed 50 mm in respect of all services constructed under this 

Contract.  The permissible deviation in levels shall not exceed 5 mm from the 

levels indicated on the drawings. 

 

PSA4  Access Roads 

 

The Contractor shall construct and maintain such access roads and tracks to 

the site of Works as are required, for the proper execution of the Works. 

 

PSA5  Temporary works 

 

The Contractor shall construct and maintain such vehicular traffic deviations 

as may be necessary, erect such barriers and temporary traffic signs and 

apply such traffic markings on existing and temporary surfaces and may be 

directed by the Engineer to ensure the free and safe flow of traffic at all times. 

 

PSA6  Payment – Temporary works (Sub clause 8.5 and PSA4) 

 

Since the temporary works are of a very minor nature, only one lump sum item 

is allowed to cover all the costs that the Contractor may incur in respect of 

temporary works. 

 

PSAB  ENGINEER’S OFFICE 

 

PSAB3  MATERIALS 

 

PSAB3.1 Name boards 

 

The layout of the required name boards shall be as detailed on the sketch 

bound into this document at the end of this Section.  Two boards are to be 

installed at places determined by the Engineer. 

 

PSAB4  PLANT 

 

PSAB4.1 Telephone 

 

A cell phone needs to be available for the use of the Engineer’s 

Representative as well as for the Contractor’s supervisor on site. 
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PSAB4.2 Survey Equipment 

 

The Contractor shall provide the following survey equipment on site for the full 

duration of the Contract: 

 

(a) 1 (one) x tacheo meter capable of reading to 20 seconds of arc; 

(b) 2 (two) x  tacheo meter staffs graduated metrically; 

(c) 1 (one) x automatic level and leveling staff; and 

(d) 1 (one) x steel tape of length 30 m. 

 

All equipment may be shared by arrangement between the Contractor and 

the Engineer’s Representative.  The Contractor shall insure the equipment 

against any loss; damage or theft and he shall indemnify the Engineer against 

any claims in this regard. 

 

PSAB5  CONSTRUCTION 

 

PSAB5.5 Survey Assistants 

 

The Contractor shall make available one suitably qualified survey assistant 

with applicable experience to the Engineer at all reasonable times. 

 

PSAO  OCCUPATIONAL HEALTH AND SAFETY 

 

PSAO3  Materials 

 

PSAO3.1 Hazardous substances.  (Subclause 3.1) 

 

The materials to be used in this Contract include the following hazardous 

materials  : 

 

Substances in pressurized containers, 

Certain cleaning substances, 

Petroleum and petroleum products, 

Epoxies, 

Cement, 

Lime and other stabilizing agents, 

Paints 

 

 

PSA04  Plant 

 

PSA04.1 Medical facilities and safety equipment (Subclause 4) 

 

The suitable first aid services required in terms of Sub-Clause 23 (2) of the 
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General Conditions of Contract and Subclause 4.2 of SANS 1200 A shall 

include inter alia, a First Aid cabinet fully equipped and maintained with at 

lest the minimum contents as listed in the Annexure (Regulation 3) to the 

General Safety Regulations of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993), to deal with accidents and ailments which are likely to occur 

during the construction period. 
 

The Contractor shall provide personal safety equipment and facilities as 

required by Regulation 2 of the General Safety Regulations of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

 

PSA04.2 Protective clothing (Sub clause 4.2) 

 

The Contractor shall provide and replace when necessary four sets of safety 

helmets and rubber Wellington boots (of sizes as required) to members of the 

Engineer’s site staff and his visitors. 

 

PSA05  Construction 

 

PSAO5.1 Risk assessment (Sub clause 5.5) 

 

PSA05.1.1 Construction work 

 

  Construction work to be undertaken in this Contract includes  : 

 

a) Operation of plant and vehicles. 

b) Bulk earthworks. 

c) Construction of structures for stormwater pipelines. 

d) Earthworks for roadworks. 

e) Road surfacing. 

f) Roadworks ancillaries 

 

PSA05.2 Safeguarding and accommodation of traffic. (Sub clause 5.7.2) 

 

During the construction of any works across or along public roads, the 

Contractor shall, in co-operation with and in accordance with any instruction 

from the relevant traffic authorities, take precautions for the protection of the 

Works and the safety of public and private vehicles and pedestrians in 

accordance with the requirements of Sub clause 5.2  and 5.7 of SANS 1200 A, 

5.1.1 and 5.1.6 of SANS 1200 D as amended by PSA5.3 and PSD5.1. 

 

Temporary traffic signs shall be erected at all diversions. 

 

The number and layout of the traffic signs shall comply with the Site Manual 

entitled “Safety at Roadworks in Urban Areas”, as published by the 

Department of Transport. 
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Traffic signs shall have a yellow background with either a red or black border. 

 

 

PSA05.3 Safety of general public (Sub clause 5.7.2) 

 

As the works are in a residential area the Contractor shall take special 

precautions to prevent public access to any danger areas on the Works, e.g. 

by temporary barricades, notices and/or fencing. 

 

PSAO5.4 Blasting and use of explosives (Sub clause 5.11.3) 

 

In addition to Sub clause 5.1.1.3 and PSD5.3, the Contractor shall take 

adequate precautions to prevent fly rock. 

 

PSA05.5 Power lines and cables 

 

  All power lines and cables shall be treated as live until proven otherwise. 

 

Care shall be exercised and all necessary precautions taken while working 

under power lines or near cables with construction plant and when carrying 

or working on ladders in the vicinity of power lines. 

 

PSA05.6 Lighting 

 

If the natural light is inadequate for the type of work to be undertaken, the 

Contractor shall provide adequate lighting. 

 

PSC  SITE CLEARANCE 

 

PSC1  Disposal of material (sub clause 3.1 and 8.2.1) 

 

Material obtained from clearing and grubbing shall be disposed of in areas 

indicated by the Engineer.  It shall be dumped, spread and leveled but need 

not be covered with other soil.  (All haul will be regarded as free haul). 

 

PSC2  Individual trees (sub clause 5.2.3.2) 

 

Special care shall be taken that only designated trees are removed and that 

no damage is caused to other trees during construction. 
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PSD  EARTHWORKS (SMALL WORKS) 

 

PSD1  Interpretations (sub-clause 2.1) 

 

In subsequent specifications SANS 1200M (Roads General) and SANS 1200 ME 

(Sub base) reference is made only to SANS 1200D.  Wherever such reference 

appears, it shall automatically be interpreted as a reference to specification 

SANS 1200D. 

 

 

PSD2  Disposal of Material (sub-clause 5.1.6) 

 

Excess excavated material shall be disposed of at sites as indicated by the 

Engineer.  All haul will be regarded as free haul. 

 

PSD3  Free Haul (sub-clause 5.2.6.1) 

 

All haul of material on site and to dumping areas will be regarded as free haul. 
 

 

PSD4  Hand Excavation (sub-clause 5.2.2) 

 

The Engineer may order that excavation be done by hand, using shovels only, 

in the vicinity of underground services.  A special item for such hand 

excavation has been measured in the Bill of Quantities. 

 

PSD5  Borrow pits and Commercial off-site sources 

 

It is to be noted that no extra over payment will be affected for intermediate 

or hard rock excavations under these items.  The contractor is to allow for this 

in his rates. 

 

PSD6  Borrow (sub-clause 5.2.2.3[d]) 

 

If sufficient cut material is available to complete the earthworks in any 

particular section of the work, the Contractor shall locate other economic 

sources of borrow material (all haul to be regarded as free haul). 

 

 

PSD7  Surface preparation for concrete works 

 

All excavated horizontal surfaces intended to serve as foundation areas for 

blinding and concrete work must be cleaned from loose material, leveled 

and compacted to the tolerance required under SANS 1200G Item 6.2.3. 
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PSD8  Final surface preparation and finishing 

 

Final horizontal, semi-vertical and vertical surface areas of dam floors, 

embankments and backfill to concrete structures must be leveled and 

compacted to the required tolerances. 

 

PSDB  EARTHWORKS (PIPE TRENCHES) 

 

PSDB1  Free water (sub-clause 5.1.2) 

 

No provision has been made in the Schedule of Quantities for separate 

payment for dealing with water.  The unit rate for excavation shall cover the 

cost of dealing with water in the trench. 

 

PSDB2  Base width of trenches (sub-clause 4.1; 5.2 and 8.2.3) 

 

No provision has been made in the Schedule of Quantities for separate 

payment for extra excavation for dealing with cables in the same trench as 

the sewer reticulation.  The unit rate for excavation and backfilling shall cover 

the cost for over excavation in width to provide for the cables laid by others 

and the sifted sand for the cable bedding and the marker tape at the top of 

the cables, should this be required. 

 

 

SDB3  Surplus excavation material (sub-clause 5.6.3) 

 

The disposal of surplus excavation will not be confined to the trench servitude.  

The Engineer may order the Contractor to dispose of surplus material 

elsewhere on the site, all haul to be regarded as free haul.  All costs related 

thereto must be included in the contractor’s rates as scheduled under item 

8.2.2 and 8.2.3 SANS 1200 DB. 

 

PSDB4  Immediate reinstatement of roads (sub-clause 5.9) 

 

All crossings of existing roads and tracks are to be reinstated after the trench 

has been backfilled.  All the new backfilling in road reserves must be done 

with soil crete (ratio 1 : 10) properly mixed in a concrete mixer and backfilled 

in layers not thicker than 150 mm to a density of 95% MOD AASHTO. 

 

 

PSDB5  Scheduled items – Excavation (sub-clause 8.3.2[a]) 

 

The class bedding to be allowed for in excavation and measurement will be 

Class B bedding for rigid pipes. 
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PSDB6  Labour intensive excavations and backfilling 

 

All excavations must be labour intensive where possible and local labour must 

be hired for this purpose.  Provision for machine rates have been made in the 

list of quantities and must be priced accordingly.  All backfilling regardless of 

whether excavation was done by hand or machine, will be done by hand.  

Mechanical compaction equipment must however be used to obtain the 

required compaction.  (See Conditions of Tender in relevant paragraphs). 

 

PSDB7  Excavation restrictions and payment 

 

A maximum length of 300 m of open trench only will be allowed on the 

project, conditional that it is continuous.  Under no circumstances will leap 

flogging of trenches be allowed unless written and the Engineer grants 

permission. 

 

COMPLETED WORK NOT TESTED, FINISHED OFF AND HANDED OVER:  80% 

Payment will be made for work completed and finished off, minus the 

retention that is scheduled in the document. 

 

 

PSDB8  Free haul (sub-clause 5.1.5) 

 

All haul of material on site and to dumping areas will be regarded as free haul. 

PSDB9  Classes of excavation (sub-clause 3.1) 

 

  Only two classed of excavation shall be measured: 

 

- soft excavation; and 

- extra over for hard rock excavation (blasting). 

 

PSDB10 Shoring (sub-clause 5.7.3) 

 

No item has been scheduled for shoring or other safety precautionary 

measures for working in trenches.  This must be allowed for in the contractor’s 

rates as scheduled under item 8.2.2 and 8.2.3 SANS 1200 DB 

 

PSDB11 Borrow pits and commercial off-site sources 

 

It is to be noted that no extra over payment will be affected for intermediate 

or hard rock excavations under these items.  The Contractor is to allow for this 

in his rates. 
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PSDB12 Borrow (sub-clause 5.2.2.3[d]) 

 

If insufficient cut material is available to complete the earthworks in any 

particular section of the work, the contractor shall locate other economic 

sources of borrow material (all haul to be regarded as free haul). 

 

PSDM  EARTHWORKS (ROADS SUBGRADE) 

 

PSDM1  Selected Layers 

 

Wherever it incorporates any in-situ material considered unsuitable it shall be 

stabilized in accordance with SANS 1200 ME. 

 

PSDM2  Cut to spoil (sub-clause 5.2.2.3[b]) 

 

Any excess cut material that cannot be used in fill shall as far as possible be 

disposed off as directed by the Engineer (all haul to be regarded as free haul). 

 

PSDM3  Borrow (sub-clause 5.2.2.3[d]) 

 

If insufficient cut material is available to complete the earthworks in any 

particular section of the work, the contractor shall locate other economic 

sources of borrow material (all haul to be regarded as free haul). 

PSDM4  Accommodation of Traffic (sub-clause 5.1.2) 

 

Temporary deviations of traffic shall be constructed and maintained in good 

riding condition.  The contractor will be responsible for all necessary 

deviations, traffic signs, road markings and barriers that conform to the 

requirements of the South African Road Traffic Signs manual in positions shown 

in the manual.  An adequate number of flagmen and appropriate barricades 

clearly visible to oncoming traffic at all times shall also be provided. 

 

PSDM5  Overhaul (sub-clause 5.2.8.2) 

 

Sub-clause 5.2.8.3 shall not apply and all movement of material on site and 

dumping site will be regarded as free haul. 

 

 

 

PSDM6  Borrow pits and commercial off-site sources 

 

It is to be noted that no extra over payment will be affected for intermediate 

or hard rock excavations under these items.  The contractor is to allow for this 

in his rates. 
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PSL  MEDIUM PRESSURE PIPELINES 

 

PSL1  Materials (clause 3.1) 

 

  Materials as specified in the Schedule of Quantities. 

 

PSL2  Pipe laying personnel 

 

Only a qualified person who has attended and passed a course in laying the 

kind of pipes and fittings used shall perform the laying of pipes and ancillary 

fittings. 

 

PSL3  Depths and cover 

 

  *Add the following sub clause: 

 

  The minimum cover over pipes shall be 1000 mm. 

 

PSL4  Setting of valves (sub-clause 5.3) 

 

  Valves shall be located as shown on drawings. 

 

PSL5  Valve chambers (sub-clause 5.6.2) 

 

In the case of valves on pipelines 90 mm diameter and larger, as an 

alternative to the construction of valve chambers in brickwork, they may be 

formed by placing a suitable length of 150 mm diameter pipe, with both ends 

cut square over the valve top, so that it rests on the valve glad and capping 

and pipe with a C.I. surface box set in a 100 mm thick square concrete collar 

with 450 mm sides. 

 

PSL7  Connecting to existing (clause 5 and 8) 

 

Where shown on the drawings, new mains shall be connected to existing 

mains by cutting and lifting one or more existing pipes, cutting them to the 

correct length and finishing off the cut ends and relaying them together with 

the required tee-piece according to the specification for new pipes, including 

jointing, bedding and backfilling, thrust blocks and the like.  Tee-piece shall 

be supplied in a complete material of the pipe to be cut into.  In the case of 

existing steel mains, the cut pipe shall be fitted with flanges and the tee-piece 

shall be flanged as required. 

 

Connecting to existing mains will be scheduled and measured for connection 

by the size of the pipes.  The rates per item shall cover excavation and 

opening up of sufficient length of the existing main, cutting, lifting, finishing off 

and adapting cut ends, additional joints, laying, bedding, extra payment will 
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be made over and above the rates in respect of additional cutting, finishing 

off and joining of pipes required for the precise location of the tee-piece or 

for replacing pipes and joints damaged during the connecting operations. 

 

PSL8  Flanged connections 

 

All fittings and connections on 250 mm diameter and larger pipes shall be 

flanged. 

 

PSLB  BEDDING (PIPES) 

 

PSLB1  Class of bedding (sub-clause 3.3) 

 

  Pipes shall be laid on Class B bedding (rigid pipes). 

 

PSLB2  Bedding materials (sub-clause 3.4) 

 

It is expected that sufficient suitable selected bedding material will be 

available from trench excavations on the site.  It may be necessary to 

stockpile material in good areas to compensate for areas where the in-situ 

material is not suitable for bedding purposes.  Provision in the rates shall be 

made for sifted sand for all the bedding, irrespective whether imported or in-

situ.  Bedding shall include both the blanket and cradle layers.  Under no 

circumstances will the contractor deviate from this specification unless written 

the Engineer has granted permission.  Items 8.3.2.1 of the SANS 1200 LB 

schedule must be allowed for either under item 8.3.2 (a) SANS 1200 LB or item 

8.2.1 SANS 1200 LB scheduled in the Bill of Quantities.  All haul to be regarded 

as free haul.   

 

PSLB3  Free haul (sub-clause 5.2.5) 

 

All haul of material on site and to dumping areas will be regarded as free haul. 

 

PSLB4  Borrow pits and commercial off-site sources 

 

It is to be noted that no extra over payment will be affected for intermediate 

or hard rock excavations under these items.  The contractor is to allow for this 

in his rates. 

 

PSLB5  Borrow (sub-clause 5.2.2.3[d]) 

 

If insufficient cut material is available to complete the earthworks in any 

particular section of the work, the contractor shall locate other economic 

sources of borrow material (all haul to be regarded as free haul). 
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PSLE  STORMWATER DRAINAGE 

 

PSLE 3 MATERIALS 

 

PSLE 3.1 CULVERT UNITS AND PIPES 

 

(d) Skewed ends  

 

ADD THE FOLLOWING: 

 

"Skewed ends for pipe culverts may be cut on Site." 

 

 

PSLE 3.4 MANHOLES, CATCHPITS, AND ACCESSORIES 

 

PSLE 3.4.1 Bricks   

 

ADD THE FOLLOWING: 

 

"Bricks shall be engineering bricks complying with the requirements of  

 

SABS 227." 

 

ADD THE FOLLOWING SUBCLAUSE: 

 

"PSLE 3.6 MATERIALS FOR SUBSURFACE DRAINS   

 

(a) Pipes and fittings 

 

Pipes for subsurface drains shall be normal duty, perforated or slotted 

uPVC pipes complying with SABS 791.  Fittings shall be heavy duty and 

shall also comply with SABS 791. 

 

                   The size of the perforations in perforated pipes shall in all cases be 8 mm         

in diameter ± 1,5 mm, and the number of perforations per metre shall not 
 

 

The size of the perforations in perforated pipes shall in all cases be 8 mm 

in diameter ± 1,5 mm, and the number of perforations per metre shall not 

be less than 26 for 100 mm pipes and 52 for 150 mm pipes.  Perforations 

shall be spaced in two rows for 100 mm pipes and in four rows for 150 mm 

pipes, as shown on the Drawings. 

 

Slotted pipes shall have a slot width of 8 mm with a tolerance of 1,5 mm in 

width.  The arrangement of the slots is subject to the Engineer's approval, 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 245 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
but the total slot area shall not be smaller than that specified for 

perforations. 

 

(b) Crushed stone 

 

Crushed stone shall be 19 mm single-sized and shall comply with the 

requirements of SABS 1083. 

 

(c) Geotextiles 

 

Geotextiles shall be a non-woven, spun or thermic-bonded continuous 

filament fabric consisting of at least 85% by mass of polypropylene, 

polyester or other approved material and manufactured for civil-

engineering applications by a recognized manufacturer." 

 

PSLE 5 CONSTRUCTION 

 

PSLE 5.2 BEDDING AND LAYING 

 

PSLE 5.2.2 Pipe culverts   

 

ADD THE FOLLOWING: 

 

"The class of bedding required for the various pipe culverts is shown on the 

Drawings." 

 

ADD THE FOLLOWING SUBCLAUSES: 

 

"PSLE 5.8 CONSTRUCTION OF SUBSURFACE DRAINS   

 

After the completion of the excavations, the bottom portion of the trench shall 

be lined with geotextile sheeting as shown on the Drawings.  The top edges of 

the vertical portions of the geotextile sheeting shall be tacked to the sides of 

the excavations with nails or by another suitable approved means.  An overlap 

of at least 200 mm shall be provided at each joint.  Geotextile sheeting 

damaged during the installation or construction shall be replaced at the 

Contractor's cost. 

 

A layer of crushed stone of the thickness shown on the Drawings shall be placed 

on the geotextile and be lightly tamped and finished to the required gradient. 

 

Pipes of the required size shall be firmly bedded on the permeable material, 

true to level and grade, and coupled where required.  The trench shall then be 

backfilled with crushed stone to the height above the pipes shown on the 

Drawings or as directed by the Engineer. 
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Crushed stone shall be placed in layers of not more than 300 mm at a time and 

shall be lightly compacted.  Care shall be taken to prevent the contamination 

of crushed stone during construction of the subsurface drains and all material 

contaminated by soil or silt shall be removed and replaced by the Contractor 

at his own expense. 

 

Perforated and slotted pipes shall be joined by couplers.  Perforated pipes shall 

be laid with the perforations at the top or at the bottom, as directed.  The higher 

end of subsurface drain pipes shall be sealed off with a loose concrete cap of 

class 20/19 concrete, as shown on the Drawings and at the lower end of the 

pipe shall be built into a concrete head wall providing a positive outlet, or it 

shall be connected to the stormwater pipes or culverts. 

 

After all the crushed stone filter material has been placed, the protruding 

vertical filter material has been placed, the protruding vertical sections of the 

geotextile sheeting shall be folded back across the filter material so that the 

filter material will be completely enwrapped in the geotextile.  An overlap of at 

least 200 mm shall be provided between the portions folded back. 

 

The remainder of the trench shall be immediately backfilled with approved 

impermeable material preferably obtained from the excavations, in layers not 

exceeding 150 mm and compacted to 90% of modified AASHTO density, unless 

otherwise ordered by the Engineer.  The trench shall be specially protected 

against the ingress of water, soil and silt until the backfilling with impermeable 

material has been completed. 

 

Permeable material in subsoil drains shall not be taken to the surface but shall 

be discontinued at such heights as will be determined by the Engineer. 

 

Any section of a subsurface drain constructed with pipes without perforations 

or slots shall be backfilled with impermeable backfill material as described 

above.  Suitable excavated material may be used for backfilling.  Payment for 

excavations as well as for backfilling with impermeable material will be made 

under SABS 1200 DB. 

 

 

PSLE 5.8 BACKFILLING AROUND STRUCTURES 

 

Material used to backfill around manholes that fall within the road reserve 

must comply with SABS 1200 LB subclause 3.1.  Material used to backfill around 

other manholes must comply with SABS 1200 DB subclause 3.5. 

 

Material adjacent to the walls of the manholes must be watered and mixed 

to its optimum moisture content, and compacted in layers not exceeding 150 

mm in the compacted state.  Compaction must be minimum 100% MOD 
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AASHTO for non-cohesive material, and minimum 93% of MOD AASHTO 

density for cohesive materials. 

 

Backfilling around the structure must be carried out in even layers to avoid 

uneven side forces." 
 

 

PSLE 8  MEASUREMENT AND PAYMENT 

 

PSLE 8.2 SCHEDULED ITEMS 

 

PSLE 8.2.8  Supply and installation of manholes, catchpits and the like: 

 

REPLACE THE CONTENTS OF THE ITEM WITH THE FOLLOWING: 

 

"Separate items are listed for manholes and catchpits etc. with reference to 

depths (increments of 1,0 m) and type.  The rate shall cover the cost of any 

excavation in all material (including disposal of surplus) and backfilling with 

suitable material in accordance with PSLE 5.8 (including importation of 

material if required) additional to what is measured under the relevant pipe 

trench item (refer to SABS 1200 DB 8.2.2 and 8.2.3).  The rate shall further cover 

the cost for building the manholes and catchpits complete as shown on the 

relevant drawings. 

 

The depth category of manholes and catchpits shall be measured as the 

difference between the cover level and the deepest invert level." 
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“ANNEXURE B“ 

REFERENCES TO THE SCOPE OF WORKS IN TERMS OF THE 

OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS: 

HEALTH AND SAFETY SPECIFICATIONS 
 

30. SCOPE 

 
31. This specification covers the health and safety aspects required of, and that 

shall be implemented during the construction and/or demolition work and/or plant 

installation specified in the Project Specification and standard specifications, shown 

on the drawings and/or scheduled in the Schedule of Quantities.  It covers temporary 

and permanent work. 

32.  

This Specification does not replace, take precedence over nor detract from the 

Occupational Health and Safety act or its Construction regulations 2003.  Nothing in 

this Specification shall relieve the Contractor of any obligations or responsibilities with 

regard to health and safety conditions and practices on site. 

 
33. INTERPRETATIONS 

 

33.1 Supporting documents 

 

Where this Specification is required for a project, the following 

specifications and/or documents shall, inter alia, form part of the Contract 

Document  : 

 

a) Project Specification; 

b) SANS 1200 A, AA, AD, AH or SPEC T/AT as applicable; 

c) Occupational Health and Safety act (Act No. 85 of 1993); 

d) Construction Regulations, 2003. 

 

and, in addition to the above, one or more of the following specifications 

may be required: 

 

e) SANS 1200 D; 

f) SANS 1200 DM: 

g) SANS 1200 DB.  
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 33.2 Application 
 

This Specification contains clauses that are generally applicable to 

demolition, construction and plant installation contracts and may contain 

clauses related to work not applicable to the particular Contract.  

Interpretations and variations of this Specification are set out in Portion 2 

of the Project Specification. 

 
33.3 Definition 

 

Is the Contract (as defined in clause 1.(1)(e) of the Conditions of Contract) the 

following words and expressions shall have the meanings hereby assigned to 

them except where the context otherwise requires  : 

 

(a) “Assistant Construction Supervisor” means a competent person 

appointed in accordance with regulation 6.(2) of the Construction 

Regulations, 2003, in writing by the Contractor, with written notification 

to the Engineer. 

 

(b) “Batch Plant Supervisor” means a competent person appointed in 

accordance with regulation 18.(1) of the Construction Regulations, 

2003 in writing by the Contractor, with written notification to the 

Engineer. 

 

(c) “Construction Health and Safety Officer” means a competent person 

appointed in accordance with regulation 6.(6) of the Construction 

Regulations, 2003, in writing by the Contractor, with written notification 

to the Engineer. 

  

(d) “Construction Supervisor” means a competent person appointed on a 

full-time basis in accordance with regulation 6.(1) of the Construction 

Regulations, 2003, in writing by the Contractor, with written notification 

to the Engineer. 

 

(e) “Construction Vehicles & Mobile Plant Inspector” means a competent 

person appointed in accordance with regulation 21.(1)(j) of the 

Construction Regulations, 2003, in writing by the Contractor, with 

written notification to the Engineer. 

 

(f) “Contractor” means the natural or juristic person or partnership whose 

tender has been accepted by or on behalf of the Employer and, who 

is defined as the Principal Contractor in the Construction Regulations, 

2003. 
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(g) “Demolition Work Supervisor” means a competent person appointed 

in accordance with regulation 12(1) of the Construction Regulations, 

2003, in writing by the Contractor with written notification to the 

Engineer. 
 

(h) “Employer’s Designer” means the natural or juristic person or 

partnership named in the Appendix to Tender or any other natural or 

juristic person or partnership appointed from time to time by the 

Employer for the design of the portion of the Permanent Works which 

the Employer is responsible to design in terms of this Contract. 

 

(i) “Contractor’s Designer” means the natural or juristic person or 

partnership named in the Appendix to Tender or any other natural or 

juristic person or partnership appointed from time to time by the 

Employer for the design of the portion of the Permanent Works which 

the Employer is responsible to design in terms of this Contract, and for 

the design of the Temporary Works. 

 

(j) “Electrical Temporary Installation Inspector” means a competent 

person appointed in accordance with regulation 22.(d) of the 

Construction Regulations, 2003, in writing by the Contractor, with 

written notification to the Engineer. 

 

(k) “Employer” means the natural or juristic person or partnership for whom 

the Works are to be executed, who is named as  the Employer in the 

Conditions of Contract and who is known as  the “Client”, in the 

Occupational Health and Safety Act No 85 of 1993 and its regulations. 

 

(l) “Engineer” means the natural or juristic person or partnership named 

as the Engineer in the Conditions of Contract and appointed by the 

Employer to act as the Engineer in terms of this Contract. 

 

(m) “Engineer’s Representative” means the person appointed by the 

Engineer in terms of Clause 2 of the Conditions of Contract. 

 

(n) “Excavation Work Supervisor” means a competent person appointed 

in accordance with regulation 11. (1) of the Construction Regulations, 

2003, in writing by the Contractor, with  written notification to the 

Engineer. 

 

(o) “Explosive Powered Tools Issuer” means a competent person 

appointed in accordance with regulation 19.(2)(g)(i) of the 

Construction Regulations, 2003, in writing by the Contractor, with 

written notification to the Engineer. 

 

 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 257 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
 

(p) “Fall Protection Developer” means a competent person appointed in 

accordance with regulation 8.(1)(a) of the Construction Regulations, 

2003, in writing by the Contractor, with written notification to the 

Engineer. 

 

(q) “Fire Extinguisher Developer” means a competent person appointed in 

accordance with regulation 27.(h) of the Construction Regulations, 

2003, in writing by the Contractor, with written notification  

 

(r) “Formwork and Support Work Supervisor” means a competent person 

appointed in accordance with regulation 15.(1) of the Construction 

Regulations, 2003, in writing by the Contractor, with written notification 

to the Engineer. 

 

(s) “Hazard” means any object, action or condition that can potentially 

harm the health and safety of persons or property. 

 

(t) “Hazard identification” means the identification and documenting of 

existing or expected hazards. 

 

(u) “Health and Safety Consultant” means the natural or juristic person or 

partnership appointed by the Contractor to assist in any matters 

related to health and safety on the construction site. 

 

(v) “Health and Safety Plan” means a documented plan, prepared by the 

Contractor, of work procedures to mitigate, reduce or control hazards 

identified. 

 

(w) “Health and Safety Specifications” means a documented 

specification of all health and safety requirements and criteria to 

mitigate, reduce or control hazards identified. 

 

(x) “Health and Safety Representative”, means the person/s designated 

in accordance with section 17 of the Occupational Health and Safety 

Act. 

 

(y) “Ladder Inspector” means a competent person appointed in 

accordance with regulation 13 of the General Safety Regulations, in 

writing by the Contactor, with written notification to the Engineer. 

 

(z) “Material Hoist Inspector” means a competent person appointed in 

accordance with regulation 17.(8)(a) of the Construction Regulations, 

2003 in writing by the Contractor with written notification to the 

Engineer. 
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(aa) “Method Statement” means a document detailing the key activities  

to mitigate, reduce or control hazards identified. 

 

(bb) “Professional Engineer” means any person employed from time to  

time by either the Employer or Contractor who holds registration as 

either a Professional Engineer or Professional Certificated Engineer 

under the Engineering Profession Act, 2000 (Act No. 46 of 2000). 

 

(cc) “Professional technologist” means any person employed from time to 

time by either the Employer or Contractor who holds registration as a 

Professional Technologist under the Engineering Profession Act, 2000 

(Act No. 46 of 2000). 

 

(dd) “Risk” means the likely occurrence and impact of a hazard. 
 

 

ee) “Risk Assessment” means a programme carried out to identify and 

evaluate the likely occurrence and impact of all hazards. 

   

(ff) “Risk Assessor” means a competent person appointed in accordance 

with regulation 7.(1) of the Construction Regulations, 2003, in writing by 

the Contractor, with written notification to the Engineer. 

 

(gg) “Safety Agent” means a competent natural or juristic person or 

partnership named in the Appendix to tender or any other person 

appointed from time to time by the Employer and notified in writing to 

the Contractor to act on behalf of the Employer for the purpose of this 

specification. 

 

(hh) “Scaffolding Supervisor” means a competent person appointed in 

accordance with regulation14.(2) of the Construction Regulations, 

2003 in writing by the Contractor, with written notification to the 

Engineer. 

 

(ii) “Stacking Supervisor” means a competent person appointed in 

accordance with regulation 26.(a) of the Construction Regulations, 

2003, in writing by the Contractor, with written notification to the 

Engineer. 

 

(jj) “Subcontractor” means the natural or juristic person or partnership who 

is appointed by the Contractor with prior consent of the Engineer to 

execute certain tasks associated with the Works and who is also an 

employer as defined in section 1 of the Occupational Health and 

Safety Act. 
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(kk) ” Suspended Platforms Supervisor” means a competent person 

appointed in accordance with regulation 15.(1) of the Construction 

Regulations, 2003, in writing by the Contractor, with written notification 

to the Engineer. 

 

 

 

33.4 Duties, responsibilities and liabilities 

 

33.4.1 Principal Parties 

 

This section covers the duties, responsibilities and liabilities of the 

following principal parties  : 

 

 Employer 

 Employer’s Safety Agent 

 Contractor 

 Subcontractor 

 Employer’s Designer 

Contractor’s Designer 

 

The duties and responsibilities of the various principal parties are 

briefly summarized below (the numbers indicated correspond to the 

applicable regulation number in the Construction Regulations, 2003).  

The intention of the summary is not to replace the Regulations, but is 

included for indicative purposes.  The liabilities of each party are also 

shown  : 

 

a) Employer 

 

In addition to the duties, responsibilities and liabilities specified in 

the Conditions of Contract, the Employer shall have the 

following duties and responsibilities to ensure compliance with 

the Construction Regulations, 2003. 

 

4.(1)(a)  Prepare health and safety specifications for the 

Works 

4.(1)(a) Provide copies of the specifications to Tenderers 

or to the appointed Contractor. 

4.(1)(b) Provide any information to the Contractor that 

may affect the health and safety of his 

employees. 

4.(1)(c) Appoint the Contractor in writing for the Works. 

4.(1)(d) Take reasonable steps to ensure that the 

Contractor’s Health and Safety Plan is 
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implemented and maintained on the Works 

(which shall include monthly audits). 

4.(1)(e) Stop the Contractor from executing work, not in 

accordance with, his Health and Safety Plan or 

which poses a threat to the health and safety of 

persons. 

4.(1)(f) Ensure that sufficient health and safety information 

and appropriate resources are made available to 

the Contractor when changes are brought about 

to the design. 

4.(1)(g) Ensure that the Contractor is registered and in 

good standing with the compensation fund or with 

a licensed compensation insurer prior to the 

commencement of the Works. 

4.(1)(h) Ensure that Tenderers have made provision in their 

tenders for the cost of health and safety measures 

during the construction of the Works. 

4.(2) Discuss and negotiate the contents of the 

Contractor’s Health and Safety Plan. 

4.(2) Approve the Contractor’s Health and Safety Plan 

for implementation. 

4.(3) On request, make available copies of the 

Contractor’s Health and Safety Plan to his 

employees, his Subcontractors and inspectors. 

4.(4) Satisfy himself on the competencies and resources 

of the Contractor he  intends appointing. 

4.(6) Satisfy himself on the competencies and resources 

of his Safety Agent should he decide to appoint 

one. 

 

In terms of Clause 4.6 of the Contract Data, the Contractor 

accepts sole liability as mandatory for due compliance with the 

Occupational Health and safety Act, 1993 and all its regulations 

including the Construction Regulations, 2003.  The Employer will 

only be responsible for the duties imposed on the Employer in 

terms of the Construction Regulations, 2003 as listed above. 

 

b) Employer’s Safety Agent 

 

Where the Employer decides to appoint an agent in 

accordance with regulation 4.(5) of the Construction 

Regulations, 2003, the duties and responsibilities as imposed by 

these regulations upon the Employer shall as far as reasonably 

practicable apply to this Safety Agent. 
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c) Contractor 

 

In addition to the duties, responsibilities and liabilities specified in 

the Conditions of Contract, the Contractor shall have the 

following duties and responsibilities to ensure compliance with 

the Construction Regulations, 2003  : 

 

3.(1)(a) Notify the provincial director in writing of the 

commencement of the construction works. 

3.(3)  Ensure that a copy of the notification letter is kept 

on site for inspection on request as well as proof of 

its receipt by the Department of Labour. 

5.(1)  Demonstrate a Health and Safety Plan, based on 

the Employer’s health and safety specifications. 

5.(1)  Apply the Health and Safety Plan from the 

Commencement Date until completion of the 

Works. 

5.(2)  Ensure co-operation between all contractors to 

enable each to comply with the provisions of 

Construction Regulations. 

5.(3)(a) Provide any Tenderer or Subcontractor with copies 

of the Employer’s health and safety specifications. 

5.(3)(b) Appoint Subcontractors in writing. 

5.(3)(c) Ensure that each Subcontractor’s Health and 

Safety Management Plan is implemented and 

maintained on their portion of the Works. 

5.(3)(d) Stop any Subcontractor from executing Works, not 

in accordance with, the Contractor’s Health and 

Safety Plan or which poses a threat to the health 

and safety of persons. 

5.(3)(e) Ensure that sufficient health and safety information 

and appropriate resources are made available 

where applicable, to the Subcontractors when 

changes are brought about to the design of the 

Works. 

5.(3)(f) Ensure that his Subcontractor is registered and in 

good standing with the compensation fund or with 

a licensed compensation insurer prior to the 

commencement of the Works. 

5.(3)(g) Ensure that his Tenderers have made provision in 

their tenders for the cost of health and safety 

measure, during the construction of the Works in 

line with the requirements of the Employers Health 

and Safety Specification and consistent with the 

Contractors Health and Safety Management Plan. 
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5.(5) Discuss and negotiate the contents of his 

Subcontractor’s Health and Safety Plan, to ensure 

compliance with the Employer’s Health and 

Safety Specifications and consistent with the 

Contractors Health and Safety Management Plan. 

5.(5)  Approve his Subcontractor’s Health and Safety 

Plan for implementation and to keep records of all 

such approvals on site for auditing purposes. 

5.(6) On request, make available a copy of his and his 

Subcontractor’s Health and Safety Plan to an 

employee, inspector, contractor, the Employer or 

the Employer’s Safety Agent. 

5.(7) Open and maintain a record management 

system regarding health and safety for the 

Contractors own and Subcontractor’s Health and 

Safety Documentation on the construction site. 

5.(7) Upon request, make available his health and 

safety record management system to an 

“inspector”, Employer, the Employer’s Safety 

Agent or the Contractor 

5.(8) Deliver the health and safety record 

management system to the Employer upon 

completion of the Works. 

5.(9) Ensure that a comprehensive and updated list of 

all his Subcontractors (including their respective 

subcontracting agreements) are included in the 

health and safety record management system. 

5.(10) Satisfy himself on the competencies and resources 

of the Subcontractor he intends appointing. 

6.(1) Appoint a construction supervisor. 

6.(3) Appoint assistant construction supervisors if 

required by an inspector. 
 

5) Appoint individual construction supervisors for 

individual construction sites. 

6.(6) The Contractor shall after due consideration of the 

complexity, size and potential hazards and 

associated risks as well as controls towards the 

mitigation of risks, appoint a safety officer in 

writing.  The contractor shall submit a detailed CV 

of the envisaged Safety Officer appointment for 

final acceptance thereof by the Employer or his 

Safety/Agent. 

6.(7) Provide opportunities to the construction safety 

officer to provide inputs into the Health and Safety 

Plan. 
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6.(8) Satisfy himself with the competencies and 

resources of the construction safety officer he 

intends appointing. 

7.(1) Perform a risk assessment prior to the 

commencement of any construction work. 

7.(2) On request, make available copies of the his/her 

risk assessment. 

7.(3) Consult with the health and safety committee on 

the development, monitoring and review of the 

risk assessment. 

7.(4) Ensure that all employees are informed, instructed 

and trained regarding any hazard and the related 

work procedures before any work commences.  

The contractor shall ensure that proof of such is 

available on site for auditing purposes. 

7.(5) Ensure that all Subcontractors are informed 

regarding any hazard as stipulated in the risk 

assessment.  Further that Subcontractors conduct 

their own risk assessments as and when required. 

7.(6) Analyze ergonomic related hazards and address 

the same in the risk assessment. 

7.(7) Ensure that all employees undergo health and 

safety induction prior to permitting each 

employee access to the Works.  The Contractor 

shall ensure that proof of such is available on site 

for auditing purposes. 

7.(8) Ensure that all visitors undergo health and safety 

induction and are provided with the necessary 

personal protective equipment.  The Contractor 

shall ensure that proof of such is available on site 

for auditing purposes. 

7.(9) Ensure that every employee is in possession and 

carries at all times his proof of health and safety 

induction training. 

9.(1)(a) Prevent the uncontrolled collapse of any structure 

which may become unstable due to carrying out 

of construction work. 

9.(1)(b) Ensure that no structure is loaded in an unsafe 

manner. 

9.(3) Ensure that all construction drawings are on site an 

available on request by an inspector, contractors, 

Employer, the Employer’s Safety/Agent or 

employee. 
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In terms of Clause 4.6 of the Contract Data, it shall be deemed 

that the parties to this Contract have agreed in writing in terms 

of Section 37(2) of the Occupational Health and Safety Act, 

1993 that the Contractor accepts sole liability for due 

compliance with the relevant duties, obligations, prohibitions, 

arrangements and procedures imposed by the Occupational 

Health and Safety Act, 1993 and all its regulations, including the 

Constructions Regulations, 2003, for which he is liable as 

mandatory. 

 

d) Subcontractor 

 

To ensure compliance with the Construction Regulations, the 

Subcontractor shall  : 

 

5.(4) Demonstrate a Health and Safety Plan, based on the 

Employer’s health and safety specification. 

5.(4) Apply his Health and Safety Plan from the 

Commencement Date and until completion of Works. 

5.(12) Satisfy himself on the competencies and resources of any 

Subcontractor he intends appointing. 

5.(14) Provide the Contractor with any information which might 

affect the health and safety of any person or which might 

justify a review o the Health and Safety Plan. 

 

In addition to the above items, the Subcontractor shall, to 

ensure compliance with the Construction Regulations, comply 

with regulations 5.7, 6.(1), 6.(3), 6.(6), 6.(7), 6.(8), 7.(1), 7.(2), 7.(3), 

7.(4), 7.(6), 7.(7), 7.(8), 7.(9), 9.(1)(a), 9.(1)(b) and 9.(3), 

summarized in Section 2.4.1(c) above. 

 

e) Designer (Employer’s Designer or Contractor’s Designer) 

 

To ensure compliance with the Construction Regulations, 2003, 

the Designer (as defined in the Construction Regulations, 2003) 

shall  : 

 

9.(2) Make available to the Employer all relevant information 

affecting the pricing of the Works. 

9.(b) Inform the Contractor of any hazards relating to the 

Works. 

9.2(b) Make available all information required for the safe 

execution of the Works 

9.2(c) Ensure that information relating to geo-sciences, designs 

loads, and the methods and sequencing of construction 
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processes are made available to the Contractor in a 

report. 

9.2(d) Not include dangerous procedures or hazardous 

materials in the structure’s design which could be 

avoided. 

9.2(e) Make provision in the design of the Works for hazards 

likely to be encountered during its subsequent 

maintenance. 

9.2(f) Carry out inspections of the construction work during the 

construction period to ensure compliance with the 

designs. 

9.2(f) Keep records of the inspections carried out on the 

construction site. 

9.2(g) Stop any contractor form executing works not in 

accordance with the designs. 

9.2(h) Conduct a final inspection of the completed Works prior 

to its commissioning. 

9.2(h) Issue a completion certificate to the Contractor 

subsequent to a successful final inspection. 

9.(2)(i) Ensure that cognizance is taken of ergonomic design 

principles in order to minimize related hazards. 

 

The Employer’s Designer shall only accept responsibility to 

comply with the Construction Regulations, 2003 for that portion 

of the Permanent Works which the Employer is responsible to 

design in terms of the Contract. 

 

The Contractor’s Designer shall accept sole responsibility an 

liability to comply with the Construction Regulations, 2003 for 

that portion of the Permanent Works for which the Contractor is 

responsible to design in terms of the Contract as well as the 

design of the Temporary Works 

 

33.4.2 Principal Parties 

 

This section covers the duties, responsibilities and liabilities of the following 

secondary parties  : 

 

 Construction Health and Safety Officer 

 Contractor’s Employees 

 Fall Protection Developer 

 Health and Safety Consultant 

 Health and Safety Representative 

 Risk Assessor 
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Construction Health and Safety Officer 

 

The Construction Health and Safety Officer will act as Health and 

Safety advisor to the site management staff, ensuring the integrity of 

the Safety management System and Plan and its implementation.  The 

Construction Health and Safety Officer can therefore never take over 

the line management responsibilities for safe work practices. 

 

The Contractor is responsible for the development of the position 

outcomes descriptors for the Construction Health and Safety Officer.  

This documentation shall be available on site for auditing purposes. 

 

The Construction Health and Safety Officer shall if given an opportunity, 

provide an input into the Contractor’s Health and Safety Plan. 

 

a) Contractor’s Employees 

 

All employees will be responsible for safety on the construction site and 

the work place as prescribed in section 14 of the Occupational Health 

and Safety act, 1993 and briefly summarized as follows  : 

 

 Take reasonable care for the health and safety of himself and of 

other persons who may be affected by his acts. 

 Co-operate with his employer with regards to health and safety to 

ensure that his employer complies with requirements imposed on 

him. 

 Obey the health and safety rules and procedures laid down by his 

employer. 

 Report any unsafe or unhealthy situation to his employer or to the 

health and safety representative for his workplace. 

 Immediately report any incident in which he was involved which 

has caused an injury to himself or others, and 

 Assist in inquiries and incident investigations. 

 

No employee shall intentionally or recklessly interfere with, damage or 

misuse anything which is in the interest of health and safety. 

 

b) Fall Protection Developer 

 

The Fall Protection Developer will be responsible for the preparation 

and maintenance of a fall protection plan to be implemented by the 

Contractor, in such a manner to ensure compliance with regulation 8 

of the Construction Regulations, 2003. 
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c) Health and Safety Consultant 

 

The Health and Safety Consultant shall assist the Contractor in any 

health and safety matters on the Works for which he is appointed. 
 

d) Health and Safety Representative 

 

The Health and Safety Representative shall fulfil the duties as set out in 

section 18 of the Occupational Health and Safety Act, (Act 85 of 1993).  

A health and safety representative shall incur any civil liability by reason 

of the fact only that he failed to do anything which he may do or is 

required to do in terms of the Act. 

 

e) Risk Assessor 

 

The Risk Assessor shall facilitate the risk assessment process of the 

Contractor or Subcontractor.  The Risk Assessor shall be responsible for 

the compilation and implementation of a management plan towards 

the continuous mitigation of identified risks to as low as is reasonable 

practicable. 

 

33.4.3 Supervisors, Inspectors and Issuers 

 

This section covers the duties, responsibilities and liabilities of the following 

Supervisors, Inspectors and Issuers likely to be found on the Works: 

 

a) Batch Plant Supervisor 

 

The Batch Plant Supervisor shall be required to ensure compliance 

with regulation 18  of the Construction Regulations, 2003.  In 

addition, he shall fulfil the following duties and responsibilities: 

 

 Manage the day to day operation of a batch plant, 

 Be responsible for the maintenance of the batch plant, 

 Be able to identify developing defects and hazardous 

situations, 

 Act as Occupational Health and Safety Representative at the 

batch plant, and 

 Take responsibility for the safety of the personnel at the batch 

Plant. 

 

The Batch Plant Supervisor will have the authority to stop operation 

of the plant should any hazardous situation require it. 

 

 

b) Construction Supervisor 
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The Construction Supervisor shall be responsible for supervising the 

construction work inclusive of the implementation and 

maintenance of safe work practices. 

 

c) Construction Vehicle & Mobile Plant Inspector 

 

The Construction Vehicle & Mobile Plant Inspector will ensure the 

safety of all construction vehicles and plant in such a manner to 

ensure compliance with regulation 21 of the Construction 

Regulations, 2003. The inspector will also be responsible for the 

regular inspection of all vehicles and plant and the recording of 

his findings. The Contractor shall ensure that proof of such is 

available on site for auditing purposes. 

 

d) Demolition Work Supervisor 

 

The Demolition Work Supervisor will supervise and control all 

demolition work on the Works in such a matter to ensure 

compliance with regulation 12 of the Construction Regulations, 

2003. The supervisor will be responsible for all administration related 

to the demolition works. The Contractor shall ensure that proof of 

such is available on site for auditing purposes. 

 

e) Electrical Temporary Installation Inspector 

 

The Electrical Temporary Installation Inspector will control all 

temporary electrical installations on the Works to ensure 

compliance with regulation 22 of the Construction Regulations, 

2003, the Electrical Installations Regulations, 1992 and SANS 0142. 

The Contractor shall ensure that proof of such is available on site 

for auditing purposes. 

 

f) Excavation Work Supervisor 

 

The Excavation Work Supervisor will supervise all excavation work 

on the Works in such a matter to ensure compliance with 

regulation 11 of the Construction Regulations, 2003 and shall in 

particular ensure that every excavation is inspected: 

 

 On a daily basis before each shift, 

 After every blasting operation, 

 After an unexpected fall of ground, 

 After substantial damage to supports, and 

 After rains. 
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The Contractor shall ensure that proof of such is available on site 

for auditing purposes. 

 

g) Explosive Power Tools Issuer 

 

The Explosive Power Tools issuer will control the issuing and 

collection of explosive tools, cartridges and nails or studs to ensure 

compliance with regulation 19 of the Construction Regulations, 

2003. The Contractor shall ensure that proof of such is available on 

site for auditing purposes. 

 

h) Fire Extinguisher Inspector 

 

The Fire Extinguisher Inspector will be responsible for the operation 

and inspection of all firefighting equipment on the Works to ensure 

compliance with regulation 27 of the Construction Regulations, 

2003. The Contractor shall ensure that proof of such is available on 

site for auditing purposes. 

 

i) Formwork and Support Work Supervisor 

 

The Formwork and Support Work Supervisor will supervise all 

formwork and support work operations and will see to it that 

framework and support work erectors, operators and inspectors 

are competent to carry out their work Works to ensure compliance 

with regulation 10 of the Construction Regulation, 2003. The 

Contractor shall ensure that proof of such is available on site for 

auditing purposes. 

 

34. GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN 

 

34.1 General 

 

It will be expected from the Contractor to include his safety plan method 

statements on how to accomplish the requirements relating the Construction 

Regulations, 2003 and elated incorporated standards and regulations. 

 

Contractors should describe how their safety management systems will work and 

what control procedures they plan on using to ensure safety on the construction 

site. 

 

 

The following generic aspects should be covered in their safety plan 
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 What administrative procedures the Contractor envisages to use in the 

implementation and maintenance of the safety plan with reference to the 

construction site. 

 How continuous assessment of the safety plan will be assessed and 

implemented with respect to construction site 

 What control systems the Contractor envisages to implement on site to 

support his safety program 

 How the Contractor will ensure that he adheres to the construction 

regulations in respect of competent persons for appointments 

 What external resources the contractor envisages on using to ensure 

successful implementation and sustainability of the safety plan 

 What training to employees the Contractor envisages and how he would 

go about to execute it  

 The Contractor should indicate which competent persons he plans on 

employing 

 

During the tendering phase it will be expected from the tenderer to briefly 

explain how the abovementioned will be accomplished. 

Once a successful tenderer has been appointed, the Contractor shall supply a 

detailed Health and Safety Plan for review by the Employer, prior to site 

mobilization, to ensure compliance with the Construction Regulations, 2003.  

Mobilization shall be dependent upon the acceptance of the Contractor’s 

Health and Safety Management Plan by the Employer.  The Contractor’s Health 

and Safety Plan should include, but not be limited to, those sections indicated in 

Section 3.2 of this specification. 

 

34.2 Outline of Health and Safety Plan 

 

The Contractor’s Health and Safety Plan prepared in accordance with this 

specification shall consist of at least the following sections and sub-sections: 

 

1. Aim  and Scope of Plan, 

 

2. Risk Assessment, 

a. Alternative Forms of Risk Assessment, 

b. Methodology of Risk Assessment, 

c. Elements of Risk Assessment, 

i.  Scope of assessment, 

ii. Risks Identified, 

iii. Risk Analysis, 

iv. Risk Evaluation, 

v. Risk Treatment, 

vi. Monitoring and reviewing, 

 

3. Resources, 

a. Health and Safety Staffing Organogram, 
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b. Supervisors, Inspectors and Issuers, 

c. Employees, 

d. Subcontractors inclusive of their scope of work and their core 

resources, 

e. Training, 

f. Plant, 

g. Vehicles, 

h. Equipment 

 

4. Materials, 

a. Temporary Materials 

b. Permanent Materials 

 

5. Categories of Work, 

 

6. Implementation of Health and Safety Plan, 

a. Administrative systems, 

b. Training, 

c. Reporting, 

d. Monitoring, 

e. Inspections 

a) Auditing, 

f. Internal audits, 

g. Follow-up audits, 

 

7. Financial Aspects, 

 

8. Emergency procedures and response 

 

35. RISK ASSESSMENT 

 

35.1 General 

 

This section of the specification provides guidelines for the Contractor in 

preparation of risk assessments in order to ensure compliance with Regulation 7 

of the Construction Regulations, 2003.  This section highlights the principles related 

to the preparation of suitable and sufficient risk assessments.  Contractor Staff 

intending to prepare risk assessments should be trained and suitably experienced 

in the application envisaged. 

 

 

A suitable and sufficient risk assessment is an assessment which: 

 

 Accounts for risks that are likely to arise during the construction of the 

Works, 
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 Enables the development and implementation systems to manage the 

risks, 

 Remains valid for a reasonable period of time, 

 Provides a basis for training of employees, and 

 Improves working procedures and introduce long term controls. 

 

The requirements of the Construction Regulations will not be satisfied by a single 

risk assessment exercise that holds good for all time.  The risk assessment process 

on the Works is an ongoing process. 

 

The objectives of risk assessments are to: 

 

 Identify the risks that are mostly in need of reduction, 

 Identify the various options for achieving such reduction, 

 Identify the risks that require careful ongoing management, and 

 Identify the nature of the required ongoing attention. 

 

 

 

35.2 Forms of Risk Assessment 

 

In order to ensure compliance with the Construction Regulations, the Contractor 

will be required to carry out the following three forms of risk assessment: 

 

35.2.1 Baseline or datum risk assessments 

 

The Contractor will be required to carry out a risk assessment before the 

commencement of construction activities on the Works.  This “baseline” 

or “datum” risk assessments will for part of the Contractor’s Health and 

Safety Plan.  The risks and hazards to which persons, plant, vehicles and 

facilities may be exposed during the construction of the Works should be 

identified and evaluated.  Measures to reduce or control these risks or 

hazards should be defined during this assessment.  The effectiveness of 

the measures defined and the baseline risk assessment prepared shall be 

monitored and reviewed from time to time to ensure that it remains 

relevant and accurate. 

 

 

 

35.2.2 Issue based risk assessments 

 

The Contractor will be required to carry out separate risk assessments 

during construction of the Works when methods and procedures are 

varied, for example when: 

 

 Designs are amended, 
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 New machines are introduced, 

 Plant is periodically cleaned and maintained, 

 Plant is started-up or shut-down, 

 Systems of work change or operations alter, 

 Incidents or near-misses occur, or 

 Technological developments invalidate prior risk assessments. 

 

35.2.3 Continuous risk assessments 

 

The Occupational Health and Safety Act specifically requires that 

employers shall provide and maintain working environments that are safe 

and without risk to health.  The general awareness of hazards needs to 

be raised as work ethic to maintain a safe and risk free environment on 

an ongoing basis.  This is achieved by continuous risk assessments, the 

most important form of risk assessment that takes place as an integral 

part of day-to-day management.  Examples of continuous risk 

assessments include: 

 

 Regular audits, 

 Maintaining general hazard awareness, 

 Pre-work risk assessment 

 

35.3 Methodology for the preparation of Risk Assessments 

 

The Contractor shall in the preparation of his risk assessments, follow the following 

general principles: 

 

 Employ a team of suitably qualified individuals with appropriately varied 

and relevant experience in risk assessment, 

 The appointed risk assessor shall lead the risk assessment, 

 Provide the team with background data, scope of work, potential 

hazards and underlying causes, and 

 Where necessary employ experts for complex risk assessments and 

aspects of risk assessments that require experiential judgment, 

 Institute an ongoing system of identifying aspects of the work that require 

risk assessment, and 

 Conduct risk assessments in workshops of the team or by individual 

members of the team under guidance of the leader as appropriate to the 

situations. 

 

35.4 Elements of a Risk Assessment 

 

35.4.1 General 

 

The process of carrying out a risk assessment consists of a number of well-

defined steps.  These steps improve decisions-making by providing a 
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greater understanding of the risks and their impacts.  The main steps or 

elements of the risk assessment process are as follows: 

 

1) Consider scope and nature of risks involved, determine purpose and 

physical and legal bounds of assessment and define risk evaluating 

criteria, 

2) Systematically identify risks, 

3) Analyze risks with regard to causes, likelihood of occurrence and 

possible consequences against the background of existing controls 

and its effectiveness, 

4) Evaluate risks in terms of pre-established criteria to determine need 

and priority for attention, 

5) Treat risks through a process of risk elimination, substitution, 

controlling risk at source, risk mitigation such as training and as far as 

risk remains, provide personal protective equipment (PPE), 

6) Monitor and review progress and performance in terms of 

management system, and 

7) Communicate and consult. 

 

The following sections 4.4.2 to 4.4.7 deal with items (2) to (7) above.  These items form the 

continuing process of the risk assessment as indicated in Figure 1, below. 

 

 

 
 

 

                         Figure 1  :  Risk Management Process 
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The Contractor shall ensure that the risk assessment compiled as part of 

his Health and Safety Plan contains at least these items. 

 

35.4.2 Risk Identification 

 

The Contractor should regard this step of the risk assessment as the most 

important. Subsequent analysis and evaluation of risks and the 

development of risk control measures are wasted if the risks or hazards on 

the Works are not carefully identified. 

 

The Contractor should bear the following principles in mind when 

identifying the risks: 

 

i. Systematically address all risks or hazards on the Works, 

ii. Review all aspects of the work, but consider only those that have 

a potential to cause harm, 

iii. Rank the risks identified in order of importance and then use 

appropriately advanced techniques to deal with major risks, 

iv. Deal mainly with major risks and don’t obscure these with 

unimportant information, especially minor risks, 

v. Address what actually happens in the workplace during the work 

activity 

vi. Consider all persons that may be affected 

                       vii  Highlight those groups and individuals who may particularly be at risk, and 

viiReview the adequacy and effectiveness of existing safety controls and 

measures. 

 

35.4.3 Risk Analysis 

 

In this step, the Contractor will be required to analyze the risks identified 

by determining each risks frequency and magnitude or severity of the 

consequence of the risk or hazard. 

The frequency of occurrence of a hazard may be expressed as the 

number of times that it may occur in a year, decade, lifetime, century, or 

longer period, according to comparative human experience. The 

magnitude of the likely consequence of a hazard may be expressed in 

term of the degree of incapacitation, number of people or the costs 

involved. The frequency of occurrence of a hazard and the magnitude 

of its consequence may be compounded as the risk that it poses as 

shown in the “risk matrix” in Figure 2 below. 

 
Frequency of 

Occurrence of 

Hazard 

Severity of Consequences of Potential Hazard 

1 

Medically 

treatable 

injury 

1 

Compensable 

injuries 

10 

Compensable 

injuries 

1 

Permanently 

disabling 

injury  

1 Fatality 10 

Fatalities 
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Frequent; 1 or more 

occurrences per 

year 

Medium High Very high Severe Severe 

Severe 

 

 

Several times 

during a career; 0.1 

occurrences per 

year 

Medium-

low 
Medium High Very high Severe Severe 

Unlikely but possible 

during a career; 

0.01 occurrences 

per year 

Low Medium-low Medium High Very high Severe 

Very unlikely during 

a career; 0.001 

occurrences per 

year 

Low Low Medium-low Medium High Very high 

Barely credible; 

0.0001 occurrences 

per year 

Low Low Low Medium-low Medium High 

 

Figure 2  :  Compounded Risk Matrix 

 

The columns in the table represent the likely consequence of the hazard 

and the rows, the frequency of occurrence. The scales for both quantities 

represent consistent progressions, able they qualitative. The risks evidently 

range from low to severe. Note that the diagonals in the matrix represent 

the risks of the identified hazards, taking the effectiveness of controls into 

consideration. The table represents a typical risk matrix that need not 

necessarily be adopted by the Contractor. The Contractor may use an 

alternative risk matrix provided that it is approved as part of his Health 

and Safety Plan. 
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Risk Evaluation 

 

In this step the Contractor will be required to compare the assessed risk 

with similar risks previously experienced for the purpose of deciding how 

to treat the risk. A useful systematic approach for this purpose is as follows: 

 

 If the assessed risk exceeds similar risks that have occurred in the past 

and that are considered to be unacceptable, the assessed risk would 

require treatment depending upon its magnitude as discussed in 

Section 4.4.5, or 

 If the assessed risk exceeds similar historical risks that are acceptable, 

treatment of the assessed risk will depend on the extent by which it 

exceeds the historical risks, or 

 If the assessed risk exceeds similar historical risks that are acceptable, 

treatment of the assessed risk will depend on the extent by which it is 

less than the historical risks, or 

 If the assessed risk is less than the historical risks that are acceptable, 

the assessed risk would also be acceptable and would not require 

any treatment. 

 

35.4.4 Risk Treatment 

 

In this step, the Contractor will select and implement appropriate 

measures for dealing with risk. Typically measures comprise the following: 

 

 Eliminating by changing designs, procedures, management 

methods, etc, applicable to high frequency-high consequence risks, 

or 

 Reduction by changing designs, procedures, management methods, 

etc, applicable to high frequency-high consequence risks, or 

 Minimization by changing designs, procedures, management 

methods, etc, applicable to high frequency-high consequence risks, 

or 

 Transfer or share whole or part of the risk to another party by 

insurance, contractual arrangements or organizational structures, 

applicable to low frequency-high consequence risks, or 

 Control to ensure that risks do not increase, applicable to low 

frequency-high consequence risks, or 

 Retention together with provisions of monitoring and personal 

protective equipment, applicable to low frequency-low 

consequence residual risks after reduction, or 

 Acceptance without particular action other than provisions of 

personal protective equipment, applicable to low frequency-low 

consequence risks. The following principles enable the optimum 

treatment to be determined: 
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 Avoid risks altogether if possible by using approaches, substances or 

methods of word, 

 Combat risks at source rather than by adopting secondary measures, 

 Adapt work to the individual rather than the individual to the work, 

that is, in the design consider the people and their attributes that will 

operate the system, 

 Take advantage of technological and technical progress, 

 Risk prevention measures must be part of a coherent policy and 

approach to safety management that involves performance 

measurement, goal setting, feedback and analysis, 

 Give preference to measures that protect the whole work force, 

 Ensure that those for whom protection is provided understand what 

they need to do to make sure that the protection works, and 

 Ensure that measures to control risks are an accepted part of an 

active health and safety culture supported by all levels of the 

organization; single risk reduction initiatives invariably fail. 

 

35.4.5 Reporting and Recording 

 

The Contractor shall ensure that the risk assessment process is recorded 

in the form of a report and included in his Health and Safety Plan. The 

report should be easily accessible to the Contractor’s employees, their 

representatives, to inspectors, the Employer or his Safety Agent and the 

Engineer. The essential contents of this report should be as follows: 

 

 Objectives and expected outcomes, 

 Description of the Works under assessment, 

 Summary of context of study 

 Composition of risk assessment team, (including qualifications and 

relevant experience), 

 Approach used to systematically identify risks, 

 Identified risks (ranked in order of priority), 

 Method adopted for assessing frequencies and consequences or 

risks, 

 Consequences (ranked in order of magnitude), 

 Identification of individuals and groups who may be affected by 

major hazards and risks and who may especially be at risk, 

 Basis for defining safety standard to be achieved, 

 Contractor’s recourses devoted unacceptably high risks, 

 Actions proposed to reduce unacceptably high risks, 

 Review effectiveness of existing safety measures to control risks, and 

 Implementation program of selected treatments (including controls 

to manage unacceptable high risks) 
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35.4.6 Monitoring and Review 

 

It is necessary to monitor risks, the effectiveness of the risk treatment plan 

and the strategies and management system set up to control 

implementation. Control of the risk management program entails the 

setting of standards, monitoring actual performance, comparing the 

performance with the standards and correction any deviations from the 

standard. Risks and the effectiveness of the control measures need to be 

monitored to ensure changing circumstances do not alter risk priorities. 

Few risks remain static. 

 

Ongoing review is essential to ensure that the management plan remains 

relevant. Factors that affect the likelihood and consequences of an 

outcome may change, as may factors that affect the suitability or cost 

of the various treatment options. If an accident occurs, or if more is learnt 

about the hazards in the workplace, the risk assessment may need to be 

reviewed or modified. Hazards may not be observed that have not been 

anticipated or previously identified and which may require appropriate 

measures to be taken. After an accident has occurred, it is important to 

determine whether it was predicted, whether preventive measures were 

identified, and if so, why they did not work, whether the risk assessment is 

still suitable and sufficient if it failed to predict the accident, whether to 

the decision to accept a predicted risk as tolerable is still valid, why the 

accident occurred and what should be done to prevent similar 

accidents occurring again. It is therefore necessary to regularly repeat 

the risk management cycle, the time between reviews being dependent 

on the nature of the risks and the degree of change likely to take place 

in the work activity. Review is an integral part of the risk management 

treatment plan. 

 

35.4.7 Communication and Consultation 

 

The Contractor will be required to communicate and consult with internal 

and external stakeholders during each step of the risk assessment 

process. Stakeholders will include the Employer and his Safety Agent, the 

Engineer and the Contractor’s employees and consultants. 

 

Effective communication will ensure that responsible for implementing the risk 

management process and those with a vested interest, understand the basis on which 

decisions are made and why particular actions are taken. It will also ensure that the 

perceptions of all those involved are noted and accommodated during the process.                        
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36 RESOURCES 

 

35.5 General 

 

In this section of his Health and Safety Plan, the Contractor will be required to 

state how he intends to comply with the requirements of the Occupational 

Health And Safety  Act, 1993 and all its Regulations and related incorporated 

standards with regards to the resources and facilities intended for use on the 

temporary and permanent Works. 

 

35.6 Employees 

 

35.6.1 Inspectors, supervisors and Issuers 

 

The Contractor shall provide in his Health and Safety Plan his intended 

Staffing organogram for the Works. The organogram should include those 

inspectors, supervisors and issuers as envisaged in the Construction 

Regulations, 2003 required for the Works and any additional supervisory 

staff members as the Contractor (having taken the scope of the Works 

into account) considers necessary. 

 

Copies of the supervisory staffs’ curriculum vitae or portfolio of evidence 

and their appointment letters should be appended to the Contractor’s 

Health and Safety Plan. 

 

The Contractor’s Health and Safety Plan should in addition cover at least 

the following aspects: 

 

 The number of unskilled, semi-skilled and skilled (including Foreman, 

Charge hands, Artisans, Operators, Drivers, Clerks, Storeman and 

Team Leaders) employees he intends employing on the Works, 

 The health and safety training to be provided to the Contractor’s 

employees, 

 The programme of the health and safety training, 

 Systems for the review of the effectiveness of the training provided, 

and 

 Systems to determine further training requirements throughout the 

construction period. 

 

In preparing his Health and Safety Plan, the Contractor shall ensure 

compliance with Clause PS 22 in Section 4.2 of the Project Specifications. 
 

Pro-forma letters of appointment for the various inspectors, supervisors 

and issuers as contemplated in the Construction Regulations, 2003 are 

included in Annexure 1 to this specification for use by the Contractor. The 

Contractor shall ensure that he includes in his Health and Safety Plan the 
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appointment letters for all his inspectors, supervisors and issuers 

appointed for the Works 

. 

Subcontractors 

 

The Contractor shall with reference to the use of subcontractors on the 

Works and without limiting his obligations, cover at least the following 

matters in his Health and Safety Plan: 

 

 The steps intended to ensure that his Subcontractors prepare, 

implement and maintain Health and Safety Plans, 

 How health and safety information will be made available to his 

Subcontractors when changes are brought about to the design; 

 How he intends determining that his Subcontractors are registered 

and in good standing with the compensation fund or with a licensed 

compensation insurer prior to the commencement of the Works, 

 How he intends determining if his Subcontractors have made 

provision in their tenders for the cost of health and safety measures 

during the construction of the Works, 

 How he intends satisfying himself on the competencies and recourses 

of Subcontractors he intends appointing, and 

 How he intends ensuring that his Subcontractors perform risk 

assessments prior to commencing their respective portions of the 

Works. 

 

35.6.2 Competencies 

 

The Contractor shall establish if a person is competent to perform a 

certain duty or be appointed in a certain capacity by requesting all 

candidates to supply the required certificates of competency. Where 

certificates of competencies cannot be delivered, the Contractor shall 

request a portfolio of evidence from the respective candidates. 

 

Contractors should do enquiries at the South African Qualifications 

Authority (SAQUA) relating to the qualifications required for appointment 

of competent persons. 

 

35.6.3 Physical and Psychological Fitness 

 

Were required by the Occupational Health & Safety Act its regulations 

the contractor shall ensure that his employees are in possession of a valid 

medical certificate of fitness to work in such an environment. 

 

In terms of the Construction Regulations 2003 medical certificates of 

fitness are required for persons working at elevated positions (Regulation 

8(2)(b)), persons working on suspended platforms (Regulation 15(12)a) 
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tower crane operators (Regulation 20(g)) and construction vehicle and 

mobile plant operators (Regulation  

 

21(1)(d)(ii)). 

  

35.7 Plant, Vehicles and Equipment 

 

35.7.1 Suspended platform 

 

The Contractor shall with reference to Regulation 15: Suspended 

platforms of the Construction Regulation, 2003, and without limiting his 

obligations, cover at least the following matters in his Health and Safety 

Plan: 

 

 How he intends complying with SABS 1808 and SABS 1903, 

 What systems he intends using to ensure the safety of all suspended 

platforms, 

 What tests will be performed to establish the safety of suspended 

platforms, 

 How he intends maintaining suspended platforms being uses, and 

 How he will document the design, testing, maintenance and 

inspections of the suspended platforms. 

 

 

35.7.2 Boatswains chairs 

 

The Contractor shall with reference to Regulation 16: Boatswains chairs of 

the Construction Regulation, 2003, and without limiting his obligations, 

cover at least the following matters in his Health and Safety Plan: 

 

 Explain what systems he intends using to ensure the safety of all 

boatswains chairs, 

 Explain how he intends maintaining boatswains chairs in use, 

 What tests will be performed to establish the safety of boatswains 

chairs, and 

 How he will document the design, testing maintenance and 

inspections of the boatswains chairs. 

 

35.7.3 Material hoists 

 

The Contractor shall with reference to Regulation 17: Materials Hoist of 

the Construction Regulation, 2003, and without limiting his obligations, 

cover at least the following matters in his Health and Safety Plan: 

 

 How he intends confirming the construction stability of the material 

hoists 
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 What systems he intends using to ensure the safety of all material 

hoists, 

 What tests will be performed to establish the safety of all material 

hoists 

 How he intends maintaining the material hoists being used, and 

 How he will document the design, testing, maintenance and 

inspections of all material hoists and 

 What safety procedures and precautions are envisaged to ensure 

safe operation of the material hoists. 

 

35.7.4 Batch Plants 

 

The Contractor shall with reference to Regulation 18: Batch plants of the 

Construction Regulation, 2003, and without limiting his obligations, cover 

at least the following matters in his Health and Safety Plan: 

 

 What systems he intends using to ensure the safety of all batch plants, 

 How he intends maintaining the batch plants being used, and 

 How he will document the design, testing, maintenance and 

inspections of batch plants in use. 

 

35.7.5 Explosive powered tools 

 

The Contractor shall with reference to Regulation 19: Explosive powered 

tools of the Construction Regulation, 2003, and without limiting his 

obligations, cover at least the following matters in his Health and Safety 

Plan: 

 

 How he intends controlling the issuing of explosive powered tools, 

 How he intends implementing safety procedures prior to use of 

explosive powered tools, and 

 What safety measures will be required during the use of explosive 

powered tools. 

 

35.7.6 Cranes 

 

The section of this speciation shall be read in conjunction with the 

provisions of the Driven Machinery Regulation 1988. 

 

The Contractor shall with reference to Regulation 20: Crane of the 

Construction Regulation, 2003, and without limiting his obligations, cover 

at least the following matters in his Health and Safety Plan: 

 

 How will environmental factors be taken into account in respect to 

the use of cranes 

 What systems he intends using to ensure the safety of all cranes in use, 
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 How he intends maintaining the cranes in use, 

 What safety procedures and precautions are envisaged to ensure the 

safe operation of all cranes in use, 

 How he will document the design, testing, maintenance and 

inspections of all cranes in use, and 

 The Contractor shall proof compliance of the Driven Machinery 

Regulation, 1988, with reference to the lifting machinery and tackle 

being used. 

  

 Construction vehicles and mobile plant 

 

The Contractor shall with reference to Regulation 21: Construction 

vehicles and mobile plant of the Construction Regulation, 2003, and 

without limiting his obligations, cover at least the following matters in his 

Health and Safety Plan: 

 

 How he intends ensuring that the construction vehicle and mobile 

plant are: 

i. Of acceptable design and construction, 

ii. Maintained and in good working order, 

iii. Used according to design specifications, and 

iv. Are protected from falling into excavations, water or areas 

lower than the working surfaces. 

 How he insure workers are trained, authorized and physically fit to 

operate construction vehicles and mobile plant, 

 What traffic arrangements and safety precautions will be 

implemented to ensure safe operation of construction vehicles and 

mobile plant on the Works, and 

 How he intends safeguarding employees against construction 

vehicles and mobile plant moving on the construction site. 

36. MATERIALS 
 

36.1 Hazardous substances 

 

36.1.1 General 

The following commonly used construction materials and substances 

potentially pose health and safety hazards: 

 

 Substances in pressurized containers, 

 Certain cleaning substances, 

 Bitumen and tar products, 

 Epoxies, 

 Petroleum and petroleum products, 

 Cement, 

 Lime and other stabilizing agents, 

 Timber preservatives, 
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 Paints, 

 Asbestos products. 

 

Particular materials and substances to be used are specified in the 

Specifications and/or shown on the Drawings and others may be 

identified in the Project Specification. 

Notwithstanding any requirements regarding specific materials, the 

Contractor shall take appropriate measures to manage the risks 

associated with the use of the applicable of the above materials, those 

listed in the Project Specification and all other hazardous materials 

required to complete the Works.  He shall obtain Material Data Safety 

Sheets from the supplier of any hazardous substance and take particular 

notice of, and adhere to any precautionary instructions provided by the 

manufacturer or supplier regarding the storage, transport, handling, use 

and disposal of its materials and substances. 

 

The Material Data Safety Sheets shall be available on site. 

 

36.1.2 Method statements 

 

The Contractor shall submit with his health and safety plan, method 

statements detailing the storage, transport, handling, use and disposal of 

each hazardous substance to be used or brought on to site, including 

copies of the Material Data Safety Sheets referred to in E 3.1.1 above. 

 

The methods set out in these statements shall be implemented on site. 

 

Such  method statements shall be available on site. 

 

36.2 Storage, stacking and use 

 

36.2.1 General 

 

In addition to Sub clause 4.2 of SANS 1200 A and/or Sub clause 3.8 SPEC 

T/TA, as applicable, a competent person shall be appointed in writing 

with the duty of supervising all storage and stacking operations.  (See also 

section 26 of the Construction Regulations). 

 

Hazardous chemical substance, as defined in the Regulations for 

Hazardous Chemical Substances, used during construction shall be 

stored in secondary containers. 

 

Flammable liquids shall be stored, used, and /or applied in a manner that 

would not cause a fire or explosion hazard.  The Contractor shall ensure 

that in the vicinity of such materials: 
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no person smokes, 

there is no open flame, and 

there is nothing that could cause an open spark.  (See also section 23 of 

the Construction Regulations). 

 

The area in which materials that give off hazardous fumes are stored 

and/or used shall be effectively ventilated and every employee involved 

shall be provided with a suitable respirator, mask or breathing apparatus. 

 

Explosives 

 

Explosives shall be transported, stored and handled in accordance with 

the Explosives Regulations.  (See also Sub clause 5.1.1.3 of SANS 1200 D, if 

applicable). 

 

36.2.2 Fuels and oils 

 

The Contractor shall demarcate bulk fuel storage and refueling areas 

and provide adequate security and control. 

 

36.3 Signs 

 

The Contractor shall display warning signs, in English, Afrikaans and Xhosa and 

any other relevant language used by the workforce, indicating the presence of 

any hazardous substance and at all storage areas 

 

37. PLANT 

 

37.1 General obligations 

 

In addition to Subclasses 4.1 of SANS 1200 and 4.3 of SANS 1200 D and/or 

Subclasses 4.1 of SPEC T/AT, as applicable, all construction plant, tools and 

systems shall be in a safe working condition and shall be adequately maintained. 

 

Plant shall be operated with due regard for the safety of those in it proximity. 

 

All operators shall be physically and psychologically fit to operate their 

respective vehicles, mobile plant and cranes and to operate in their respective 

environments.  They shall be in possession of a medical certificate of fitness. 

 

37.2 Protective clothing and equipment 

 

Where appropriate, employees and visitors shall be provided free with the 

necessary and recommended protective clothing and equipment. 
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 Construction vehicles and mobile plant(see also section 21 of the Construction 

Regulations) 

 

Construction vehicles and mobile plant shall be equipped with an electrically 

operated acoustic signaling device and a reversing alarm. 

 

A competent person shall be appointed to inspect, on a daily basis, prior to use, 

construction vehicles and mobile plant and shall record the findings of such 

inspections in a register. 

 

The Contractor shall ensure that  : 

 

a) no person rides on any construction vehicle or mobile plant other than 

in a safe place provided thereon for the purpose; 

 

b) operators and drivers follow demarcated routes and contain their 

operations within demarcated operating areas. 

 

37.3 Formwork and support work 

(also see section 10 of the Construction Regulations) 

 

A competent person shall be appointed in writing to the duty of supervising all 

formwork and support work operations.  All formwork and support work structures 

shall be adequately designed, erected, supported, braced and maintained so 

as to support the loads they are to carry. 

 

Formwork and support work equipment shall be examined and checked before 

use by the aforesaid competent person. 

 

37.4 Scaffolding 

(also see section 14 of the Construction Regulations) 

 

A competent person shall be appointed in writing to supervise all scaffolding 

operations. 

 

All scaffold erectors, team leaders and inspectors shall be competent to carry 

out their respective tasks and work. 

 

37.5 Radioactive sources 

 

The use, care and storage of radioactive materials such as in nucleonic density 

testing machines shall conform to the requirements of the Hazardous Substances 

Act No. 15 of 1973 and its regulations.  Such devices, except while being actively 

used by the operator, shall be safely secured. 
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37.6 Other items of plant 

 

Plant not specifically referred to above shall be inspected, operated and 

maintained in a manner that assures the health and safety of all persons on the 

site.  In particular, the requirements of the Construction Regulations shall be 

complied with in regards to  : 

 

a) Boatswain’s chairs  :  section 16 

b) Material hoists  :  section 17 

c) Batch plants  :  section 18 

d) Explosive powered tools  :  section 19 

e) Cranes  :  section 20 

 

38. CONSTRUCTION 

 

38.1 Description of the Works 

 

The Works and, if necessary, the temporary work required to construct the Works 

are described in the Project Specification and/or shown on the Drawings. 

 

38.2 Existing conditions 

 

The conditions existing on site are described in the Project Specification and/or 

shown on the Drawings. 

 

38.3 Design information 

 

Design information provided for safety planning purposes, such as design loads 

for structures, foundation conditions etc., is provided on the Drawings or in the 

Project Specification. 

 

38.4 General obligations 

 

In addition to Sub clause 5.7 of SANS 1200 A and/or Subclasses 3.2 and 5.5.1 of 

SPEC T/AT, as applicable.  Safety Act (Act No. 85 of 1993) (OHS Act) and in 

particular with its Construction Regulations, 2003. 

 

All the work included in this Contract shall, for the purpose of complying with the 

OHS Act and the  Construction Regulations, be deemed to be “construction 

work”. 

 

In complying with the OHS Act and its Construction Regulations, the Contractor 

shall consider all aspects of the Works, necessary temporary work, such as traffic 

accommodation, and conditions existing on site, such as utility services, ground 
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and foundation conditions, surrounding land use, pedestrian and vehicular 

traffic and anticipated weather conditions, and take into account the 

construction methods and materials to be used. The Contractor shall take full 

responsibility for the prevention of unhealthy or unsafe working conditions and 

practices and for the promotion of a healthy and safe site and healthy and safe 

working practices on site. 

 

The Contractor shall be responsible for the health and safety aspects of his 

subcontractors and shall have the responsibilities and carry out the duties 

towards his subcontractors that the Employer has towards the Contractor. 

 

With a few exceptions, the Standard Specifications and the Project 

Specifications are “end result specifications” and not “method specifications”. 

As the methods of construction to be used are generally determined by the 

Contractor, detailed safety requirements applicable to all the operations to be 

carried out on Site are not provided in these documents.  The Contractor shall 

apply all relevant safety regulations and requirements to the work methods he 

chooses and materials to be used. 

 

The failure or refusal of the Contractor to comply with safety requirements or to 

take the necessary precautions for the health and safety of its employees and 

other son site as required by statutory authorities or as ordered by the Engineer, 

shall be sufficient cause for the reduction of payment of the relevant scheduled 

item and/or the suspension of payments under this Contract and/or for the 

Engineer to order a temporary halt of work within the affected areas until the 

specified or ordered requirement have been complied with to the satisfaction 

of the Engineer.  No extension of time will be granted and any costs associated 

by the Engineer shall be to the Contractor’s expense. 

 

38.5 Risk assessment 

 

Before the commencement of any construction work and where necessary 

during construction work, the Contractor shall cause a risk assessment to be 

performed by a competent person appointed in writing.  This risk assessment shall 

at least  : 

 

a) identify, analyze and evaluate the risks and hazards to which persons 

may be exposed; 

 

b) include a plan of safe working procedures; 

 

c) include a plan for monitoring and review of the implementation of such 

working hazards identified and observed during construction; and 

 

d) determine the need and frequently, if any, of instruction and training of 

employees during construction. 
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As far as reasonably practicable, ergonomic-related hazards shall be addressed 

in the risk assessment. 

 

The Contractor’s risk assessment shall be readily accessible to all persons on the 

Site at all times. 

 

 

Health and safety plan 

 

Without limiting his obligations and liabilities in terms of the Construction 

Regulations, 2003 of the OHS Act, the Contractor, in his health and safety plan to 

be submitted in terms of the Special Conditions of Contract, shall inter alia deal 

with the safety provisions he will set up in respect of the aspects specified below. 

 

After performing the risk assessment, the Contractor shall prepare the health and 

safety plan for approval by the Employer.  The health and safety plan shall 

include, but not be limited to, the following  : 

 

 The health and safety management structure including the names of all 

designated persons such as the Site Agent, the Construction (Health and) 

Safety  Officer and all other specifically appointed persons, listing their 

knowledge, training experience and qualifications in the work for which they 

are appointed. 

 

 Health and safety method statements and procedures to be adopted to 

mitigate, reduce or control the risks and hazards that have been identified in 

the risk assessment and in the Project Specification and to ensure compliance 

with the OHS Act.  Aspects to be dealt with shall include, if applicable  : 

 

 Control of the movement of construction vehicles; 

 The storage, transport, stacking use and disposal of materials (in  

particular explosives, flammable liquids and materials that give off 

hazardous fumes); 

 The use of tools, vehicles and plant; 

 Public vehicular and pedestrian traffic accommodation  

measures; 

 Security, access control and the exclusion of unauthorized  

persons; 

 Temporary support structures; 

 Dealing with working at height, including fall protection; 

 Excavation work including potential collapse and slipping of  

excavated faces; 

 Demolition work; 

 Workshop activities, manufacture and maintenance work. 
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 The formation and operation of a health and safety committee on 

site; 

 Medical fitness assessment of drivers and operators; 

 Medical facilities and arrangements on site; 

 Fire and emergency procedures; 

 Commissioning and testing procedures; 

 Induction and training of persons on and visiting the site; 

 The provision and use of temporary  services; 

 Compliance with way leaves, permissions and permits; 

 Safety equipment, devices and clothing to be employed; 

 General housekeeping, site organization and layouts to enhance safety; 

 Other specific aspects of work such as electrical installations and 

machinery, tunneling, structures and working in water environments; 

 Emergency procedures (including fire precautions); 

 Procedures for reporting incidents, including standard forms for this purpose; 

 Provision of welfare facilities; 

 The programme and format of inspections; 

 Arrangements for monitoring, control and auditing to ensure compliance 

with the health and safety plan; 

 Procedures for addressing non-compliance and remedial measures; 

 A periodic review of the health and safety plan. 

 

The Contractor shall discuss the health and safety plan with the Employer or 

his/her appointed Agent with respect to health and safety matters or the 

Engineer and amend it as necessary in order to achieve approval. 

 

The approved health and safety plan shall be implemented and maintained 

on the site for the duration of construction, and shall be readily accessible to all 

persons at all times. 

 

38.6 Site establishment and management 

 

38.6.1 Construction Safety Officer and other appointments 

 

The Contractor shall appoint a competent employee in writing as his full-

time Construction (Health and) Safety Officer to assist in the control of all 

safety related aspects on the site.  Where practicable, the Construction 

(Health and) Safety Officer shall give input into the health and safety 

plan.  Any such input shall be recorded in the health and safety file.  The 

Construction (Health and) Safety Officer shall carry out regular and 

random checks of all parts of the site where work is taking place. 

 

The contractor shall appoint such other competent persons to specific 

roles as required elsewhere in this Specification and/or the Construction 

Regulations.Safety of the general public 
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The Contractor shall be responsible for the safe and easy passage of 

public traffic past and/or over sections of roads and the site of which he 

has occupation.  The Contractor shall take the necessary care at all times 

in all his operations and use of his equipment to protect the public and 

to facilitate the flow of pedestrian and vehicular traffic 

 

 

38.6.2 Barricading etc. 

 

Openings and edges where there is a risk of person falling through or off 

shall be adequately guarded, fenced or barricaded.  (See also Sub 

clause 5.1.1.1 of SANS 1200 D, if applicable). 

 

Excavations where the safety of persons may be endangered shall be 

adequately barricaded or fenced and shall be illuminated at night. 

 

38.6.3 Signage 

 

Routes followed by site vehicles and plant and operating areas shall be 

adequately signposted and demarcated. 

 

Notices shall be conspicuously placed at all openings and edges where 

there is a risk of a person falling through or off same. 

 

Warning signs shall be placed alongside exposed excavations and in 

which persons are working. 

 

38.6.4 Access to the site 

 

The Contractor shall ensure that access to the site is controlled and that 

all visitors to the site undergo health and safety induction pertaining to 

the hazards prevalent on the site and are provided with the necessary 

protective clothing and equipment. 

 

38.6.5 Way leaves, permissions and permits 

 

The Contractor shall abide by the health and safety conditions imposed 

by any way leaves, permissions or permits. 

 

38.6.6 Reporting of infringements, improvements and incidents 

 

The Contractor shall establish a procedure for the reporting of health and 

safety infringements and suggested improvements to the Construction 

(Health and) Safety Officer who shall record all such infringements and 

suggested improvements. 
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All incidents shall be reported strictly in accordance with the 

requirements of section 24 of the OHS Act and the General Conditions of 

Contract. 

 

38.6.7 Works committee 

 

The Contractor shall establish a health and safety works committee on 

site.  The committee shall comprise  : 

 

a) Construction (Health and) Safety Officer; 

b) Representatives of the contractor’s supervisory staff; 

c) Representatives of the various categories of the Contractor’s 

workforce elected by the workforce. 

 

A member of the Engineer’s staff, nominated by the Engineer shall be 

notified of meetings and shall be free to attend. 

 

The Contractor shall ensure that no loss of pay or benefits apply to any 

employee elected to the committee. 

 

The functions of the health and safety works committee shall be to, 

inter alia: 

 

a) review, consider and report on any health and safety aspect onsite, 

including health and safety procedures and method statements 

with the purpose of monitoring their effectiveness or shortcomings 

and to recommend changes where considered necessary; 

 

b) carry out regular inspections, review results and make 

recommendations where necessary; 

 

c) investigate unsafe practices. 

 

The committee shall meet at regular intervals not exceeding one month.  

Minutes of the meetings shall be kept by the Contractor and copied to 

the Engineer within 10 days of each meeting. 

 

38.6.8 Outbreak of illness 

 

In the event of any outbreak of illness of a highly contagious or epidemic 

nature, the Contractor shall comply with and carry out such regulations, 

orders and requirements as may be made by the relevant authorities. 

 

38.6.9 First aid 
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The Contractor shall ensure that the necessary first aid facilities and 

emergency evacuation equipment is available on Site whenever persons 

are working on site. 

 

                      Each foreman or work crew member shall be trained in first aid and shall 

possess a valid certificate to the effect issued by the Red Cross Society of 

SA, St Johns Ambulance or equivalent, within 3 months of their 

appointment. 
 

38.6.10 Lighting and power circuits 

 

All lighting and power circuits shall be fitted with earth leakage systems.  

Such systems shall be tested monthly and any circuit where the earth 

leakage system is malfunctioning shall be re paired immediately or 

removed and replaced with a satisfactory unit. 

 

38.6.11 Lighting protection equipment 

 

In areas where lightning is considered a hazard, the Contractor shall take 

precautions by the use of lightning protection equipment and earthing 

mats, all of which shall be properly designed and installed.  Metalwork 

and conductors shall be properly earthed. 

No charging or blasting shall take place if lightning is forecast as being 

imminent.  All charged areas shall be evacuated. 

 

38.7 Training 

 

All employees shall be trained in the tasks they are to perform and in use of the 

tools they are required to use. 

 

All operators shall be trained in the use and operation of the plant they are 

required to operate. 

 

Before any work commences and thereafter at such times as may be 

determined in the risk assessment, the Contractor shall ensure that all his 

employees on site are informed, instructed and trained by a competent person 

regarding the risks an hazards identified in the risk assessment and their related 

and other work procedures. 

 

Every employee shall carry proof of his or her health and safety induction training. 

 

Employees required to erect, move or dismantle formwork and support works hall 

have been adequately trained. 
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38.8 Notification of construction work 

 

Before carrying out any work the Contractor shall issue any applicable 

notification in terms of section 3(1) of the Construction Regulations, i.e.  : 

 

 Working at a height of greater than 3m, 

 

 Use of explosives, 

 

 Excavating deeper than 1m, 

 

 For contracts longer than 30 days or involving more than 300 person days. 

 

38.9 Health and safety documentation 

 

The Contractor shall provide and maintain on site a health and safety file.  The 

health and safety shall be made available upon request.  The health and safety 

file shall contain a copy of  : 

 

 The completed notification form, if applicable, in terms of 5.9 above, 

 The risk assessment in terms of 5.5 above, 

 The approved health and safety plan prepared in terms of 5.6 above 

(including that of any subcontractors), 

 A record of all drawings, designs and materials used etc. 

 

On completion of construction the file shall be handed over to the Employer. 

 

Where applicable, the Contractor shall maintain on site  : 

 

 A record of any input to the health and safety plan by the Construction 

(Health and ) Safety Officer, 

 A comprehensive and updated list of all subcontractors on site including a 

copy of their agreements and the type of work being done, 

 A register of the issuing and receipt of unspent and spent cartridges, 

 A register of inspection of construction vehicles and mobile plant, 

 A register of excavation and shoring inspections, 

 Records, of fitness for and training of employees working at elevated 

positions, 

 A register of formwork and support work inspections, 

 Findings of daily inspections of construction vehicles and mobile plant, 

 A register of inspections of all temporary electrical installations and 

machinery, 

 Minutes of health and safety committee meetings. 

 

38.10 Specific aspects of construction 
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Where applicable, the aspects in the following clauses shall be specifically 

addressed. 

 

38.10.1 Fall protection 

(see also section 8 of the Construction Regulations) 

 

For work where there is a fall risk, the Contractor shall  : 

 

a) Designate a competent person responsible for the preparation 

of a fall protection plan as part of the health and safety plan, 

b) Employ on work at elevated positions only those who have been 

evaluated and shown to be physically and psychologically fit for 

such work, 

c) Erect suitable fall prevention and, if necessary, fall arrest 

equipment. 
 

38.10.2 Structures 

(see also section 9 of the Construction Regulations) 

 

The Contractor shall take all reasonably practical steps to prevent the 

uncontrolled collapse of any new and existing structure, or part thereof, 

that may be temporarily weak or unstable due to construction work 

being carried out. 

 

No structure shall be loaded in a manner that would render it unsafe. 

 

38.10.3 Excavation work 

(see also section 11 of the Construction Regulations) 

 

Without limiting his responsibility for the safety of his workers in any 

excavation, the Contractor shall ensure the safety of his workers in 

trenches and excavations deeper than 1m in terms of the provisions of 

the OHS Act.  The Contractor may choose to batter excavations to a safe 

slope if sufficient space is available, or adequately shore the excavations. 

 

A competent person shall be appointed in writing to supervise the 

carrying out of all excavation work. 

 

Before excavation work begins, the Contractor shall evaluate as far as is 

reasonably practicable, the stability of the ground. 

 

The Contractor shall not permit or require any person to work in an 

excavation that has not been adequately shored or braced of the sides 

of which are not sloped to at least the maximum angle of response. 
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Should the Contractor consider that an excavation is in stable material 

and consequently no shoring is required for that excavation, he shall 

provide the Engineer, in terms of Sub-regulation 11(3)(b)(ii)(a) a written 

statement to that effect signed by the competent person appointed in 

terms of Sub-regulation 11(1). 

 

Where the stability of an adjoining building, structure or road is likely to be 

affected by an excavation, the Contractor shall ensure that steps are 

taken to ensure the safety of the building, structure or road. 

 

Every excavation, including all shoring and bracing, shall be inspected 

by the above competent person  : 

 

a) Daily, prior to each shift, 

b) After every blasting operation, 

c) After an unexpected fall of ground, 

d) After substantial damage to supports, and 

e) After rain. 

 

The results of such inspections shall be recorded in a register. 

 

A person who is competent in the use of explosives for excavation work, 

shall be appointed to develop a method statement in accordance with 

the applicable explosives legislation. 

 

38.10.4 Demolition work 

(see also section 12 of the Construction Regulations) 

 

 A competent person shall be appointed in writing to supervise and 

control all demolition work. 

 

 Prior to any demolition work being carried out a detailed structural 

engineering survey of the structure to be demolished shall be carried out 

and the method of demolition shall be ascertained there from. 

 

38.10.5 Tunneling 

(see section 13 of the Construction Regulations) 

 

38.10.6 Suspended platforms 

(see section 15 of the Construction Regulations) 

 

38.10.7 Electrical installations and machinery 

(see section 22 of the Construction Regulations) 

 

A competent person shall be appointed to and shall inspect and control 

all temporary electrical installations and machinery. 
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38.10.8 Water environments 

(see section 24 of the Construction Regulations) 

 

Where construction work is carried out close to or over water, provision 

shall be made for preventing employees from falling into the water and 

for rescuing employees in danger of drowning.  Employees shall be 

provided with and shall wear lifejackets. 

 

38.10.9 Housekeeping 

(see section 25 of the Construction Regulations) 

 

 

 

1.1.1 Fire precautions 

(see section 27 of the Construction Regulations) 

 

Suitable and sufficient fire-extinguishing equipment shall be placed at 

strategic locations. 

 

A competent person shall be appointed to and shall inspect at regular 

intervals, the fire extinguishing equipment. 

 

A sufficient number of employees shall be trained in the use of the fire 

extinguishing equipment. 

 

Where appropriate signs shall indicate fire escape routes. 

 

1.1.2 Welfare provisions 

(see section 28 of the Construction Regulations) 

 

1.1.3 Small diameter shafts and test pits 

 

Work in small diameter shafts and test pits shall comply with the Code of 

Practice  :  The Safety of Persons Working in Small Diameter Shafts and 

Test Pits for Civil Engineering Purposes, available from the South African 

Institution of Civil Engineers of the South African Association of 

Engineering Geologists. 

 

1.2 Audits by the Employer 

 

The Contractor shall permit the Employer to regularly audit, at any agreed 

interval, the implementation and maintenance of the approved health and 

safety plan and shall co-operate and provide all the required documentation, 

as may be required, in this regard.   
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As a result of such audits Employer may order improvements to be made to the 

health and safety plan. 

 

1.3 Variations 

 

Should any variations be ordered or design amendments issued the Engineer will 

inform the Contractor of all the associated potential hazards to ensure that the 

health and safety aspects of the work ordered are taken into account. 

 

 

2. TESTING 

 

2.1 Fall protection 

 

Fall protection equipment shall be tested for adequacy after erection.  

 

2.2 Boatswain’s chair 

 

Each boatswain’s chair shall be performance tested immediately after it has 

been erected. 
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ANNEXURE 1 

 

HEALTH AND SAFETY SPECIFICATION 

 

APPOINTMENT LETTERS 

 

CODITIONS OF CONTRACT 
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I, (Contractor’s name) hereby appoint (assistant construction supervisor’s name as the assistant 

supervisor responsible for (site address) to carry out the construction work of (description of 

construction work and area of responsibility). 

 

In terms of this appointment you are requested to ensure that all construction work performed under 

your supervision is carried out as follows  : 

 

1. By persons suitably trained and competent to do such work; 

2. That all persons are aware and understand the hazards attached to the work being carried out; 

3. That the required risk assessments are carried out; 

4. That precautionary measures are identified and implemented; 

5. That discipline is enforced at the construction site at all times; 

6. That all identified statutory requirements are met; and 

7. That any other interest in terms of health and safety with respect to the responsible area is met. 

8. You will accept  the duties of the Construction Supervisor in his absence. 

 

You are required to report any deviations of the abovementioned instruction to(construction 

supervisor’s name) and in his absence to the contractor’s representative. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

You shall submit a written weekly report any non-compliance with the construction Regulations, 2003. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (assistant construction supervisor)  understand the implications of the appointment as detailed 

above and confirm my acceptance. 

 

 

 

__________________________________  _____________________________ _______________ 

Assistant construction supervisor’s  Signature    Date 
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          Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Safety Officer’s Name) 

 

APPOINTMENT OF THE CONSTRUCTION HEALTH AND SAFETY OFFICER IN TERMS OF 

CONSTRUCTION REGULATION 6(6) 

 

I, (contractor’s name) hereby appoint (safety officer’s name) as the Construction Health 

and Safety Officer responsible for (site address) to manage all the health and safety issues 

as required in terms of the Act by establishing a health and safety program with elected 

health and safety Representatives. 

 

You shall ensure that all the requirements in terms of the Act and in particular in terms of the 

Construction Regulations, 2003 are met.  You shall also ensure that all appointed sub-

contractors comply with the requirements in the Construction Regulations, 2003. 

 

You shall further ensure that all records, registers and required lists are maintained and shall 

stop construction work upon identifying any non-compliance by any contractor, this 

includes stopping any work should the competency of the person carrying out such work 

be questionable. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (construction health and safety officer’s name)  understand the implications of the 

appointment as detailed above and confirm my acceptance. 

 

 

 

 

____________________________________ _____________________________ _______________ 

Construction Health & Safety Officer’s Signature    Date 

full name       
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          Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Construction Vehicle and Mobile Plant Inspector) 

 

APPOINTMENT OF THE CONSTRUCTION VEHICLE AND MOBILE PLANT INSPECTOR IN TERMS OF 

CONSTRUCTION REGULATION 21(1)(j) 

 

I, (contractor’s name) hereby appoint (construction vehicles and mobile plant inspector’s 

name) as the construction vehicles and mobile plant inspector responsible for (site address) 

to inspect on a daily basis all construction vehicles and mobile plant, as per the provided 

checklist. 

 

You shall ensure that when becoming aware of any health and safety hazards in respect 

to construction vehicles and mobile plant that these hazards are reported in writing to the 

Construction Health and Safety Officer and Construction supervisor and the necessary 

precautionary measures are taken an enforce. 

 

You shall further ensure that the requirements of the Construction Regulations, 2003 are at 

all time s met. 

 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (construction vehicles and mobile plant inspector’s full name)  understand the 

implications of the appointment as detailed above and confirm my acceptance. 

 

 

 

 

_______________________ _____________________________ _______________ 

Construction vehicles and mobile plant Signature    Date 

Inspector’s full name 
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          Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Sub-Contractor’s Name) 

 

APPOINTMENT OF SUB-CONTRACTOR IN TERMS OF THE CONSTRUCTION REGULATION 5(3)(b) 
 

I, (contractor’s name) hereby appoint (sub-contractor’s name) as the sub-contractor 

responsible for (site address) to carry out the construction work (description of construction 

work). 
 

You shall ensure that you meet all the requirements in terms of the Act and in particular in 

terms of the section 37(2) agreement and the Construction Regulations, 2003.  You shall also 

ensure that all contractors appointed by yourself and reporting to you comply with the 

requirements as stipulated in the Construction Regulations 2003. 
 

You shall also ensure that all the information and specifications to ensure that the 

construction work is carried out in a safe manner are carried over to all contractors 

appointed and reporting to you. 
 

You shall further ensure that all records, registers and required lists are maintained and that 

all persons appointed to carry out tasks as stipulated by these regulations are competent 

and have the necessary resources to complete their tasks effectively in such a manner that 

health and safety is not in any manner compromised. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

You shall submit a written weekly report on all shortfalls that have not been met in terms of 

these regulations. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (sub-contractor’s name)  understand the implications of the appointment as detailed 

above and confirm my acceptance. 

 

 

 

 

____________________________________ _____________________________ _______________ 

Sub-Contractor’s Representative  Signature    Date 

Full name 
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          Company Name 

Company Address 

Company Address 

Code 
Attention  :  (Construction Supervisor’s Name) 

 

APPOINTMENT OF THE CONSTRUCTION SUPERVISOR IN TERMS OF CONSTRUCTION REGULATION 6(1) 

 

I (contractor’s name) hereby appoint (construction supervisor’s name) as the Supervisor responsible 

for (site address) to carry out the construction work of (description of construction work and are of 

responsibility). 

 

In terms of this appointment you are required to ensure that all construction work performed under 

your supervision is carried out as follows  : 

 

1. By persons suitably trained and competent to do such work. 

2. That all statutory appointments have been completed. 

3. That, where required, health and safety committees are established an that meetings are 

accordingly held. 

4. That all persons are aware and understand the hazards attached to the work being carried out. 

5. That the required risk assessments are carried out. 

6. That precautionary measures are identified and implemented. 

7. That discipline is enforced at the construction site at all times. 

8. That all identified statutory requirements are met; and 

9. That any other interests in terms of health and safety with respect to the responsible area is met. 

10. You will in writing delegate your duties to the Assistant Construction Supervisor while absent from 

site. 

 

You are required to report any deviations of the abovementioned instructions to (contractor’s 

name).  This appointment is valid from (date) to the completion of the stipulated construction work.  

You shall submit a written weekly report on all shortfalls that have not been met in terms of these 

regulations. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (construction supervisor)  understand the implications of the appointment as detailed above and 

confirm my acceptance. 

 

 

 

 

____________________________________ _____________________________ _______________ 

Sub-Contractor’s Representative  Signature    Date 

full name      
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Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Excavation Work Supervisor’s name) 

 

APPOINTMENT OF THE EXCAVATION WORK SUPERVISOR IN TERMS OF CONSTRUCTION 

REGULATION 11(1) 

 

I, (contractor’s name) hereby appoint (excavation work supervisor’s name) as the 

excavation work supervisor responsible for (site address) to supervise and carry out all the 

necessary inspections in terms of all excavation work as per the provided checklist. 

 

You shall ensure that when becoming aware of any health and safety hazards in respect 

to excavation work that these hazards are reported in writing to the Construction Health 

and Safety Officer and Construction supervisor and the necessary precautionary 

measures are taken and enforced. 

 

You shall further ensure that the requirements of the Construction Regulations are at all time 

met. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (excavation work supervisor’s full name)  understand the implications of the appointment 

as detailed above and confirm my acceptance. 

 

 

 

 

 

____________________________________ _____________________________ _______________ 

Excavation Work Supervisor full name Signature    Date 
+ 
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Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Form work and Support work supervisor’s name) 

 

APPOINTMENT OF THE FORMWORK AND SUPPORT WORK SUPERVISOR IN TERMS OF 

CONSTRUCTION REGULATION 10(a) 

 

I, (contractor name) hereby appoint (form work and support work supervisor’s name) as the 

formwork and support work supervisor responsible for (site address) to supervise and carry 

the necessary inspections in terms of all formwork and support work as per the provided 

checklist. 

 

You shall ensure that when becoming aware of any health and safety hazards in respect 

to formwork and support work that the necessary precautionary measures are taken and 

enforced.  Hazards are reported in writing to the Construction, Health and Safety Officer 

and the Construction Supervisor. 

 

You shall further ensure that the requirements of the Construction Regulations are at all times 

met. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (formwork and support work supervisor’s full name)  understand the implications of the 

appointment as detailed above and confirm my acceptance. 

 

 

____________________________________ _____________________________ _______________ 

Formwork and Support Work  Signature    Date 

Supervisor’s full name 
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Company Name 

Company Address 

Company Address 

Code 

Attention  :  (Ladder Inspector’s name) 

 

APPOINTMENT OF THE LADDER INSPECTOR IN TERMS OF CONSTRUCTION REGULATION 13(A) 

 

I, (contractor’s name) hereby appoint (ladder inspector’s name) as the ladder inspector 

responsible for (site address) to manage ladders on site.  You should inspect the ladders as 

per the checklist at least once a week. 

 

You shall ensure that when becoming aware of any health and safety hazards to ladders 

that these hazards are reported in writing to the Construction Health and Safety Officer and 

Construction supervisor and the necessary precautionary measures are taken and 

enforced. 

 

You shall further ensure that the requirements of the Construction Regulations are at all times 

met. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (ladder inspector’s full name)  understand the implications of the appointment as detailed 

above and confirm my acceptance. 

 

 

 

 

__________________________________ _____________________________ _______________ 

Ladder inspector’s full name  Signature    Date 
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          Company Name 

Company Address 

Company Address 

Attention  :  (Risk Assessor’s name) 

 

APPOINTMENT OF THE CONSTRUCTION SITE RISK ASSESSOR IN TERMS OF CONSTRUCTION 

REGULATION 7(1) 

 

I, (contractor’s name) hereby appoint (risk assessor’s name) as the construction site risk 

assessor responsible for (site address) to carry out risk assessments prior to the 

commencement of construction work and any other risk assessment that may be required 

for the duration of the construction work. 

 

You shall ensure that all risks are identified and analyzed and that safe working procedures 

are drafted and implemented to reduce, mitigate or controls the hazards that were 

identified. 

 

You will at least use the risk evaluation program with the provided checklists. 

 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (construction site risk assessor’s full name)  understand the implications of the appointment 

as detailed above and confirm my acceptance. 

 

 

 

 

___________________________ _____________________________ _______________ 

Construction site Risk Assessor’s  Signature    Date 

Full name 
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Company Name 

Company Address 

Company Address 

Attention  :  (Scaffolding Supervisor’s name) 

 

APPOINTMENT OF THE SCAFFOLDING SUPERVISOR IN TERMS OF CONSTRUCTION REGULATION 

14(2) 

 

I, (contractor’s name) hereby appoint (scaffolding supervisor’s name) as the scaffolding 

supervisor responsible for (site address) to supervise and carry out all the necessary 

inspections in terms of all scaffolding work.  (Whether newly erected, altered or moved as 

per the provided checklist). 

 

You shall ensure that when becoming aware of any health and safety hazards in respect 

to scaffolding work that these hazards are reported in writing to the Construction Health 

and Safety Officer and Construction supervisor and the necessary precautionary measures 

are taken and enforced. 

 

You shall further ensure that the requirements of the Construction Regulations are at all times 

met. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (scaffolding supervisor’s full name)  understand the implications of the appointment as 

detailed above and confirm my acceptance. 

 

 

 

____________________________________ _____________________________ _______________ 

Scaffolding Supervisor’s  full name Signature    Date 
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Company Name 

Company Address 

Company Address 

 

Attention  :  (Stacking and Storage Supervisor’s name) 

 

APPOINTMENT OF THE STACKING AND STORAGE SUPERVISOR IN TERMS OF CONSTRUCTION 

REGULATION 26(a) 

 

I, (contractor’s name) hereby appoint (stacking and storage supervisor’s name) as the 

stacking and storage supervisor responsible for (site address) to manage all stacking and 

storage on site. 

 

You shall inspect all new stacking and thereafter as often as needed according to the 

checklist. 

 

You shall ensure that when becoming aware of any health and safety hazards in respect 

to stacking and storage that these hazards are reported in writing to the Construction 

Health and Safety Officer and Construction supervisor and the necessary precautionary 

measures are taken and enforced. 

 

You shall further ensure that the requirements of the Construction Regulations are at all times 

met.  On identifying any shortfalls of hazards convey such information in writing to the 

construction supervisor. 

 

This appointment is valid from (date) to the completion of the stipulated construction work. 

 

_____________________________________ _____________________________ _______________ 

Contractor’s Representative full name             Signature    Date 

 

Kindly confirm your acceptance of this appointment by completing the following  : 

 

I, (stacking and storage supervisor’s full name)  understand the implications of the 

appointment as detailed above and confirm my acceptance. 

 

 

__________________________________ _____________________________ _______________ 

Stacking and Storage Supervisor’s         Signature    Date 
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                                                                                                          Company Name 

Company Address 

Company Address 
 

Attention  : The Provincial Director 

  The Department of Labour 

  (Postal Address*) 
 

NOTIFICATION OF CONSTRUCTION WORK ON CONTRACT (NUMBER) 

{CONTRACT DESCRIPTION} 
 

In terms of regulation 3.(1) of the Construction Regulations, 2003 promulgated on 

18 May2003 in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), we 

hereby notify you of our intention to commence construction works on the 

abovementioned contract, which  : 
 

 Includes the demolition of a structure exceeding a height of 3 meters. 

 Includes the use of explosives to perform the construction work. 

 Includes the dismantling of fixed plant at a height greater than 3 meters. 

 Will exceed 30 days or will involve more than 300 person days of construction. 

 Includes excavation work deeper than 1 meter, or 

 Includes working at a height greater than 3 meters above ground or a landing. 

 

1. Parties involved on the Contract 

 

1.1 The Principal Contractor is  : (Contractor’s Name) 

       (Contractor’s postal address) 

       (Contractor’s postal address) 

       Attention  :  (Contractor’s contact  

person and telephone number) 

 

1.2 The Client (Employer)  is  : (Employer’s Name) 

       (Employer’s address) 

       Attention  :  (Employer’s contact  

person and telephone number) 

 

1.3 The Client’s Safety Agent  is : (Safety Agent’s Name) 

       (Safety Agent’s address) 

       Attention  :  (Safety Agent’s contact  

person and telephone number) 

1.4 The Contractor’s Construction 

Supervisor is    : (Contractor’s Construction  

Supervisor’s Name and telephone 
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2. Parties involved on the Contract 
 

 

The physical address of the works is   : (Physical address of works) 

         (Physical address of works) 

 

 2.2 The nature of the construction works is : (Provide a description of the  

works 

 

2.3 The expected commencement date of 

the works is     : (Insert expected  

commencement date) 

 

2.4 The expected completion date of the 

Works is     : (Insert expected completion  

date) 

 

2.5 The estimated maximum number of persons on the construction site  : 

 

2.6 A total of __________ contractors will be accountable to the Principal 

Contractor on the construction site during the execution of the Works.  The 

names of the contractors already chosen are as follows  : 

(Provide a list of the Contractor’s subcontractors already appointed) 

 

3. Other details 

 

3.1 The Principal Contractor’s compensation registration number is  : 

 

__________________________________________________________________________ 

 

3.2 In terms of regulation 3.(3) a copy of this notification will be kept on site for  

inspection. 

 

We trust the above is in order. 

 

Yours faithfully 

 

 

___________________________________  ___________________________________ 

SIGNATURE      DATE 

 

*Postal Address of Provincial Director as indicated in regulation 1 of the General 

Administrative Regulations, 1996. 
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PART C4 

 

“ANNEXURE C” 

 

LOCALITY PLAN 

ONDITIONS OF 

CONTRACT 
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PART C4 

 

“ANNEXURE D” 

 

DRAWING ISSUED 

TO TENDERER 

 

ONDITIONS OF 

CONTRACT 
 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 316 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
 

 

 

“ANNEXURE D” 

 

DRAWING ISSUED TO TENDERER 
 

DRAWING NO.   DESCRIPTION 
 

 
            

TO BE AVAILABLE AT A LATER STAGE 
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PART C4 

 

“ANNEXURE E” 

 

SITE INSPECTION 
CERTIFICATE 
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    “ANNEXURE E”  

 

SITE INSPECTION CERTIFICATE 
 

 
This is to certify that I/we _____________________________________________________________ of  
 

______________________________________________________ on _____________________________ 

Have examined the site of the Works and its surroundings for which I/we are submitting this 

Tender and have, so far as is practicable, familiarized myself/ourselves with all information, 

risks, contingencies and other circumstances which may influence or affect my/our Tender. 

 

 

 

DATE       : ________________________________ 

 

SIGNATURE OF TENDERER    : ________________________________ 

 

SIGNATURE OF CONSULTING ENGINEER : ________________________________ 
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MBD 4 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position 
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 
3.1 Full Name:   ………………………………………………………………………… 
 
3.2 Identity Number:     ………………………………………………………………… 
 
3.3 Company Registration Number:   ………………………………………………… 
 
3.4 Tax Reference Number:    ………………………………………………………… 
 
3.5 VAT Registration Number:   ……………………………………………………… 
 
 

3.6 Are you presently in the service of the state                                                       YES / NO   
                                                       

 3.6.1 If so, furnish particulars. 
 
             ……………………………………………………………… 
 
             ……………………………………………………………… 
 
3.7 Have you been in the service of the state for the past                                         YES / NO 
          twelve months?  

                                                 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.7.1 If so, furnish particulars. 
 
……………………………………………………………… 
 
……………………………………………………………… 
 
3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may 

be involved with the evaluation and or adjudication of this bid? 
YES / NO 
3.8.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
                    

3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the service 
of the state who may be involved with the evaluation and or adjudication of this bid? 
 YES / NO 

 
3.9.1 If so, furnish particulars 
 
……………………………………………………………. 
 
……………………………………………………………. 
 
3.10 Are any of the company’s directors, managers, principal                                        YES / NO 
  shareholders or stakeholders in service of the state?                       
 
3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
3.11 Are any spouse, child or parent of the company’s directors,                                   YES / NO 
managers, principal shareholders or stakeholders in service 
of the state? 
 
3.11.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
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CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   
 
 
 
 
………………………………............                                         …………………………………………….. 
 Signature                                                              Date 
 
 
 
…………………………………………                                    ……………………………………………………             

      
  

 Position                                                            Name of Bidder 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 

the abuse of the supply chain management system.  

 

3.  The bid of any bidder may be rejected if that bidder, or any of its directors have  

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4       .In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed 

in writing of this restriction by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi alteram partem 

rule was applied). 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National 

Treasury’s website (www.treasury.gov.za) by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality / municipal entity, or to 

any other municipality / municipal entity, that is in arrears for more 

than three months? 
 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.treasury.gov.za/
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CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THISDECLARATION FORM TRUE 

AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 ……………………………………….               ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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MBD 9 

 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 
policy must provide measures for the combating of abuse of the supply chain 
management system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or 
has committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(MBD 9) must be completed and submitted with the bid 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 

is, therefore, an agreement between competitors not to compet 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized 

by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However communication between partners in a joint venture or consortium³ will not 

be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 
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³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 

and knowledge in an activity for the execution of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 

 …………………………………………………  ………………………………… 

Signature        Date 

 

………………………………………………….  ………………………………… 

Position         Name of Bidder 

Js9141w 4 
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The following documents forms part of the Contract: 

 

(i) Preferential Procurement Regulations 2022 (Can be downloaded on National 

Treasury Website) 

(ii) GA-SEGONYANA LOCAL MUNICIPALITY Supply Chain Management Policy (Can 

be downloaded from the Municipality website) 

(iii) EPWP Guideline 

(iv) The General Condition of Contract (GCC) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C5    RELEVANT DOCUMENTATION 
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1. Introduction 

 
1.1  This document contains the standard terms and conditions for workers employed in elementary 

occupations on an Extended Public Works Programme (SPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of an SPWP. 

 
1.2  In this document – 
 
 (a)  "department" means any department of the State, implementing agent or contractor; 
 (b)  "employer" means any department, implementing agency or contractor that hires 
  workers to work in elementary occupations on a SPWP; 
 (c)  "worker" means any person working in an elementary occupation on a SPWP; 

(d)  "elementary occupation" means any occupation involving unskilled or semi-skilled work; 
 (e)  "management" means any person employed by a department or implementing 
  agency to administer or execute an SPWP; 
 (f)  "task" means a fixed quantity of work; 

(g)  "task-based work" means work in which a worker is paid a fixed rate for performing a task; 
(h)  "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

 (i)  "time-rated worker" means a worker paid on the basis of the length of time worked. 
 
2.  Terms of Work 
 
 2.1  Workers on a SPWP are employed on a temporary basis. 
 2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

2.3  Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 
Unemployment Insurance Act 30 of 1966. 

 
3.  Normal Hours of Work 
 
 3.1  An employer may not set tasks or hours of work that require a worker to work– 
  (a)  more than forty hours in any week 
  (b)  on more than five days in any week; and 
  (c)  for more than eight hours on any day. 
  
 3.2  An employer and worker may agree that a worker will work four days per week. 
  The worker may then work up to ten hours per day. 
 
 3.3  A task-rated worker may not work more than a total of 55 hours in any week to    
 complete the tasks allocated (based on a 40-hour week) to that worker. 
 
4.  Meal Breaks 
 

4.1  A worker may not work for more than five hours without taking a meal break of at least thirty minutes 
duration. 

 
 4.2  An employer and worker may agree on longer meal breaks. 
 

4.3  A worker may not work during a meal break. However, an employer may require a worker to perform 
duties during a meal break if those duties cannot be left unattended and cannot be performed by another 
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worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties 
during the meal break. 

 
4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on 

the basis of time worked must be paid if the worker is required to work or to be available for work during 
the meal break. 

7 
5.  Special Conditions for Security Guards 
 
 5.1  A security guard may work up to 55 hours per week and up to eleven hours per  day. 
  

5.2  A security guard who works more than ten hours per day must have a meal break of at least one hour 
or two breaks of at least 30 minutes each. 

 
 

6.  Daily Rest Period 
  
 Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured 

from the time the worker ends work on one day until the time the worker starts work on the next day. 
 
7.  Weekly Rest Period 
  
 Every worker must have two days off every week. A worker may only work on their day off to perform work which 

must be done without delay and cannot be performed by workers during their ordinary hours of work ("emergency 
work"). 

 
8.  Work on Sundays and Public Holidays 
 
 8.1  A worker may only work on a Sunday or public holiday to perform emergency or security work. 
 
 8.2  Work on Sundays is paid at the ordinary rate of pay. 
 
 8.3  A task-rated worker who works on a public holiday must be paid – 
 
  (a)  the worker’s daily task rate, if the worker works for less than four hours; 
  (b)  double the worker’s daily task rate, if the worker works for more than four hours. 
 
 8.4  A time-rated worker who works on a public holiday must be paid – 
  

(a)  the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 
  

(b)  double the worker’s daily rate of pay, if the worker works for more than four hours on the public 
holiday. 

 
 
 
 
 
 



 

 

 

 

           

Client  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 
Page 333 

GA-SEGONYANA LOCAL MUNICIPALITY 
 
PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL WATER SUPPLY FOR A PERIOD OF 36 
MONTHS 
BID No: 01/2025-26 

 
      

 
 
9.  Sick Leave 
 

9.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of this 
clause. 

 
9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 

leave for every full month that the worker has worked in terms of a contract. 
 
 9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
 9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 
 9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
  
 9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
 
 9.7  An employer must pay a worker sick pay on the worker’s usual payday. 
 
 9.8  Before paying sick-pay, an employer may require a worker to produce a certificate   
 stating that the worker was unable to work on account of sickness or injury if the worker is – 
 
  (a)  absent from work for more than two consecutive days; or 
  (b)  absent from work on more than two occasions in any eight-week period. 
8 

9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 
staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

 
9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 

worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 
 
10.  Maternity Leave 
   
 10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 
 
 10.2  A worker is not entitled to any payment or employment-related benefits during maternity leave. 
 

10.3  A worker must give her employer reasonable notice of when she will start maternity leave and when she 
will return to work. 

 
10.4  A worker is not required to take the full period of maternity leave. However, a worker may not work for 

four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

 
 10.5  A worker may begin maternity leave – 
 
  (a)  four weeks before the expected date of birth; or 
  (b)  on an earlier date – 
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   (i)  if a medical practitioner, midwife or certified nurse     
   certifies that it is necessary for the health of the worker or     
  that of her unborn child; or 
   (ii)  if agreed to between employer and worker; or 
 

(c)  on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 
is able to continue to work without endangering her health. 

 
10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 

10.7  A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 
months employment, unless the SPWP on which she was employed has ended. 

 
 
11.  Family responsibility leave 
 
 11.1  Workers, who work for at least four days per week, are entitled to three days paid 
  family responsibility leave each year in the following circumstances - 
 
  (a)  when the employee’s child is born; 
  (b)  when the employee’s child is sick; 
  (c)  in the event of a death of – 
   (i)  the employee’s spouse or life partner; 
   (ii)  the employee’s parent, adoptive parent, grandparent, child,    
   adopted child, grandchild or sibling. 
 
12.  Statement of Conditions 
 

12.1  An employer must give a worker a statement containing the following details at the start of employment 
– 

 
  (a)  the employer’s name and address and the name of the SPWP; 
  (b)  the tasks or job that the worker is to perform; and 
9 

(c)  the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

  
  (d)  the worker’s rate of pay and how this is to be calculated; 
   
  (e)  the training that the worker will receive during the SPWP. 
 

12.2  An employer must ensure that these terms are explained in a suitable language to any employee who 
is unable to read the statement. 

 
 12.3  An employer must supply each worker with a copy of these conditions of employment. 
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13.  Keeping Records 
 
 13.1  Every employer must keep a written record of at least the following – 
 
  (a)  the worker’s name and position; 
  (b)  in the case of a task-rated worker, the number of tasks completed by the worker; 
  (c)  in the case of a time-rated worker, the time worked by the worker; 
  (d)  payments made to each worker 
 

13.2  The employer must keep this record for a period of at least three years after the completion of the SPWP. 
 
14.  Payment 
 
 14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
 
 14.2  A task-rated worker will only be paid for tasks that have been completed. 
 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and the work 
having been approved by the manager or the contractor having submitted an invoice to the employer. 

 
 14.4  A time-rated worker will be paid at the end of each month. 
 

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 
worker. 

 
 14.6  Payment in cash or by cheque must take place – 
 
  (a)  at the workplace or at a place agreed to by the worker; 

(b)  during the worker’s working hours or within fifteen minutes of the start or finish of work; 
  (c)  in a sealed envelope which becomes the property of the worker. 
 
 14.7  An employer must give a worker the following information in writing – 
 
  (a)  the period for which payment is made; 
  (b)  the numbers of tasks completed or hours worked; 
  (c)  the worker’s earnings; 
  (d)  any money deducted from the payment; 
  (e)  the actual amount paid to the worker. 
 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 
worker must acknowledge receipt of payment by signing for it. 

 
14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 
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15.  Deductions 
 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is required in terms 
of a law. 

 
15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 
 

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

 
15.4  An employer may not require or allow a worker to – 
 

(a)  repay any payment except an overpayment previously made by the employer by mistake; 
(b)  state that the worker received a greater amount of money than the employer actually paid to 

the worker; or 
  (c)  pay the employer or any other person for having been employed. 
 

16 . Health and Safety 
 

 16.1  Employers must take all reasonable steps to ensure that the working environment   
 is healthy and safe. 
 

 16.2  A worker must – 
 

(a)  work in a way that does not endanger his/her health and safety or that of any other person; 
  (b)  obey any health and safety instruction; 
  (c)  obey all health and safety rules of the SPWP; 
  (d)  use any personal protective equipment or clothing issued by the employer; 

(e)  report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 

 

17.  Compensation for Injuries and Diseases 
 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on 
a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 
of 1993. 

 

17.2  A worker must report any work-related injury or occupational disease to their employer or manager. 
  

 17.3  The employer must report the accident or disease to the Compensation Commissioner. 
 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months. The employer will be refunded this amount by the 
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 
workplace such as Water accidents or accidents at home. 

 

18.  Termination 
 

18.1  The employer may terminate the employment of a worker for good cause after following a fair procedure. 
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18.2  A worker will not receive severance pay on termination. 

 

18.3  A worker is not required to give notice to terminate employment. However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

 
18.4  A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged if 
a position becomes available for the balance of the 24-month period. 

 
18.5  A worker who does not attend required training events, without good reason, will  have terminated the 

contract. However, the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

 
 
19.  Certificate of Service 
  
 19.1  On termination of employment, a worker is entitled to a certificate stating – 
 
  (a)  the worker’s full name; 
  (b)  the name and address of the employer; 
  (c)  the SPWP on which the worker worked; 
  (d)  the work performed by the worker; 
  (e)  any training received by the worker as part of the SPWP; 
  (f)  the period for which the worker worked on the SPWP; 
  (g)  any other information agreed on by the employer and worker. 
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EXAMPLE OF CONTRACT 
SIGNBOARD DETAILS 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 
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EPWP DATA COLLECTION TOOL TEMPLATE (PRO FORMAS OF MICROSOFT 

EXCELSPREADSHEETS) 
 

EPWP REGISTRATION FORM 

 
Field requested 

 
Description if needed 

Please complete the 
sections in white 

Project Details 

Profile ID Generated by the system 
 

Project Name The name of the project 
 

Project Reference Number Contract number 
 

 
Project description 

Full description of what is happening in the project (as per the appointment 
letter) and the community benefiting from the project 

 

Duration 

Project Start Date Planned Start date of the particular contract 
 

Project End Date Planned End date of the particular contract 
 

 
Estimated Budget 

Overall Contract budget (excluding professional fees) for Current Financial 
Year 

 

Project Location 

Province In which province is the project implemented?  

 
District Municipality 

Under which District Municipality does this project falls? 
 

 
Local Municipality 

Under which Local Municipality does this project falls? 
 

Latitude (in decimal format) Is generated by the system 
 

Longitude format) (in d
e
c
i
m
a
l 

 
Is generated by the system        

 

Project Location per site 

Locality name 
Where exactly is the project implemented? (Ward name) 

 

Sub place Town / Village 
 

Ward The project site is located in which ward? 
 

 
Government facility 

Landmark near 
office/school/clinic/library) 

The project (Post 
 

Spatial Data Type Geopoint (structure)/ Line (Water)/ Polygon(area) 
 

Site physical address Physical address of the site office 
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 Public Body Details 

 
Public body sphere 

In which sphere is the project implemented? (National, Provincial or 
Municipal) 

Municipality 

Reporting public body that 
is the project owner (and will 
report on the project) 

Which Institution or Department that owns /approved this project 
(Education, Health, City of Tshwane Metro etc.) 

 

Department in the Public 
body that is responsible for the 
project 

Which department /unit is responsible for this project? (e.g. Water & storm 
water, Education, Community safety etc.) 

 

Implementing public body In which sphere is this project implemented? Municipality 

 
type (Metro,Distr,Mun, National or Provincial Dept.)  

Public body that will implement 
the project 

 

Which institution that implements the project? 
 

Nyandeni LM 

Project Implementation 

Is this the project on the 
municipal IDP 

 

Yes / No 
 

N/A 

IDP reference number allocated 
to the project 

The number reflected in your Municipal IDP document 
 

N/A 

EPWP Details 

 
EPWP Sector 

The project is implemented in which sector? (Infrastructure, Environment & 
culture, Non-state or Social) 

 
Infrastructure 

EPWP Programme 
The project is implemented under which programme? 

 

 

EPWP Sub Programme 
The project is implemented under which sub- programme? 

 

EPWP BUSINESS FORM 

Field requested 
 

Description if needed 

 

Please complete the 
sections in white 

Project Details 

Profile ID Generated by the system 
 

Project Name The name of the project 
 

Project Reference Number Contract number 
 

 

Project description Full description of what is happening in the project (as per the appointment letter) and 
the community benefiting 
from the project 

 

Duration 

Project Start Date 
  

Project End Date 
  

Estimated Budget 
 

Project Budget 
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 Project Location 

Province 
 

 

District Municipality 
Under which District Municipality does this projects falls  

Local Municipality 
 

Under which Local Municipality does this projects falls 

 

Latitude(in decimal format) 
 

GPS coordinates 

 

Longitude (in decimal format) 
  

 

Public Body Details 

Public body sphere 
 

Such as Municipal or Provincial 

 

Municipality 

Reporting public body that is 
the project owner (and will 
report on the project) 

 

 

Which Department approved the project in (education, Health 
etc.) 

 

Department/ Unit in  the 
Public body that is 
responsible for the project 

 

 

Which Department budgeted for the project e.g. Education, 
Health Directorate 

 

Implementing public body 
type 

 
Example(Local Municipality, Distr. Mun or Provincial Dept. 

 
Municipality 

Public body that will 
implement the project 

 

 
Infrastructure, Environment or Social 

 
 

 

Is this project on the 
Municipal IDP 

 

Municipal projects 

 
N/A 

IDP reference number 
allocated to the project 

  
 

N/A 

EPWP Details 

 
EPWP Sector 

The project is implemented in which sector? (Infrastructure, 
Environment & culture, Non-state or Social) 

 
Infrastructure 

EPW Programme 
 

The project is implemented under which programme? 

 

EPWPSubProgramme The project is implemented under which sub- programme? 
 

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project  

Funding Year Financial year/s for the project 
 

Total Budget Amount 
 

(Exclude Professional Fees) 

 

Incentive Grant(e.g. land 
care / EPWP grant) 

 

 
Grant funding received 
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 Total wages paid for the 
duration of the projects 

What amount will be spent on wages during the duration of the 
project 

 

Wage Rate Daily Wage rate to be paid during productive work 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Stipend Rate Daily wage rate to be paid during training 
 

UIF The amount being paid to UIF (if applicable) 
 

COIDA The amount being paid to COIDA(if applicable) 
 

Training What amount will be spent on training 
 

Administration The Administration costs 
 

Equipment and 
materials 

 
Budget for Materials and Equipment 

 

 

Other 
If other where chosen describe the other Such as Professional 
fees) 

 

Describe other 
  

Project Outputs and Training 

Planned 
Primary Output 

 
eg walkways, gabions, kerb * channel, km of Water constructed 

 

Description of Planned 
Primary Output 

Describe the project output (end product and not the milestone) 
(e.g. kms of tar Water constructed) Start with the unit of measure 
such as number of, kms, ha, sqms etc 

 

Unit of  measure of 
primary output 

 

Eg. m, m², m³, km, no, ha etc 

 

Planned primary output 
quantity 

 

Specify the quantity of output planned 

 

Number of persons to be 
trained 

 
How many persons are targeted for on job training 
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Contact person 

Title 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Person responsible for the Project in the Public Body 
(Project Manager) 

 

Initials 
 

First Name 
 

Surname 
 

Email 
 

Tel (Office) 
 

Fax Number 
 

Cell Number 
 

Physical 
Address 1 

 

Physical 
Address 2 

 

Physical 
Address 3 

 

Physical 
Address 4 

 

Postal 
Address 1 

 

Postal 
Address 2 

 

Postal 
Address 3 

 

Postal 
Address 4 

 

Position of 
person 
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