
 

 

GA-SEGONYANA LOCAL MUNICIPALITY 
 

INVITATION TO BID (INFRASTRUCTURE DELIVERY) 

(In terms of the Supply Chain Management Regulations (Government Gazette 27636 of 30 May 2005)) 

 

BID NO: 04/2024-25 
 

PANEL APPOINTMENT: APPOINTMENT OF CONTRACTORS FOR THE 
CONSTRUCTION OF RURAL SANITATION FOR A PERIOD OF 36 
MONTHS 

 

Closing Date and Time: Friday, 27 September 2024 at 12h00 
 
 

 
 
 

NAME OF BIDDER: 

  
 

Bidder VAT 
registered? 
– (Please 
tick 
appropriate 
box) 

GA-SEGONYANA LOCAL 
MUNICIPALITY SUPPLIER 
REGISTRATION NO: 

 

CENTRAL SUPPLIER DATABASE 
(CSD) SUPPLIER NO: 

 

TOTAL BID PRICE (INCL VAT): 
(Brought forward from Pricing Schedule 
MBD3) 

R 

Please note that it is compulsory for all service providers to complete the above required information. 

 
 

Local Municipality physical address: Local Municipality postal address: 
Corner Voortrekker & School Street Private Bag X1522 
KURUMAN KURUMAN 
8460 8460 

 
Local Municipality contact details: Bid contact details: 
Telephone no: 053 712 9344 Technical Enquiries: B Sechogela 

www.ga-segonyana.gov.za 

Yes 
 

No 
 

 

mailto:registry@joemorolong.gov.za


GA-SEGONYANA LOCAL MUNICIPALITY 

 

Bid no Description 

 
04/2024-25 

Panel Appointment: Appointment of Contractors for the 
Construction of Rural Sanitation for A Period of 36 Months 

 
 

SUMMARY FOR BID OPENING PURPOSES 
 

 

Name of bidder: 

 

 
 

 
Address: 

 

Telephone 
number: 

 

Fax number: 
 

E-mail address: 
 

Closing date: Friday, 27 September 2024 at 12h00 

Total bid price: 
(VAT Incl.) 

R 

(Amount brought forward from the Pricing Schedule MBD3) * 

 
 

Signed by an authorized representative of the Bidder: 
 

Date Signature 

  

 
 

* Should any discrepancy occur between this figure and that stated in the Pricing Schedule (MBD3, the latter shall take 
precedence and apply). 



BID GENERAL DATA 
 

Item Description 

Bid no: 04/2024-25 

 
Bid Description: 

 
Panel Appointment: Appointment of Contractors for the 
Construction of Rural Sanitation for A Period of 36 Months 

Bid type: Infrastructure delivery 

PPPFA preferential points 
system: 

80/20 

CIDB minimum grade required: 7CE or Higher 

Functionality evaluation bid: Minimum functionality score of 75.00/ is required 

Pre-qualifying criteria bid: N/A 

Local production bid: N/A 

Sub-contracting bid: N/A 

Project manager: Technical Enquiries: G Monchwe at 053 712 9403 

Department: Technical Services 

Advert date: Friday, 24 August 2024 

Bid document fee (VAT Incl.): R2000.00 (at own cost if downloaded from the e-Tender Portal) 

Bid document availability date 
and time: 

Friday, 30 August 2024 at 08h00 

Advert closing date and time: Friday, 27 September 2024 at 12h00 

Bid validity days: 90 

Contact name and details: 
SCM Enquiries: B Sechogela at 053 712 9344 / 
 www.ga-segonyana.gov.za  

Bid document pickup location: Cashiers’ office in the Finance Department 

Bid document submission 
location: 

Tender box situated in the foyer of Ga-Segonyana Local 
Municipality, Corner Voortrekker & School Street 

 
Bid briefing details: 

 

N/A 

http://www.ga-segonyana.gov.za/


FOR MORE INFORMATION PLEASE CONTACT: 
 

Ga-Segonyana Local Municipality 

Telephone 
number: 

053 712 9344/ 9403 

E-mail address: www.ga-segonyana.gov.za 

 

Bid contact details 

Name: SCM Enquiries: B Sechogela Technical Enquiries: G. Monchwe  

 

Details: 

053 712 9344 / 053 712 9403  

www.ga-segonyana.gov.za 

 

Municipal Manager 

M. M. Tsatsimpe: 053 712 9301 

Ga-Segonyana Local Municipality 

Private Bag X1522  

KURUMAN  

8460 

mailto:registry@joemorolong.gov.za
http://www.ga-segonyana.gov.za/
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Part T1: Very Important Notice on Evaluation: 
 

A bid not complying with the peremptory requirements stated hereunder will be regarded as not being an 
“Acceptable bid”, and as such will be rejected. 
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and specifications as 
set out in the bid documents, including conditions as specified in the Preferential Procurement Policy Framework 
Act (Act 5 of 2000) and related legislation as published in Government Gazette number 47452, dated 04 
November 2022, in terms of which provision is made for this policy. 

 
1. If a valid Tax Clearance Certificate and SARS PIN (or in the case of a joint venture, of all the partners in 

the joint venture) has not been submitted with the bid document on closing date of the bid. 
2. If any pages have been removed from the bid document, and have therefore not been submitted, or a copy 

of the original bid document has been submitted. It is the responsibility of the contractor to ensure that all 
pages are printed when downloading the document from websites. 

3. Failure to complete the schedule of quantities as required, i.e. only lump sums provided. 
4. Scratching out, writing over or painting out rates, without initialing next to the amended rates or information, 

affecting the evaluation of the bid. 
5. The use of correction fluid (i.e. tippex) or any erasable ink, e.g. Pencil. 
6. Non-attendance of mandatory/compulsory: 

o Information/Clarification meetings 

7. THE BID HAS NOT BEEN PROPERLY SIGNED BY A PARTY HAVING THE AUTHORITY TO DO SO 
ACCORDING TO THE EXAMPLE OF “AUTHORITY FOR SIGNATORY” 

8. No authority for signatory submitted – See example, where it is stated that a duly signed and dated original 
or certified copy of the company’s relevant resolution (for each specific bid) of their members or their board 
of directors, must be submitted T2 (T2.2.1). 

9. The bid has been submitted either in the wrong bid box or after the relevant closing date and time. 
10. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to 

the municipality, or any other municipal entity, are in arrears for more than three months. The bidder has 
failed to submit paid up letters or proofs from their Municipalities that they do not owe any rates or taxes. 

11. The accounting officer must ensure that irrespective of the procurement process followed, no award may be 
given to a 
Person - 
(a) who is in the service of the state, or. 
(b) if that person is not a natural person, of which any director, manager, principal shareholder or 

stakeholder, is a person in the service of the state; or. 
(c) who is an advisor or consultant contracted with the municipality in respect of contract that would cause 

a conflict of interest. 
12. Failure to provide: 

(a) Written proof of registration with the CIDB, in an appropriate contractor grading designation 7CE or 
Higher or higher, as required in the bid document. 

13. Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid 
document. 

14. If an Accredited Certified Copy or Original BBBEE Certificate by SANAS or IRBA accreditation has not 
been submitted with the bid document on closing date of the bid 

N.B – Bids containing any or more of the following errors or omissions will be deemed non responsive: 
1. Certified Copy of Company Registration Certificate from the Registrar of Companies. 
2. Proof of shareholding documents 
3. Proof of Banking Details and Bank Grading of C or higher. Certification from Bank to be submitted with 

Tender. 
4. A Valid Tax Clearance certificate and SARS PIN. In the event of a JV, Tax Clearance, and SARS PIN 

for all parties 
5. An Accredited Certified Copy or Original BBBEE Certificate by SANAS or IRBA accreditation 
6. Recent statement as proof of payment of municipal services (rates and taxes) for both company and all 

directors of the company. Not older than three months 
Proof of company addresses or lease agreements whichever applies obtainable from your local municipality, tribal 

authority, or landlord [Grab your reader’s attention with a great quote from the document or use this space to 
emphasise a key point. To place this text box anywhere on the page, just drag it.] 

7.  
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8. Proof of residence of all Directors as they appear on the company registration certificate obtainable from 
your local municipality or tribal authority. 

9. Postal address and contact details. 
10. Contact person for correspondence. 
11. Attendance of Clarification Meeting 
12. No Late Submissions after 12h00 on Friday, 27 September 2024 
13. Written proof of Registration with the CIDB. 
14. Valid JV Agreement if Tenderer is tendering as a Joint Venture. 
15. In the case of a Joint Venture Agreement, it must be tender specific. 
16. Changes and correction in the tender documents not signed by tenderer. 
17. Non completion or partially completed form as under Part T2 – Returnable Documents. 
18. Certified copies of identity documents (ID's) of all directors/members. 
19. No copies of the certified copies will be accepted. 
20. Proof of Company Registration on the Central Database (CSD) must be submitted. (Both JV Partners). 

 
 

NOTE: 
IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE FOLLOWING 
WORDS ARE SYNONYMOUS WITH EACH OTHER. 
1. CLIENT, EMPLOYER, GA-SEGONYANA LOCAL MUNICIPALITY. 
2. BID, TENDER AND VARIATIONS THEREOFF 
3. JOINT VENTURE / CONSORTIUM 
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SECTION T1.1 –BID ADVERT 

 

 

GA-SEGONYANA LOCAL MUNICIPALITY 

INVITATION FOR PROSPECTIVE BIDDERS 

Prospective service providers with proven track records are invited to tender as follows: 

 

 
 
 
Bid No. 

 
 
 
Bid Description 

 

CIDB 

Grading 

 

Availability of 

Documents & Non- 

Refundable Fee 

 

Briefing / Site 

Inspection Date 

Time and Venue 

 
 
 

Closing date 

 

Points 

System 

 

 

Contact Person for 

Technical Enquiries 

       SCM Enquiries: 

 Provision of      B Sechogela 

 
04/2024-25 

Construction Services 

for Rural Sanitation 

Programme for a Period 

7CE or 

Higher 

30 August 2024 from 

08h00 for R2000.00 

 
N/A 

27 September 

2024 

at 12h00 

80/20 
OR 

90/10 

at (053) 

712 9344 /  

Technical Enquiries: 

G. Monchwe  

(053) 712 9403 
 of Three Years      www.ga-

segonyana.gov.za 
        

 
Minimum Specifications and other conditions are detailed in the bid documents. Bid documents with detailed bid specifications and detailed information are 

obtainable at the Cashiers office in the Finance Department (office hours: Monday to Friday 07h30 to 16h15) of the Ga-Segonyana Local Municipality, Corner 

Voortrekker & School Street. Alternatively, they can be downloaded for free from the E-tender portal. 
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Bids will be adjudicated according to the Ga-Segonyana Local Municipality’s Supply Chain Management Policy, the Preferential Procurement Policy Framework 

Act (Act 5 of 2000) and the Preferential Procurement Regulations, 2022, as well as the Broad Based Black Economic Empowerment Act (Act 53 of 2003). The 

evaluation of this bid is based on the Preferential Procurement Point System stipulated in the bid document where a maximum of 80 points are scored for price and 

a maximum 20 points for achieving the specific BBBEE participation goals A validity period of 90 calendar days is applicable for this bid. Sealed Bids and 

supporting documents clearly marked with the above reference and description must be placed in the Tender box situated in the foyer of Ga-Segonyana Local 

Municipality, Corner Voortrekker & School Street. 

 

The submission of a valid up to date SARS tax clearance certificate / copy of the Tax Compliance reference pin issued by SARS are compulsory. 
 
In terms of MFMA Circular No 81, issued by National Treasury, it is compulsory as from 1 July 2016 for all prospective service providers to Local Municipalities to 

be registered on the web based Central Supplier Database (CSD). Bids received from service providers not registered on the CSD shall therefore be regarded as 

non-responsive and will not be further evaluated. Prospective service providers can utilize the following link to register on the CSD: www.csd.gov.za. 
 

The Ga-Segonyana Local Municipality does not bind itself to accept the lowest or any bid and the Local Municipality reserves the right to accept the whole or part of 

any bid and further reserves the right to re-advertise if it so wishes to. 

Please note that late, electronic, couriered, postal or faxed bid documents will not be accepted. 
 
M. M. TSATSIMPE 

 
Acting Municipal Manager 

http://www.csd.gov.za/


Contract No: 04/2024-25 
Section 07: Bid Notice  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

SECTION 07: BID NOTICE 
 

 
GA-SEGONYANA LOCAL MUNICIPALITY 

TENDER NO: 04/2024-25 

Ga-Segonyana Local Municipality hereby invites registered, experienced, and suitably qualified service 

providers to submit bids for Panel Appointment: Appointment of Contractors for the Construction of Rural 

Sanitation for A Period of 36 Months. 

 

The bid document with detailed specifications and detailed information are obtainable at the Cashiers office 
in the Finance Department during office hours (Monday to Friday 07h30 to 16h15) and e-Tender Portal 
www.etender.gov.za from 08h00 on Wednesday, 26 July 2023. 

 

 

Tender closing: Friday, 27 September 2024 

Time: 12h00 

A non- refundable cash deposit fee of R2000.00 is required on collection of the bid document. Free if bid 
document is downloaded from the e-Tender Portal 

 

General Conditions of the bid 
 

1. The prices must be valid for at least 90 days after closing date. 
2. Proof of payment must be attached to the Bid document (including bid documents downloaded 

from the e-Tender Portal website) 
3. Bid prices must be inclusive of VAT. 
4. A copy of the Tax Compliance Status reference PIN issued by SARS, to enable the municipality 

to verify the bidder’s tax compliance must be supplied. 
5. A certified copy of a B-BBEE Level Verification Certificate (only SANAS accredited, or 

Sworn Affidavit will be accepted) 

N/A 

Bid briefing details: 

http://www.etender.gov.za/
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6. The 80/20 principle will be applied, in terms of the Supply Chain Management Policy of Council 
when bids are evaluated which is available upon request. 

7. The bidders are required to complete MBD forms (in case of Joint Venture agreement for both 
companies need to complete MBD forms separately) 

8. The Ga-Segonyana Local Municipality does not bind itself to accept the lowest or any bid and the 
municipality reserves the right to accept the whole or part of any bid. No reasons for the acceptance 
or rejection of any bid will be given. 

9. Bids will be adjudicated according to the Ga-Segonyana Local Municipality’s Supply Chain 
Management Policy, the Preferential Procurement Policy Framework Act (Act of 2005) and the 
Preferential Procurement Regulations, 2022, as well as the Broad Base Black Economic 
Empowerment Act (Act 53 of 2003) 

10. A copy of the company registration certificate (CK) obtainable from the Companies and Intellectual 
Property Commission must be attached. 

11. Proof of Rates and Taxes or lease agreement obtainable from the relevant local authority for each 
Director/s of the Company as they appear on the Companies and Intellectual Property Commission 
(CIPC) registration certificate and Central Suppliers Database summary report (CSD) 

12. If the business is operated from the residence of a director/s a certified affidavit must be submitted 
stating the address of the business premises. If the premises from where business is conducted 
or where a director is residing, is leased a copy of the leased agreement must be submitted. 

13. Certified copies of identity documents (IDs) of all directors / members must be submitted. 
14. No Copies of certified copies will be accepted. 
15. In case of a Joint venture agreement, the agreement must be specific to this bid and not a 

generic / general agreement. 
16. Recognizable proof of company addresses or lease agreement whichever applies obtainable 

from your local municipality, tribal office or landlord. 
17. Proof of residence of all directors as they appear on the company registration certificate 

obtainable from your local municipality or tribal authority. 
 

The Bid document and supporting documentation must be enclosed in an envelope clearly 

endorsed with the Bid number and Description (04/2024-25 - Panel Appointment: Appointment of 

Contractors for the Construction of Rural Sanitation for A Period of 36 Months). The Bid document 

is to be placed in Tender box situated in the foyer of Ga-Segonyana Local Municipality, Corner 

Voortrekker & School Street not later than the prescribed time and date when Bids will be opened 

in public. The Bid will be evaluated and adjudicated in accordance with the Ga-Segonyana Local 

Municipality’s Supply Chain Management Policy, Preferential Procurement Policy Framework Act 

No 5 of 2000 using 80/20 points system. The validity period of this Bid is 90 days. 

 

NOTE: 
 

• The Municipality is not bound to accept the lowest or any bid and reserve its rights in this 

regard. 

• Please note that late, electronic, couriered, posted or faxed Bid documents will not be 

accepted. 
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SECTION T1.3 - INVITATION TO BID (MBD1) 
 

PART A 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE GA-SEGONYANA LOCAL MUNICIPALITY 

BID NUMBER: 04/2024-25 
CLOSING 
DATE: 

Friday, 27 September 
2024 

CLOSING TIME: 12h00 

DESCRIPTION Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

 

 
SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS TCS PIN: 
  

CSD No: 
 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

B-BBEE 
STATUS LEVEL 
SWORN 
AFFIDAVIT 

Yes 

No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

 
 

Yes No 
 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 

Yes No 
 

[IF YES, ANSWER PART 
B:3 ] 

 
TOTAL NUMBER OF ITEMS 
OFFERED 

  
 

TOTAL BID PRICE 

 
 

R 

 
SIGNATURE OF BIDDER 

 
 

……………………………… 

 
 

DATE 

 

CAPACITY UNDER WHICH THIS 
BID IS SIGNED 

 

Bids must be properly received and deposited in the Tender box situated in the foyer of Ga-Segonyana Local Municipality, Corner 
Voortrekker & School Street on or before 12h00 on Friday, 27 September 2024 at which time the bids will be opened in public. Bid 
offers must be submitted in a sealed envelope properly marked in terms of the bid number (04/2024-25) and bid description (Provision 
of Construction Services for Rural Sanitation Programme for a Period of Three Years). No bid offers will be accepted via e-mail, 
facsimile (fax) or telegram. NO LATE BIDS WILL BE ACCEPTED. 



Contract No: 04/2024-25 
PART T1: Bid Procedures 
Section T1.3: Invitation to Bid (MBD1)  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: 

 
TECHNICAL INFORMATION MAY BE DIRECTED TO: 

 
DEPARTMENT 

 
Finance 

 
CONTACT PERSON 

Technical Enquiries: G 
Monchwe (PMU Manager) 

 
 

CONTACT PERSON 

 
 

SCM Manager 

 
 

TELEPHONE NUMBER 

 
053 712 9403 /  
www.ga-segonyana.gov.za   

TELEPHONE NUMBER 053 712 9344 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS gmonchwe@ga-segonyana.gov.za 

E-MAIL ADDRESS tumis@ga-segonyana.gov.za  

http://www.ga-segonyana.gov.za/
mailto:gmonchwe@ga-segonyana.gov.za
mailto:tumis@ga-segonyana.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE- 
TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2.  TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 

PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 
 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 
 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 
 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER:  ……………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………….……………… 

DATE: …………………..…………………………... 

http://www.sars.gov.za/
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GA-SEGONYANA LOCAL MUNICIPALITY 

BID NO: 04/2024-25 

Panel Appointment: Appointment of Contractors for the Construction of 

Rural Sanitation for A Period of 36 Months 

 
BID DATA 

 
The conditions of bid are the Standard Conditions of Tender as contained in Annex F of the Construction 

Industry Development Board’s Board Notice 12 of 2009 (contained in Government Gazette No. 31823 

of 30 January 2009), bound into section T1.6. 

 

The Standard Conditions of Tender makes several references to the bid data. The bid data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the standard 

conditions of tender. 

 

Each item of data given below is cross referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 
 

Clause Addition or Variation to Standard Conditions of Tender 

1.1 The Employer is GA-SEGONYANA LOCAL MUNICIPALITY. 

1.2 The Bid documents issued by the employer comprise one volume. 

1.3 Replace the 2nd paragraph of the clause with the following: 

These Conditions of Bid, the Bid Data, List of Returnable Documents and 

Returnable Schedules which are required for bid evaluation purposes, shall form 

part of the Contract arising from the invitation to bid. 

1.4 The Employer’s agent is (also known as the Engineer): 
 Name: Refine Project Managers (Pty) Ltd 
 Address: Private Bag X 2230 
 MAHIKENG 
 2745 

  

 
Contact person: Mr. Gxekwa 

 Tel: (060) 663 4774 
 Fax: (087) 809 5604 

 E-mail: info@refinepm.co.za 
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Clause Addition or Variation to Standard Conditions of Tender 

2.1 Only those bidders who are registered with the CIDB at the time of closing of bids, 

in a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a 7CE or Higher 

or higher class of construction work, are eligible to have their bids evaluated. 

Joint ventures are eligible to submit bids provided that: 

1. every member of the joint venture is registered with the CIDB. 

2. the lead partner has a contractor grading designation of contractor grading 

designation 7CE or Higher or higher class of construction work; and 

3. the combined contractor grading designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than 

a contractor grading designation determined in accordance with the sum 

tendered for a 7CE or Higher or higher class of construction work. 

2.2 Add the following to the clause: 

Accept that the Employer will not compensate the bidder for any costs incurred in 

attending interviews in the office of the employer or the employer’s agent (if 

required). 

2.7 Bid documents will not be made available at the site visit or clarification meeting. 

Details relating to the collection of bid documents is indicated in the Bid Notice and 

Invitation to Bid (Section T1.3 of the document) 

2.10.5 Add the following to the clause: 

A digital copy of the Schedule of Rates can be obtained from the Client’s agent at 

the office of the Engineer upon sufficient notice. 

2.11 Add the following to the clause: 

To correct errors made, draw a line through the incorrect entry and write the correct 

entry above in black ink and place the full signatures of the authorized signatories 

next to the correct entry. 

2.12.1 Add the following to the clause: 

All alternative bid offers shall be referred to in Section T2.2.6 – Amendment or 

Qualifications by the Bidder. 

2.12.2 Should the Bidder wish to offer alternative designs and/or construction materials, 

he shall include with this Bid full details thereof, including a complete Schedule of 
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 Rates, formal design calculations, and full details of all alternative components 

proposed to be included in the Works. Refer also to the Contract Data in this regard. 

Failure to properly comply with this clause, thereby preventing the Employer and/or 

the Engineer to properly assess the full implications of the alternative bid, is likely 

to disqualify the alternative offered from further consideration. 

No submission by the Contractor after award for additional payment or time for 

completion of Works relating to the alternative offer will be considered, the tendered 

rates submitted shall be considered to reflect the full and final cost implications of 

the alternative offer. 

2.13 Add the following to the clause: 

No claim will be entertained for faults in the bid price resulting from any 

discrepancies, omissions, or indistinct figures. 

2.13.2 Replace the contents of the clause with the following: 

Each bidder is required to return the complete set of documents as listed in the 

bid data with all the required information supplied and completed in all respects. 

2.13.3 No copies of the bid offer are required. 

2.13.4 Add the following to the clause: 

Only authorized signatories may sign the original and all copies of the bid offer 

where required in terms of 2.13.3. 

2.13.5 The Employer’s address for delivery of bid offers and identification details to be 

shown on each bid offer package are: 

Tender box location : Ga-Segonyana Local Municipality 

Physical address : Corner Voortrekker & School Street KURUMAN, 

8460 

Identification details : Provision of Construction Services for Rural 

   Sanitation Programme for a Period of Three Years 

The name and address of the bid shall be entered on the back of the envelope. 

2.13.6 A two-envelope procedure will not be followed. 

2.13.9 Add the following to the clause: 

Accept that all conditions, which are printed or written upon any stationary used 

by the Bidder for the purpose of or in connection with the submission of a bid offer 
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Clause Addition or Variation to Standard Conditions of Tender 

 for this Contract, which are in conflict with the conditions laid down in this 

document shall be waived, renounced and abandoned. 

2.14 Add the following to the clause: 

The Bidder is required to enter information in the following sections of the 

document: 

Section T2.2 : Returnable Schedules 

Section C1.1 : Form of Offer and Acceptance 

Section C1.2 : Contract Data (Part 2) 

Section C2.2 : Bill of Quantities 

The above sections shall be signed by the Bidder (and witnesses where required). 

Individual pages should only be initialed by the successful Bidder and by the 

witnesses after acceptance by the Employer of the Bid Offer. 

The Bidder shall complete and sign the Form of Offer (Section C1.1) prior to the 

submission of a Bid Offer. 

The Schedule of Deviations (if applicable) shall be signed by the successful Bidder 

after acceptance by the Employer of the Bid Offer. 

Accept that failure on the part of the Bidder to submit any one of the Returnable 

Documents listed in clause 2.23 within the period stipulated, shall be just cause for 

the Employer to consider the bid offer as being regarded as non-responsive. 

Accept that the Employer shall in the evaluation of bid offers take due account of 

the Bidder’s past performance in the execution of similar engineering works of 

comparable magnitude, and the degree to which he possesses the necessary 

technical, financial and other resources to enable him to complete the Works 

successfully within the contract period. Satisfy the Employer and the Engineer as 

to his ability to perform and complete the Works timeously, safely and with 

satisfactory quality, and furnish details in section T2.2.2 of contracts of a similar 

nature and magnitude which they have successfully executed in the past. 

Accept that the Employer is restricted in accordance with clause 4. (4) of the 

Construction Regulations, 2003, to only appoint a contractor whom he is satisfied 

has the necessary competencies and resources to carry out the work safely. Accept 

that submitting inferior and inadequate information relating to health and safety (as 

required in clause 2.23) shall be regarded as justifiable and compelling reasons not 

to accept the Bid Offer of the Bidder scoring the highest number of 

bid evaluation points. The Employer may appoint more than one Service 
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 Provider in this Programme. 

2.15.1 The closing time and location for the submission of bid offers are: 

Time: Friday, 27 September 2024 at 12h00 

Location: Tender box situated in the foyer of Ga-Segonyana Local 

Municipality, Corner Voortrekker & School Street  

2.16.1 The bid offer validity period is 90 days. 

2.16.1 Add the following to the clause: 

If the bid validity expires on a Saturday, Sunday or public holiday, the bid shall 

remain valid and open for acceptance until the closure of business on the following 

working day. 

2.16.3 Add the following new clause: 

Accept that should the Bidder unilaterally withdraw his bid during this period, the 

Employer shall, without prejudice to any other rights he may have, be entitled to 

accept any less favorable bid for the Works from those received, or to call for fresh 

bids, or to otherwise arrange for execution of the Works, and the Bidder shall pay 

on demand any additional expense incurred by the Employer on account of the 

adoption of the said courses, as well as either the difference in cost between the 

bid withdrawn (as corrected in terms of clause 3.9 of the Conditions of Bid) and any 

less favorable bid accepted by the Employer, or the difference between the bid 

withdrawn (as corrected) and the cost of execution of the Works by the Employer 

as well as any other amounts the Employer may have to pay to have the Works 

completed. 

2.18.1 Add the following to the clause: 

Accept that if requested, the Bidder shall, within 7 days of the date upon which he 

is requested to do so, submit a full report from his banker as to his financial 

standing. The Employer may, in its discretion, and subject to the provisions of 

Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone any failure to 

comply with the foregoing condition. 

Accept that the Employer or his agent, reserves the right to approach the Bidder’s 

banker or guarantor(s) as indicated in the bid document, or the bankers of each of 

the individual members of any joint venture that is constituted for purposes of this 

Contract, with a view to ascertaining whether the required guarantee will be 

furnished, and for purposes of ascertaining the financial strength of the Bidder or 
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Clause Addition or Variation to Standard Conditions of Tender 

 of the individual member of such venture. 

2.22 Return all retained bid documents prior to the closing time for the submission of 

Bid Offers. 

2.23 The following certificates / information are to be provided with the bid offer: 

a. A valid Tax Clearance Certificate and SARS PIN issued by South Africa 

Revenue Services. In terms of Joint Ventures, original valid tax clearance 

certificates and SARS PIN must be submitted by each joint venture partner, 

b. An Accredited Certified Copy or Original BBBEE Certificate by SANAS or 

IRBA accreditation, 

c. Recent statement as proof of payment of municipal services (rates and 

taxes) for both company and all directors of the company. Not older than 

three months, 

d. Certified copy of Certificate of Incorporation (if bidder is a Company), 

e. Certified copy of Founding Statement (if bidder is a Closed Corporation), 

f. Certified copy of Partnership Agreement (if bidder is a Partnership), 

g. Proof of company address or lease agreement whichever applies obtainable 

from your local municipality, tribal authority or landlord, 

h. Proof of residence of all directors as they appear on the company 

registration certificate, obtainable from your local municipality or tribal 

authority, 

i. Certified copies of Identity Documents (ID's) of all directors/members, 

j. Joint Venture Agreement, bid specific (if bidder is a Joint Venture), 

k. Proof of Company Registration on Central Supplier Database (CSD), 

 
l. CIDB registration certificate in the grading designation stipulated in clause. 

2.1 above, 

m. Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002, 

n. Proof of bank rating from bidder's bank. Grading of C or higher. 

 
NOTE: No copies of certified copies will be accepted. 

All the above to be submitted with Bid. 

Courier or emailed forms will not be accepted 

3.1 Replace the contents of the clause with the following: 

Respond, to a request for clarification received in accordance with clause 2.8, within 

7 days prior to the closing time stated in clause 2.15 and notify all bidders who drew 

procurement documents. 

3.4 Bids will be opened immediately after the closing time for bids, at the same venue. 
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Clause Addition or Variation to Standard Conditions of Tender 

3.5 A two-envelope procedure will not be followed. 

3.8.1 Add the following to the clause: 

Failure on the part of the Bidder to submit any one of the returnable documents or 

certificates listed in clause 2.23 within the period stipulated shall be just cause for 

the Employer to consider the bid offer as being non-responsive. 

3.9.1 Replace the contents of the clause with the following: 

Check responsive bid offers for arithmetical errors, correcting them in the following 

manner: 

a) If a Schedule of Rates (or schedule of quantities or schedule of rates) 

applies and there is an error in the line-item total resulting from the product 

of the unit rate and the quantity, the unit rate shall govern and the line-item 

total shall be corrected. 

b) Where there is an error in the total of the prices, either because of other 

corrections required by this checking process or in the bidder’s addition of 

prices, the corrected total of the prices shall govern. 

c) Where there is a discrepancy between the amount indicated in the Bidder’s 

bid offer and the corrected amount obtained after completing the above 

steps, the corrected amount shall govern. 

3.11.1 Method 2 will be used to evaluate all responsive bid offers, where the value for W1 

is: 

90 where the financial value inclusive of VAT of all responsive bids received have 

a value above R50 million; or 

80 where the financial value inclusive of VAT of one or more responsive bid offers 

is equal to or above R30 000 and up to R50 million. 

3.11.6 The financial offer will be scored in terms of formula 2 option 1 of the Standard 

Conditions of Bid (Section T1.5 of the document). 

3.11.7 Add the following new clause: Scoring preference 

Up to (100-W1) bid evaluation points (Wp) will be awarded to bidders who complete 

the preferencing schedule (bound into Section T2.2.15) and who are found to be 

eligible for the preference claimed. Refer to the Employer’s Supply Chain 

Management Policy (Section C6.1). 
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Clause Addition or Variation to Standard Conditions of Tender 

3.12 Replace the contents of the clause with the following: 

If requested by any Bidder, submit for the Bidders’ information the policies or 

certificates of insurance (or both) which the conditions of contract identified in the 

Contract Data require the Employer to provide. 

3.13.1 A Bid offer will only be accepted on condition that such acceptance is not prohibited 

in terms of clause 44 of the Municipal Supply Chain Management Regulations 

published in terms of the Municipal Finance Management Act, 2003. 

3.14 Replace the contents of the clause with the following: 

Notice of non-acceptance of bid will not be sent to individual unsuccessful 

bidders. Particulars of the accepted bid can be obtained from the Engineer. 

3.18 The successful bidder/s shall receive one copy of the signed contract. 
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SECTION T1.5 –BID EVALUATION CRITERIA 
 
 

 

 
No 

 
Functionality criteria 

Sub 
score 
weight 

Main 
score 
weight 

 
Reference 

 
 

01 

 EXPERIENCE AND QUALITY ON SIMILAR 
PROJECTS 
Previous work done with a similar nature: 
References to be phoned for projects listed of 
the same nature. 
Completion certificates should be attached 
to earn points. 

  
 

15.00 

 

 01.01 Five Projects and more 15.00   

 01.02 Four Projects 13.00   

 01.03 Three Projects 10.00   

 01.04 Two Projects 5.00   

 01.05 One project 2.00   

 01.06 No projects 0.00   

 
02 

 BANK RATING 
Certificate indicating grading to be 
submitted from Bidders' Bank to be 
attached 

  
15.00 

 

 02.01 Grade A 15.00   

 02.02 Grade B 13.00   

 02.03 Grade C 11.00   

 
 

03 

 EXPERIENCE OF PROPOSED 
CONSTRUCTION SITE SUPERVISOR 
(Cumulative score) 
A comprehensive CV of the proposed site 
construction supervisor (with contactable 
references) must accompany the tender 
submissions 

  
 

10.00 

 

 
03.01 

Award 5 points for an acceptable CV content 
and positive feedback from references 

5.00 
  

 
03.02 

Award 3 points for the qualification of the 
supervisor with National Diploma or higher 

3.00 
  

  

03.03 
Award 2 points if the supervisor was involved 
in similar projects, at least three, at supervisory 
level. 

 

2.00 

  

This bid will be evaluated on functionality in terms of section 5 of the Preferential Procurement Regulations 
(2022). The evaluation criteria for measuring functionality is objective. The minimum qualifying score for 
functionality on this bid is 45.00/60.00. A bid that fails to obtain the minimum qualifying score for functionality 
will be regarded as non-responsive. All bids that obtain the minimum qualifying score for functionality shall 
be evaluated further in terms of price and the preference point system. The evaluation criteria for measuring 
functionality and the points for each criterion and each sub criterion are listed below: 

1. Bid to be evaluated on Functionality (Regulation 5 of the Preferential Procurement Regulations 
2022) 
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No 

 
Functionality criteria 

Sub 
score 
weight 

Main 
score 
weight 

 
Reference 

 
 

 
04 

 PLANT AVAILABILITY 
List of basic plant available must consist of the 
following (cumulative scoring): 
1(No) 20 Ton Excavator 
1(No) 6m3 tipper truck 
1(No) Crane Truck 
2(No) TLB 
1(No) LDV vehicle 

  
 

 
10.00 

 

 04.01 1 x 20 Ton Excavator present 2.00   

 04.02 1 x 6m3 tipper truck present 2.00   

 04.03 1 x Crane Truck present 2.00   

 04.04 2 x TLB present 3.00   

 04.05 1 x LDV vehicle present 1.00   

 
 

 
05 

 OWNERSHIP OF PLANT 
List of basic plant available must consist of the 
following: 
1(No) 20 Ton Excavator 
1(No) 6m3 tipper truck 
1(No) Crane Truck 
2(No) TLB 
1(No) LDV vehicle 

  
 

 
10.00 

 

 05.01 Owned by contractor 8.00   

 05.02 Plant hired by the contractor 6.00   

TOTAL SCORE 60.00  

 

The evaluation of this bid is based on the Preferential Procurement Point System stipulated in the bid 
document where a maximum of 80 points are scored for price and a maximum 20 points for achieving the 
specific participation goals. 

2. Preference points system for acquisition of goods or services (Regulation 6 of the Preferential 
Procurement Regulations 2022) 
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Ga-Segonyana Local Municipality 

 
 

Contract No: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation 

for A Period of 36 Months 

 

STANDARD CONDITIONS OF TENDER 

 

CONTENTS 

 
Item Description 

 
1. GENERAL ...................................................................................................................... T1.6.3 

1.1 Actions ........................................................................................................................... T1.6.3 

1.2 Tender Documents ......................................................................................................... T1.6.4 

1.3 Interpretation .................................................................................................................. T1.6.4 

1.4 Communication and employer's agent ............................................................................ T1.6.5 

1.5 The employer's right to accept or reject any tender offer ................................................. T1.6.5 

2. TENDERER'S OBLIGATIONS ........................................................................................ T1.6.5 

2.1 Eligibility ......................................................................................................................... T1.6.5 

2.2 Cost of tendering ............................................................................................................ T1.6.6 

2.3 Check documents ........................................................................................................... T1.6.6 

2.4 Confidentiality and copyright of documents ..................................................................... T1.6.6 

2.5 Reference documents ..................................................................................................... T1.6.6 

2.6 Acknowledge addenda .................................................................................................... T1.6.6 

2.7 Clarification meeting ....................................................................................................... T1.6.6 

2.8 Seek clarification ............................................................................................................. T1.6.6 

2.9 Insurance........................................................................................................................ T1.6.7 

2.10 Pricing the tender offer.................................................................................................... T1.6.7 

2.11 Alterations to documents ................................................................................................ T1.6.7 

2.12 Alternative tender offers .................................................................................................. T1.6.7 

2.13 Submitting a tender offer ................................................................................................. T1.6.8 

2.14 Information and data to be completed in all respects ....................................................... T1.6.9 

2.15 Closing time .................................................................................................................... T1.6.9 

2.16 Tender offer validity ........................................................................................................ T1.6.9 

2.17 Clarification of tender offer after submission .................................................................. T1.6.10 
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2.18 Provide other material ................................................................................................... T1.6.10 

2.19 Inspections, tests and analysis ...................................................................................... T1.6.10 

2.20 Submit securities, bonds, policies, etc. .......................................................................... T1.6.10 

2.21 Check final draft ............................................................................................................ T1.6.10 

2.22 Return of other tender documents ................................................................................. T1.6.10 

2.23 Certificates ................................................................................................................... T1.6.11 

3. THE EMPLOYER'S UNDERTAKINGS .......................................................................... T1.6.11 

3.1 Respond to requests from the tenderer ......................................................................... T1.6.11 

3.2 Issue Addenda.............................................................................................................. T1.6.11 

3.3 Return late tender offers ............................................................................................... T1.6.11 

3.4 Opening of tender submissions ..................................................................................... T1.6.12 

3.5 Two-envelope system ................................................................................................... T1.6.12 

3.6 Non-disclosure .............................................................................................................. T1.6.12 

3.7 Grounds for rejection and disqualification ...................................................................... T1.6.13 

3.8 Test for responsiveness ................................................................................................ T1.6.13 

3.9 Arithmetical errors, omissions and discrepancies .......................................................... T1.6.13 

3.10 Clarification of a tender offer ......................................................................................... T1.6.14 

3.11 Evaluation of tender offers ............................................................................................ T1.6.14 

3.12 Insurance provided by the employer ............................................................................. T1.6.18 

3.13 Acceptance of tender offer ............................................................................................ T1.6.19 

3.14 Prepare contract documents ......................................................................................... T1.6.19 

3.15 Complete adjudicator's contract .................................................................................... T1.6.20 

3.16 Notice to unsuccessful tenderers .................................................................................. T1.6.20 

3.17 Provide copies of the contracts ..................................................................................... T1.6.20 

3.18 Provide written reasons for actions taken ...................................................................... T1.6.20 

 
 

These standard conditions of tender are identical to those published in Annex F of the Construction 

Industry Development Board’s Board Notice 86 of 2010. 
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Ga-Segonyana Local Municipality 

 
 

Contract No: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation 

for A Period of 36 Months 

 

STANDARD CONDITIONS OF TENDER 

 
1. GENERAL 

 
1.1 Actions 

 
1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 

of the tender. In their dealings with each other, they shall discharge their duties and obligations 

as set out in Section 2 and Section 3, timeously and with integrity, and behave equitably, 

honestly, and transparently, comply with all legal obligations, and not engage in anti-

competitive practices. 

 
1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 

process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 

declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall 

declare any potential conflict of interest in their tender submissions. Employees, agents and 

advisors of the employer shall declare any conflict of interest to whoever is responsible for 

overseeing the procurement process at the start of any deliberations relating to the 

procurement process or as soon as they become aware of such conflict and abstain from any 

decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can create 

an appearance of impropriety that can undermine confidence in the ability of that 

person to act properly in his or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, allegiance or loyalty which 

would in any way affect any decisions taken. 

 
The employer shall not seek, and a tenderer shall not submit a tender without having a firm 



Contract No: 04/2024-25 

PART T1: Bid Procedures 

Section T1.6: Standard Conditions of Tender 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 

intention and the capacity to proceed with the contract. 

 
1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the 

tender data. 

 
1.3 Interpretation 

 
1.3.1 The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 

 
1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 

tender evaluation purposes, shall not form part of any contract arising from the invitation to 

tender. 

 
1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 
a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfil his or her duties impartially. 

 
ii) an individual or organization is able to exploit a professional or official capacity 

in some way for their personal or corporate benefit; or 

 
iii) Incompatibility or contradictory interests exist between an employee and the 

organization which employs that employee. 

b) comparative offer means the tenderer's financial offer after all tendered parameters 

that will affect the value of the financial offer have been taken into consideration to 

enable comparisons to be made between offers on a comparative basis. 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender 

process; and 

 
d) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the 

detriment of the employer, including collusive practices intended to establish prices 

at artificial levels 
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e) organization means a company, firm, enterprise, association or other legal entity, 

whether incorporated or not, or a public body 

 
f) quality (functionality) means the totality of features and characteristics of a 

product or service that bear on its ability to satisfy stated or implied needs. 

 
1.4 Communication and employer's agent 

 
Each communication between the employer and a tenderer shall be to or from the employer's 

agent only, and in a form that can be readily read,copied and recorded. Communications shall 

be in the English language. The employer shall not take any responsibility for non- receipt of 

communications from or by a tenderer. The name and contact details of the employer's agent 

are stated in the tender data. 

 
1.5 The employer's right to accept or reject any tender offer. 

 
1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any 

time before the formation of a contract. The employer shall not accept or incur any 

liability to a tenderer for such cancellation and rejection but will give written reasons 

for such action upon written request to do so. 

1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender 

process or the rejection of all responsive tender offers re-issue a tender covering 

substantially the same scope of work within a period of six months unless only one 

tender was received and such tender was returned unopened to the tenderer. 

 

 
2. TENDERER'S OBLIGATIONS 

 
2.1 Eligibility 

 
2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his principals, is not under any restriction to do business with employer. 

 
2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 

used by the employer as the basis in a prior process to invite the tenderer to submit a tender 

offer and obtain the employer's written approval to do so prior to the closing time for tenders. 
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2.2 Cost of tendering 

 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including 

the costs of any testing necessary to demonstrate that aspects of the offer comply with 

requirements. 

 
2.3 Check documents. 

 
Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

 
2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 

 
2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which 

are incorporated into the tender documents by reference. 

 

 
2.6 Acknowledge addenda. 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and 

if necessary, apply for an extension to the closing time stated in the tender data, in order to 

take the addenda into account. 

 
2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves 

with aspects of the proposed work, services or supply and raise questions. Details of the 

meeting(s) are stated in the tender data. 

 
2.8 Seek clarification. 
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Request clarification of the tender documents, if necessary, by notifying the employer at least 

five working days before the closing time stated in the tender data. 

 
2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for 

the full cover required in terms of the conditions of contract identified in the contract data. The 

tenderer is advised to seek qualified advice regarding insurance. 

 
2.10 Pricing the tender offer 

 
2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, 

such duties, taxes, and levies being those applicable 14 days before the closing time 

stated in the tender data. 

 
2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of 

the prices. 

 
2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject 

to adjustment except as provided for in the conditions of contract identified in the 

contract data. 

 
2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in 

other currencies. 

 
2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

 
2.12 Alternative tender offers 

 
2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a 

main tender offer, strictly in accordance with all the requirements of the tender 

documents, is also submitted as well as a schedule that compares the requirements 

of the tender documents with the alternative requirements that are proposed. 

 
2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in 
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the tender data or criteria otherwise acceptable to the employer. 

 
2.13 Submitting a tender offer 

 
2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a 

joint venture to provide the whole of the works, services or supply identified in the 

contract data and described in the scope of works, unless stated otherwise in the 

tender data. 

 
2.13.2 Return all returnable documents to the employer after completing them in their 

entirety, either electronically (if they were issued in electronic format) or by writing 

legibly in non-erasable ink. 

 
2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any 

documentation in a language other than English, and the parts communicated 

electronically in the same format as they were issued by the employer. 

 

2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorized signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract as joint ventures shall state which of 

the signatories is the lead partner whom the employer shall hold liable for the purpose 

of the tender offer. 

 

2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 

employer's address and identification details stated in the tender data, as well as the 

tenderer's name and contact address. 

 

2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal 

the returnable documents listed in the tender data in an envelope marked "financial 

proposal" and place the remaining returnable documents in an envelope marked 

"technical proposal". Each envelope shall state on the outside the employer's address 

and identification details stated in the tender data, as well as the tenderer's name and 

contact address. 

 

2.13.7 Seal the original tender offer and copy packages together in an outer package that 

states on the outside only the employer's address and identification details as stated 

in the tender data. 

 

2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked 
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as stated,. 

 
2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 

employer, unless stated otherwise in the tender data. 

 

2.14 Information and data to be completed in all respects. 

 
Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the employer as non-responsive. 

 

2.15 Closing time 

 
2.15.1 Ensure that the employer receives the tender offer at the address specified in the 

tender data not later than the closing time stated in the tender data. Accept that proof 

of posting shall not be accepted as proof of delivery. 

 

2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended 

deadline. 

 
2.15.3 Tender submitted after closing on Friday, 27 September 2024 at 12h00 late 

submissions will not be considered. 

 
 

2.16 Tender offer validity 

 
2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 

 
2.16.2 If requested by the employer, consider extending the validity period stated in the 

tender data for an agreed additional period with or without any conditions attached to 

such extension. 

 
2.16.3 Accept that a tender submission that has been submitted to the employer may only 

be withdrawn or substituted by giving the employer's agent written notice before the 

closing time for tenders that a tender is to be withdrawn or substituted. 

 
2.16.4 Where a tender submission is to be substituted, submit a substitute tender in 

accordance with the requirements of 2.13 with the packages clearly marked as 

"SUBSTITUTE". 
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2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during 

the evaluation of tender offers. This may include providing a breakdown of rates or prices and 

correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 

change in the competitive position of tenderers or substance of the tender offer is sought, 

offered, or permitted. 

 

Note: Sub-clause 2.17 does not preclude the negotiation of the final terms of the contract with 

a preferred tenderer following a competitive selection process, should the Employer elect to 

do so. 

 

2.18 Provide other material. 

 
2.18.1 Provide, on request by the employer, any other material that has a bearing on the 

tender offer, the tenderer's commercial position (including notarized joint venture 

agreements), preferencing arrangements, or samples of materials, considered 

necessary by the employer for the purpose of a full and fair risk assessment. Should 

the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the employer's request, the employer 

may regard the tender offer as non-responsive. 

 

2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 

required. 

 
2.19 Inspections, tests, and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the tender data. 

 

2.20 Submit securities, bonds, policies, etc. 

 
If requested, submit for the employer's acceptance before formation of the contract, all 

securities, bonds, guarantees, policies, and certificates of insurance required in terms of the 

conditions of contract identified in the contract data. 

 

2.21 Check final draft. 

 
Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

2.22 Return of other tender documents 
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If so instructed by the employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the tender data. 

 
2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 

 

 
3. THE EMPLOYER'S UNDERTAKINGS 

 
3.1 Respond to requests from the tenderer. 

 
3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification 

received up to five working days before the tender closing time stated in the Tender 

Data and notify all tenderers who drew procurement documents. 

 
3.1.2 Consider any request to make a material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying 

requirements used to prequalify a tenderer to submit a tender offer in terms of a 

previous procurement process and deny any such request if consequently: 

 
a) an individual firm, or a joint venture,  or  any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements. 

 
b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

 
c) in the opinion of the Employer, acceptance of the material change would compromise 

the outcome of the prequalification process. 

 
3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until three days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension 

to the closing time stated in the Tender Data, the Employer may grant such extension and, 

shall then notify all tenderers who drew documents. 

 
3.3 Return late tender offers. 
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Return tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 

tenderer concerned. 

 
3.4 Opening of tender submissions 

 
3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in 

the presence of tenderers' agents who choose to attend at the time and place stated 

in the tender data. Tender submissions for which acceptable reasons for withdrawal 

have been submitted will not be opened. 

 
3.4.2 Announce at the meeting held immediately after the opening of tender submissions, 

at a venue indicated in the tender data, the name of each tenderer whose tender offer 

is opened and, where applicable, the total of his prices, preferences claimed and time 

for completion for the main tender offer only. 

 

3.4.3 Make available the record outlined in 3.4.2 to all interested persons upon request. 

 
3.5 Two-envelope system 

 
3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open 

only the technical proposal of valid tenders in the presence of tenderers' agents who 

choose to attend at the time and place stated in the tender data and announce the 

name of each tenderer whose technical proposal is opened. 

 

3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise 

tenderers who remain in contention for the award of the contract of the time and place 

when the financial proposals will be opened. Open only the financial proposals of 

tenderers, who score in the quality evaluation more than the minimum number of 

points for quality stated in the tender data, and announce the score obtained for the 

technical proposals and the total price and any preferences claimed. Return 

unopened financial proposals to tenderers whose technical proposals failed to 

achieve the minimum number of points for quality. 

 

3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price 

and recommendations for the award of a contract, until after the award of the contract to the 

successful tenderer. 
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3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices. 

 
3.8 Test for responsiveness. 

 
3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: 

 
a) complies with the requirements of these Conditions of Tender, 

 
b) has been properly and fully completed and signed, and 

 
c) is responsive to the other requirements of the tender documents. 

 
3.8.2 A responsive tender is one that conforms to all the terms, conditions, and 

specifications of the tender documents without material deviation or qualification. A 

material deviation or qualification is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

 
b) significantly change the Employer's or the tenderer's risks and responsibilities under 

the contract, or 

 
c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 

correction or withdrawal of the non-conforming deviation or reservation. 

 
3.9 Arithmetical errors, omissions, and discrepancies 

 
3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts 

in figures. Where there is a discrepancy between the amounts in figures and the 

amount in words, the amount in words shall govern. 

 
3.9.2 Check the highest ranked tender or tenderer with the highest number of tender 
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evaluation points after the evaluation of tender offers in accordance with 3.11 for. 

 
a) the gross misplacement of the decimal point in any unit rate. 

 
b) omissions made in completing the pricing schedule or bills of quantities; or 

 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii) the summation of the prices. 

 
3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 

either confirm the tender offer as tendered or accept the corrected total of prices. 

 
3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors 

as follows: 

 
a) If bills of quantities or pricing schedules apply and there is an error in the line-item total 

resulting from the product of the unit rate and the quantity, the line-item total shall govern, 

and the rate shall be corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line-item total as quoted shall govern, and the unit rate 

shall be corrected. 

 
b) Where there is an error in the total of the prices either because of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 

prices shall govern, and the tenderer will be asked to revise selected item prices (and 

their rates if bills of quantities apply) to achieve the tendered total of the prices. 

 
3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

 
3.11 Evaluation of tender offers 

 
3.11.1 General 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 

offer to a comparative offer and evaluate them using the tender evaluation methods and 

associated evaluation criteria and weightings that are specified in the tender data. 
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3.11.2 Method 1: Financial offer 

In the case of a financial offer: 

a) Rank tender offers from the most favorable to the least favorable comparative offer. 

 
b) Recommend the highest ranked tenderer for the award of the contract unless there are 

compelling and justifiable reasons not to do so. 

 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the highest ranked tenderer and recommend the highest ranked tenderer, 

unless there are compelling and justifiable reasons not to do so and the process set out 

in this subclause is repeated. 

 
3.11.3 Method 2: Financial offer and preference In the case of a financial offer and 

preferences: 

 
In the case of a financial offer and preferences: 

 
a) Score each tender in respect of the financial offer made and preferences claimed, if any, 

in accordance with the provisions of 3.11.7 and 3.11.8. 

 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula: 

 
TEV = NFO+Np 

 
where: Nois the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; and 

Np is the number of tender evaluation points awarded for preferences claimed 

in accordance with 3.11.8. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points, and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set 
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out in this subclause is repeated. 

 
3.11.4 Method 3: Financial offer and quality 

 
In the case of a financial offer and quality: 

 
a) Score each tender in respect of the financial offer made and the quality offered in 

accordance with the provisions of 3.11.7 and 3.11.9, rejecting all tender offers that fail to 

score the minimum number of points for quality stated in the tender data, if any. 

 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula: 

 
TEV = NFO+Nq 

 
where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; and 

Nq is the number of tender evaluation points awarded for quality offered in 

accordance with 3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

 
d) Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 

 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set out in this 

subclause is repeated. 

 
3.11.5 Method 4: Financial offer, quality and preferences 

In the case of a financial offer, quality and preferences: 

a) Score each tender in respect of the financial offer made, preference claimed, if any, 

and the quality offered in accordance with the provisions of 3.11.7 to 3.11.9, rejecting 

all tender offers that fail to score the minimum number of points for quality stated in 

thetender data, if any. 

 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the 
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following formula, unless otherwise stated in the Tender Data: 

 
TEV = NFO+Np+ Nq 

 
where: NFOis the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7. 

Np is the number of tender evaluation points awarded for preferences claimed 

in accordance with 3.11.8; and 

Nq is the number of tender evaluation points awarded for quality offered in 

accordance with 3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons 

not to recommend the tenderer with the highest number of tender evaluation points and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set out in this 

subclause is repeated. 

 
3.11.6 Decimal places 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

 
3.11.7 Scoring Financial Offers 

 
Score the financial offers of remaining responsive tender offers using the following formula: 

NFO = W1 x A 

Where: NFOis the number of tender evaluation points awarded for the financial offer; and 

W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the tender data; and 

A is the number calculated using the formula and option described in table 1 as 

stated in the tender data. 
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Table 1 – Formula for calculating the value ofAa 
 

Formula Basis for comparison Option 1a Option 2a 

 
 

1 

 
 

Highest price or discount A = 

1 + 

(P − Pm ) 
  
 Pm  

 
 

A = P/Pm 

 
 

2 

 
Lowest price or percentage 

commission/fee 

 (P − Pm ) 
A = 1 −  

 Pm  

 
 

A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer. 

P is the comparative offer of the tender offer under consideration. 

 

3.11.8 Scoring preferences 

 
Confirm that tenderers are eligible for the preferences claimed in accordance with the 

provisions of the tender data and reject all claims for preferences where tenderers are not 

eligible for such preferences. Calculate the total number of tender evaluation points for 

preferences claimed in accordance with the provisions of the tender data. 

 

3.11.9 Scoring quality 

 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the 

Tender Data. 

Calculate the total number of tender evaluation points for quality using the following formula: 

 
NQ = W2 x So/Ms 

 
where: So is the score for quality allocated to the submission under consideration; and 

Ms is the maximum possible score for quality in respect of a submission; and 

W2 is the maximum possible number of tender evaluation points awarded for the 

quality as stated in the tender data. 

 
3.12 Insurance provided by the employer. 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the 

policies and / or certificates of insurance which the conditions of contract identified in the 

contract data, require the employer to provide. 



Contract No: 04/2024-25 

PART T1: Bid Procedures 

Section T1.6: Standard Conditions of Tender 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 

 

3.13 Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any 

unacceptable commercial risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer's procurement, 

 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

 
c) has the legal capacity to enter into the contract, 

 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to legal 

proceedings in respect of any of the foregoing, 

 
e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

3.14 Prepare contract documents. 

 
3.14.1 If necessary, revise documents that shall form part of the contract and that were 

issued by the employer as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 

 
b) inclusion of some of the returnable documents, and 

 
c) other revisions agreed between the employer and the successful tenderer. 

 
3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, 

if any. 
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3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the main contract is signed. 

 

3.16 Notice to unsuccessful tenderers. 

 
3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by 

completing and returning one copy of the form of offer and acceptance before the 

expiry of the validity period stated in the tender data or agreed additional period. 

 
3.16.2 The successful tenderer will be notified of the employer's acceptance of the tender, 

the other unsuccessful tenderers can visit the website of Ga-Segonyana Local 

Municipality where the notification will be posted. 

 

3.17 Provide copies of the contracts 

 
3.17.1 Provide to the successful tenderer the number of copies stated in the tender data of 

the signed copy of the contract as soon as possible after completion and signing of 

the form of offer and acceptance. 

 
3.18 Provide written reasons for actions taken. 

 
Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions offender but withhold information which is not in the public interest to be divulged, 

which is considered to prejudice the legitimate commercial interests of tenderers or might 

prejudice fair competition between tenderers. 
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Ga-Segonyana Local Municipality 

 
 

Contract No: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation 

for A Period of 36 Months 

 

SPECIAL CONDITIONS OF CONTRACT 

 
1. The submitted Bids will be evaluated on Eligibility, Functionality and Price. 

 
2. Tenderers will be ranked based on their score obtained under the Functionality criteria 

(Section T1.5) and whether they meet the minimum requirements for the Eligibility 

Criteria’s (Section T2). 

 
3. A further evaluation of the tender will be conducted based on the following pricing 

criteria’s: 

3.1 Arithmetical errors, omissions, and discrepancies in terms of Clause 3.9.1 

3.2 Scoring of the Financial Offer: Formula 2 Option 1a of the Standard Conditions 

of Bid 

3.3 Ranking of tenderers based on Method 4: Financial Offer, quality (functionality) 

and Preferences (80/20) 

 
4. From the ranked tenderers, a minimum of one (1) and a maximum of three (3) tenderers 

will be recommended for appointment on the programme, here forth referred to as 

Contractors. 

 
5. To ensure projects are allocated fairly and equally amongst the appointed Contractors, 

the Client will sub-divide their area of jurisdiction into the same number of appointed 

Contractors. One Contractor will be designated to a sub-division and will be responsible 

for the implementation of projects within that sub-division based on their tendered rates 

(Section C2). 

 

6. A Service Level Agreement (SLA) will be signed, each financial year, by each of the 

Contractors in which the sub-divisions will be clearly defined. 

 
7. Several Projects will be implemented per sub-divisions. A Memorandum of 

Understanding (MOU) will be countersigned by the Client, Consultant and the 

Contractor defining the Scope of Works (SoW), construction period and allocated 

budget for each Project to be implemented. 
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8. Hereafter the site procedures as per the GCC 2015, 3rd edition, will commence. 

 
9. Contractors will be measured based on their continues performance on the 

implementation of Projects. The following will apply to all Contractors: 

 
9.1 A Contractor cannot be allocated more than three (3) projects in one financial 

year. In the case that one Contractor were allocated three (3) projects within a 

specific financial year, and a fourth project must be allocated within that sub- 

division, the Contractor will be provided 14 days to complete one (1) of the 

previous three (3) allocated projects up to Practical Completion stage. If the 

Contractor will not be able to complete one (1) of the previous three (3) allocated 

projects within the 14-day period, a Contractor from a different sub- division can 

be appointed to implement the project given that this Contractor also adheres to 

this clause. Only in the event of non-performance Clause 9.2, Clause 9.3 or if all 

the Contractors already have three (3) active projects, a fourth. 

(4) or more projects may then be allocated to a Contractor within a sub-division. 

 
9.2 A Contractor that has been awarded a project and is failing to complete the project 

without compelling and justifiable reasons for delay, will be notified in writing by 

the Employer that no new projects will be allocated to that Contractor before that 

current active project has not been completed up to Practical Completion stage. 

In this case the Client will have the right to appoint a Contractor from a different 

sub-division to implement the project given that this Contractor can adhere to 

clause 9.1. 

 
9.3 If a Contractor has more than three (3) projects that the Contractor received 

correspondence in terms of Cluse 9.2 and is failing to complete without 

compelling and justifiable reasons for delay, he will be notified in writing by the 

Client that no new projects will be allocated to that Contractor for the remainder 

of the programme (regardless if the failure to complete projects occurred in year 

one (1), two (2) or three (3) of the programme). 
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GA-SEGONYANA LOCAL MUNICIPALITY 

BID NO: 04/2024-25 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
 

 

PORTION 1: THE BID 

 
 

 
PART T2 

Returnable Documents 
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BID NO: 04/2024-25 

Section T2.1 LIST OF RETURNABLE DOCUMENTS 

T2.1.1 Returnable Schedules required for bid evaluation purposes. 
Bidders must complete these forms and/ or submit them with the bid documents. 

• Documentary proof of registration of the company 

• Proof of shareholding documents 

• Proof of Banking Details and Bank Grading of C or Higher. Certification from Bank to 
be submitted with Bid. 

• BBBEE certificate if registered. 

• Proof of physical address 

• Certificate of Authority for Signatory (also submit for joint ventures where applicable) 

• Compulsory Enterprise Declaration Questionnaire 

• Record of Addenda to Bid Documents 

• Proposed Amendments and Qualifications 

• Schedule of Plant and Equipment 

• Schedule of the Bidder’s Experience 

• Previous Works carried out 

• CIDB Registration Certificate 

• Schedule for Labour Content 
 

T2.1.2 Other Documents required for bid evaluation purposes. 

• Tax Clearance Certificate issued by South African Revenue Services and SARS PIN 
(valid) 

• An Accredited certified copy or original BBBEE Certificate by SANAS or IRBA 
accredited. 

• Contract Participation Goal 

• Schedule of Subcontractors 

• Form of Bid 

• Appendix to Form of Bid 

• Financial References 

• Preferencing Schedules 

• Declaration of Interest 

• Declaration of Bidders Past Supply Chain Management Practices 

• Proof of company address or lease agreement whichever applies obtainable from 
your local municipality, tribal authority or landlord. 

• Proof of residence of all directors as they appear on the company registration 
certificate obtainable from your local municipality or tribal authority. 

• Recent statement as proof of payment of municipal services (rates and taxes) for 
both company and all directors of the company. Not older than three months 

• Certified copies of identity documents (ID's) of all directors/members 

• Joint Venture Agreement. Must be bid specific. 

• Proof of company registration on Central Supplier Database (CSD) 

 

T2.1.3 Returnable Schedules that will be incorporated into the contract. 

• Record of Addenda to Bid Documents 

• Preferencing Schedules 

• BBBEE level of contribution 

• CIDB Registration 

• Tax Clearance Certificate issued by South African Revenue Services (original valid) 

• Form of Bid 

 

T2.1.4 Other Documents that will be incorporated into the contract. 

• Appendix to form of Bid. 

• General Conditions of Contract 2015 
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• Project Specifications as issued by the Employer’s Agent 

• Drawings as issued by Employer’s Agent 

• C1.1 Agreements 

• C1.2 Contract Data 

• C2.2 Bills of Quantities 

• C6.1 Supply Chain Management Policy 
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Section T2.2 Returnable Schedules 
 

BIDDERS ARE INSTRUCTED TO COMPLETE ALL THE SCHEDULES ATTACHED 

HEREIN. FAILURE TO COMPLETE ANY OF THE SCHEDULES WILL RESULT IN 

AUTOMATIC DISQUALIFICATION OF THE BID AS THE BID WILL BE CONSIDERED NOT 

RESPONSIVE. IF THE SCHEDULE IS NOT APPLICABLE BIDDERS ARE INSTRUCTED 

TO INDICATE NOT APPLICABLE AND SIGN THE SCHEDULE. 
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 Description Compulsory Tick 
    

T2.2.1 Authority for Signatory Yes  

    

T2.2.2 Certificate of Authority for Joint Venture Yes  

    

T2.2.3 Schedule of Construction Plant Yes  

    

T2.2.4 Schedule of Work Carried Out by Bidder Yes  

    

T2.2.5 Present Commitments Yes  

    

T2.2.6 Amendment or Qualifications by the Bidder Yes  

    

T2.2.7 Schedule of Proposed Subcontractors Yes  

    

T2.2.8 Estimated Monthly Expenditure Yes  

    

T2.2.9 Details of Proposed Structured Training Programme Yes  

    

T2.2.10 Labor Utilization Yes  

    

T2.2.11 Supervisory and Safety Personnel Yes  

    

T2.2.12 Compliance with OHSA (Act 85 of 1993) Yes  

    

T2.2.13 Record of Addenda to Bid Documents Yes  

    

T2.2.14 Compulsory Enterprise Questionnaire Yes  

    

T2.2.15 
Preference points claim i.t.o. Preferential Procurement 
Regulations 2017 (MBD6.1) 

Yes 
 

    

T2.2.16 Financial References Yes  

    

T2.2.17 Rates for Special Materials Yes  

    

T2.2.18 Declaration of interest (MBD4) Yes  

    

T2.2.19 
Declaration of Bidder's past Supply Chain Management 
Practices (MBD8) 

Yes 
 

    

T2.2.20 Form of Bid Yes  

    

T2.2.21 
Construction Industry Development Board (CIDB) 
Registration 

Yes 
 

    

T2.2.22 Company Registration Yes  

 

 
Bidder………………………………………………… Sign………………………………………. 

Date…………………………………………………………. 
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SECTION T2.2.1 : AUTHORITY FOR SIGNATORY 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

 
Signatories for companies shall confirm their authority by attaching to this form a copy of the relevant 
resolution of the board of directors, duly signed and dated. 

 
An example is shown below: 

 

"By resolution of the board of directors taken on …………………………………………………… 

Mr ………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Bid for Bid No 

04/2024-25 and any contract which may arise there from on behalf of 
 

(BLOCK CAPITALS) …………………………………………………………………………………… 
 

……………………………………………………………………………………………………………. 
 

……………………………………………………………………………………………………………. 

 
 

SIGNED ON BEHALF OF THE COMPANY:………………………………… 
 
 

IN HIS / HER CAPACITY AS: ………………………………………… 
 
 

DATE : …………………………………………... 
 
 
 

SIGNATURE OF SIGNATORY……………………………………………………... 
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SECTION T2.2.2 : CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

 
This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this bid offer in Joint Venture and hereby authorize: 

 

, authorized signatory of the company: 
 

, acting in the capacity of lead partner, to sign all documents in connection with the bid offer and any 

contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner  

Signature:……………………………. Name: 

………………………………………... 

Designation: ………………………………… 

  

Signature:……………………………. Name: 

………………………………………... 

Designation: ………………………………… 

  

Signature:……………………………. Name: 

………………………………………... 

Designation: ………………………………… 

  

Signature:…………………………………. 

Name: ………………………………………... 

Designation: ………………………………… 

The Joint Venture Agreement must be bid specific. All parties must be registered on the 
Central Supplier Database (CSD). 

FULL NAME 

COMPANY 
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SECTION T2.2.3 : SCHEDULE OF CONSTRUCTION PLANT 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

 
The Bidder shall state below the Construction Plant that will be immediately available for this Contract, 
the Construction Plant that will become available by virtue of outstanding orders, and the Construction 
Plant that will be acquired or hired for the work should the company be awarded the Contract. For short 
listed Bidders, visits will be made to verify available construction plant. 
Proof of ownership to be supplied with the bid. 

 
(a) CONSTRUCTION PLANT IMMEDIATELY AVAILABLE 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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(b) CONSTRUCTION PLANT ON ORDER THAT WILL BECOME AVAILABLE 
 

Give details of arrangements made, with date of delivery. Proof to be provided with bid. 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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(c) CONSTRUCTION PLANT THAT WILL BE ACQUIRED OR HIRED 
 

Give details of delivery arrangements. Certification from Supplier that the plant will be available 
must be supplied with the bid. 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 

SIGNED ON BEHALF OF BIDDER…………………………………………. 

 
 

DATE…………………. 
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SECTION T2.2.4: SCHEDULE OF WORK CARRIED OUT BY BIDDER 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period of 36 Months 
 

The Bidder shall list below the last ten civil engineering contracts of a similar nature awarded to him. This information is material to the award of the Contract. 
Attach Completion Certificates for the projects listed. 

 

EMPLOYER 

(NAME, TEL NO AND FAX NO) 

CONSULTING ENGINEER 

(NAME, TEL NO AND FAX NO) 

 
NATURE OF WORK 

 
VALUE OF 

WORK 

YEAR 
COM- 

PLETED 
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EMPLOYER 

(NAME, TEL NO AND FAX NO) 

CONSULTING ENGINEER 

(NAME, TEL NO AND FAX NO) 

 
NATURE OF WORK 

 
VALUE OF 

WORK 

YEAR 
COM- 

PLETED 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
SIGNED ON BEHALF OF BIDDER :……………………………………………………………………DATE…………………….. 
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SECTION T2.2.5 : PRESENT COMMITMENTS 
 

BID NO: 04/2024-25 
 
Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period of 36 Months 

 

EMPLOYER 

(NAME, TEL NO AND FAX NO) 

CONSULTING ENGINEER 

(NAME, TEL NO AND FAX NO) 

 
NATURE OF WORK 

 
VALUE OF 

WORK 

YEAR 
COM- 

PLETED 

     

     

     

     

     

     

     

     

     

     

     

 
 

SIGNED ON BEHALF OF BIDDER :…………………………………………………………DATE……………………………….. 
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SECTION T2.2.6 : AMENDMENTS OR QUALIFICATIONS BY THE BIDDER 
 

BID NO: 04/2024-25 
Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 

SIGNED ON BEHALF OF BIDDER : ....................................................................................................... 
 
 
 
 

DATE……………………………………………………. 
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SECTION T2.2.7 : SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

BID NO: 04/2024-25 
Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 
The Bidder shall list below the subcontractors he wishes to employ for part(s) of the work. 

 

Acceptance of this Bid shall not be construed as approval of any or all of the listed subcontractors. If 
any or all of the subcontractors are not approved subsequent to acceptance of the Bid, it shall in no way 
invalidate this Bid, and the tendered unit rates for the various items of work shall remain final and binding 
even if a subcontractor not listed below is approved by the Employer. 

 

 
PART OR TYPE OF WORK 

 
PROPOSED SUBCONTRACTOR 

WORK RECENTLY 
EXECUTED BY 

SUBCONTRACTOR 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 

SIGNED ON BEHALF OF TENDERER : ............................................................................................. 

 
 

DATE……………………………………………… 
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SECTION T2.2.8 : ESTIMATED MONTHLY EXPENDITURE 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 
The Bidder shall state below the estimated value of work to be completed every month, based on his 
preliminary programme and his tendered unit rates. 

 
The amounts for Contingencies and Contract Price Adjustment must not be included.* 

 

MONTH VALUE 

1 R .................................................................................................................. 

2 R .................................................................................................................. 

3 R .................................................................................................................. 

4 R .................................................................................................................. 

5 R .................................................................................................................. 

6 R .................................................................................................................. 

7 R .................................................................................................................. 

8 R .................................................................................................................. 

9 R .................................................................................................................. 

10 R .................................................................................................................. 

11 R .................................................................................................................. 

12 R .................................................................................................................. 

13 R .................................................................................................................. 

 
 

 
Final Certificate 

 
 

 
R…………………………………………………………………………….. 

etc COMPLETION OF CONTRACT 

TOTAL R 

 
 

SIGNED ON BEHALF OF BIDDER: .................................................................................................... 

 
 

DATE……………………………………………… 
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SECTION T2.2.9: DETAILS OF PROPOSED STRUCTURED TRAINING PROGRAMME 

 
BID NO: 04/2024-25 

 
Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 

Period of 36 Months Health and Safety training 

Training organization: .................................................................................................................... 
 

Address: .................................................................................................................... 
 

Tel number: .................................................................................................................... 
 

Contact person: .................................................................................................................... 
 

Number and details of trainers to be utilised:........................................................................................ 
 

Venue of training: .................................................................................................................... 
 

Course name 
    

Course duration 
    

Course venue 
    

Course content 
    

     

     

     

     

 
 
 

SIGNED ON BEHALF OF BIDDER : ................................................................................................... 

 
 

DATE……………………………………………… 
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SECTION T2.2.10 : LABOUR UTILISATION 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 

Labour Categories – Definitions 
 

NOTE: These definitions serve as a guideline to complete the following table and will in no respect after 
the Project Specifications or Standardized Specifications. 

 
1. General Foreman / Foreman 

 
An employee who gives out work to and directly co-ordinates and supervises employees. His 
duties encompass any one or more of the following activities: 

 

a) Supervision. 
 

b) Maintaining discipline. 
 

c) Ensuring safety on the workplace. 
 

d) Being responsible to the Contractor for efficiency and production for his portion of the 

works and; 

e) Performing skilled work, whether in an instructional capacity or otherwise. 

 
 

2. Charge hand. 
 

An employee engaged in any one or more of the following activities. 
 

a) Being primarily employed in a supervisory capacity, but who may also be doing the work 

of an artisan. 

b) Giving out work to other employees under his control and supervision. 
 

c) Ensuring safety in the workplace. 
 

d) Maintaining discipline; and 
 

e) Being directly responsible to a general foreman or foreman or the Contractor or the 

Contractor’s representative for efficiency and production for his portion of the works. 

 
 

3. Artisan 
 

An employee who has successfully completed all prescribed courses at a practical institutional 

training centre for a particular trade and who has successfully completed the on-site period of 

training as prescribed and who has successfully passed the prescribed trade tests. 
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4. Team Leader 
 

An employee engaged in any one or more of the following activities: 
 

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled 

person; 

b) Giving out work to other employees under his control and supervisory. 
 

c) Maintaining discipline. 
 

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the 

employer’s authorized representative for efficiency and production for his portion of the works. 

5. Skilled Employee 
 

An employee engaged in an ancillary trade or an assistant artisan. 
 

6. Semi-Skilled Employee 
 

An employee with any specified skills, an apprentice or a trainee-artisan. 
 

7. Unskilled Employee 
 

An employee engaged on any task or operation not specified above. 
 

8. Imported Employee 
 

Personnel permanently employed by Contractor. 
 

9. Local Employee 
 

Temporary workforce employed through Labour Desk 
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MAN DAYS 

 

 
Categories 

No. Of Man Days 

Imported Local 

1. Contracts Manager 
  

2. Site Agent 
  

3. Foreman/Supervisors (specify type) 
  

3.1 _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ 
  

3.2 _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ 
  

3.3 _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ 
  

4. Safety Inspectors (specify type) 
  

4.1 _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ 
  

4.2 _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ 
  

5. Charge hands 
  

6. Artisans 
  

7. Operators/Drivers 
  

8. Clerks/Storeman 
  

9. Team Leader 
  

10. Skilled Labour 
  

11. Semi-skilled Labour 
  

12. Unskilled Labour 
  

 
 
 

SIGNED ON BEHALF OF BIDDER: ................................................................................................... 

 
 

DATE……………………………………………… 
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SECTION T2.2.11 : SUPERVISORY AND SAFETY PERSONNEL 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period of 36 Months 
 

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 

 

 
Name 

% Time on 
Site 

Position 
(Current) 

Service 
(Years) 

Name of 
Project And 

year executed 

Value of 
Works 

Position 
Occupied 

Contracts Manager 
      

Contractor’s Site Agent 
      

Contractor’s Foremen 
      

Constructional Health and Safety 
Officer 

      

 

Bidders shall indicate the percentage of working time these persons will be engaged on site. Bidders are required to provide copies of curriculum vitas of all 
supervisory and safety personnel. 

 
 

SIGNED ON BEHALF OF TENDERER : ............................................................................................. 

 
 

DATE……………………………………………… 
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SECTION T2.2.12 : COMPLIANCE WITH OHSA (ACT 85 OF 1993) 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

 
Bidders are required to satisfy the Employer and the engineer as to their ability and available resources 
to comply with the above by answering the following questions and providing the relevant information 
required below. 

 
1. Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations? YES / NO 

 
2. Who will prepare the Contractor’s Health and Safety Plan? (Provide a copy of 

the person/s curriculum vitae/s or company profile). 
 
 
 

3. Does the Contractor have a health and safety policy? (If yes, provide a copy). YES / NO 
 

How is this policy communicated to all employees? 
 
 
 

4. Does the Contractor keep records of safety aspects of each construction site? YES / NO 
If yes, what records are kept? 

 
 

 

5. Does the Contractor conduct monthly safety meetings? If yes, who is the YES / NO 
chairperson of the meeting, and who attends these meetings? 

 
6. Does the Contractor have a safety officer in his employment, responsible for the YES / NO 

overall safety or his company 
If yes, please explain his duties and provide a copy of his CV 

 
 

 
 

 

7. Does the Contractor have trained first aid employees? If yes, indicate who. YES / NO 
 
 
 

8. Does the Contractor have a safety induction training in place? YES / NO 
(If yes, provide a copy) 

 
 

SIGNED ON BEHALF OF BIDDER : ................................................................................................... 

 
 

DATE……………………………………………… 
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SECTION T2.2.13 : RECORD OF ADDENDA TO BID DOCUMENTS 
 

BID NO: 04/2024-25 
Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 

We confirm that the following communications received from the Employer before the submission of this 
bid offer, amending the bid documents, have been taken into account in this bid offer: 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

Attach additional pages if more space is required. 
 

 

Signed Date 

 
Name Position 

 

Bidder 
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SECTION T2.2.14 : COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. n the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, 

 a member of any provincial legislature national or provincial public entity or 

 a member of the National Assembly constitutional institution within the meaning of 

or the National Council of Province the Public Finance Management Act, 1999 (Act 

 a member of the board of directors of any 1 of 1999) 

municipal entity  a member of an accounting authority of any 

 an official of any municipality or municipal national or provincial public entity 

entity   an employee of Parliament or a provincial 
legislature 

Name* Identity number* Personal income tax number* 
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If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 
stakeholder 

 
Name of institution, public office, 

board or organ of state and position 
held 

Status of service 
(tick appropriate 

column) 

current 
Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council 

 a member of any provincial 
legislature 

 a member of the National 
Assembly or the National Council 
of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of the 
Public Finance Management Act, 1999 (Act 1 of 
1999) 

 a member of an accounting authority of any 
national  or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 

 
 

Name of spouse, child or 
parent 

 
Name of institution, public office, 

board or organ of state and position 
held 

Status of service 
(tick appropriate 

column) 

 
current 

Within 
last 12 
months 

    

    

    

    

    

    

    

*insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise: 
i)  authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears 
on the Register of Tender Defaulters established in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud 
or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for 
compiling the scope of work that could cause or be interpreted as a conflict of interest; 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and correct. 

 

 

Signed   Date   

 

Name Position 

 

Enterprise name 
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SECTION T2.2.15 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 (MBD6.1) 

 

This preference form must form part of all bids invited. It contains general information and serves as 
a claim form for preference points for Specific Goals. 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022. 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 

1.2 The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) and 
therefore the 80/20 system shall be applicable. 

1.3 Points for this bid shall be awarded for: 

(a) Price; and 
(b) Specific Goals. 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS (20)  

• B-BBEE status level of Contributor 10 

• Locality 10 

Total points for Price and Specific Goals must not 
exceed 

100 

 
1.5 Failure on the part of a bidder to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference 
points for specific goals are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

 
 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes; 
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 
Ps = − 

 

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1 POINTS AWARDED FOR PRICE 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

Ps = 801 − 
Pt − P min  

 or 
 

901 
Pt − P min  

 

 P min   P min  
Where  

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 

 

 

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 
3.2.1 POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 

𝒎𝒂𝒙
 

𝑷 𝒎𝒂𝒙 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂 

) 
𝑷𝒎𝒂𝒙 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS 

 

 
4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender: 

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system: or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system. 

Table 1: Specific goals for the bid and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such. 

Note to bidders: The bidder must indicate how they claim points for each preference 
point system.) 

 

 
 

 
The specific goals 
allocated points in 
terms of this bid 

Number of 
points 

allocated 
(90/10 

system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

allocated 
(80/20 

system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 
(90/10 

system) 

(To be 
completed 

by the 
bidder) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
bidder) 

1. B-BBEE Status Level 
of Contributor 

 
N/A 

 
10 

 
N/A 

 

2. Locality N/A 10 N/A 
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4.3 SPECIFIC GOALS CLAIM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022: 

 
 

4.3.1 NOTE 1 – B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

 
It must be noted that total 100% points are obtainable in relation to the requirements as 
mentioned on the table above. Proof of in the form of BBBEE/Certified Sworn Affidavit and ID 
Copy of business Owner (s) contained in the Central Suppliers Database (CSD) full report. 
Failure to submit evidential supporting documents (refer to Note: 1) is not an eliminating factor 
BUT zero point will be scored. 

 

 
B-BBEE Status Level of 

Contributor 

 
Number of Points for 

Preference (80/20) 

 
Number of Points for 

Preference (90/10) 

1 10 5 

2 9 4.5 

3 8 4 

4 5 2.5 

5 4 2 

6 3 1.5 

7 2 1 

8 1 0.5 

Non-compliant contributor 0 0 

 
4.3.2 NOTE: 2 – LOCALITY 

It must be noted that total 100% points are obtainable in relation to the requirements as 
mentioned on the table above. Proof of in the form of Updated record of Rates and Taxes, 
Lease Agreement, Affidavit and Tribal Authority Letter and Ownership Information contained in 
the Central Suppliers Database (CSD) full report. Failure to submit evidential supporting 
documents (refer to Note: 2) is not an eliminating factor BUT zero point will be scored. 

 

 
Category 

 
Specific Goals 

Points 

1.  Enterprises located within the Ga-Segonyana Local Municipality 10 

2. Enterprises located within the John Taolo Gaetsewe District 
Municipality 

 
8 

3.  Enterprises located within the Northern Cape Province 2 
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5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of company/firm:……………………………………………………………………….……. 

5.2 VAT registration number:………………………………..……….………………………………… 

5.3 Company registration number:…………….……………..………….……………………………. 

5.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
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I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 
the preference(s) shown and I acknowledge that: 

 
i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct. 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favorable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted 
by the National Treasury from obtaining business from any organ of state for a 
period not exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 
 

…………………………………………………………….. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: 

ADDRESS 

………………………………….. 

………………………………….. 

………………………………….. 

………………………………….. 

 

WITNESSES 

 
 

1. …………………………………………………….. 

 

2. …………………………………………………….. 
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SECTION T2.2.16 : FINANCIAL REFERENCES 

BID NO: 04/2024-25 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 
(a) FINANCIAL STATEMENTS 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements 
together with my/our Directors' and Auditors' report for consideration by the Employer. 

(b) DETAILS OF COMPANY'S BANK 

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a 
reference: 

DESCRIPTION OF 

BANK DETAIL 

BANK DETAIL 

APPLICABLE TO 

COMPANY HEAD OFFICE 

BANK DETAIL 

APPLICABLE TO THE 

SITE OF THE WORKS 

Name of bank   

Branch name   

Branch code   

Street address   

Postal address   

Name of manager   

Telephone number ( ) ( ) 

Fax number ( ) ( ) 

Account number   

Bank Rating Attach Proof to 
Tender Document 

  

 
 

SIGNED AT ..................................... ON THIS .......... DAY OF ...................... 200............. 

 
 

SIGNED ON BEHALF OF BIDDER : ....................................................................... 
 

NAME OF SIGNATORY : ....................................................................... 
 

NAME OF COMPANY : ....................................................................... 
 

AS WITNESSES : 1 .................................................................... 
 

2 .................................................................... 
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SECTION T2.2.17 : RATES FOR SPECIAL MATERIALS 

 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A Period 
of 36 Months 

 

Each material dealt with as a special material in terms of Clause 4 of the Contract Price Adjustment 
Schedule of the General Conditions of Contract is stated in the list below. The rates and prices for the 
special materials shall be furnished by the Bidder, which rates and prices shall not include VAT but shall 
include all other obligatory taxes and levies. 

 

SPECIAL MATERIAL UNIT DELIVERY* 
RATE OR PRICE FOR 
THE BASE MONTH ** 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
* Indicate whether the material will be delivered in bulk or in containers. 

 

** Rate or price for the base month shall be for residual bitumen content. 

 
 

SIGNED ON BEHALF OF BIDDER:   ……………… ......................................................................... 
 

Notes to Bidder: 
1. When called upon to do so, the bidder shall substantiate the above rates or prices with 

acceptable documentary evidence. 
2. Refer to clause 49(3) of the General Conditions of Contract. 



Contract No: 04/2024-25 
Section T2.2: Returnable Schedules 
Section T2.2.18: Declaration of Interest (MBD4)  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Page 78 of 333 

 

 

 

SECTION T2.2.18 : DECLARATION OF INTEREST (MBD4) 

1. No bid will be accepted from persons in the service of the state¹. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible 
allegations of favoritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating authority. 

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative:………………..………………………….. 

 
3.2 Identity Number: ……………………………………..………………………………………….... 

 

3.3 Position occupied in the Company (director, trustee, shareholder²):……………………….. 
 

3.4 Company Registration Number: ……………………………………………………….………… 
 

3.5 Tax Reference Number:…………………………………………………………………………… 
 

3.6 VAT Registration Number: …………………………………………………….………………… 
 

3.7 The names of all directors / trustees / shareholders members, their individual identity 
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8 Are you presently in the service of the state? . YES / NO 

 
3.8.1 If yes, furnish particulars.………………………...………………….…………………. 

 
…..…………………………………………………………………………………………………….. 

 

3.9 Have you been in the service of the state for the past twelve months? YES / NO 
 

3.9.1 If yes, furnish particulars.………………………...……………………………………... 
 

…..…………………………………………………………………………………………………….. 
 

3.10 Do you have any relationship (family, friend, other) with persons 
in the service of the state and who may be involved with 
the evaluation and or adjudication of this bid? YES / NO 

 

3.10.1 If yes, furnish particulars.………………………...……………………………………. 
 

…..…………………………………………….………………………………………………..…….. 
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3.11 Are you, aware of any relationship (family, friend, other) between 
any other bidder and any persons in the service of the state who 
may be involved with the evaluation and or adjudication of this bid? YES / NO 

 

3.11.1 If yes, furnish particulars.………………………...……………………….……………. 
 

…..…………………………………………..…………………………………………………..…….. 
 

3.12 Are any of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state? YES / NO 

 
3.12.1 If yes, furnish particulars.………………………...………………………….…………. 

 
…..………………………………………..……………………………………………………..…….. 

 

3.13 Are any spouse, child or parent of the company’s directors’ 
trustees, managers, principle shareholders or stakeholders 
in service of the state? YES / NO 

 
3.13.1 If yes, furnish particulars.………………………...……………………………..………. 

 

…..…………………………..…………………………………………………………………..…….. 
 

3.14 Do you or any of the directors, trustees, managers, 
principal shareholders, or stakeholders of this company 
have any interest in any other related companies or 
business whether they are bidding for this contract. YES / NO 

 
3.14.1 If yes, furnish particulars.………………………...……………………………..………. 

 
…..………………………..……………………………………………………………………..…….. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and exercises control over 
the company. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
State Employee 

Number 
   

   

   

   

   

   

   

   

   

   

   

   

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED 
 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT. 

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

…………………………………………. 
Signature 

………………………………….. 
Date 

…………………………………………. 
Capacity 

…………………….……………………………………… 
Name of Bidder 

FULL NAME 
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SECTION T2.2.19 : DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (MBD8) 

 

1. This serves as a declaration in ensuring that when goods and services are being procured, all 
reasonable steps are taken to combat the abuse of the supply chain management system. 

 
2. The bid of any bidder may be rejected if that bidder or any of its directors have: 

a. abused the municipality’s supply chain management system or committed any 
improper conduct in relation to such system. 

b. been convicted for fraud or corruption during the past five years. 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

3.1 Is the bidder or any of its directors listed on the National Treasury’s database 
as a company or person prohibited from doing business with the public sector? 

 
(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Auth ority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 
 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes No 

3.1.1 If so, furnish particulars: 

3.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)? 

 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes No 

3.2.1 If so, furnish particulars: 

3.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes No 

3.3.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

3.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes No 

3.4.1 If so, furnish particulars: 

3.5 Was any contract between the bidder and the municipality or any other organ 
of state terminated during the past five years on account of failure to perform 
on or comply with the contract? 

Yes No 

3.5.1 If so, furnish particulars: 

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED 
 

FULL NAME 

 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TO BE TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

…………………………………………. 
Signature 

………………………………….. 
Date 

…………………………………………. 
Position 

…………………….…………………………… 
Name of Bidder 
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SECTION T2.2.20 : FORM OF BID 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 

1. I/We hereby bid to supply all or any of the supplies and/or to render all or any of the services 
described in the attached documents to the Ga-Segonyana Local Municipality on the terms and 
conditions and in accordance with the specifications stipulated in the bid documents (and which 
shall be taken as part of, and incorporated into, this bid) at the prices and on the terms regarding 
time for delivery and/or execution inserted therein. 

 
2. I/We agree that - 

 
(a) the offer herein shall remain binding upon me/us and open for acceptance by the Ga-

Segonyana Local Municipality during the validity period indicated and calculated from the 
closing hour and date of the bid. 

 

(b) This bid and its acceptance shall be subject to the terms and conditions contained in the 
General Conditions and Procedures in regard to Bid, Contract and Order and Preference 
Certificate with which I am/we are fully acquainted. 

 
(c) If I/we withdraw my/our bid within the period for which I/we have agreed that the bid shall 

remain open for acceptance, or fail to fulfil the contract when called upon to do so, the Ga-
Segonyana Local Municipality may, without prejudice to its other rights, agree to the 
withdrawal of my/our bid or cancel the contract that may have been entered into between 
me/us and the Ga-Segonyana Local Municipality and I/we will then pay to the Ga-
Segonyana Local Municipality any additional expense incurred by the Ga-Segonyana Local 
Municipality having either to accept any less favorable bid or, if fresh bids have to be 
invited, the additional expenditure incurred by the invitation of fresh bids and by the 
subsequent acceptance of any less favorable bid; the Ga-Segonyana Local Municipality 
shall also have the right to recover such additional expenditure by set-off against moneys 
which may be due or become due to me/us under this or any other bid or contract or against 
any guarantee or deposit that may have been furnished by me/us or on my/our behalf for 
the due fulfilment of this or any other bid or contract and pending the ascertainment of the 
amount of such additional expenditure to retain such moneys, guarantee or deposit as 
security for any loss the Ga-Segonyana Local Municipality may sustain by reason of my/our 
default; 

 
(d) If my/our bid is accepted the acceptance may be communicated to me/us by letter or order 

by ordinary post or registered post or by telegram and that SA Post Office Ltd shall be 
regarded as my/our agent, and delivery of such acceptance to SA Post Office Ltd shall be 
treated as delivery to me/us; 

 
(e) The law of the Republic of South Africa shall govern the contract created by the acceptance 

of my/our bid and that I/we choose domicilium citandi et executandi in the Republic at (full 
address of this place) 

 
…………………………………………………………………………………………….. 

 

…………………………………………………………………………………………….. 
 

…………………………………………………………………………………………….. 
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3. I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and 
validity of my/our bid, that the price(s) and rate(s) quoted cover all the work/item(s) specified in 
the bid documents and that the price(s) and rate(s) cover all my/our obligations under a resulting 
contract and that I/we accept that any mistakes regarding price(s) and calculations will be at 
my/our risk. 

 

4. I/We hereby accept full responsibility for the proper execution and fulfilment of all obligations and 
conditions devolving on me/us under this agreement as the Principal(s) liable for the due fulfilment 
of this contract. 

 
5. I/We agree that any action arising from this contract may in all respects be instituted against 

me/us and I/we hereby undertake to satisfy fully any sentence or judgement which may be 
pronounced against me/us as a result of such action. 

 
6. I/We declare that I/we have participation*/no participation* in the submission of any other offer for 

the supplies/services described in the attached documents. If in the affirmative, state name(s) of 
bidders(s) involved. 

 
………….…………………………………………………………………………………………. 

…………………………………………………………………………………………………….. 

…………………………………………………………………………………………………….. 

…………………………………………………………………………………………………….. 

…………………………………………………………………………………………………….. 

* Delete whichever is not applicable. 
 

7. Are you duly authorised to sign the bid? * YES/NO 
 

8. Has the Declaration of Interest (Section2.2.18) been duly completed 
and included with the other bid forms? 

* YES/NO 

 

 
 

Capacity and particulars of the authority 

under which this bid is signed 

: 
……………………………………. 

Name of tenderer  
 

: …………………………………… 

…………………………………… 

Postal address  (In block letters) 
 
 

 

…………………………………… 

Telephone No.(s) (Toll free if applicable) 

Facsimile No. 

Bid No. 

: 

: 

: 

…………………………………… 

…………………………………… 

…………………………………… 

Name of contact person (In 
letters) 

block : ………………………………… 
… 

SIGNATURE (S) OF BIDDERS OR ASSIGNEE (S) : ………………………………… 

DATE : ………………………………… 
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I/we offer to construct, complete and maintain the Works, and remedy defects in the whole of the said 
Works in conformity with the Contract Documents for the sum of 

 

.............................................................................................................................................................. 
(Amount in Words) 

 
 

.............................................................................................................................................................. 

 
 

................................................................................................ (R ......................................................  ) 
or such other sum as may be determined in accordance with the Contract. Our tendered 

Goal Declaration is… .......... %. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 Including VAT 
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SECTION T2.2.21 : CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB) 
REGISTRATION 

 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 
The Bidder is to affix to this page:- 

 

• Written proof of his registration with the CIDB as a Category 7CE or Higher or higher 
Contractor. 

 
 

Note:- 
 

1. Failure to affix such documentation as prescribed to this page shall result in this bid not being 
further considered for the award of the Contract. 

 

2. All subcontractors are required to be registered in the relevant categories for them to participate 
in this contract 
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Section T2.2.22: Company Registration  
 

SECTION T2.2.22 : COMPANY REGISTRATION 
 

BID NO: 04/2024-25 
 

Panel Appointment: Appointment of Contractors for the Construction of Rural Sanitation for A 
Period of 36 Months 

 
The Bidder is to affix to this page :- 

 

• Certified copy of Company/Close corporation registration documents from Registrar of 
Companies ( eg. CK1, CM1, CM29 etc). 

• Certified copy of Partnership Agreement ( if bidder is a Partnership) 

• Certified copy of deed of Trust ( if a Trust is involved) 

• Certified copies of Identity documents for all directors/members. 

• Recent statement as proof of payment of municipal services (rates and taxes) for both company 
and all directors of the company. Not older than three months. 

• Proof of company address or lease agreement whichever applies obtainable from your local 
municipality, tribal office or landlord. 

• Proof of residence of all directors as they appear on the company registration certificate 
obtainable from your local municipality or tribal authority. 

• Proof of company registration on the Central Supplier Database (CSD). 

 

Note:- 
 

1. Failure to affix such documentation as prescribed to this page shall result in this bid not being 
further considered for the award of the Contract. 
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GA-SEGONYANA LOCAL MUNICIPALITY BID NO : 04/2024-25 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
 

 

PORTION 2: THE CONTRACT 

 
 

 
PART C1 

Agreements and Contract Data 
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LIST OF CONTRACT DOCUMENTS 

The following documents form part of this contract: 

Volume 1:  The General Conditions of Contract for Construction Works, 3rd Edition (2015), 

published by the South African Institution of Civil Engineering, is applicable to this 

Contract. The General Conditions of Contract are not bound into this document 

but are available at the Contractor’s expense from the Secretary of South African 

Institution of Civil Engineering, Private Bag X200, Halfway House, Midrand, 1685. 

 

 
Volume 2:   The SANS Standard Specifications for Engineering Construction prepared by 

the Standards South Africa. These publications are available and bidders must obtain 

copies at their own cost from Standards South Africa, Private Bag X191, PRETORIA, 

0001. 

 

 
Volume 3:  The Project Document containing the Bid Notice, Conditions of Tender, Bid 

Data, Returnable Schedules, Form of Offer, General and Particular Conditions of 

Contract, Pricing Schedule, Project Specifications and Site Information, issued by 

the Employer (See note 1 below). The Employer’s Form of Acceptance and any 

correspondence from the selected Bidder, performance security-demand 

guarantee, and all addenda issued during the period of tender will also form part 

of this volume once a Bidder has been appointed. 

Notes to Tenderer 

 
1. Volume 3 is issued at tender stage in paper format. 

At contract stage Volume 3 will be a bound signed paper copy containing the 

following documents: 

- Returnable schedules relevant to the project 

- Agreements and Contract Data 

- Pricing Data 

- Scope of Work 
- Site Information 

 
2. SUBMISSION OF BID – Refer to clause 2 in the Bid Data 

Information provided by a Bidder over and above the above elements of Volume 3 

shall be treated as information only and will only be bound into the document if the 

Bidder notes on Section T2.2.6 – Amendment or Qualifications by the Bidder that the 

information has a bearing on the Bid price. 
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C1 : AGREEMENTS AND CONTRACT DATA 

 
C1.1 FORM OF OFFER AND ACCEPTANCE 

 

A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter 
into a contract in respect of the following works: 

 
Contract No: 04/2024-25 for the Panel Appointment: Appointment of Contractors for 
the Construction of Rural Sanitation for A Period of 36 Months 

The Bidder, identified in the Offer signature block below, has examined the documents 
listed in the Bid Data and addenda thereto as listed in the Bid Schedules, and by 
submitting this Offer has accepted the Conditions of Bid. 

 
By the representative of the Bidder, deemed to be duly authorized, signing this part of 
this Form of Offer and Acceptance, the Bidder offers to perform all of the obligations and 
liabilities of the Contractor under the Contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the Conditions of Contract identified in the Contract Data. 

 
The offered total of the prices inclusive of Value Added Tax is: 

 
R (in 

  words)   
 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form 
of Offer and Acceptance and returning one copy of this document to the Bidder before 
the end of the period of validity stated in the Bid Data, whereupon the Bidder becomes 
the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
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Signature (of person authorized to sign 
the bid): 

 

 
Name (of signatory in 

capitals):      

Capacity 
signatory): 

 
(of  

   

Name of 
 

Bidder 

(organisation):   
 

Address: 

 
 

 

Telephone Fax Number: 
Number:     

 

Witness: 
 

Signature:   
 

Name (in 
capitals):   

 

Date:   
 

[Failure of a Bidder to sign this form will invalidate the bid] 
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B. ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below 

accepts the Bidder’s Offer. In consideration thereof, the Employer shall pay the 

Contractor the amount due in accordance with the Conditions of Contract as set out in 

the General and Special Conditions of Contract and identified in the Contract Data. 

Acceptance of the Bidder’s Offer shall form an agreement between the Employer and 

the Bidder upon the terms and conditions contained in this Agreement and in the Contract 

that is the subject of this Agreement. 

 
The terms of the contract are contained in 

Part C1 Agreement, and Contract Data, (which include this Agreement) 
Part C2 Pricing Data, including the Bill of Quantities 
Part C3 Scope of Work 
Part C4 Site Information 

and the schedules, forms, drawings and documents or parts thereof, which may be 
incorporated by reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Bid Data and any 
addenda thereto listed in the Bid Schedules as well as any changes to the terms of the 
Offer agreed by the Bidder and the Employer during this process of offer and acceptance, 
are contained in the Schedule of Deviations attached to and forming part of this 
Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives 
of both parties. 

The Bidder shall deliver the Guarantee in terms of Clause 7 of the General Conditions of 
Contract 2004 within the period stated in the Contract Data, and he shall, immediately 
after receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to 
arrange the delivery of any other bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the 
Contract Data, within 14 days of the date on which this Agreement comes into effect. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 

when the Bidder receives one fully completed original copy of this document, including 

the Schedule of Deviations (if any). Unless the Bidder (now Contractor) within five days 

of the date of such receipt notifies the Employer in writing of any reason why he cannot 

accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 
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Signature:   
 

Name (in 
capitals):   

 

Capacity:   
 

Name of Employer 
(organization):   

Address: 
 

 
 

Witness: Signature:   Name:   
 

Date:   
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C. SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the bid documents issued by the Employer prior to the bid 
closing date is limited to those permitted in terms of the Bid Data and the Conditions of 
Bid. 

 

A Bidder’s covering letter will not necessarily be included in the final contract document. 
Should any matter in such letter, which constitutes a deviation as aforesaid becomes the 
subject of agreements reached during the process of offer and acceptance; the outcome 
of such agreement shall be recorded here. 

 

Any other matters arising from the process of offer and acceptance either as a 
confirmation, clarification or change to the bid documents and which it is agreed by the 
Parties becomes an obligation of the contract shall also be recorded here. 

 

Any change or addition to the bid documents arising from the above agreements and 
recorded here shall also be incorporated into the final draft of the Contract. 

 
1. Subject: 

Details: 

 
 

2. Subject: 

Details: 

 
 

3. Subject: 

Details: 

 

 

4. Subject: 

Details: 

 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer 
and the Bidder agree to and accept the foregoing Schedule of Deviations as the only 
deviations from and amendments to the documents listed in the Bid Data and addenda 
thereto as listed in the Bid Schedules, as well as any confirmation, clarification or change 
to the terms of the offer agreed by the Bidder and the Employer during this process of 
offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or 
implied during the period between the issue of the bid documents and the receipt by 
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the Bidder of a completed signed copy of this Agreement shall have any meaning or 
effect in the contract between the parties arising from this Agreement. 

 
FOR THE BIDDER: 

 

Signature: 
 

Name: 
 

Capacity: 

 

Bidder (Name and address of 

 

 

Witness: 

 

Signature: 
 

Name: 
 

Date: 
 

FOR THE EMPLOYER: 

 

Signature: 
 

Name: 
 

Capacity: 

 

Employer (Name and address of 

 

 

Witness: 

 

Signature: 
 

Name: 
 

Date: 
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Ga-Segonyana Local 

Municipality BID NO: 04/2024-25 

 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 

CONTRACT DATA 

 
GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works, 3rd Edition (2015), published by 

the South African Institution of Civil Engineering, is applicable to this Contract. 

 
The General Conditions of Contract are not bound into this document but are available at the 

Contractor’s expense from the Secretary of South African Institution of Civil Engineering, 

Private Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za. 

 

CONTRACT DATA 
 

The terms of Appendix 2 of the General Conditions of Contract for Construction Works, 3rd 

Edition (2015), the following Contract Data apply to this Contract. 
 

The Contact Data consists of two parts. Part 1 contains information provided by the Employer, 
while Part 2 contains information to be provided by the Contractor. 

http://www.saice.org.za/
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Part 1: Data 1: Data provided by the Employer and amendments 
to the General Conditions of Contract 

 
 

 CLAUSE  

Defects Liability Period 1.1.1.13 12 months 

Name of Employer 1.1.1.15 GA-SEGONYANA LOCAL MUNICIPALITY 

Name of the Engineer 1.1.1.16 REFINE PROJECT MANAGERS (PTY) LTD 

Contractor 1.1.1.9 Name: 
Address: 

 
 

Contact: 

 
Contract sum 

1.1.1.10 “Contract sum” means the Price tendered by the 
Contractor and accepted by FUNDING AGENT: 
GA-SEGONYANA LOCAL MUNICIPALITY and 
arithmetic errors has been corrected. 

Commencement 1.1.1.5 “Commencement Date” means the date of receipt 
by the Contractor of the following whichever date of 
receipt is the earliest: 

1. Letter of appointment 
2. Handover of site 
3. Order to commence. 

“Commencement of Work” will only take place once 
the following documentation was submitted to the 
office of the Consulting Engineer.” 

1. Letter of acceptance 
2. Original Construction Guarantee 
3. Letters of Appointment of Site Agent and 

OHS Person 
4. Registration of Project at Department of 

Labor 
5. Original Tax Clearance Certificate 
6. Letter of Good standing – Workman’s 

compensation 
7. No commencement of work will be allowed 

unless there is a signed service level 
agreement between the main and sub- 
contractor with letter of appointment, with 
stated scope of word and budget allocated 
to the sub-contractor. 

Address of Employer 1.2.1.2 Ga-Segonyana Local Municipality Corner 
Voortrekker & School Street 
KURUMAN 
8460 
Tel: 053 712 9344 
Fax: (053) 712 3581 
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Address of Engineer 1.2.1.2 Private Bag x 2230 
MAHIKENG 

2745 

TEL: 018 011 1097/8/060 663 4774 

Fax: 087 809 5604 
 

Year end break 
1.6 If applicable during the duration of the construction 

period. 

Workmen’s 
Compensation 

4.3 The Contractor shall also provide proof, that he 
has paid all contributions required in terms of the 
provision s of the Act. 

 
Labour costs 

4.3 The minimum statutory labor rates as set by the 
Department of Labor for the area where the site is 
located must be adhered to by the contractor or 
as per GA-SEGONYANA LOCAL MUNICIPALITY 

 
 
 
 
 
 
 
 

 
Cession Subcontractors 
and Material Suppliers 

4.4 Add the following to the Clause: 
 

The Employer may, in order to avoid seizure by 
the owner, material supplier, subcontractor, at the 
Employer’s option, pay to such owner, material 
supplier, subcontractor, the amount of any overdue 
installment, or any other sum payable under the 
agreement for purchase or services, and, in the 
event of so doing, any amount so paid by the 
Employer shall be a debt due from the Contractor 
to the Employer, and may be deducted by the 
Employer from any money due, or that may 
become due, to the Contractor in terms of the 
Contract, or may be recovered by the Employer 
form the Contractor by law. 

 
The Retention money due to the Contractor will not 
be payable to the contractor until all works are 
completed as per GCC 2015 and will only be paid 
to the Contractor once all cession suppliers and 
subcontractors and any other payments due has 
been paid in full. 

 
 

 
Patent Rights 

4.6 The following Sub clause is added to Clause 4.6: 
“The copyright in all documents, drawings and 
records related to the purpose and scope of the 
Works or related in any other manner to the 
Works, shall vest in the Employer and the 
Contractor shall not furnish any information in 
connection with the Works to anybody without the 
approval of the Employer.” 

 
 

Contractor’s Employees 

4.10 

 
 

4.10 

Add the following to Clause.” 
The Contractor is to utilize labor where possible 
(Refer to Project Specifications) 

 
Add the following: 
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  “The Contractor is responsible for the behavior and 
performance of his own and his Sub-contractor’s 
personnel and shall at his own cost, for the 
duration of the contract and maintenance period of 
Works, make the necessary arrangement to 
prevent unlawful or inappropriate behavior, and 
shall indemnify the Employer and the Engineer 
against any claims in connection with non- 
compliance with the act, for any loss or injury, or 
any other claim, for any action or neglect to act on 
the part of the Contractor’s or his Sub-contractor’s 
personnel.” 

 4.10 A CLO will be appointed by the Municipality for this 
 4.8.1.2 contract and will be paid by the Municipality via the 
  contractor on a monthly basis. In the event of 

Community Liaison 
Officer (CLO) 

 different contractors appointed for different works, 
it is possible to appoint more than one CLO where 
it is deemed practical to do so by the employer. 

  The CLO will be responsible for liaison between 
  the contractor and community, with regard to 
  labour, access, safety, etc. 

 4.10 
4.8.1.2 

It is a specific condition of this Tender that the 
Contractor must employ all unskilled labour from 
the local communities and as many as possible 
skilled labour. All work specified in Schedule of 
Quantities and Project Specifications except 
excavations in hard rock and not applicable 
material must be done utilizing labor-based 
construction methods. 

  
The requirement that all unskilled labour must be 
obtained from the local communities does not 
relieve the Contractor of any of his responsibilities 
under the clause. 

Contractor’s Employees 
 

Add the following to the clause: 
“The contractor shall provide all the necessary on- 
the-job training to targeted labour to enable such 
labour to master the basic work techniques 
required to undertake the work in accordance with 
the requirements of the contract in a manner that 
does not compromise worker health and safety. 

  
The Contractor shall do nothing to dissuade 
targeted labour from participating in training 
programs and shall take reasonable steps to 
ensure that nominated labour is provided with two 
days formal training for every 30 days worked. 

  
Proof of compliance will be required from the 
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  Contractor prior to the submission of the final 
payment certificate.” 

 
All Supervisory Staff of the contractor will be in 
possession of an associated NQF qualification or 
certification from an accredited training institution. 
(Minimum NQF level 2 for supervisory personnel 
i.e. team leaders and safety officer and Project 
Managers NQF 5). Where personnel are found 
not to be competent as per their qualification the 
personnel will be replaced on request of the 
Engineer/Project Manage. 

 
Contractor’s Obligations 

4.12 Add to the clause: 
“All cost in complying with the provision of 
complying with Clause 4.8; 4.9; 4.10 and 4.11 shall 
be allowed for the rates tendered” 

 
 
 
 
 
 
Contractor’s 
superintendence 

4.12 Add the following new clause: 
“The Contractor or his representative shall attend 
al site meeting with the Employer and/ or Engineer 
on the dates as nominated by the Engineer. The 
purpose of the meetings shall be to evaluate the 
progress of work and to discuss the matters 
relevant to the contract as required by the parties 
concerned. Unless specifically invited by the 
Engineer, the Sub-contractors of the Contractor 
may not attend these site meetings. 

 
Add the Following additional Clause 22.2: 
“The Tenderer is to fill in the names of the site 
agent and foreman in the space provided in 
T2.2.12 

 
 
 
 
 
 
 
 

Commencement of 
works 

5.3 Within 14 days of Commencement Date 
 
On the commencement of Work (Site handover) 
the Engineer shall deliver to the contractor 3 
copies of the drawings. A copy of the signed 
contract document will be prepared after signing of 
the contract. 

 
Commencement of Work will only take place once 
the following documentation were submitted to the 
office of the Consulting Engineer: 

1. Letter of Acceptance 
2. Construction/Performance Guarantee 
3. Health & Safety File 
4. Letter of Appointment of OHS Rep or 

Officer 
5. Letter of Good Standing Workman’s 

Compensation 
6. Prove of submission of Registration of 
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  Project at Department of Labour. 
7. Signed service level agreement and 

appointment letter between the main 
contractor and the nominated sub- 
contractor. 

Program of Works 5.6 Within 14 days of Commencement Date 

 
Special Non-Working 
days 

5.8.1 The period 16 December to 5th January inclusive, 
plus Good Friday, Human Rights Day, Freedom 
Day, Workers Day, Youth Day, Women’s Day, 
Heritage Day and Easter Monday Holidays. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Extension of time for 
completion 

5.12 In general, extension of time for the completion of 
Works will, in terms of the General conditions of 
Contract, be granted only for additional work and 
for circumstances which could not have been 
foreseen and are beyond the control of the 
Contractor. 

 
No Extension of time for completion will be granted 
on accounts of normal inclement weather, but 
extension of time shall be determined for abnormal 
rainfall or wet conditions in accordance with the 
formula given below, separately for each calendar 
month or part thereof. It shall be calculated for the 
full period for the completion of the Contract 
including any extension thereof by the formula: 

 
(Rw – Rn) 

V = (Nw – Nn) + ------------ 
X 

 
The symbols shall have the following meanings: 

 

V =  Extension of time in calendar days in 
respect of the calendar month under 
consideration. 

Nw = Actual number of days during the calendar 
month on which a rainfall of Ymm or more 
has been recorded. 

Nn = Average number of days, as derived from 
existing rainfall records provided in the 
table below on which a rainfall of Ymm or 
more has been recorded for the calendar 
month 

Rn = Average rainfall in mm for the calendar 
month, as derived from the rainfall records 
supplied in the table below. 

Rw = Actual Rainfall in mm for the calendar 
month under consideration. 

X =  10 
Y =  10 
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  If V is negative and its absolute value exceeds Nn, 
then V shall be taken as equal to minus Nn. 

 
The total extension of time shall be the algebraic 
sum of the monthly totals for the period of 
construction, but if the grand total is negative, the 
time for completion shall not be reduced due to 
abnormal low rainfall. Extension of time for part of 
a month shall be calculated using pro rata values 
of Nn and Rn. 

 

The factor (Nw – Nn) shall be considered to 
represent a fair allowance for variations form the 
average number of days during which rainfall 
exceeds Ymm. 

Rw - Rn 

The factor --------------- shall be considered to 
represent 

X 
a fair allowance for variations from the average in 
the number of days during which rainfall had not 
exceeded Ymm, but wet conditions had prevented 
or had disrupted work. The formula does not take 
into account flood damage which should be treated 
separately as far as extension of time is 
concerned. 

 
Accurate rain gauging shall be taken at a suitable 
point on Site. This information shall be regarded 
as the actual rainfall for this contract. The 
readings will be done by the Engineer and the 
Contractor may attend this readings and shall at 
his own expense take all necessary precautions to 
ensure that the rain gauge be interfered with by 
unauthorized persons. 

Penalty for Delay 
5.13 R 5000.00 per calendar day 

 
Penalty for Non- 
Compliance 

 For any non-compliance of any item as stated in 
the tender document, with strong reference to 
Nominated Sub-Contracting, a total amount of 
20% of the total Construction cost per project will 
be applied upon approval by the Client. 

Time for Completion 
5.14 As per Service Level Agreement (various projects 

with different time frames) 

Completion, Approval 
Certificates and Defects 
Liability Period 

5.14 Add the following to this Clause: 
“…..and a land surveyor’s certificate has been 
submitted certifying the presence and correctness 
of all erf and boundary pegs, where applicable” 

Defects liability period 
5.14.5.2 Add to Sub-Clause 5.14.5.2: 

“In the event of the Contractor not completing all 



Contract No: 04/2024-25 
PART C1: Agreements and Contract Data 
Section C1.2: Contract Data 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 
 
 
 

  the outstanding work within the period specified by 
the Engineer in terms of Clause 7.8, the Engineer 
shall have the right to extend the Period of 
Maintenance by the additional time taken by the 
Contractor to complete such outstanding work to 
the satisfaction of the Engineer. The full retention 
application to the Period of Maintenance shall 
apply such extension.” 

 
Guarantee Sum 

6.2 10% of total contract amount per project 
including Contingencies, VAT for the full 
construction period. 

Duration of Guarantee 6.2.3 Until issue of Certificate of Completion 

 
 
 
 
 
 
 

Amendments to 
Schedule of Quantities 

6.3 The extent of the Works that will be included under 
this contract will be determined by the availability 
of funds. Should the tender amounts exceed the 
available funds, the amounts will be adjusted, and 
the extent of the works decreased. It is therefore 
emphasized that the tendered unit rates must be 
realistic and will not be affected should the 
quantities be adjusted. The rates under 
“Preliminary and General” will be adjusted 
proportionally with respect to tender and contract 
amounts. The tendered unit rates will remain 
applicable. 

 
The right to adjust the extent of the contract is, 
therefore, reserved by the Employer, but approval 
will be sought from the successful Tenderer before 
the contract is awarded. 

 
 

Variations 

6.4 The cost of any Variations ordered in writing by the 
Engineer and the applicable rates must be 
accepted by the Engineer in writing prior to 
execution, in order to be accepted. Special 
reference will be given to the tendered rates and 
the wide interpretation of the term “similar 
conditions” in determining rates. 

Daywork percentages 6.5.1.1 As tendered in Schedule of Quantities 

 
 

Scheduled of Quantities 
– Estimated quantities 

6.7 Tenderer to note that all quantities supplied in 
Schedule of Quantities are estimated quantities 
and all items will be re-measured on site. 

 
Add to clause: 
“An allowance equal to 100% of the task rate or 
daily rate shall be paid by the contractor to workers 
who attend formal training. 

 
Contract Price 
Adjustment 

6.8.2 The following values for the different factors are to 
be used as per SAFCEC guidelines: 

 

X = 0.10 
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  aLt (Labour) = 0.25 
bPt (Plant) = 0.15 
cMt (Material) = 0.55 
dFt (Fuel)   = 0.05 

 
The different values for the calculation of the price 
adjustment factor shall be for the Northern Cape 
Province and the Diesel index shall be for the 
Kimberley area. 

 

The coefficient for fuel may need to be revised 
from time to time, as it has a tendency to increase 
out of proportion to the other factors in the CPA 
formula. 

Contract Price 
Adjustment Schedule 

6.8.2 Applicable 

Site materials 6.8.3 Not applicable to this contract 

 
 

Vesting of Materials 

6.9 Add to Sub-Clause 6.9.1.2 
“The Contractor shall where practicable before 
delivery and, in any event not later than 24 hours 
after delivery to the site, inform the Engineer of 
any materials which are not his sole property. 

 
 
 
 

Valuation of material 
brought onto site 

6.10 Add to Clause 6.10.1.5: 
“Payment for materials on site will only be 
considered for those materials which are physically 
on site. Any statement in which a claim for 
materials on site is included, shall have attached a 
declaration that the materials listed are owned by 
the Contractor, accompanied by proof of 
ownership(invoice; delivery note and receipt). The 
ownership of materials shall be transferred to the 
Employer in accordance with the pro forma 
“Transfer of Rights” bound in as an annexure to 
these Special Conditions of Contract” 

Delivery of Contractors 
Statement 

6.10.1 Monthly 

Delivery of payment 
certificate by Engineer to 
Employer 

6.10.1 7 days 

Materials on Site 6.10.1.5 80% 

Retention Money 6.10.3 No interest will be paid on retention money. 

Retention Guarantee 6.10.3 A Retention Guarantee is NOT Acceptable. 

Limit of retention money 6.10.3 10%, Practical completion 5% 

After receipt by Engineer 
of Contractor’s 
statement, Employer to 
pay Contractor within 

6.10.4 28 days 

Variation exceeding 15 
per cent 

6.11 *Change “15” per cent” whatever it appears in 
the margin or in the text to “60 per cent” 

Defects Liability Period 6.14.5.2 12 Months 
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Information in respect of 
plant 

7.1 Add to Sub-Clause 7.1.1: 
a) Details in writing of all Constructional Plant 

and Temporary Works which is brought 
onto site by, or on behalf of, the Contractor 
for the purpose of the Works, and which is 
hired, leased or the subject of hire- 
purchase agreements, together with the 
names of the hirers, lessors or owners 
thereof, shall be supplied to the Engineer 
by the Contractor. 

b) The Employer may, in order to avoid 
seizure by the hirer, owner or lessor, at the 
Employer’s option, pay to such hirer, owner 
or lessor he amount of any overdue 
installment, or any sum payable under the 
agreement for hire, lease of hire purchase, 
and, in the event of so doing, any amount 
so paid by the Employer, and may be 
deducted by the Employer form any money 
due, or that may become due, to the 
Contractor in terms of the Contract, or may 
be recovered by the Employer form the 
Contractor by law. 

c) Possession of all Constructional Plant and 
Temporary works provided by Sub- 
Contractors shall be deemed to vest in the 
Employer immediately the same is brought 
onto site, and shall mutatis mutandes be 
subject to the provisions of the Clause 
hereinbefore contained. The Contractor 
shall ensure that the foregoing provision 
will be inserted in all sub-contractors. 

 
 
 

 
Contract Guarantee 

7.1 Within 14 days of the Commencement Date 
 

Add the following to the Clause: 
“The contract may be awarded to a Subsidiary 
Company on the condition that the Holding 
Company shall in addition to the Surety specified, 
assume responsibility for the due and proper 
performance of the Works and the fulfillment of the 
contract, should the Subsidiary Company be 
unable to do so.” 

 

 
Quality of materials and 
workmanship 

7.2 Add to Sub-Clause 7.2: 
“The source of supply of all materials including all 
stone, sand, gravel or soil or any other natural 
materials required in the execution of the Works 
shall be located by the Contractor. No materials 
shall be used until it has been approved by the 
Engineer.” 

Payment to labour- 8.1 Payment for works identified in the Scope of Work 
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intensive component of 
the works 

 as being labor-intensive shall only be made in 
accordance with the provisions of the Contract if 
the works are constructed strictly in accordance 
with the provisions of the Scope of Work. Any 
non-payment for such works shall not relieve the 
Contractor in any way of his obligations whether in 
contract or in delict. 

Insurances 
8.6 Special consideration should be given to damage 

to existing infrastructure. 

Other Insurances 
8.6.1.2 Special Risk Insurance – SASRIA (coupon to be 

provided) 

Limit of indemnity 
8.6.1.3 R 5 000 000 per claim, claims unlimited 

(consultants only) 

 
 

Cancellation of Contract 

9.1 In addition if the contractor fails to adequately 
protect the existing works / infrastructure against 
damage and thereby unduly endanger the Works – 
the employer may cancel the contract and recover 
damages and losses. 

Cancellation of the 
Contract by the 
Employer 

9.2.1 14 days 

 

Dispute Resolution 
10 Adjudication, Arbitration and the Court will be 

acceptable dispute resolution mechanisms. 

Time within which Works 
to be commenced 

10.1 
14 Days after the Commencement Date. 

Preferred method for 
determination of 
disputes 

10.7 Arbitration 

 
 
 
 

Access to the site 

11 Add the following: 
The Contractor shall as far as possible, confine his 
operations to the limits of the areas made available 
to him by the Engineer, but if the land is insufficient 
for the needs of the work, the Contractor shall 
make his own arrangements with the owners of 
tenants concerned for whatever additional land he 
may require and pay all rent and other charges in 
connection therewith. The Contractor shall be 
responsible for all damages and shall indemnify 
the Employer against all claims which may arise. 

Programme to be 
furnished within 

12.2 14 Days after the issuing of the Letter of 
Acceptance. 
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Part 2 DATA PROVIDED BY THE CONTRACTOR 
 

Clause Contract Data 

1.2.2 The address of the Contractor is: 

 

 

 

1.8 The name of the Contractor is: 

 

 

46.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 
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BID NO: 04/2024-25 

 FOR 

Panel Appointment: Appointment of Contractors for the Construction of 

Rural Sanitation for A Period of 36 Months 

 
 

AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY 
ACT 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 
1993 (ACT NO 85 OF 1993) 

 
 

THIS AGREEMENT made at ..................................................................................................................... 
 

on this the ..................................................... day of ........................................................... in the year …… 
 

between GA-SEGONYANA LOCAL MUNICIPALITY (hereinafter called "the Employer") of the one part, 
herein represented by ................................................................................................................................. 

 
in his capacity as ........................................................................................................................................ 

 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the 
provisions of Act No 7 of 1998, 

 

and ........................................................................................................................................................... 
 

(hereinafter called "the Mandatary") of the other part, herein represented by ......................................... 
 

...................................................................................................................................................................... 
 

in his capacity as ........................................................................................................................................ 
 

and being duly authorised by virtue of a resolution appended hereto as Annexure A; 

 
 

WHEREAS the Employer requires certain works be constructed, viz Panel Appointment: Appointment of 
Contractors for the Construction of Rural Sanitation for A Period of 36 Months. 
...................................................................................................................................................................... 

 
and has accepted a Bid by the Mandatary for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatary have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatary with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

 
 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1 The Mandatary shall execute the work in accordance with the Contract Documents pertaining to 
this Contract. 

 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written 

notice from the Employer or engineer requiring him to commence the execution of the Works, to 
either - 

 
(a) The date of the Final Certificate issued in terms of Clause 55 of the Committee of Land 

Transport Officials General Conditions of Contract 1998 (hereinafter referred to as "the 
GCC"), as contained in Volume 1 of the Contract Documents pertaining to this Contract, 
or 

 
(b) The date of termination of the Contract in terms of Clauses 10.2 & 10.3 ofthe GCC 2010. 
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3 The Mandatary declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and Safety 
Act (Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments 
and with special reference to the following Sections of The Act: 

 

(i) Section 8 : General duties of Employers to their employees 
 

(ii) Section 9 : General duties of Employers and self-employed persons to 
persons other than employees 

 

(iii) Section 37 : Acts or omissions by employees or mandataries 
 

(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to 
all his subcontractors. 

 
4 In addition to the requirements of Clause 36 of the GCC (as amended by Special Condition of 

Contract contained in Volume 3 of the Contract Documents pertaining to this Contract) and all 
relevant requirements of the above-mentioned Volume 3, the Mandatary agrees to execute all the 
Works forming part of this Contract and to operate and utilize all machinery, Plant and equipment 
in accordance with the Act. 

 
5 The Mandatary is responsible for the compliance with the Act by all his subcontractors, whether or 

not selected and/or approved by the Employer. 
 

6. The Mandatary warrants that all his and his subcontractors workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993) which cover 

shall remain in force whilst any such workmen are present on site. A letter of good standing from 

the Compensation Commissioner to this effect must be produced to the Employer upon signature 

of the agreement. 

 
7. The Mandatary undertakes to ensure that he and/or subcontractors and/or their respective 

employers will at all times comply with the following conditions: 

 
a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the Act. The 

Mandatary shall not delegate any duty in terms of Section 16.2 of this Act without the 

prior written approval of the Employer. If the Mandatary obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall 

immediately be forwarded to the Employer. 

b) All incidents referred to in the Act shall be reported by the Mandatary to the Department 

of Labour as well as to the Employer. The Employer will further be provided with copies 

of all written documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted 

in terms of section 32 of the Act into any incident involving the Mandatary and/or his 

employees and/or his subcontractors. 
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In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

 
 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER : ............................................................. 
 

Witness ..................................... Witness ....................................... 
 

(Name) ..................................... (Name) ....................................... 
(Print) (Print) 

 
 

SIGNED FOR AND ON BEHALF OF THE MANDATARY : .............................................................. 
 

Witness ..................................... Witness ..................................... 
 

(Name) ..................................... (Name) . ................................... 
(Print) (Print) 
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ANNEXURE A 

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatary in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to 
this page a duly signed and dated copy of the relevant resolution of the board of directors. 

 
An example is given below: 

 
"By resolution of the board of directors passed at a meeting held on ........................................ 20   , 

 
Mr/Ms ........................................................................................................................... whose signature 

 

appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of ........................ 

...................................................................................................................................................................... 

SIGNED ON BEHALF OF THE COMPANY : ................................................................................ 

IN HIS/HER CAPACITY AS : ................................................................................ 
 
 

DATE : ................................................................................ 
 
 

SIGNATURE OF SIGNATORY : ................................................................................ 

 
 

WITNESS : ................................................ WITNESS : ....................................................... 

 
 

NAME (in capitals): ........................................ NAME : ......................................................... 
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C1.4 FORM OF GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2015. 
 

GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” means: ………………………………………………………………………………. 

Physical Address: ………………………………………………………………………………… 

“Employer” means: .……………………………………………………………………………….. 

“Contractor” means: ..........………………………………………………………………………… 

“Engineer” means: .........…………………………………………………………………………… 

“Works” means: ....…………………………………………………………………………………. 

“Site” means: ..……………………………………………………………………………………… 

“Contract” means: The Agreement made in terms of the Form of the Form of Offer and 
Acceptance and such amendments or additions to the Contract as may be agreed in writing 
between the parties. 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………… 

Amount in words: R .....……………………………………………………………………………. 

“Guaranteed Sum” means: The maximum aggregate amount of R ....……………………….. 

Amount in words: ........…………………………………………………………………………….. 

“Expiry Date” means: .................………………………………………………………………….. 

CONTRACT DETAILS 
Engineer issues: Interim Payment Certificates, Final Payment Certificates and the Certificate 
Completion of the Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Engineer of the Certificate of Completion of the Works or the date of payment in full of the 

guaranteed sum, whichever occurs first. The Engineer and/or the Employer shall advise the 

Guarantor in writing of the date on which the Certificate of Completion of the Works has been 

issued. 

3. The Guarantor hereby acknowledges that: 

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory or any intention whatsoever to create a suretyship; 

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 
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4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified in 

4.1 to 4.3: 

4.1. A copy of a first written demand issued by the Employer to the Contractor stating that 

the p a y m e n t  of a sum certified by Engineer in an Interim Payment Certificate has 

not been made of the Contract and failing such payment within seven (7) calendar 

days, the Employer intends to call upon Guarantor to make payment in terms 4.2; 

4.2. A first written demand issued by the employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) days 

has elapsed since the first written demand in terms of 4.1 and the sum certified has not 

still been paid. 

4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to 

pay to the employer the Guaranteed Sum or the full outstanding balance upon receipt of a 

first written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

5.1. the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 5; or 

5.2. a provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Performance Guarantee is called upon in terms of 5; and 

5.3. the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provision/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon date of issue 

of the Final Payment Certificate submit an expense account to the Guarantor showing how 

all monies received in terms of this Performance Guarantee have been expended and shall 

refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms 

of this Performance Guarantee shall bear interest at the prime overdraft rate of the 

Employer’s bank compounded monthly and calculated from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand tot the Guarantor. 

9. Payment by the Guarantor in terms of 4 or 5 will only be made against the return of the 

original Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notice for 

all purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms 

of 2, where after no claims will be considered by the Guarantor. The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 
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13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Acts No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate’s Court. 

 
Signed at ...…………………………………………… 

Date………………………….………………………… 

Guarantor’s signatory (1) .....................……………………………… 

Capacity ……………………………………………………………… 

Guarantor’s signatory (2)........……………………………………… 

Capacity……………………………………………………………… 

Witness signatory (1) .......……………………………………………… 

 
 

Witness signatory (2)…………………………………………………… 
Part C1.5 CIDB ADJUDICATOR’S AGREEMENT 

 

 
This agreement is made on the...............day of .................................. 20 ......... between: the 
Employer 
(name of company / organisation).............................................................................................. 

 

of (address)................................................................................................................................ 
 

. ............................................................................................................................... and the 
Contractor 
(name of company / organisation) ............................................................................................ 

 

of (address)............................................................................................................................... 
 

. ......................................................................... (hereinafter called the Parties) 
 

And (name).......................................................................................................... 
 

Of (address) ................................................................................................................ 
(hereinafter called the Adjudicator) 
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Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated................. and known as Contract No............................................................................ 

 
(Contract title) ........................................................................................................................... 

 

and these disputes or differences shall be/have been* referred to adjudication in accordance 
with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the 
Adjudicator may be or has been requested to act. 

 
(* Delete as necessary) 
IT IS NOW AGREED as follows: 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 

Procedure. 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the 

adjudication in accordance with the Procedure. 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 

expenses in accordance with the Procedure as set out in the Contract Data. 

 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavour to ensure that anyone acting on their behalf or through 

them will do likewise, save with the consent of the other Parties which consent shall not 

be unreasonably refused. 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which 

have been sent to him in relation to the adjudication and he shall retain documents for a 

further period at the request of either Party. 
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SIGNED BY: 

 

(Signature):............................ (Signature):........................... (Signature):.............................. 

 

 
Name: .................................... Name: ................................... Name: ...................................... 

 
who warrants that he/ she is who warrants that he/ she is the Adjudicator in the 
duly authorised to sign for and duly authorised to sign for presence of 
on behalf of the First Party in and on behalf of the Second 
the presence of Party in the presence of 

 

Witness: Witness: Witness: 

 
 

(Signature)................................. (Signature).............................. (Signature)................................... 

 

 
Name: .................................... Name: .................................... Name:.......................................... 

 
 

 
Address: .................................. Address: ................................ Address: ..................................... 

 
 

 
Date: ...................................... Date: ...................................... Date: ......................................... .. 
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Section C1.5: Protection of the Environment Declaration 

 

The Contractor will not be given right of access to the Site until this form has been 

signed 

 
CONTRACT NO.: 04/2024-25 

CONTRACT TITLE: Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
I/ we, .................................................................................. (Contractor) record as 

follows: 

 
 

1. I/ we, the undersigned, do hereby declare that I/ we am/ are aware of the 

increasing requirement by society that construction activities shall be carried 

out with due regard to their impact on the environment. 

 
2. In view of this requirement of society and a corresponding requirement by the 

Employer with regard to this Contract, I/ we will, in addition to complying with 

the letter of the terms of the Contract dealing with protection of the 

environment, also take into consideration the spirit of such requirements and 

will, in selecting appropriate employees, plant, materials and methods of 

construction, in-so-far as I/ we have the choice, include in the analysis not only 

the technical and economic (both financial and with regard to time) aspects but 

also the impact on the environment of the options. In this regard, I/ we 

recognize and accept the need to abide by the “precautionary principle” which 

aims to ensure the protection of the environment by the adoption of the most 

environmentally sensitive construction approach in the face of uncertainty with 

regard to the environmental implications of construction. 

 
3. I/ we declare that I/ we have read and understood the contents of the 

Environmental Management Programme (which is comprised of the 

Environmental Management Specification and its Annexures) for this Contract, 
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and that I/ we understand my/our responsibilities in terms of enforcing and 

implementing the Environmental Management Programme. I/ we also declare 

that I/ we have made appropriate provision in my/ our pricing of the Bills of 

Quantities items for the Environmental Management Programme. 

 
4. I/ we acknowledge and accept the right of the Employer to deduct, should he 

so wish, from any amounts due to me/ us, such amounts (hereinafter referred 

to as fines) as the Employer’s Agent shall certify as being warranted in view of 

my/ our failure to comply with the terms of the Contract dealing with protection 

of the environment, subject to the following: 

 
4.1 The Employer’s Agent, in determining the amount of such fine, shall take into 

account, inter alia, the nature of the offence, the seriousness of its impact on 

the environment, the degree of prior compliance/non-compliance, the extent of 

the Contractor's overall compliance with environmental protection requirements 

and, in particular, the extent to which he considers it necessary to impose a 

sanction in order to eliminate/reduce future occurrences 

 
The Employer’s Agent shall, with respect to any fine imposed, provide me/ us with a 

written statement giving details of the offence, the facts on which the Employer’s 

Agent has based his assessment and the terms of the Contract (by reference to the 

specific clause) which has been contravened. 

 
 
 
 
 

Signed ................................……………………………… Date.............................. 

CONTRACTOR 
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Section C1.6: Insurance Broker’s Warranty 

 

Pro Forma 

 
 
 

Letterhead of Contractor’s Insurance Broker 

 
 
 
 

Date 

 
 

GA-SEGONYANA LOCAL MUNICIPALITY 

Municipal Building - Cardington Road 

(Near Churchill Village), Mothibistad 

Kuruman, 8460 

 
Dear Sir 

 
 

CONTRACT NO.: 04/2024-25 

CONTRACT TITLE: Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
NAME OF CONTRACTOR: 

 
 

I, the undersigned, do hereby confirm and warrant that all the insurances required in 

terms of the abovementioned contract have been issued and/or in the case of 

blanket/umbrella policies, have been endorsed to reflect the interests of the Ga-

Segonyana Local Municipality with regard to the abovementioned contract, and that all 

the insurances and endorsements, etc., are all in accordance with the requirements of 

the contract. 

 
I furthermore confirm that all premiums in the above regard have been paid. 
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Yours faithfully 

 
 
 
 
 
 

Signed: 

 
 

For: 
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Section C1.7: Contract of Temporary Employment as Community 

Liaison Officer 

 
Construction Contract No.: 04/2024-25 

PROJECT: Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 

AGREEMENT made between the CONTRACTOR 

and the Community Liaison 

Officer… ................................................................................................................ , hereafter 

referred to as the CLO, for the appointment and employment of a CLO for the duration 

of the work in respect of the above-named construction contract. 

 
1. THE PARTIES HAVE AGREED THAT 

 
 

The CLO will be employed by the CONTRACTOR on a temporary basis for the 

duration of the work from the date of signing this agreement to the date of practical 

completion as defined in the Contract, subject to all the conditions set out below. 

 
2. THE DUTIES OF THE COMMUNITY LIAISON OFFICER SHALL BE: 

 
 

1. to keep the community informed on the progress of the project; 

2. to keep the Contractor informed on relevant Community affairs and possible 

grievances; 

3. to manage the recruitment of workers from the Sub-Council Job-Seekers 

Database; 

4. to assist the Contractor’s supervisory staff in the management of the workers. 
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3. THE FOLLOWING CONDITIONS OF EMPLOYMENT SHALL APPLY: 

 
 

The Conditions of Temporary Employment as applicable on this Contract for the 

workers recruited from the Community shall apply equally to the CLO, except that the 

rate of remuneration shall be R5000.00 per month. These conditions that apply are 

listed below as they appear in the Contract of Temporary Employment: 

 
3.1 If required to work on a statutory public holiday or Sunday the payment will be 

double the amount stated in the previous paragraph. 

 
3.2 Maximum hours of work: 

 
 

(i) 9¼ hours per day 

(ii) 45 hours per week; 

(iii) 5 days per week; 

(iv) 5 hours without an interval, whereupon there shall be an interval of at 

least 30 minutes; 

(v) A spread-over period of 12 hours. 

 
 

3.3 The CLO shall be entitled to payment where he is prevented from working by 

reasons which are within the control of the Contractor. 

 
3.4 On days when it is raining the Contractor may, before 9 a.m., decide not to 

open the site and there will be no pay. 

 
If the Contractor closes the site between 9 a.m. and 1 p.m., the CLO will be 

paid half the daily wage. 

 
If the site works later than 1 p.m., the CLO will be paid the full daily wage. 
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3.5 Workers and the CLO will not be permitted to work under conditions of: 

 
 

(i) undisciplined or unruly behavior; 

(ii) insubordination to Team Leader, Supervisors or Management; 

(iii) abuse of intoxicating substances; 

(iv) criminal actions by the employee; 

(v) strike action or political stayaways. 

 
 

3.6 Workers, including the CLO, may be dismissed after two official written 

warnings for the following behavior: 

 
(i) undisciplined or unruly behavior; 

(ii) insubordination to Team Leader, Supervisors or Management; 

(iii) abuse of intoxicating substances; 

(iv) willful or negligent damage to or loss of machines or equipment. 

 
 

The Contractor shall ensure that he has statements from at least two witnesses 

concerning any of the above situations. 

The Contractor shall inform the CLO within 24 hours of any warning issued to workers 

employed from the Job-Seekers Database. 

 
3.7 The CLO will be paid on monthly basis, on the same date as the rest of the 

workers on site. 

 
3.8 The CLO shall be given a statement with each payment on which is recorded: 

 
 

(i) the name of the Contractor; 

(ii) the CLO’s name; 

(iii) the number of days worked by the CLO; 

(iv) the rate per day; 

(v) the details of any deductions made; 

(vi) the actual amount paid to the CLO. 
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3.9 No deduction shall be made from the remuneration except where the CLO 

consents in writing or unless the Contractor is permitted or required to do so by 

law or the order of any competent court. 

 
3.10 The CLO shall be supplied free of charge with all health and safety equipment 

required by the Occupation Health and Safety Act. The equipment shall 

remain the property of the Contractor. 

 
3.11 The Contractor must give the CLO at least one week’s notice of the termination 

of the Contract of Temporary Employment. If this is not done, the CLO must 

be paid earnings for five days. This condition does not apply if the CLO is 

dismissed. 

 
3.12 At the end of the period of temporary employment, the Contractor shall provide 

a Certificate of Service recording the Contractor’s name, the CLO’s name and 

address, the period of service, the type of work on which the CLO was 

engaged and the rate of remuneration on termination. 

 
4. TERMINATION OF AGREEMENT 

 
 

4.1 If the CLO can no longer perform and execute his/her duties as detailed in this 

agreement, this agreement will be terminated without prejudice to any rights 

under this agreement. 

 
5. THE CONDITIONS OF THIS AGREEMENT 

 
 

5.1 The parties expressly declare that this agreement contains all the conditions 

negotiated between them, and no condition or stipulation not contained herein 

shall be binding upon the parties. 
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6. THUS AGREED AND SIGNED BY THE PARTIES: 

 
 

 
Contractor: ..………………………………………………………………….............. 

Community Liaison officer: .................................................................................. 

Date: …................................................................................................................ 
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GA-SEGONYANA LOCAL MUNICIPALITY BID NO : 04/2024-25 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 
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SECTION C2.1: PRICING INSTRUCTIONS 

 
 

1. GENERAL 

 
The pricing instructions describe the criteria and assumptions which will be assumed 
in the Contract that the Tenderer has taken into account when developing his prices. 
The Bills of Quantities record the Contractor’s rates for providing supplies, services, 
engineering and construction works in accordance with the Scope of Work. 

 
The terms of payment and the provisions for price adjustment, if applicable, are 
established in the Contract Data. These items are not described in the Pricing Data. 

 
The Tenderer’s obligations in pricing the tender offer and the Employer’s 
undertakings in the checking and correction of arithmetical errors are dealt with in 
the Standard Conditions of Tender contained in Annexure F of SANS 294, as 
amended in and read in conjunction with the Tender Data. 

 
 

2. DOCUMENTS MUTUALLY EXPLANATORY 

 
The documents forming the Contract are to be taken as mutually explanatory of one 
another. The Bill of Quantities forms an integral part of the Contract Documents and 
shall be read in conjunction with the Tender Data, Contract Data, Scope of Work, 
Site Information General and Special Conditions of Contract, the Specifications and 
the Drawings. 

 
 

3. DEFINITIONS 

 
For the purpose of this Bill of Quantities, the following words shall have the 
meanings hereby assigned to them: 

 
Unit The unit of measurement for each item of work as defined 

in the Scope of Work and Site Information. 

Quantity: The number of units of work for each item. 
 

Rate: The payment per unit of measurement at which the 

Contractor contracts to do the work 

Amount: The product of the quantity and the rate tendered for an 

item 

Sum: An amount contracted for an item, the extent of which is 

described in the Bill of Quantities, the specifications or 
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elsewhere but the quantity of work of which is not 

measured in any units 

 

 

4. DESCRIPTIONS 

 
Descriptions in the Bill of Quantities are abbreviated and comply generally with those 
in the Standardized Specifications. Clause 8 of each Standardized Specification, 
read together with the relevant clauses of the Scope of Work, set out what ancillary 
or associated activities are included in the rates for the operations specified. Should 
any requirements of the measurement and payment clause of the applicable 
Standardized Specification, or the Scope of Work, conflict with the terms of the Bill, 
the requirements of the Standardized Specification or Scope of Work, as applicable, 
shall prevail. 

 
 

5. REFERENCES 

 
The clauses in a specification in which further information regarding the schedule 
item can be obtained appears under “Reference clause” in the Bill. The reference 
clauses indicated are not necessarily the only sources of information in respect of 
scheduled items. Further information and specifications may be found elsewhere in 
the contract documents. Standardized Specifications are identified by the letter or 
letters which follow SABS in the SABS 1200 series of specifications, e.g. G for SABS 
1200 G. 

 
 

6. UNITS OF MEASUREMENT 

 
The units of measurement indicated in the Bill of Quantities are metric units. The following 

abbreviations are used in the Bill of Quantities: 

% = per cent 
h = hour 
ha = hectare 
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
kW = kilowatt 
l = litre 
m = metre 
mm = millimetre 
MN = meganewton 
MN-m = meganewton-metre 
MPa = megapascal 
m² = square metre 
m³ = cubic metre 
m³-km = cubic metre-kilometre 



Contract No: 04/2024-25 
Part C2: Pricing Data 
Section C2.1: Pricing Instructions  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 
m²-pass = square metre-pass 
no = number 
PC sum = Prime Cost sum 
Prov Sum = Provisional Sum 
sum = lump sum 
t = ton (1 000 kg) 

 
 

7. NET MEASUREMENTS 

 
Unless otherwise stated, items are measured net in accordance with the drawings, 
and no allowance is made for off-cuts and waste. 

 
 

8. QUANTITIES 

 
The quantities set out in these Bills of Quantities are approximate and do not 
necessarily represent the actual amount of work to be done. The quantities of work 
accepted and certified for payment will be used for determining payments due and 
not the quantities given in the Bills of Quantities. 

 
The Contract Amount to be determined in accordance with the conditions of contract 
identified in the Contract Data shall be computed from the actual quantities of 
authorized work done, value at rates determined in terms of the Contract Data, 
against the respective items in the Bill of Quantities. 

 
 

9. CURRENCY 

 
All rates and sums of money quoted in the Bill of Quantities shall be in Rand and 
whole cents. Fractions of a cent shall be discounted. 

 
 

10. VALUE ADDED TAX 

 
Value Added Tax shall be excluded from the rates and sums contracted for the 
various items of work included in the Bill of Quantities. VAT will be added as a 
single entry to the summary. 

 
 

11. RATES AND PRICES 

 
11.1 General 

 
a) The Contractor must price each item in the Bill of Quantities in BLACK INK. 

Reproduced computer printouts of the Bills of Quantities will not be 
acceptable. 

 
b) The rates and prices to be inserted in the Bill of Quantities shall cover all 
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the services and incidentals for the work described under the several items. 
Such prices and rates shall cover all costs and expenses that may be 
required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities and obligations set forth or implied in the 
documents on which the tender is based, as well as overhead charges and 
profit. Reasonable prices shall be inserted as these will be used as a basis 
for assessment of payment for additional work that may have to be carried 
out. 

 
c) Where the Contractor is required to furnish detailed drawings and designs 

or other information in terms of the Contract Data, all costs thereof shall be 
deemed to have been provided for and included in the unit rates and sum 
amounts contracted for the items scheduled in the Bill of Quantities. 
Separate additional payments will not be made. 

 
d) A price or rate is to be entered against each item in the Bill of Quantities, 

whether the quantities are stated or not. An item against which no price is 
entered will be considered to be covered by the other prices or rates in the 
Bill. The Contractor will not be paid for items against which no rate or lump 
sum has been entered in the Bill of Quantities. 

 
e) Should the Contractor group a number of items and contract one lump sum 

for such group of items, this single lump sum shall apply to that group of 
items and not to each individual item. 

 
f) Should the Contractor indicate against any item that compensation for such 

item is included in another item; the rate for the item included in another 
item shall be deemed nil. 

 
g) A submission may be regarded as non-responsive if any rates or lump sums 

in the Bill of Quantities are, in the opinion of the Employer, unreasonable or 
out of proportion. 

 

 
11.2 “Rate only” items 

 
The Contractor shall fill in a rate (in the rate column) against all items where the 
words "rate only" appear in the Amount column, which rate will constitute payment 
for work which may be done in terms of this item. Such "rate-only" items are used 
where it is estimated that little or no work will be required under the item or where 
the item is to be considered as an alternative to another item for which a quantity is 
given. 

 

 
11.3 Arithmetic 

Excepting where Sum Amounts are required or where Provisional Sums have been 
indicated, the Contractor shall enter an applicable rate in the Rate Column of the Bill 
of Quantities for each scheduled item. He shall also enter an appropriate sum in 
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the Amount column for each scheduled item, by determining in the applicable line 
item the product of the Quantity and the Unit Rate. 

 
If there is an error in the line item resulting from the product of the unit rate and the 
quantity, the rate shall be binding and the error of extension as entered in the tender 
offer will be corrected by the Employer in determining the Contract Price. 

 
Where there is an error in addition, either as a result of other corrections required by 
this checking process or in the Bidder’s addition of prices, such error will be corrected 
by the Employer in determining the Contract Price. 

 
 

12. VARIATION IN TEXT 

 
No alteration, erasure or addition is to be made in the text of the Bill of Quantities. 
Should any alteration, erasure or addition be made, it will not be recognized; the 
original wording of the Bill of Quantities will be adhered to. 
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SECTION C2.2: BILL OF QUANTITIES 

BILL 1 – PRELIMINARY AND GENERAL 

 

ITEM 

NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

  

BILL 1: 
    

 CONTRACT ADMINISTRATION AND GENERAL   

 REQUREMENTS   

  

As specified in Section1 of the Standard Specification 
  

 and in the Detail Specification   

1.01 The provision of sureties, insurances and other 
  

 preliminary and general items Sum 1 

1.02 Establish facilities on the site (per village) 
  

 Facilities for employer   

1.02.1 (a) Contractor name board No 1 

1.02.2 (b) Cart Port No 1 

 
Facilities for contractor 

  

1.02.3 (a) Offices and storage sheds Sum 1 

1.02.4 b) Telephone Sum 1 

1.02.5 (c) Plant Sum 1 

1.02.6 d) Accommodation Sum 1 

1.02.7 e) Dealing with Water Sum 1 

1.02.8 f) Other fixed charge obligation Sum 1 

1.03 Removal of Contractor's site establishment including Site/ 
 

 excess/defective materials from site on completion of Village  

 Works  1 

1.04 Time Related Items (monthly) 
  

 Operations and maintenance of facilities on site   

 Facilities for the contractor fro the duration of the   

 contract, except where otherwise stated   

1.04.1 (a) Offices and storage sheds Month 1 

1.04.2 (b) Plant Month 1 

1.04.3 c) Ablution Month 1 
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ITEM 

NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

1.04.4 d) Accommodation Month 1 
  

1.04.5 e) Supervision for duration of the construction Month 1 
  

1.04.4 Company and head office overhead costs for the Month 1 
  

 duration of the Contract     

 
1.05 

 
Sums stated provisionally by the employer 

    

 

1.05.1 
 

Remuneration of CLO 

  

R 6 500.00 
 

R 18 000.00 Month 36 

% 

 
 

 
prov Sum 

 
% 

 
 
 
 
 

Sum/ 

Village 

 
 
 
 

 
Sum/ 

Village 

 

 
Sum/ 

Village 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 

 
 
 
 
 

 
1 

 
 

 
1 

1.05.2 Percentage adjustment to cover Contractor's expenses 
  

 with regard to item 1.05.1   

 
1.05.3 

 
Payment for Compensation of PSC meeting attendance 

  

R 6 000.00 

 Percentage adjustment to cover Contractor's expenses   

1.05.4 with regard to item 1.05.1   

 
1.06 

 
Occupational Health & Safety 

  

 
Provision for the cost related to the Occupational 

  

 Health and Safety Act, 85 of 1993, and the relevant   

 Regulations   

1.07 Provision of hand tools for the erection of toilet 
  

 structures for all villages   

1.07.1 Supply and delivery of all hand tools necessary to erect 
  

 the structure i.e. Hammers, spirit levels, measuring   

 tapes, spanners, etc.   

1.07.2 Provision for maintenance replacement of the hand 
  

 tools indicated in 1.07.1 above   

 
1.08 

   
R 40 000.00 Training 

 • Provide full PPE (Safety boots, Overall,     

 Gloves, Goggles and reflectors) etc.   

  

TOTAL CARRIED FORWARD TO SUMMARY OF BOQ 
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BILL 2 – VIP TOILET STRUCTURE 
 

 

ITEM 
NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

  

BILL 2 : Earthworks 
    

2.10 Site Clearance 
  

 
Clearing and grubbing by removing vegetation and trees of 

  

 any grit up to 7m² over VIP footprint area m² 1 

2.11 Excavation 
  

 
Excavation in all material not exceeding by means of Labour 

  

 Intensive   

 
i) 0m up to 1.5m m³ 1 

 
ii) Exceeding 1.5m and up to 2m m³ 1 

2.11.1 Extra over item 2.11 (provisional) for 
  

 
i) Intermediate excavation m³ 1 

 
ii) Hard rock m³ 1 

2.11.2 Backfilling and compact by means of labour intensive in layers 
  

 of 100mm compacted to 90% MOD Aashto   

 
i) Using excavated material m³ 1 

 
ii) Using imported selected material m³ 1 

2.11.3 Extra over item 2.11.2 (provisional) for 
  

 
i) Soil cement backfill (5% cement) m³ 1 

 
ii Class 15/19 cast in-situ concrete encasing m³ 1 

2.11.4 Overhaul of material hauled in excess of a 1.0km(ordinary) m³ 1 

 
MATERIALS - PREFABRICATED VIP TOILET STRUCTURAL 

  

 COMPONENTS AND ACCESSORIES   

2.12 Provision of VIP top structures 
  

2.12.1 Supply and delivery of VIP top structures to village and distribution 
  

 to individual households No 1.00 

 
2.13 

 
Provision of VIP pit structures/liners/collars 

  

2.13.1 Supply and delivery of VIP pit structures/liner for soft soil sandy 
  

 conditions to village and distribution to individual households No 1.00 
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ITEM 
NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

 

2.14 
 

Provision of VIP accessories 

    

2.14.1 Supply and delivery of all VIP fittings incl. pedestal, toilet seat, vent 
  

 pipe, vent cowl, handwash facility, etc. to village and distribution to   

 individual households No 1.00 

  

TOTAL CARRIED FORWARD TO SUMMARY OF BOQ 
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BILL 3 – UDS TOILET STRUCTURE 
 

 
ITEM 

NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

  

BILL 3 : Earthworks 
    

2.10 Site Clearance 
  

 Clearing and Grubbing by removing vegetation and trees of   

 any grit up to 7m² over VIP foot print area m² 1 

2.11 Excavation   

 Excavation in all material not exceeding by means of Labour   

 Intensive   

 
i) 0m up to 1.5m m³ 1 

 
ii) Exceeding 1.5m and up to 2m m³ 1 

2.11.1 Extra over item 2.11 (provisional) for 
  

 
i) Intermediate excavation m³ 1 

 
ii) Hard rock m³ 1 

2.11.2 Backfilling and compact by means of labour intensive in layers 

of 100mm compacted to 90% MOD Aashto 

  

 
i) Using excavated material m³ 1 

 
ii) Using imported selected material m³ 1 

2.11.3 Extra over item 2.11.2 (provisional) for 
  

 
i) Soil cement backfill (5% cement) m³ 1 

 
ii Class 15/19 cast in-situ concrete encasing m³ 1 

2.11.4 Overhaul of material hauled in excess of a 1.0km(ordinary) m³ 1 

  

BILL 3 
    

 
MATERIALS - PREFABRICATED UDS TOILET 

  

 STRUCTURAL COMPONENTS AND ACCESSORIES   

3.10 Provision of UDS top structures No 1.00 

 
Supply and delivery of UDS top structures to village and 

  

 distribution to individual households   

 
3.11 

 
Provision of UDS pit structures 

 
No 

 
1.00 

3.11.1 
Supply and delivery of sealed UDS pit structures to village and 

distribution to individual households 

  

 
3.12 

 
Provision of UDS accessories 

 
No 

 
1.00 
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ITEM 

NO 

 

DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

RATE 
 

AMOUNT 

 
3.12.1 

Supply and delivery of all UDS fittings incl. UDS pedestal, toilet 

seat, urinal, drainpipe to soakaway plus fittings, vent pipe, vent 

cowl, handwash facility, etc. to village and distribution to 

individualhouseholds 

    

  
TOTAL CARRIED FORWARD TO SUMMARY OF BOQ 
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Ga-Segonyana Local Municipality BID 

NO: 04/2024-25 

 

Panel Appointment: Appointment of Contractors for the Construction 

of Rural Sanitation for A Period of 36 Months 

 
 

 

PORTION 2: THE CONTRACT 

 
 

 
SECTION C2.3 

Summary of Bill of Quantities 
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Section C2.3: Summary of Bill of Quantities 
 

BILL NO DESCRIPTION 
AMOUNT 

Rand 

BILL 1 : PRELIMINARY AND GENERAL R 

BILL 2 : VIP TOILET STRUCTURES R 

BILL 3 : UDS TOILET STRUCTURES R 
 SUB-TOTAL R 

Add 10 % Contingencies R 

SUB-TOTAL R 

Add VAT (15%) R 

 
TOTAL (INCL VAT) R 
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GA-SEGONYANA LOCAL MUNICIPALITY 

BID NO: 04/2024-25 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
 

 

PORTION 2: THE CONTRACT 

 
 

 
PART C3 

SCOPE OF WORK 

Specifies and describes the supplies, services, or 
engineering and construction works which are to be 

provided and any other requirements and constraints 
relating to the manner in which the contract work is to 

be performed. 
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Section C3.1 Description of the Works 
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Section C3.1.4 Location of the Works 
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Section C3.2 Engineering 

 

Section C3.2.1 Employer’s Design 
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Section C3.3 Procurement 

 
Section C3.3.1 Procurement Principles 

 

Section C3.4 Construction 
 
Section C3.4.1 Standard Specifications 
Section C3.4.2 Project Specifications 
Section C3.4.3 Particular Specifications 

 
Section C3.5 Management 

 

Section C3.5.1 Management of the Works 
Section C3.5.2 Occupational Health and Safety Specification 
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SECTION C3.1: DESCRIPTION OF WORKS 

 
C3.1.1 EMPLOYERS OBJECTIVES 

The employer’s objectives are to deliver public infrastructure using labour 

intensive methods in accordance with EPWP Guidelines 

Labour-intensive works 
 

Labour-intensive works shall be constructed/maintained using local workers who 

are temporarily employed in terms of this Scope of Work. 

Labour-intensive competencies of supervisory and management staff 
 

Contractors shall engage supervisory and management staff in labour-intensive 

works that have completed the skills programme including Foremen/Supervisors at 

NQF “National Certificate: Supervision of Civil Engineering Construction Processes” 

and Site Agent/Manager at NQF level 5 “Manage labour-intensive Construction 

Processes” or equivalent QCTO qualifications. 

 

 
C3.1.2 OVERVIEW OF THE WORKS 

The work will be carried using Labour- Intensive approach as much as possible. 

Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks 

activities which are to be performed by hand, and its associated specification data. 

Such works shall be Constructed using local workers who are temporarily employed 

in terms of this Scope of Work. 

 
 
 

C3.1.3 EXTENT OF THE WORKS 

The construction of VIP toilets in Ga-Segonyana Local Municipality which includes the 

following: 

• Establishment of the Contractor’s Camp Site 

• Excavation for VIP pit 

• Foundations and brickwork lining 

• Concrete slabs for superstructure 

• Procurement and installation of top structure 

• Construction of Soak-away 

• Commissioning of the Works and Maintenance as per contract data 
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C3.1.4 LOCATION OF THE WORKS 

The limits of the project are as shown on the locality plan bound into the book of 

drawings to be received together with this document. 

The site shall not only include the works area for the construction of the new services, 

but shall be extended in the broader sense to take account of all areas occupied by 

the Contractor, be it deliberate or unintentional, in the execution of the contract. 

 

 
C3.1.5 GENERAL INFORMATION 

1.1 Labour Regulations 

 
C3.1.7.1 Payment for the labour-intensive component of the works 
Payment for works identified in clause 2.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the 

provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the scope of work. Any non- payment for such works shall not relieve 

the Contractor in any way from his obligations either in contract or in delict. 

 

C3.1.7.2 Applicable labour laws 

The Ministerial Determination for Special Public Works Programmes, issued in terms 

of the Basic Conditions of Employment Act of 1997by the Minister of Labour in 

Government Notice N° R949 in Government Gazette 33665 of 22 October 2010, 

as reproduced below, shall apply to works described in the scope of work as being 

labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 

C3.1.7.3 Introduction 

This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These 

terms and conditions do NOT apply to persons employed in the supervision and 

management of a SPWP. 

In this document – 

(a) “department” means any department of the State, implementing agent or 
contractor; 

(b) “employer” means any department, implementing agency or contractor that 
hires workers to work in elementary occupations on a SPWP; 

(c) “worker” means any person working in an elementary occupation on a SPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled 
work; 

(e) “management”  means  any  person  employed  by  a  department  or 
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implementing agency to administer or execute an SPWP; 
(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing 
a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks 
completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
C3.1.7.4 Terms of Work 

(a) Workers on a SPWP are employed on a temporary basis. 

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on 
a SPWP. 

(c) Employment on a SPWP does not qualify as employment as a contributor for 

the purposes of the Unemployment Insurance Act 30 of 1966. 

 

 
C3.1.7.5 Normal Hours of Work 

An employer may not set tasks or hours of work that require a worker to work– 
(a) more than forty hours in any week 
(b) on more than five days in any week; and 
(c) for more than eight hours on any day. 

(d) An employer and worker may agree that a worker will work four days per 

week. The worker may then work up to ten hours per day. 

(e) A task-rated worker may not work more than a total of 55 hours in any week 

to complete the tasks allocated (based on a 40-hour week) to that worker. 

C3.1.7.6 Meal Breaks 

(a) A worker may not work for more than five hours without taking a meal break 

of at least thirty minutes duration. 

(b) An employer and worker may agree on longer meal breaks. 

(c) A worker may not work during a meal break. However, an employer may 

require a worker to perform duties during a meal break if those duties 

cannot be left unattended and cannot be performed by another worker. An 

employer must take reasonable steps to ensure that a worker is relieved of 

his or her duties during the meal break. 

(d) A worker is not entitled to payment for the period of a meal break. However, 

a worker who is paid on the basis of time worked must be paid if the worker 

is required to work or to be available for work during the meal 
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break. 

 

C3.1.7.7 Special Conditions for Security Guards 

(a) A security guard may work up to 55 hours per week and up to eleven hours 
per day. 

(b) A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 

 
C3.1.7.8 Daily Rest Period 

(a) Every worker is entitled to a daily rest period of at least eight consecutive 

hours. The daily rest period is measured from the time the worker ends 

work on one day until the time the worker starts work on the next day. 

 
C3.1.7.9 Weekly Rest Period 

(a) Every worker must have two days off every week. A worker may only work 

on their day off to perform work which must be done without delay and cannot 

be performed by workers during their ordinary hours of work (“emergency 

work”). 

 

C3.1.7.10 Work on Sundays and Public Holidays 

(a) A worker may only work on a Sunday or public holiday to perform 

emergency or security work. 

(b) Work on Sundays is paid at the ordinary rate of pay. 

(c) A task-rated worker who works on a public holiday must be paid – 

i. the worker’s daily task rate, if the worker works for less than four hours; 

ii. double the worker’s daily task rate, if the worker works for more than four 
hours. 

(d) A time-rated worker who works on a public holiday must be paid – 

i. the worker’s daily rate of pay, if the worker works for less than four 

hours on the public holiday; 

ii. double the worker’s daily rate of pay, if the worker works for more 

than four hours on the public holiday. 
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C3.1.7.11 Sick Leave 

(a) Only workers who work four or more days per week have the right to 

claim sick-pay in terms of this clause. 

(b) A worker who is unable to work on account of illness or injury is entitled 

to claim one day’s paid sick leave for every full month that the worker 

has worked in terms of a contract. 

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 

(d) Accumulated sick-leave may not be transferred from one contract to 
another contract. 

(e) An employer must pay a task-rated worker the worker’s daily task rate 

for a day’s sick leave. 

(f) An employer must pay a time-rated worker the worker’s daily rate of 

pay for a day’s sick leave. 

(g) An employer must pay a worker sick pay on the worker’s usual payday. 

(h) Before paying sick-pay, an employer may require a worker to produce 

a certificate stating that the worker was unable to work on account of 

sickness or injury if the worker is – 

i. absent from work for more than two consecutive days; or 

ii. absent from work on more than two occasions in any eight-week period. 

(i) A medical certificate must be issued and signed by a medical 

practitioner, a qualified nurse or a clinic staff member authorised to 

issue medical certificates indicating the duration and reason for 

incapacity. 

(j) A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation 

under the Compensation for Occupational Injuries and Diseases Act. 

 
 

C3.1.7.12 Maternity Leave 

(a) A worker may take up to four consecutive months’ unpaid maternity leave. 

(b) A worker is not entitled to any payment or employment-related 

benefits during maternity leave. 

(c) A worker must give her employer reasonable notice of when she will 

start maternity leave and when she will return to work. 
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(d) A worker is not required to take the full period of maternity leave. 

However, a worker may not work for four weeks before the expected 

date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that 

she is fit to do so. 

(e) A worker may begin maternity leave – 

(f) four weeks before the expected date of birth; or 

(g) on an earlier date – 

(i) if a medical practitioner, midwife or certified nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or 
(ii) if agreed to between employer and worker; or 

(iii) on a later date, if a medical practitioner, midwife or certified nurse 
has certified that the worker is able to continue to work without 
endangering her health. 

(h) A worker who has a miscarriage during the third trimester of pregnancy 

or bears a stillborn child may take maternity leave for up to six weeks 

after the miscarriage or stillbirth. 

(i) A worker who returns to work after maternity leave, has the right to start 

a new cycle of twenty-four months employment, unless the SPWP on 

which she was employed has ended. 

 
 

C3.1.7.12 Family responsibility leave 
Workers, who work for at least four days per week, are entitled to three 

days paid family responsibility leave each year in the following 

circumstances - 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, 
adopted child, grandchild or sibling. 

 

C3.1.7.13 Statement of Conditions 

An employer must give a worker a statement containing the following 

details at the start of employment – 

(a) the employer’s name and address and the name of the SPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the 
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expected duration of the contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP. 

(f) An employer must ensure that these terms are explained in a suitable 

language to any employee who is unable to read the statement. 

(g) An employer must supply each worker with a copy of these conditions of 
employment. 

 
C3.1.7.14 Keeping Records 

Every employer must keep a written record of at least the following – 

(a) the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the 
worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 

(e ) The employer must keep this record for a period of at least three 

years after the completion of the SPWP. 

 
C3.1.7.15 Payment 

(a) An employer must pay all wages at least monthly into a bank account. 

(b) A task-rated worker will only be paid for tasks that have been completed. 

(c) An employer must pay a task-rated worker within five weeks of the work 

being completed and the work having been approved by the manager 

or the contractor having submitted an invoice to the employer. 

(d) A time-rated worker will be paid at the end of each month. 

(e) Payment must be made in cash, by cheque or by direct deposit into a 

bank account designated by the worker. 

(f) Payment in cash or by cheque must take place – 

i. at the workplace or at a place agreed to by the worker; 

ii. during the worker’s working hours or within fifteen minutes of the start 

or finish of work; 

iii. in a sealed envelope which becomes the property of the worker. 

 
 

C3.1.7.16 An employer must give a worker the following information in writing – 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 
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(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

(f) If the worker is paid in cash or by cheque, this information must be 
recorded on the envelope and the worker must acknowledge receipt 
of payment by signing for it 

(g) If a worker’s employment is terminated, the employer must pay all monies 
owing to that worker within one month of the termination of employment. 

 

C3.1.7.17 Deductions 

(a) An employer may not deduct money from a worker’s payment unless 

the deduction is required in terms of a law. 

(b) An employer must deduct and pay to the SA Revenue Services any 

income tax that the worker is required to pay. 

(c) An employer who deducts money from a worker’s pay for payment to 

another person must pay the money to that person within the time 

period and other requirements specified in the agreement law, court 

order or arbitration award concerned. 

(d) An employer may not require or allow a worker to – 

i. repay any payment except an overpayment previously made by the 

employer by mistake; 

ii. state that the worker received a greater amount of money than the 

employer actually paid to the worker; or 

iii. pay the employer or any other person for having been employed. 

 

C3.1.7.18 Health and Safety 

(a) Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 

(b) A worker must – 

i. work in a way that does not endanger his/her health and safety or that 

of any other person; 

ii. obey any health and safety 

instruction; iii.obey all health and 

safety rules of the SPWP; 

iv. use any personal protective equipment or clothing issued by the employer; 
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v. report any accident, near-miss incident or dangerous behaviour by 

another personto their employer or manager. 

 

C3.1.7.19 Compensation for Injuries and Diseases 

(a) It is the responsibility of the employers (other than a contractor) to 

arrange for all persons employed on a SPWP to be covered in terms of 

the Compensation for Occupational Injuries and Diseases Act, 130 of 

1993. 

(b) A worker must report any work-related injury or occupational disease to 

their employer or manager. 

(c) The employer must report the accident or disease to the Compensation 

Commissioner. 

(d) An employer must pay a worker who is unable to work because of an 

injury caused by an accident at work 75% of their earnings for up to 

three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused 

by accidents outside the workplace such as road accidents or 

accidents at home. 

 
C3.1.7.20 Termination 

(a) The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

(b) A worker will not receive severance pay on termination. 

(c) A worker is not required to give notice to terminate employment. However, a 

worker who wishes to resign should advise the employer in advance to allow 

the employer to find a replacement. 

(d) A worker who is absent for more than three consecutive days without informing 

the employer of an intention to return to work will have terminated the contract. 

However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

(e) A worker who does not attend required training events, without good reason, 

will have terminated the contract. However, the worker may be re-engaged if a 

position becomes available for the balance of the 24-month period. 
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C3.1.7.21 Certificate of Service 
On termination of employment, a worker is entitled to a certificate stating – 

(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the SPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the SPWP; 

(f) the period for which the worker worked on the SPWP; 

(g) any other information agreed on by the employer and worker. 

 
C3.1.7.22 Contractor’s default in payment to Labourers and Employees 

(a) Any dispute between the Contractor and labourers, regarding delayed 

payment or default in payment of fair wages, if not resolved 

immediately may compel the Employer to intervene. 

(b) The Employer may, upon the Contractor defaulting payment, pay the 

moneys due to the workers not honoured in time, out of any moneys 

due or which may become due to the Contractor under the Contract. 

 
 

C3.1.7.23   Provision of Handtools 

(a) The Contractor shall provide his labour force with hand tools of adequate 

quality, sufficient in numbers and make the necessary provisions to 

maintain the tools in good and safe working conditions 

 
C3.1.7.23   Reporting 

The Contractor shall submit monthly returns/reports as specified below: 

(a) Signed Muster rolls/pay sheets of temporary workers and permanent 
staff detailing the number, category, gender, rate of pay and daily 
attendance. 

(b) Copies of identity documents of workers 

(c) Number of persons who have attended training including nature and 
duration of training provided 

(d) Assets created, rehabilitated or maintained in accordance with 
indicators in the EPWP M&E framework 

(e) Plant utilization returns 

(f) Progress report detailing production output compared to the programme 
of works 
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SECTION C3.2: ENGINEERING 

 
 

C3.2.1 EMPLOYERS DESIGN 

The permanent works included in this contract has been designed by the Employer 

unless otherwise stated. The detail of the works is indicated on the drawings and in 

the specifications. The Bidder may submit alternative offers for designs prepared by 

himself subject to the conditions specified in Clause 2.12 of Section T1.6 of the 

Standard Conditions of Tender. 

 
 
 

C3.2.2 DRAWINGS 

Drawings are bound in Section C3.2A. A drawing list is included in Section C3.2A 
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SECTION C3.2A: LIST OF BID DRAWINGS 

 

Drawing no Drawing Title 
 

1 VIP Toilet: Precast Pit Linning 

2 VIP Toilet: Precast Top Structure 

3 VIP Toilet: UDS Toilet Unit 
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SECTION C3.3: PROCUREMENT 

 
 

C3.3.1 Procurement Principles 

 
The Employer decided to adopt the Standard of Uniformity in Construction Procurement 

published by the Construction Industry Development Board (CIDB) for his procurement 

process. 

The Standard for Uniformity in Construction Procurement establishes minimum 

requirements that: 

• promote cost efficiencies through the adoption of a uniform structure for 

procurement documents, standard component documents and generic solicitation 

procedures. 

• provide transparent, fair and equitable procurement methods and procedures in 

critical areas in the solicitation process. 

• ensure that the forms of contract that are used are fair and equitable for all the 

parties to a contract; and 

• enable risk, responsibilities, and obligations to be clearly identified. 
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SECTION C3.4: CONSTRUCTION 

 

SECTION 3.4.1: STANDARD SPECIFICATIONS 
 

The standard specifications on which this contract is based are: 

 
SABS 1200 A 1986 : General 

SABS 1200 C 1980 (Amended 1982) : Site Clearance 

SABS 1200 D 1989 : Earthworks 

SABS 1200 GA 1982 : Concrete (Small Works) 

 
(Note: “SABS” has been changed to “SANS”; the SABS 1200 specifications are due to 

be replaced in the foreseeable future by SANS 1200) 

 
The following SANS specifications are also referred to in this document and the Contractor 

is advised to obtain them from Standards South Africa (a division of SABS) in Pretoria: 

 
SANS 1921 – 1 (2004): Construction and Management Requirements for Works Contracts 

Part 1: General Engineering and Construction Works 
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SECTION C3.4: CONSTRUCTION 

 

SECTION 3.4.2: PROJECT SPECIFICATIONS 
 

STATUS 
 

The Project Specification, consisting of two parts, forms an integral part of the contract and 

supplements the Standard Specifications. 

 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 

applicable, the Particular Specifications. 

 
In the event of any discrepancy between a part or parts of the Standardized or Particular 

Specifications and the Project Specification, the Project Specification shall take precedence. In the 

event of a discrepancy between the Specifications, (including the Project Specifications) and the 

drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before 

the execution of the work under the relevant item. 

 
The standard specifications which form part of this contract have been written to cover all phases of 

work normally required for civil contracts, and they may therefore cover items not applicable to this 

particular contract. 
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SPECIFICATIONS PART A: 

GENERAL 

PS1 PROJECT DESCRIPTION 

 

The Clients objective is to deliver public infrastructure using labour intensive methods in the 

construction of VIP toilets in Ga-Segonyana Local Municipality under Ga-Segonyana Local 

Municipality. 

 
It is a specific goal of this project that the labour component where possible be maximised where it 

is economically feasible, and that the use of this labour goes hand in hand with on the job training 

of the labour force. The project is thus process and product orientated, and it is expected that the 

contractor will pursue these goals in the execution of the project. 

 

PS2 DESCRIPTION OF THE SITE AND ACCESS 

 

2.1 Access to site 

 
Access to the site can be obtained via the public streets and access roads within the perimeter of 

the site of works. The contractor shall be responsible for the maintenance and reinstatement of 

damage caused by him or his agents/deliveries to any property (Private or State Owned), fauna 

and flora and rights of way. 

 
The contractor shall take cognisance of the aforementioned items and should allow in his rates 

tendered for any costs that could be incurred due to damages by the contractor. 

 
PS3 DETAILS OF THE WORKS 

 

The work entails the Construction of VIP toilets in Ga-Segonyana Local Municipality. The works 
take place in a built up area, and the existing services will have to be handled as part of the 
process. 

 

Nature of ground Conditions 

 
The soil conditions are expected to be the same or less favorable. A lot of soft material and 

intermediate material can be expected. 

 
Climatic Conditions 

 
large parts of the municipality are identified as a semi-arid zone which means that the municipal 
area receives low annual rainfall, roughly 401-600mm. 

 
Labour recruitment conditions 

 
A project steering committee (PSC) will be established and is a vital means of communication 
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between all parties involved with the project. The composition of the PSC comprises of 

representation by the employer, the Engineer and formal structures within the 

municipality/community. 

The contractor shall make use of these communication channels, and shall appoint from amongst 

his site personnel a responsible person to participate in the affairs of the PSC, and this 

representative may also be required to attend the monthly PSC meetings. 

 
It is mandatory that the contractor shall interact with the community via proactive project liaison and 

project participation by its leaders and constituted organizations and forums, as well as through the 

employment of its people, and these activities shall constitute essential facets of the project. 

 
Local labour is to be used and the employment of such labour is to be done in conjunction with the 
PSC. 

 
The PSC shall appoint a community liaison officer (CLO) which shall be remunerated under the the 
contract and shall be in full time employ of the contract. The duties of the CLO shall consist inter alia of 
the following: 

 
• To be available on site daily between the hour of 07:00 and 16:00 and at the other times 

as the need arises. His normal working day will extend from 07:00 in the morning until 

16:00 in the afternoon. 

• To communicate daily with regard to number and skills availability 

• To facilitate in labour disputes and to assist in their resolution. 

• To attend all meetings in which the community and/or labour are present or are required 

to be represented. 

• To attend all PSC meetings to report on labour 

• To assist in the identification and screening of labourers from the community in 

accordance with the contractor’s requirements. 

• To advice and inform temporary labourers of their conditions of employment and to inform 

temporary labourers as early as possible when their period of employment will be 

terminated. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep a daily written record of his interviews and community liaison, labour force, etc. 

• To attend monthly site meetings and report in writing on labour and contract matters 

• Keeping a database of available labour 

• All such other duties as agreed upon between all parties concerned. 

• Compile a list of available skills in the area (skills audit) 

 
4.3 Responsibilities for design and construction (Read with SANS 1921 – 1:2004 

Clause 4.2) 

 
4.3.1 The responsibility strategy followed in this contract shall be A. 

 
4.3.2 The structural and civil engineer responsible for the design in accordance with the 

specification is: KMSD Engineering Consultants. 
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4.4 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3) 
 

4.4.1 Preliminary programme 

 
The Contractor shall include with his tender a preliminary programme on the prescribed form to 

be completed by all Tenderers. The programme shall be in the form of a simplified bar chart with 

sufficient details to show clearly how the works will be performed within the time for completion as 

stated in the Contract Data. 

 
Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the initial tendered Time for Completion. Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in 

his programme for all possible delays due to normal adverse weather conditions and special non- 

working days as specified in the Special Conditions of Contract, in the Project Specifications and in 

the Contract Data. 

 

4.4.2 Programme in terms of Clause 12 of the General Conditions of Contract 

 
It is essential that the construction programme, which shall conform in all respects to Clause 12 of 

the General Conditions of Contract, be furnished within the time stated in the Contract Data. The 

preliminary programme to be submitted with the tender shall be used as basis for this programme. 

The following must be stated on the programme: 

(a) The quantity of work applicable to each bar item as well as the rate at which the 
work will be completed. 

(b) A budget of the value of completed work, month by month, for the full contract 
period. 

(c) The critical path. 

(d) Work to be undertaken by Local Contractor (if applicable) 

(e) Training Courses 
(f) Schedule of plant and resources to be utilized 

 
The Contractor's attention is also drawn to clause 40.3 of the General Conditions of Contract 2004. 

 
4.4.3 Time for Completion 

 
The tenderer shall indicate under section C1.2.2: Data provided by Contractor the time within 
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which the contract shall be completed. 

 
4.4.4 Delay in Completion 

 
The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty 

organisation or lack or shortage of materials or labour or co-operation with other parties or to any 

other cause within the control of the Contractor will not be countenanced and full power is reserved 

by the Engineer to order the Contractor to expedite the work should the work, in the opinion of the 

Engineer, not progress in a satisfactory way. 

4.5 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of the 

Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer will 

audit the Contractor's quality assurance (QA) system on a regular basis to verify that adequate 

independent checks and tests are being carried out and to ensure that the Contractor's own 

control is sufficient to identify any possible quality problems which could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 

equipment and tools are available to control the quality of his own workmanship in accordance with 

his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the 

Engineer’s representative to act as foreman or surveyor. 

 
4.6 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 

 
The Contractor shall pay special attention to the management and disposal of water and 

stormwater on the site. It is essential that all completed works or parts thereof are kept dry and 

properly drained. Claims for delay and for repair of damage caused to the works as a result of the 

Contractor’s failure to properly manage rain and surface water, will not be considered. 

 
4.7 Earthworks (Read with SANS 1921 - 1: 2004 clause 4.10) 

 
4.7.1 ……… 

4.8 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 

 
4.8.1 Process control 

 
The Contractor shall arrange for his own process control tests. The Contractor will be expected of 

to employ the services of the existing established laboratory on site. The Contractor must submit 
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the results of tests carried out on materials and workmanship when submitting work for acceptance 

by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates and 

no additional payment will be made for testing as required. 

4.8.2 Acceptance control 

 
The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before accepting 

any work, the Engineer shall have his own acceptance control tests carried out by the laboratory. 

The cost of acceptance testing shall be to the account of the client. 

4.9 Site Establishment (Read with SANS 1921 - 1: 2004 clause 4.14) 

 
4.9.1 Contractor's camp site and depot 

 

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation 

for his personnel, labourers, clerk of works and contracts manager. If the Employer can make any 

specific site available to the Contractor, such site will be pointed out to the Contractor. 

 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost 

for the Employer. The Contractor must ensure that all his employees as well as the employees of 

his subcontractors are able to identify themselves as members of the construction team. 

 

The chosen site shall be subject to the approval of the Engineer and Employer. Possible locations 

for a campsite shall be pointed out at the Site Inspection. The Contractor shall conform to all local 

authority, environmental and industrial regulations. 

 

4.9.2 Power Supply 

 
The Contractor shall make his own arrangements concerning the supply of electrical power at the 

contractor’s campsite. No direct payment shall be made for the provision of electrical services. 

Electrical power cannot be guaranteed by the service provider. During power failures and shortages, 

the Contractor must make his own arrangements for the provision of electricity. 

The rates tendered for the relevant items in the Preliminary and General Section of the schedule 

shall include all costs for the establishment and maintenance of a power supply to the works. 

 

4.9.3 Water Supply and Sewer 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall 

service and maintain the facilities in a clean and hygienic state for the duration of the contract period 

and on completion of the works from the site. 

 
The Contractor shall make his own arrangements concerning the supply of water and sewer 
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disposal at the contractor’s campsite. No direct payment shall be made for the provision of water 

or sewer disposal. 

The Contractor must supply all necessary materials for the water connection at a position pointed 

out by the Engineer. The availability of water cannot be guaranteed by the Municipality and in the 

event of water no longer being freely available, the Contractor must make his own arrangements 

to acquire it. 

 

The rates tendered for the relevant items in the Preliminary and General Section of the schedule 

shall include all costs for the establishment and maintenance of water supply to the works and the 

Contractor shall make his own arrangements for the possible conveyance and storage of water if 

necessary. The Contractor will be held responsible for any wastage of water due to negligence. 

 

4.9.4 Accommodation of Employees 

 
The contractor shall provide the necessary ablution facilities at his camp site and the site of the 

works for the use of his employees. Chemical toilets will only be allowed where temporary 

facilities have to be provided. The contractor shall make his own arrangements to house his 

employees and to transport them to site. Only security guards will be allowed to sleep or be 

accommodated on the site. 

 

4.9.5 Water for construction 

 
The contractor shall make his own arrangements concerning the supply of water for the 
construction. 

 
4.9.6 Facilities for the Engineer 

A site office of the Engineer is required with an area of 10m2 

 
4.9.7 Telephone Facilities 

 
Telephone and facsimile facilities are needed on the site. 

 
4.9.8 Survey beacons (Read with SANS 1921 - 1 : 2004 clause 4.15) 

 
The Contractor shall take special precautions to protect all permanent survey beacons or pegs 

such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether 

such beacons or pegs were placed before or during the execution of the Contract. If any such 
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beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 

have them replaced by a registered land surveyor at his own cost. 

 

 
4.10 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

 
The Contractor shall make himself acquainted with the position of all existing services before any 

excavation or other work likely to affect the existing services is commenced. 

 

The Contractor will be held responsible for any damage to known existing services caused by or 

arising out of his operations and any damage shall be made good at his own expense. Damage 

to unknown services shall be repaired as soon as possible and liability shall be determined on 

site when such damage should occur. 

 

Services belonging to the following service owners will be encountered: 

 
SERVICE OWNER TYPE OF SERVICE 

Eskom 

Telkom 

Ga-Segonyana Local Municipality 

Electrical/Power lines 

Telephone lines 

Sewer, water and electrical infrastructure 

 
4.11 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

 
4.11.1 General statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety. To this end the Contractor shall assume full responsibility to conform to all the provisions 

of the Occupational Health and Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and 

the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the Department of 

Labour. 

 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of the Occupational Health and Safety Act in the form as included in section C1.4. 

 

4.11.2 Health and Safety Specifications and Plans 

 
(a) Employer's Health and Safety Specification 
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A Health and Safety Specification is included in Section C3.3, Part PE of the tender documents as 

part of the Particular Specifications. 

 
(b) Tenderer's Health and Safety Plan 

The Tenderer shall submit with the tender his own documented Health and Safety Plan proposed 

to be implemented for the execution of the work under the contract. The Health and Safety Plan 

must at least cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and procedures in 

terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of subcontractors, employees 
and visitors to the site, including safety training in hazards and risk areas (Regulation 
5); 

(v) monitoring health and safety on the site of works on a regular basis, and keeping of 
records and registers as provided for in the Construction Regulations; 

(vi) details of the Construction Supervisor, the Construction Safety Officers and other 
competent persons he intends to appoint for the construction works in terms of 
Regulation 6 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively 
in accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment 

if necessary, before commencement of construction work. The Contractor will not be allowed to 

commence work, or his work will be suspended if he had already commenced work, before he has 

obtained the Employer's written approval of his Health and Safety Plan. 

 
Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to claim 

for extension of time or standing time and related costs 

 
4.11.3 Cost of compliance with the OHSA Construction Regulations 

 
 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract. 

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will 

be liable for penalties as provided in the Construction Regulations and in the Employer's Health 

and Safety Specification. 

 
4.12 Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19) 
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Respect for the environment is an important aspect of this contract and the Contractor shall pay 

special attention to the following: 

 

4.12.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the pipeline reserve (4m wide) for the 

purpose of constructing the works and where applicable detours, shall be sited in consultation with 

the Engineer and the local communities. 

 
Only those trees and shrubs directly affected by the works and such others as the Engineer may 

direct in writing shall be cut down and stumped. The natural vegetation, grassing and other plants 

shall not be disturbed other than in areas where it is essential for the execution of the work or where 

directed by the Engineer. 

 

4.12.2 Fires 

 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active steps 

to limit and extinguish the fire and shall accept full responsibility for damages and claims resulting 

from such fires which may have been caused by him or his employees. 

4.12.3 Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental Management Plan will 
be adhered to. 

 

4.13 Contract Name board. 

 
One official contract name board, as per C4.2 Site Information: Construction Notice Board, is 

required for this contract. 

 

PS 5 SECURITY CLEARANCE OF PERSONNEL 

 
Tenderers should note that the Ga-Segonyana Local Municipality may require that Security 

Clearance investigations be conducted on any number of the Tenderer’s personnel. 

 
If so required, by the Ga-Segonyana Local Municipality, the Tenderer must remove personnel as 

indicated immediately and ensure that they have no access to the works or documentation or any 

other information pertaining the site. 

 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect 

thereof on the execution of the work. 

 

PS 6 SUPPLY OF MATERIALS 

 
All material to be used in the Works is to be supplied by the Contractor. 

 
The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by 
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placing orders for material required under this Contract as soon as possible. No extension of time 

will be allowed for any delay due to the supply of materials. 

 
Although the quantities have been carefully calculated, it must be considered as approximate only 

and the Contractor, before ordering any materials, should check the quantities required. The bill of 

quantities is provisional. 

 

PS 7 EXECUTION OF THE WORKS 

 
7.1 Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined 

and approved the previous stage. If any work is covered or hidden from view before the Engineer 

or his representative has inspected the work, the Contractor shall at his own cost expose the covered 

or hidden work for inspection. The Contractor shall also be responsible for making good any work 

damaged during the uncovering. 

 
7.2 Certificate of Completion 

 
When all the work under the Contract have been completed to the entire satisfaction of the 
Engineer, he will issue a certificate of completion to the Contractor informing the Contractor of the 
date the date at which the works are deemed to be completed and accepted by the Employer. The 
sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the 
Form of Agreement will be released upon the issue of the Certificate of Completion. 

 

PS 8 EXPANDED PUBLIC WORKS PROGRAMME (EPWP) LABOUR INTENSIVE 

SPECIFICATION (Read with SANS 1914 -5 2002 and Guidelines for the implementation of 

Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme 

(EPWP) third edition 2015) 

 
8.1 Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB Contractor grading designation of 6CE and higher only shall engage 

supervisory and management staff in labour intensive works who have either completed, or for the 

period 1 April 2004 to 30 June 2006, are registered for training towards, the skills programme 

outlined in Table 1. 

 
 

Table 1: Skills programme for supervisory and management staff 

 
 
Personnel 

NQF 

level 

 
Unit standard titles 

Skills 

programme 

description 

Foreman/ 

supervisor 

4 Implement labour Intensive Construction 

Systems and Techniques or the equivalent 

QCTO qualification 

This unit standard 

must be 

completed, and 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.4: Construction – Section C3.4.2: Project Specifications  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

 

 
Personnel 

NQF 

level 

 
Unit standard titles 

Skills 

programme 

description 

  Use Labour Intensive Construction Methods 

to Construct and Maintain Roads and 

Stormwater Drainage or the equivalent 

QCTO qualification 

 

 
any one of these 3 

unit 

standards Use Labour Intensive Construction Methods 

to Construct and Maintain Water and 

Sanitation Services or the equivalent QCTO 

qualification 

Use Labour Intensive Construction Methods 

to Construct, Repair and Maintain Structures 

or the equivalent QCTO qualification 

Site Agent / 

Manager (i.e. the 

Contractor’s most 

senior 

Representative that 
is resident 
on the site) 

5 Manage Labour Intensive Construction 

Processes or the equivalent QCTO 

qualification 

Skills Programme 

against this single 

unit standard or 

part qualification 

 

8.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

 
8.2.1 Requirements for the sourcing and engagement of labour. 

 
8.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour-intensive works 

shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 
Participation of Targeted Labour. 

 
8.2.1.2 The rate of pay set for the SPWP is R .............per task or per day. 

 

 
8.2.1.3 Tasks established by the Contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 
8.2.1.4 The Contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 
requirements of 5.2.1.3. 

 
8.2.1.5 The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households: 
a) where the head of the household has less than a primary school education; 

b) that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income; 
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d) those who are not in receipt of any social security pension income 

 
8.2.1.6 The Contractor shall endeavor to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 
a) 55% women; 

b) 55% youth who are between the ages of 18 and 25; and 

c) 2% on persons with disabilities. 

 
8.2.2 Specific provisions pertaining to SANS 1914-5 

 
8.2.2.1 Definitions 

 
Targeted labour: Unemployed persons who are employed as local labour on the project. 

 
8.2.2.2 Contract participation goals 

 
There is no specified contract participation goal for the contract. The contract participation goal shall 

be measured in the performance of the contract to enable the employment provided to targeted 

labour to be quantified. 

The wages and allowances used to calculate the contract participation goal shall, with respect to 

both time-rated and task rated workers, comprise all wages paid and any training allowance paid in 

respect of agreed training programmes. 

 
8.2.2.3 Terms and conditions for the engagement of targeted labour 

 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with 

targeted labour. 

 

 
8.2.2.4 Variations to SANS 1914-5 

 
The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 

which the law requires the employer to pay the Contractor. 

 
The schedule referred to in 5.2.2.3 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of days of formal training provided to targeted 

labour. 

 

8.2.2.5 Training of targeted labour 

 
a) The Contractor shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake the 
work in accordance with the requirements of the contract in a manner that does not 
compromise worker health and safety. 

 
b) The Contractor shall be responsible for scheduling the training of workers and shall 
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take all reasonable steps to ensure that each beneficiary is provided with a minimum 
of six (6) days of formal training if he/she is employed for 3 months or less and a 
minimum of ten (10) days if he she is employed for 4 months or more. 

 
c) The Contractor shall do nothing to dissuade targeted labour from participating in 

training programmes. 

 
d) An allowance equal to 100% of the task rate or daily rate shall be paid by the 

Contractor to workers who attend formal training, in terms of d above. 

e) Proof of compliance with the requirements of b to f must be proven. 

 
8.3 Typical construction work to be executed applying labour intensive principles 

 
8.3.1 Hand Excavation of Pit 

Hand Excavation for soak away 
Backfilling 
Brickwork 
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS SABS 

1200 A : CIVIL ENGINEERING CONSTRUCTION : GENERAL 

 
PSA GENERAL (SABS 1200 A) 

 

PSA 1 MATERIALS (Clause 3) 

 
PSA 1.1 Standardisation mark (Clause 3.1) 

 

Add the following to the Clause: 

 
All material delivered to the site shall bear the Official Standardisation Mark. 

 
PSA 2 PLANT (Clause 4) 

 
PSA 2.1 Restrictions on employee accommodation (Sub-clause 4.2) 

 

No housing is available for the Contractor's employees. The Contractor shall make his own 

arrangements to house his employees. 

 
The Employer shall place an area at the disposal of the Contractor to enable him to erect his site 

offices, workshops and stores. Any facilities shall comply with the requirements of the local authority. 

The Contractor shall provide his own fencing and site security. 

 

PSA 3 CONSTRUCTION (Clause 5) 

 
PSA 3.1 Dealing with water (Sub-clause 5.5) 

 

In addition to the items as set out in Subclause 5.5, the Contractor shall also provide pumping 

equipment, pipes and other equipment as may be necessary. 

 
PSA 4 MEASUREMENT AND PAYMENT (Clause 8) 

 
PSA 4.1 Fixed charge and Value Related Items (Sub-clause 8.2.1) 

 

Replace the sub-clause with the following: 

 
“Payment shall be a lump sum to provide for the Contractor's expenses in connection with: 

 
(a) setting up and maintaining his organisation, camps and plant on the 

site; 

(b) effecting the insurance’s and indemnities required in terms of the 
General Conditions of Contract 
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(c) meeting all other general obligations and liabilities which are not 
specifically measured for payment in these contract documents. 

 
The lump sum total of items (a), (b) and (c) as measured and Fixed Charge Items and time Related 

Items shall not exceed 14% of the nett total Tender Amount. If the Tenderer should tender a higher 

amount for this item it shall be reduced to the amount allowed above and all other tendered prices 

increased in the proportion required to retain the same Nett Total Tender Amount. 

 
The tendered lump sum shall not be subject to any variation if the actual value of work done under 

the Contract exceeds, or falls short of, the Tender Amount, or as a result of an extension of time for 

completion in terms of Clause 42 of the General Conditions of Contract. 

 
Any payment made under this item shall not be taken into account when determining whether the 

value of a certificate complies with the "minimum amount of monthly certificate" laid down in the 

Appendix. 

 
Before any payment is made under this item the Contractor shall satisfy the Engineer that he has 

provided on site an establishment and plant of good quality and in value exceeding that of the first 

instalment. The Contractor may be asked to furnish documented proof that he owns the offices and 

plant on site, the value of which should exceed the amount claimed in the first certificate. In the 

event that the Contractor cannot satisfy the Engineer as to the value or ownership, the Engineer 

shall have the right to withhold part of any payments to be made under this item, until the Works 

have been completed. 

 
Payment of the lump sum shall be made in three separate instalments as follows: 

 
(a) The first instalment, 50% of the lump sum, will be paid in the first 

payment certificate after the Contractor has met all his obligations 
under this sub-clause and has made a substantial start on construction 
in accordance with the approved programme. 

 
(b) The second instalment, 35% of the lump sum, will be paid when the 

value of the work done reaches one half of the Nett Total Tender 

Amount. 

 
(c) The third and final instalment, 15% of the lump sum, will be paid when 

the works have been completed and the Contractor has fulfilled all 

requirements of this sub-clause. No payment for the scheduled Fixed 

Charge Items for thiscontract will not be made until the requirements 

regarding and the erection of name boards have been met.” 

 
PSA 4.2 Time-Related Items (Sub-clause 8.2.2) 

 

Replace this sub-clause with the following: 

 
Subject to the provisions of 8.2.3 and 8.2.4, payment of item 8.4 (time-related item) will take place 
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in equal monthly amounts, calculated on the tendered amount for the item, divided by the contract 

period in months, with the understanding that the total of the monthly payments which was paid for 

this specific item does not exceed the proportion that the progress of the works to date bears in 

relation to the works as a whole. 

 
Should the Engineer grant an extension of time, the Contractor is entitled to an increase in the 

amount tendered for time related items, and this increase must be kept in the same proportion to 

the original tender amount as the extension of time is to the original time of the completion of the 

works. 

 
Payment for such increased amounts will be considered as full compensation for all time related, 

provisional and general costs which arise as a result of the extension of time. 

 

PSA 4.3 Exposing of existing services (add the following Sub-clause 8.9) 
 

Add the following new pay item: 

 
Item: 

 

Excavation by hand in all materials to expose existing services 
U 

nit: m³ 
 

The tendered sum must include full compensation for all hand excavation as per the dimension 

approved by the Engineer for the locating, exposing and moving of existing services. Excavation 

outside of approved dimensions will not be paid. The rate must also include for backfill and 

compaction to 90% of mod AASHTO density and, if applicable, the removal of excess material not 

used for backfill, the securing of excavations, for handling surface and subsurface water, for 

protection of existing services and for any other activity necessary to complete the work. Free haul 

of 1,0 km will be applicable on the transport of excess material. 

 
No distinction will be made between classes of material or types of services. 

 
Note: The Contractor must provide sufficient supervision over labourers when services are exposed. 

 

PSA 4.4 Occupational Health and Safety (add the following Sub-clause 8.10) 
 

Add the following new pay items: 

Item: 

Provision for the cost related to the Occupational Health and Safety Act, 85 of 1993, and the 

relevant Regulations: 
 

a) Complete "Notification of Construction" form and submit 
 

: Sum 

 
Unit 

b) Prepare a Health and Safety Plan for compliance with all the requirements of 
the OHS Act and the Construction Regulations 2003 and submit to the 
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engineer Preparation of a Health & Safety Plan 
 

: Sum 

c) Compilation of a Risk Assessment prior to Construction 
 

: Sum 

d) Health & Safety induction Training of employees 
 

: Sum 

 
Unit 

 
 

Unit 

 
 

Unit 

e) Compilation and keeping up to date the Health & Safety plan and file which 
shall include all documentation required in terms of the act, over the entire 
construction period 

Unit 
: Sum 

 

The tendered sum shall include full compensation for providing the above services as required from 

the Occupational Health & Safety Act. The rate shall include all related costs incurred by the Act, 

remuneration of personnel, trainers, etc. and equipment required for the execution of the required 

services as depicted by the Act. The tendered amount for items a, b, c, d and e shall only be paid 

on the successful completion of the task as approved by the client. The tendered amount for item e 

shall be paid on a monthly basis. 

 
PSA 4.5 Facilities for Engineer (Fixed Charge) (Sub-clause 8.3.2.1) 

 

PSA 4.5.1 Furnished office (Sub-clause 8.3.2.1 a) 
 

Add the following to the pay item: 

 
No office will be required for the Engineer. 

 
PSA 4.6 Facilities for Engineer (Time Related) (Sub-clause 8.4.2.1) 

 

PSA 4.6.1 Furnished office (Sub-clause 8.4.2.1 a) 
 

Add the following to the pay item: 

 
No office will be required for the Engineer. 

 
PSA 4.6.2 Survey assistant and materials (Sub-clause 

8.4.2.1 d) 

 
Add the following to the pay item: 

 
The Contractor shall make available for the duration of the contract period, when required by the 

Engineer, one skilled and one unskilled survey labourers. 

 
SABS 1200 D : CIVIL ENGINEERING CONSTRUCTION : 
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EARTHWORKS PSD 1 SPECIFICATION FOR BORROW PITS 

 

5.2.2.2.2 PSD 1.1 SCOPE 

 
This section shall include all work in obtaining materials for work under this contract, negotiation with 

owners of the ground on which borrow pits are situated, clearing the site, stripping excess or 

unsuitable overburden, excavating selected material for use on the works, and finishing off the borrow 

area to the satisfaction of both the owners and the Engineer, all in accordance with these 

Specifications or as directed. 

 
PSD 1.2 GENERAL 

 
The Contractor shall be solely responsible for the locating and supply of all materials required from 

borrow pits for the due and proper construction of the works embodied in this contract. 

 
Before commencing operations at any borrow pit the Contractor shall consult the property owner 

concerted and the Engineer regarding his proposals for operating the quarry or borrow pit and 

obtaining access thereto. 

 
The Contractor shall take all measures for the protection and control of livestock, etc., which is made 

necessary by his operations, such as providing of gates in the existing fences and ensuring that all 

gates are closed during the whole of the time that they are not actually in use by his traffic. 

 
Where access to the Contractor's quarries is not obtainable by existing roads he shall after 

consultation with the property owner concerned construct such access roads and provide such gates 

as he requires and as the authorities concerned may agree to, but the cost of construction of such 

access roads and the provision of gates shall be deemed to be covered by the prices tendered for 

the construction of those parts of the works in which the materials from the quarries concerned are 

being used. The provision of gates and subsequent removal of the gates when no longer required as 

well as restoration of the fence to its former standard will be at the Contractor's expense. 

 
Whenever required by the owner of the land on which the borrow pit is situated or when it appears 

necessary in the interest of public health, or the prevention of soil erosion, adequate provision for 

draining the borrow pit must be made. 

 
PSD 1.3 USE OF IMPORTED MATERIAL 

 
The onus shall rest on the Contractor to ensure that the materials used in each stage of the work 

comply with the requirements for materials as specified for that stage before proceeding with the 

processing of the next stage and the Contractor is required to ensure that his organisation is at all 

times properly and adequately equipped to fulfil the above requirements. 

 
All materials which do not conform to the requirements of these Specifications, shall be considered 

as defective and all such material, whether in place or not, shall be removed from the site of the 

works by the Contractor at his own expense. 

No payment will be made for the shifting of the Contractor's equipment from one borrow pit position 
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to the next. 

 
PSD 1.4 TAKING AND TESTING OF SAMPLES 

 
The Contractor must supply the Engineer with comprehensive test results regarding the proposed 

borrow material 14 days before any borrowing starts. The results must contain enough information 

to enable the Engineer to access the quality and quantity of material available from the borrow site. 

The total cost of these tests must be borne by the Contractor. The exploitation of the pit must be 

planned in such a way that material of varying quality may be planned in such a way that material of 

varying quality may be selected and loaded directly or otherwise stockpiled temporarily without 

contamination. 

 
If, after trial, it is found that any sources of supply, which have previously been approved, do not 

furnish a uniform product, or if the product from any source proved unsatisfactory in any way, the 

Contractor shall furnish materials from other approved sources. 

The Engineer may from time to time instruct the Contractor to submit samples from approved sources 

of supply in order to ensure that the quality of materials remains satisfactory. 

The cost of taking and testing of samples shall be borne by the Contractor. 

PSD 1.5 MEASUREMENT AND PAYMENT 

The rate for importing material from borrow pits selected by the Contractor or other 

commercial sources (item 8.3.4(a)2) shall cover the cost of acquiring suitable material, 

handling and transportation regardless of distance, and placing. No separate payment will 

be made for location of borrow pits, the taking of samples, the testing of samples, the 

construction and maintenance of access roads, the clearing of the borrow pit site, the 

removal and replacement of overburden, the shaping and drainage of borrow pits, the 

scarifying of access roads, and paying of any royalties. 

 

 

PSD 1.6 FREEHAUL 
 

Replace clause 5.2.5.2 with: 

 
All haul will be regarded as freehaul. 

 

 
PSD 1.7 CLASSIFICATION OF EXCAVATIONS 

 
Notwithstanding anything to the contrary as may be contained elsewhere in the specifications, 

excavations shall be classified according to the specified method of excavation as follows : 

 
(i) Excavations which are : 

 
- not specified in as being required to be executed utilising labour 

intensive construction methods : and 
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- specified as being required to be executed utilising labour intensive 
construction methods but which notwithstanding, are executed by the 
Contractor using mechanical plant and equipment which is prohibited 
in terms of the project specifications, either with the prior authorisation 
of the Engineer or in breach of the provisions of the specifications : 

 
shall be classified in accordance with the provisions of the SABS 1200 

standard specification. 

 
(ii) Excavations which are specified as being required to be executed utilising 

labour intensive construction methods and which are so executed, shall be 
classified in accordance with TABLE 1. 

 
(iii) Where only softer classes of excavation are required in terms of part 1 to be 

executed utilising labour intensive methods, the classification for the 

purposes of determining the cut-off point for labour intensive excavation 

shall be made in terms of subsubclause (ii) above, and the excavation 

beyond the cut-off point shall be in terms of subsubclause (i) above. (i.e. a 

material classified as "intermediate" in terms of subsubclause (ii) may, when 

not excavated by labour intensive methods, be classified as "soft" in terms 

of subsubclause (i). 

 
(iv) Where materials which are specified to be excavated utilising labour 

intensive construction methods are not in fact excavated by such methods, 

whether in compliance of an instruction from the Engineer, or in accordance 

with a concessiongranted by the Engineer or through default of the 

Contractor, classification of the material shall be in terms of subsubclause 

(i) above. 

 

TABLE 1 
 
 

 
NUMBER OF BLOWS REQUIRED FOR A DCP 

PENETRATION OF 100mm 

GRANULAR SOIL COHESIVE SOIL 

SOFT - Class 1 ≤ 2 ≤ 1 

SOFT - Class 2 > 2, ≤ 6 > 1, ≤ 5 

SOFT - Class 3 > 7, ≤ 5 > 5, ≤ 8 

INTERMEDIATE > 15, ≤ 50 > 8, 

HARD > 50 - 

 

 
“In all cases where soft founding materials is classified as suitable for culvert bedding 

construction, the in situ material shall be ripped, moistened and compacted to 90% or 93% 

modified AASHTO density. The depth of preparation and compaction of founding material shall 

be as indicated on the drawings or as specified by the engineer. Allowance for measurement and 

payment for this work is made in the bill of quantities under this section.” 
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The Generic Labour-intensive specification below is the same as SANS 1921-5, Construction 

and management requirement for works contracts- Part 5: Earthworks activities which are to be 

performed by hand and should be included in the scope of works without amendment or 

modification as set out below. 

 

Scope 

This specification establishes general requirements for activities which are to be executed 

by hand involving the following: 

a) trenches having a depth of less than 1.5 metres 

b) stormwater drainage 

c) low-volume roads and sidewalks 

 
 

Precedence 

Where this specification conflicts with any other standard or specification referred to in the Scope 

of Works to this Contract, the requirements of this specification shall prevail. 

 

Hand excavateable material 

Hand excavateable material is material: 
 

a) granular materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, 

medium dense, or dense; or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no 

cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is 

required to penetrate 100mm; 

b) cohesive materials: 
 

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, 

firm, stiff and stiff / very stiff; or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no 
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is 
required to penetrate 100mm; 

Note: 
 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 

60 and 200mm. 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of 
a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm 
and drives a cone having a maximum diameter of 20mm (cone angle 

of 60° with respect to the horizontal) into the material being used. 
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17 
Table 1: Consistency of materials when profiled 
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Measurement and payment 

 
Separate items will be listed in the schedule of quantities for works which are required to be executed 

utilising labour intensive construction methods and for works to which such requirement does not 

apply : 

 
Items which apply in respect of Works which in terms of part 1 are required to be executed utilising 

labour intensive construction methods, are identified in the schedule of quantities by way of the 

upper case letter "L" suffixed to the item number. Item numbers not suffixed with the letter "L" shall, 

unless the context implies otherwise, be deemed to apply in respect of Works not required to be 

executed by labour intensive methods. 

 
Where any item in the SABS 1200 standard specifications or in part 2 refers to the measurement 

and payment of excavations in terms of increments in the depth of the excavation, the depth 

increment for excavations required in terms of part 1 to be executed by labour intensive methods 

shall be taken as 1,0 metre. 

 
The measurement and payment clauses as set out in the SABS 1200 standard specification and in 

part 2 shall, unless specifically stated to the contrary, apply generally whether or not the Works to 

which they relate are required to be executed utilising labour intensive construction methods; 

provided always that where the Works is required to be executed by labour intensive construction 

methods, each particular clause shall be interpreted and constructed mutatis mutandis in accordance 

with the provisions of this clause 2. 
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SECTION C3.4: CONSTRUCTION 

 

SECTION 3.4.3: PARTICULAR SPECIFICATIONS 
 

In addition to the Standardized and Project Specifications the following Particular 
Specifications shall apply to this contract and are bound in hereafter. 

 

SECTION PC TRIMMING OF SITE SECTION PD MAINTENANCE 
SECTION PE CONTINGENCIES 
SECTION PF …………………….. 

 

SECTION P OHS OHSA 1993 SAFETY SPECIFICATIONPC TRIMMING OF SITE 

PC1 SCOPE 

This work shall consist of the finishing of the entire site affected by the 

Contractor's operations before the issue of the Completion Certificate. 

 

PC2 REQUIREMENTS 

 
After completion of the work covered by this Contract, the entire area affected 

by the Contractor’s operations shall be finished off and cleared up and all loose 

rock shall be removed, if required, and disposed of as directed by the Engineer. 

 
Under no circumstances shall the Contractor use machines for trimming. 

 
All loose stones, roots or other waste matter exposed on fill or excavation 

slopes, which are liable to become loosened shall be removed and all debris 

and muck from clearing operations shall be disposed of and the area affected 

by the Contractor’s operations and all camp sites left in a neat and presentable 

manner. 

 
All false work, temporary supports and structures, casting yards or platforms 

and equipment shall be removed from the site and from all ground occupied by 

the Contractor in connection with the work. All parts of the work and adjacent 

ground shall be left in a neat and presentable condition, all to the satisfaction of 

the Engineer. 

 

 
PC3 MEASUREMENT AND PAYMENT 

 
Measurement and payment for complying with the above requirements will not 
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be made separately and would be regarded as being provided for in full by 

relevant payment items under 1200 A - General. 

PD MAINTENANCE 

 
PD1 MAINTENANCE DURING CONSTRUCTION 

 
From the time of taking over the site by the Contractor, as set out in the Special 

Conditions of Contract until the acceptance of the work and the issue of the 

Completion Certificate, the Contractor shall be responsible for the maintenance 

of the work and shall rebuild, repair, restore and make good at his own expense 

all injuries or damages to any portion thereof whether occasioned by the action 

of the elements or any other cause. 

 

 
PD2 MAINTENANCE OF COMPLETED WORK 

 
Periods of Maintenance 

 
The periods of maintenance for each completed section of work shall extend for 

twelve months from the time of acceptance of the work and the issue of the 

relevant Completion Certificate for that section of the work as the case may be 

as set out in Clause 53 of the General Conditions of Contract. 

 

PD2.1 Work during Period of Maintenance 

 
The Contractor shall be responsible for the repair at his own expense, of all 

defects in any of the works constructed by him, or affected by him during 

construction, all in terms of Clause 53 of the General Conditions of Contract. 

 

 
PD3 MEASUREMENT AND PAYMENT 

 
Measurement and payment for maintenance as described above shall be 

deemed to be included in the prices tendered and paid for the various items for 

which payment is made in terms of this Contract and such prices shall be full 

compensation for the supply of all supervision, labour, materials, equipment, 

plant and work necessary for the maintenance thereof. 

 
The retention monies as set out in the General Conditions of Contract, Clause 

49 (3) shall be released only upon Final Settlement of the Contract as set out in 

Clause 52 of the General Conditions of Contract 
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 PE CONTINGENCIES 

PE1 
 

CONTINGENCIES 

  
An amount to be spent in part or in whole at the complete discretion of the 

  Engineer. This amount shall not form part of the 15% as is defined in Clause 
  50 of the General Conditions of Contract. 

PF  MASONRY WORK 

 

PF 
 

01 
 

SCOPE 

  
This is a SPECIAL SPECIFICATION which covers ......... construction 
work for the ............ for work which are not covered in the standard 
specifications 

  
PF 02 

 
GENERAL STANDARD SPECIFICATIONS 

 
The latest edition, including all amendments up to date of tender of the 

following specifications, publications and codes of practice shall be read in 

conjunction with this specification and shall be deemed to form part thereof. 

All other relevant and applicable SABS regulations are also to be considered 

as minimum requirements, and in particular SABS 0400: The Application of 

the National Building Regulations. 

 

OW 371 - Specification of materials and methods to be used 

(Fourth revision, October 1993) 

SABS 0145 - .................. 

SABS 0249 - .................. 

SABS 0400 - Application of National Building Regulations 

SANS 952 - .................... 

 
 

PF 03 BRICKWORK CONSTRUCT ION 

 
Brickwork for pit linings shall consist of collar-jointed 290 x 190 x 140mm 

concrete masonry units to.using class 2 mortar, 15mm thick, in stretcher bond 

and brickforce of pre-galvanized hard- drawn wires not less than 2.8mm 

diameter, placed every 3rd layer. 
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PF 04 PLASTERING 
 

All plaster shall comply with the requirements of SABS 523 and section 14 of 

OW 371. 

 
Plaster shall be finished to a true and even surface with a wood float. All plaster 

surfaces shall be free from blemishes, cracks, blisters or other defects. Plaster 

shall tum into reveals and soffits of openings, and all angles shall be true and 

straight with salient angles slightly rounded. 

 
Plastering of a surface shall be executed in one operation, as no joint marks will 

be allowed. Plaster on walls shall not be less than 12 mm or more than 20 mm 

thick and plaster on concrete shall be not less than 10 mm or more than 15 mm 

thick, except where specifically specified otherwise. 

 
An approved sealant additive (key-coat by Pro Grip or similar approved} shall 

be mixed into the plaster mixture of 1:1:1 as Cement : Water : Sealant - mixture. 

PF 05 SOILCRETE 
 

Where so ordered and scheduled, the culverts shall be backfilled with soilcrete 

in lieu of a compacted gravel or lean concrete. Soilcrete shall consist of an 

approved soil or gravel mixed with 7% by mass of 32,5 CEM II Portland cement 

and only sufficient water to give it a consistency that will permit the soilcrete to 

be placed, using vibrators, so that all voids between the culverts and the sides 

of the excavation are properly filled. The height to which the backfill in soilcrete 

is taken shall be as determined by the Engineer and any remaining backfill shall 

be carried out as described for granular material. 

 
The aggregate used for soilcrete shall be a sandy material but may contain 

larger particles up to 38 mm and it shall have a plasticity index of more than 

10. Material containing detrimental amounts of silt or clay shall not be used for 

soilcrete. The aggregate shall be obtained from an approved source. 

 
The soilcrete shall be mixed on Site by means of suitable concrete mixers and 

the water and cement contents shall be carefully controlled. The material shall 

be placed and then thoroughly compacted by means of vibrators so that all 

voids are filled. Stones or other approved form work shall be packed at culvert 

ends to prevent the soilcrete from flowing outside the required limits. 

 
The rate shall cover the cost of constructing soilcrete backfilling complete, 

including Portland cement calculated at the rate of 7% of the dry mass of the 
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soil used. Overhaul will not be paid on any cement, water or aggregate used for 

the soilcrete. 

 

PB 08 MEASUREMENT AND PAYMENT 

Item Unit 

square meter (m2) 

PF 01 Concrete block brickwork (nominal wall thickness and brickwork joinstated) 

The unit of measurement for the brick wall shall be the square metre of wall 

constructed as measured on the centre line. Areas occupied in walls by pipes 

(sleeves) will be included in the area measured, and corners and 

intersections commonto more than one brick wall will be measured only 

once. 

 

The tendered rate shall include full compensation for constructing the brick 

wall in accordance with specification PF03, including procurement and 

delivery to site of bricks. 

Item Unit 
square meter (m2) 

PF 02 Plasteringbrick wall 

The tendered rate shall cover the full cost to procure materials and plaster 

wall according to specification PF 04 in this document (inclusive of key-cote). 

 

The unit of measurement for the brick wall shall be the square metre of wall 

plastered measured on the centre line. Areas occupied in walls by pipes 

(sleeves) will be included in the area measured, and corners and 

intersections common to more than one brick wall will be measuredonly 

once. 

 
Item Unit 

square meter (m3) 

PF 03 Soilcrete (area indicated) 

The tendered rate shall cover the full cost to procure materials and soilcrete 

indicated area according to specification PF 05 in this document. 

 

The unit of measurement for soilcrete shall be the cubic metre of soilcrete 

and measured as follows: 

 

Volume of soilcrete per toilet = (width of soilcrete in plan indicated on drawing 

x outside dimension of pit x depth of pit from natural ground level to top of 

concrete foundation) 
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No extra-over payment will be made for additional soilcrete required in the 

event that pit excavation dimensions exceed those indicated on drawings or 

for over-brake. 
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Section C3.5: Management  
 

SECTION C3.5: MANAGEMENT CONTENTS 

LIST 

Section Description 
 

Section C3.5.1 Management of the Works 
 

Section C3.5.2 Occupational Health and Safety Specification 
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SECTION C3.5.1: MANAGEMENT OF THE WORKS 

 
 

C3.5.1.1 Concurrent Construction Contracts 

 
None. 

 
 
 

C3.5.1.2 Construction Programme 

 
Refer to Section C3.4.1 (PS4.) 

 
 
 

C3.5.1.3 Site Administration 

 
Acceptance control, record keeping and payment certificates shall be done in 

accordance with the Employer’s Agent’s standard system except if the Employer’s 

Agent approves that the Contractor’s standard system may be used. 

 
 

C3.5.1.4 Daily Site Diary 

 
The daily site diary in accordance with the pro forma shall be kept up to date by the 

Contractor’s Site Agent and will be signed on a daily basis by the Employer’s Agent’s 

Representative. 

 
 
 

C3.5.1.5 Information in Respect of Plant 
 
 

Information relating to plant on Site shall be recorded in the daily site diary. In addition, 

the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary 

of construction plant kept on the Site, full particulars given for each day of the month. 

Distinction shall be made between plant in working order and plant out- of-order. Such 

inventory shall be submitted by the first day of the month following the month to be 

reported. 

 
 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.5: Management – Section C3.5.1: Management of the Works  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

C3.5.1.6 Information in Respect of Employees 

 
Information relating to labour and management on Site shall be recorded in the daily 

site diary. In addition, the Contractor shall deliver to the Engineer, on a monthly basis, 

a detailed summary of supervisory staff, labour employed (own and local labour) by 

category, and sub-contractors (both local and imported) for each day of the month. 

Such return shall be submitted by the first day of the month following the month to be 

reported. 

 
 

C3.5.1.7 Rainfall Records 

 
Rainfall records for the period of construction shall be taken on Site and recorded in 

the daily site diary. The Contractor shall provide and install all the necessary 

equipment for accurately measuring the rainfall. The Contractor shall also provide, 

erect and maintain a security fence plus gate, padlock and keys at each measuring 

station, all at his own cost. The Employer’s Agent or his Representative shall take and 

record the daily rainfall readings. The Contractor shall be permitted to attend these 

readings, in the company of the Employer’s Agent’s Representative. Access to the 

measuring gauge(s) shall at all times be under the Employer’s Agent’s control. 

 
 

C3.5.1.8 Site Instructions 

 
Site instructions by the Engineer, addressed to the Contractor at his office on the Site, 

will be numbered consecutively and will be deemed to have been received by the 

Contractor's Representative unless a break in the sequence of numbers is brought to 

the notice of the Employer’s Agent in writing immediately. 
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C3.5.1.9 Site Meetings 

 
The Contractor and his authorised representative shall attend all meetings held on the 

Site with the Employer and the professional team at dates and times to be determined 

by the Engineer. Such meetings will be held to evaluate the progress of the Contract, 

and to discuss matters pertaining to the Contract which any of the parties represented 

may wish to raise. It is not the intention to discuss day-to-day technical matters at such 

meetings. 

 
 

C3.5.1.10 Payment Certificates 

 
Monthly Progress Payment Certificates shall be submitted to the Employer’s Agent’s 

Representative on Site not later than the 20th of each month (or on the last working 

day prior to this date) in order to allow for checking and reconciliation of all quantities, 

rates, extensions and additions in the certificate. Each progress payment certificate 

shall include work executed or reasonably expected to be executed up to the 30th day 

of the specific month. The Employer’s Agent’s Representative shall have a period of 

five (5) calendar days to review the draft certificate in collaboration with the Contractor. 

All quantity calculations and certificates submitted by the Contractor for checking shall 

be in accordance with the standard formats. 

Upon agreement by the Employer’s Agent’s Representative by not later than the 20th 

of each month, the certificate shall be submitted by the Contractor in a neat typed form 

in accordance with the prescribed format, and with the correct spelling, to the 

Employer’s Agent by not later than the 25th of each month (or on the first working day 

thereafter), together with four additional copies, for certification. 

Where dayworks have been instructed by the Engineer, the Contractor shall submit 

the returns to the Employer’s Agent for signature and approval within twenty-four 

(24) hours of the end of the working day on which the work was executed. Daywork 

returns shall be submitted on forms following the standard format that will be issued. 

Failure to comply with the terms of this clause ill result in non-payment for such 

dayworks. 

The tax invoice submitted with the certificate shall be dated the 1st of the month 

following the period certified. All costs for the preparation and submission of progress 

certificates shall be borne by the Contractor. 
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C.3.5.1.11 Features requiring Special Attention 

 
Refer to Section C3.4.1 (PS7.) 
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SECTION C3.5.2: OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS CONTENTS 

LIST 

 

 

Section Description 

1 Interpretations 

2 General 

3 Indemnity of Employer and his Agents 

4 Scope 

5 Health and Safety File 

6 Notification of Construction Work – Regulation 3 of the Construction Regulation – 

February 2014 

7 Contractor’s SHE Representative 

8 Supervision of Construction Work – Regulation 6 

9 Risk Assessment – Regulation 7 

10 Local Services 

11 Safe Working Loads 

12 Machine Guarding 

13 Construction Vehicles and Mobile Plant – Regulation 21 

14 Sign and Notices 

15 Excavation Work – Regulation 11 

16 Barricading and Demarcation 

17 Ladders 

18 Concrete Mixers – Regulation 18 

19 Scaffolding – Regulation 14 

20 House Keeping and Construction Sites – Regulation 25 

21 Stacking and Storage on Construction Sites – Regulation 26 

22 Fall Protection – Regulation 8 

23 Structures – Regulation 9 
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24 Formwork & Support Work – Regulation 10 
 

25 First Aid 
 

26 Fire Precautions on Construction Sites – Regulation 27 
 

27 Construction Welfare Facilities – Regulation 28 
 

28 Toxic Materials 
 

29 Hazardous Chemicals and Materials 
 

30 Commissioning Safety Precautions 
 

31 Electrical Installations and Machinery on Construction Sites – Regulation 22 
 

32 Registers required on Site 
 

33 Safe Work Procedures required in Health and Safety File 
 

34 Written Training Course Material to be filed in Health and Safety File 
 

35 Training Courses to be presented 
 

36 Equipment on Site 
 

37 Personal Protective Clothing 
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SECTION C3.5.2: OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

 

1 INTERPRETATIONS 

 
Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The 

Construction Regulations promulgated on 7 February 2014 and incorporated into the said 

Act by Government Notice R. 10113, published in Government Gazette 37305 apply to 

any person involved in construction work. These regulations are hereinafter referred to as 

“the Construction Regulations” and the said Act as “the Act”. 

Construction work is defined as: 

 
“Any work in connection with: - 

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of 

or addition to a building or any similar structure; 

b) the installation, erection, dismantling of or maintenance of a fixed plant where such 

work includes the risk of a person falling; 

c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 

engineering structure; or 

d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar 

type of work”. 

 
 

2 GENERAL 

 
The Contractor shall ensure that all employees and visitors are informed, instructed and 

trained regarding safety conditions on site. 

2.1 Proof of induction training to all workers shall be filed in the Health and Safety file on 

site. All employees shall sign the relevant induction training forms. 

The Contractor shall ensure that all professionals entering the site are informed, instructed 

and trained regarding safety conditions on site. Proof of Professional site safety induction 

shall be signed by professionals and filed in the Health and Safety file on site. 

The Contractor shall ensure that all visitors are informed, instructed and trained regarding 

safety conditions on site.  Visitors have to sign the visitors register before 
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entering the site. Hardhats shall be issued to visitors. No visitor shall enter the site 

without the appropriate safety shoes. 

2.2 Should the Contractor at any stage in execution of the Works - 

a) fail to implement or maintain his health and safety plan; 

e) execute construction work which is not in accordance with his health and safety plan; 

or act in any way which may pose a threat to the health and safety of persons, the 

Employer will stop the Contractor AT HIS/HER OWN COSTS from executing 

construction work. 

 
 

2.3 The Contractor shall provide proof of this registration and good standing with the 

Compensation Fund or with a licensed compensation insurer when submitting a tender. 

Tenders without this will be regarded as non-responsive. 

2.4 The Contractor shall, in submitting his tender, demonstrate that he has made provision for 

the cost of compliance with the specified health and safety requirements, the Act and the 

Construction Regulations. 

2.5 The Contractor shall consistently demonstrate his competence and adequacy of resources 

to perform the duties imposed on the Contractor in terms of this Specification, the Act and 

the Construction Regulations. 

 
 

3 INDEMNITY OF EMPLOYER AND HIS AGENTS 

 
a) The annexures to this Contract Document contain a “Mandatory Form of Authority 

and Agreement in terms of Section 37(2) of the Occupational Health and Safety 

Act, No. 85 of 1993" which agreement shall be entered into and duly signed by 

both the Employer and Contractor prior to commencement with work. 

A copy of the signed agreement shall be included in the Contractor’s health and 

safety plan. 

b) Any acceptance, approval, check, certificate, consent, examination, inspection, 

instruction, notice, observation, proposal, request, test or similar act by either the 

Employer, any of his agents or the Engineer (including absence of disapproval) 

shall not relieve the Contractor from any responsibility he has under the Contract, 

the Act and the Construction Regulations, including responsibility for errors, 

omissions, discrepancies and non-compliances. 
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c)  A Section 37(2) agreement shall be entered into and duly signed by both the 

Principal Contractor and Sub Contractor prior to commencement with work by Sub 

Contractor. 

A copy of the signed agreement shall be included in the Principal’s Contractor’s 

health and safety plan. 

d) Any acceptance, approval, check, certificate, consent, examination, inspection, 

instruction, notice, observation, proposal, request, test or similar act by either the 

Employer, any of his agents or the Engineer (including absence of disapproval) 

shall not relieve the Sub Contractor from any responsibility he has under the 

Contract, the Act and the Construction Regulations, including responsibility for 

errors, omissions, discrepancies and non-compliances. 

 

4 SCOPE 

 
4.1 The specification as set out in this Portion is known as the Health and Safety 

Specification for the Construction work to be carried out by the Principal Contractor as 

per regulations of the Construction Regulations February 2014. 

Information herein addressed might affect the Health and Safety of employee’s or 

persons carrying out the construction work as per this tender document. 

The Contractor shall ensure that it is fully conversant with the requirements of this 

Specification. 

This Specification is not intended to supersede the Act nor the Construction Regulations. 

Those sections of the Act and the Construction Regulations, which apply to the scope of 

work to be performed by the Contractor in terms of this Contract, continue to be a legal 

requirement of the Contractor. 

The principal Contractor will be appointed in writing to be in overall control of the 

Construction site. 

4.2 A Health and Safety Plan must be submitted by the Principal Contractor to the Client or 

the Client’s Agent containing all the relevant documentation as required by this 

specification and terms of the provisions of this Specification, the Act and the 

Construction Regulations. 
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A Health and Safety Plan must also be submitted by the Sub Contractor to the Principal 

Contractor containing all the relevant documentation as required by this specification and 

terms of the provisions of this Specification, the Act and the Construction Regulations 

The H&S plan shall be submitted before commencement of any work on site 

The H&S plan shall contain the following items where applicable: 

1. Description of contract 

2. Construction site address / Building site address 

3. Construction period 

4. Name and details of client –telephone, fax, address 

5. Name and details of consultants –telephone, fax, address 

6. Name and details of principal contractor–telephone, fax, address 

7. Name and details of sub-contractors–telephone, fax, address 

8. Company’s policy towards health & safety 

9. Company’s policy towards drug and alcohol abuse 

10. Company’s policy towards disciplinary procedures 

11. Company’s policy towards environment. 

12. Workmen compensation – number and expire date 

13. Management and Supervision rules 

14. Structure, Supervision of construction work and responsibilities 

15. Health and Safety Officers/Representatives 

16. Health and Safety Committees\ 

17. First Aid 

18. Medical tests 

19. Incident/ Accident reporting procedures 

20. Emergency/evacuation procedures 

21. Subcontractor agreements and requirements and super positioning 

22. Material Safety Data Sheets 

23. Transport of workers 

24. Proposed PPE 

25. Scope of works – describe type 

26. Sequence and phases of the work to be performed describe stages 

involved in project 

27. List of all equipment to be used on the specific site – tools, construction 

vehicles, mobile plant. 
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28. Company’s approach toward hygienic facilities on the construction site 

(toilets, eating areas, drinking water, showers, refuge removal) 

29. Company’s approach towards other facilities as required by law (the 

transport act, the smoking act, PPE) 

30. Local labour agreements, requirements, policies 

31. Fire extinguishers and fire equipment 

32. Oxygen, acetylene and LP gas cylinders 

33. Welding, cutting , grinding and heating 

34. Signs and symbols to be displayed 

35. Lock – out procedures 

36. Public safety, hoarding and fencing 

37. Risk assessment methods 

38. Company’s monitoring plan 

39. Company’s review plan. 

40. Identification of risks and hazards 

41. Appointments of personnel to be made (Safety reps, Supervisors, First 

Aiders, Fire equipment inspectors 

42. Registers to be completed by appointed employees (Checklists) 

43. List of training material to be used for educational purposes of construction 

workers (Induction, Fire fighting, First Aid, etc.) 

44. List of safe work procedures to be explained to workers. 

45. Company’s Policy on 

House Keeping 

Stacking and storage on sites 

Construction welfare facilities 

Explosive power tools 

Ladders 

Welding flame cutting and soldering 

Electrical installations and machinery 

Boatswain chairs 

Suspended platforms 

Material hoists/ Builders hoist 

Batch plants 

 
Water Environments 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.5: Management – Section C3.5.2: Occupational Health and Safety Specification  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

46. List of plans to be used: 

Fall protection plan 

Tunnelling plan 

Pile driving plan 

Steel assembling and placing plan 

Emergency/evacuation plan 

Demolition plan 

Scaffold erection procedures plan 

Erection of structural steel plan 

Electrical installations plan. 

Excavation plan 

Form work and support work plan 

Material Hoist rules 

Lifting machines and tackle rules 

Rules on Construction vehicle and mobile plant procedures 

Rules on mobile and tower cranes 

Fire precautions on the construction site 

Rules on Hazardous chemicals on the site, storage and use 

Rules on storage and use of Flammable liquids and substances on site 

Rules on compressed gas cylinders 

Rules on handtools 

Rules on portable electrical equipment 

 
List of Risk Assessments 

 
□ Clearing and Grubbing of the area/site 

 
□ Site establishment including: 

 
- Office/s 

- Secure/safe storage for materials, plant and equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

• Dealing with existing structures 

• Location of existing services 
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• Installation and maintenance of temporary construction electrical 

supply, lighting and equipment 

• Adjacent land uses/surrounding property exposures 

• Boundary and access control/public liability exposures (NB: the 

Employer is also responsible for the OH&S of non-employees 

affected by his work activities.) 

• Health risks arising from neighboring as well as own activities 

and from the environment e.g. threats by dogs, bees, snakes, 

lightning etc. 

• Exposure to noise 

• Exposure to vibration 

 

 
□ Protection against dehydration and heat exhaustion 

 
□ Protection from wet and cold conditions 

 
□ Dealing with HIV/Aids and other diseases 

 
□ Use of portable electrical equipment including 

 
- Angle grinder 

- Electrical drilling machine 

- Skill saw 

 
□ Excavations including 

 
- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

 
□ Welding including 

 
- Arc welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances 
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□ Loading and offloading of trucks 

 
□ Aggregate/sand and other materials delivery 

 
□ Manual and mechanical handling 

 
□ Lifting and lowering operations 

 
□ Driving and operation of construction vehicles and mobile plant including 

 
- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor. 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles and mobile plant 

- Towing of vehicles and mobile plant 

 
□ Use and storage of flammable liquids and other hazardous substances 

 
□ Layering and bedding 

 
□ Installation of pipes in trenches 

 
□ Pressure testing of pipelines 

 
□ Backfilling of trenches 

 
□ Protection against flooding 

 
□ Gabion work 

 
□ Use of explosives 

 
□ Protection from overhead power lines 

 
□ As discovered by the principal contractor’s hazard identification exercise 

 
□ As discovered from any inspections and audits conducted by the client or by 

the principal contractor or any other contractor on site 
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□ As discovered from any accident/incident investigation 

 
The Health and Safety Plan provided for by the Principal Contractor may be 

adjusted by the Client to suit the requirements. The approved Health and Safety 

Plan will be implemented on the construction site. 

The Health and Safety Plan of the Principal Contractor shall include al relevant 

Health and Safety Plans of Contractors (Sub-Contractors). The Contractor shall, 

throughout execution of the Contract, ensure that all sub-contractors have similar 

Health and Safety Plans in place which must be available on site. 

The execution of the H&S plan shall be documented in the form of a H&S file 

which shall contain items as described elsewhere in this specification. A lever 

arch file shall be used with a clear index and dividers. Numbering of items shall 

be done clearly with numbers as specified elsewhere. 

The file shall be available at all times and kept on site and made available for 

inspection by an Inspector, Client, Client Agent or Principal Contractor. 

4.3 Provision for costs in respect to Health and Safety in the tender shall be tendered for in 

the Schedule of Quantities. The Tendered price is fixed. A provisional sum will be 

included in the schedule of quantities to make provision for an approved H&S Service 

Provider to assist the contractor in performing the H&S activities required by law. 

4.4 The following paragraphs summarize the Health and Safety Activities to be performed 

by Contractors. 

(Terms and definitions in the following paragraphs are explained elsewhere in this 

specification) 

4.4.1 The following activities shall be strictly performed by the Principal Contractor and Sub 

Contractors on acceptance of the tender and before commencement of any work on the 

construction site. 

(Terms and definitions in the following paragraphs are explained elsewhere in this 

specification) 

The contractor will only be allowed to start working once the submitted Health and 

Safety plan are approved by the client or the client’s agent. 
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A prior Risk Assessment shall be done on site before the commencement of any work 

by a competent Risk Assessor. 

The Risk Assessment shall: 

 
• Address hazards on site and hazards related to the type of work performed, Possible 

consequences of these hazards, 

• Refer to legislative requirements concerning these hazards on the construction site 

• Calculate the value of the risk associated with the hazard by an approved method taking 

into consideration the probability of occurrence, the degree of injury, lost time, production 

costs, influence on the environment and frequency of occurrence. 

 
 

The outcome of the Risk Assessment will determine: 

 

• Protective equipment to be issued, 

• Type of training required, 

• Type and number of Safe Work Procedures to be introduced to workers in the form of 

Toolbox Talks 

 

Protective clothing as determined by the Risk Assessment shall be issued and the 

employees shall sign the issue register to indicate the type and number of equipment 

received by each employee 

No work shall commence on the construction site prior to induction training of all 

employees intended to work on site. 

Training shall be done by a competent Health and Safety Induction Trainer. Proof of 

training in the form of a register signed by the trained employees shall be kept in the H&S 

file. The contents of the training shall also be displayed in the H&S file. 

Appointments of people/workers related to Health and Safety as required by law and the 

Risk Assessment shall be done prior to the commencement of any work. Letters of 

appointment shall be kept in the H&S file for inspection by the Client, Agent or any 

Inspector. 

All appointed workers shall have a proof of competency attached to the letter of 

appointment. The Construction Supervisor 6(1) shall have a detailed CV attached to 

his/her appointment letter. 
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Medical Fitness Certificates shall be obtained for the workers/operators as determined 

by the Risk Assessment. 

4.4.2 During the construction period the Contractor shall ensure that all employees and 

visitors are informed, instructed and trained regarding safety conditions on site. All 

employees will carry proof of this induction on their persons while employed on site in 

the form of identification cards. The type of additional training required on this project will 

be describe elsewhere. 

Notification of Construction work shall be done to the Department of Labour within 7 

days from commencement of the construction work. 

Follow-up Risk Assessments shall be done during the construction period as and when 

the scope of work changes indicating new introduced hazards. 

Additional appointments shall follow as required by the Risk Assessment. 

 
4.4.3 Should the Contractor at any stage in execution of the Works 

a) fail to implement or maintain his health and safety plan; 

b) execute construction work which is not in accordance with his health and 

safety plan; or 

c) act in any way which may pose a threat to the health and safety of persons, 

the Employer will stop the Contractor AT HIS/HER OWN COSTS from 

executing construction work. 

 

 
4.5 The Employer will take reasonable steps to ensure that the Contractor’s Health and 

Safety plan is implemented and maintained. The steps taken will include periodic 

audits at intervals once every month. 

 
 

4.6 Upon completion of the Works, the Contractor shall hand over a consolidated Health 

and Safety file to the Client. 
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5 HEALTH AND SAFETY FILE 

 
The following documentation shall be in the Health and Safety File of the Principal 

Contractor and Subcontractors: 

A1 Copy of the Occupational Health and Safety Act No 85 of 1993 including the 

Construction Regulations – February 2014 

A2 Proof of registration with Compensation Commissioner (Principal Contractor) 

A3 Copy of Notification of Construction work to the Department of Labour 

A4 Agreement in terms of section 37(2) of the Occupational Health and Safety Act, 

No. 85 of 1993. To be signed by client and Principal contractor in presence of 

witnesses 

A5 Health and Safety Specifications provided by the client 

 
A6 Copy of all Drawings – Schematics, Detail Drawings, As-Build Drawings etc. 

A7 Health and safety plan describing all activities as mentioned elsewhere. 

A8 Company Safety Policy – To be signed by the Chief Executive Officer of the 

Company. 

A9 Organogramme indicating site specific organizational structure with reference to 

requirements of the construction regulations. 

A10 Letters of Appointment 

 
The following appointments are required for the project. Deviations will only be 

allowed with the approval of the Agent. Appointment of an employee for more than 

one responsibility will be allowed and shall be approved by the Agent. 

Basic Appointments 

 
• Appointment of Principal Contractor by Client 

• Appointment of Contractors (Sub Contractors) by Principal Contractor 

(where applicable) 

• Appointment of Construction Work Supervisor (full time employee on site) 

• Appointment of Assistant Construction Work Supervisor (full time 

employee on site if required) 
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Appointments of Specialists (Refer to a Specialist Company) 

 
• Appointment of Risk Assessment Officer 

• Appointment of a SHE Coordinator 

• Appointment of a Health and Safety Induction Trainer 

 

 
Appointments of full time employees on site 

 
• Appointment of a SHE Representative (Competent employee to 

control/monitor all H&S activities) 

• Appointment of an Accident and Incident Investigator 

• Appointment of the Safety Committee Members (Employees actively 

involved in H&S) 

• Appointment of an Excavation Inspector. 

• Appointment of Construction Vehicle and Mobile Plant Inspector 

• Appointment of Construction Vehicle and Mobile Plant Operators 

• Appointment of Concrete Mixer Operator (If required) 

• Appointment of Hand Tool Inspector 

• Appointment of a Portable Electrical Equipment Inspector. 

• Appointment of a Ladder Inspector (If ladders are used) 

• Appointment of a Hygiene and Facility Inspector (Ablutions and eating 

places) 

• Appointment of Fire Equipment Inspector 

• Appointment of Fire Team Members (employees trained in firefighting 

awareness) 

• Appointment of First Aid Equipment Inspector 

• Appointment of First Aid Team Members (employees trained in first aid 

awareness) 

 
 

A11 List of Contractors (Sub-Contractors) 

A12 Evacuation plan 

A13 The contents of all Training Material used on sited – eg. 

 
Accredited and non-accredited training 
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Toolbox talks 

 
And all training records signed by workers 

 
A14 Risk Assessments - All Risk Assessments done before and during the 

Construction period 

A15 Registers as required 

 
A16 Safe Work Procedures and material safety data sheets 

A17 Fall protection plan 

A18 Incident recording forms 

A19 Medical records 

A20 Minutes of safety meetings 

 
Emergency telephone numbers to be displayed on the back of the file 

 
 
 

6 NOTIFICATION OF CONSTRUCTION WORK - REG 3 OF THE CONSTRUCTION 

REGULATION - FEBRUARY 2014 

The Employer will appoint the Contractor in writing for execution of the Works. The 

Contractor shall accept its appointment under the terms and Conditions of Contract. The 

Contractor shall sign and agree to those terms and conditions and shall, before 

commencing work, notify the Department of Labour of the intended construction work in 

terms of Regulation 3 of the Construction Regulations. The Contractor shall submit the 

notification in writing prior to commencement with work. The annexures to this Contract 

Document contain a “Mandatory notification of construction work in terms of regulation 3 

of the construction regulations (2014) of the Occupational Health and Safety Act no 85 of 

1993” which shall be filled in by the contractor and forwarded to the Department of Labour. 

A copy of this notification shall be included in the Contractors Health and Safety file. 

The Principal Contractor must notify the Provincial Director of: 

 
• Construction work on a form similar to Annexure A in the Construction Regulation 

2014 of the Occupational Health and Safety Act and Regulations. 
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• A copy of the notification form must be available on site for inspection by an 

Inspector. 

No notification is required from the Sub Contractors. 

 
 
 

7 Contractor’s SHE REPRESENTATIVE 

 
Before commencing work, the Principal Contractor shall designate a competent Safety, 

Health and Environmental representative (SHE Rep) who shall be acceptable to the Agent, 

to represent and act for the Contractor and Sub Contractors. 

It should be noted that the Principal Contractor is held responsible for the activities of the 

Sub Contractors. 

Failure of Health and Safety measures by the Sub Contractor will revert directly back to 

the Principal Contractor. 

The Contractor shall inform the Agent in writing of the name and address of the 

Contractor’s SHE Rep and of any subsequent changes in the name and address of the 

SHE Rep, together with the scope and limitations of the SHE Rep’s authority to act for the 

Contractor. The Contractor’s SHE Rep shall make available to the Employer an all- hours 

telephone number at which the SHE Rep can be contacted at any time in the event of an 

emergency involving any of the Contractor’s employees, or other persons at the Works. 

 
 

8 SUPERVISION OF CONSTRUCTION WORK – REGULATION 6 

 
The appointed Project Manager (Reg.16(2)) of the Principal Contractor shall appoint a full-

time employee (Reg 6(1)) in writing as the construction supervisor. An assistant 

Construction Supervisor (Reg 6(2)) may also be appointed where required. 

The same procedure applies to the Sub Contractors. 
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9 RISK ASSESSMENT – REGULATION 7 

 
The Principal Contractor as well as all other Contractors shall appoint a competent 

person in writing to carry out a risk assessment before any construction work is started. 

The Risk Assessment shall form part of the Health and Safety Plan. 

The Risk Assessment shall include: 

- Identification of risks and hazards. 

- Possible consequences 

- A documented plan of safe procedures to mitigate, reduce or control the risks 

and hazards. (SAFE WORK PROCEDURES AND PROTECTIVE CLOTHING) 

- A monitoring plan 

- A review plan 

 
Copies of the risk assessment shall be available on each site for inspection. 

 
All employees shall be informed, instructed and trained by an appointed competent 

person regarding all hazards and work-related procedures. 

No employee shall enter the premises without induction training. 

 
All employees on site shall be in the possession of a certificate of Health and Safety 

induction training. 

The contents of the induction training shall be in writing and kept in the safety file. 

 
 
 

10 LOCAL SERVICES 

 
Contractor must establish all local services in area of excavations. 

 
Plan of local services shall be documented in the Health and Safety file. 

Local services include : 

Telkom, Gas, Water, Electricity Supplies and other similar services. 
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11 SAFE WORKING LOADS 

 
The Contractor shall ensure that - 

 
 

a) the safe working loads of hoists, load-bearing beams and cranes are 

prominently displayed at all times. 

b) the safe working loads are not exceeded under any circumstances. 

c) all lifting gear is marked with a unique identity number and recorded in a 

register. 

 
 

12 MACHINE GUARDING 

 
All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar 

drives shall be adequately guarded. The Contractor shall prohibit the use of any 

equipment with a damaged, missing or inadequate guard. 

 
 

13 CONSTRUCTION VEHICLES AND MOBILE PLANT – REGULATION 21 

 
The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s 

licence, valid for the class of vehicle which they are required to drive, and shall produce 

the licence on request. 

The Contractor shall not permit any driver to be in control of a vehicle at the Works while 

under the influence of alcohol, drugs or other substance. 

All vehicles of the Contractor shall display a name board bearing the Contractor’s name. 

Hired vehicles shall bear an identifying sticker. 

A register shall be kept of workers operating construction vehicles and mobile plant. 

 
The register shall contain proof of training of operators to operate construction vehicles 

and mobile plant, certification of competency and authorization of operators to operate 

machinery, vehicles or plant. 

Names of operators and their relevant training with date and time stamps together with 

name of course instructor shall be kept in the Health and Safety File on site. 
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Physical and Psychological fitness shall be proved by way of a medical certificate of fitness 

of the said operators before allowing operators to operate machinery, vehicles or plant. 

The Health and Safety File shall include the written training material offered to operators 

for the different construction vehicles and mobile plant. 

Each and every driver shall be trained on risks involved and safety procedures. 

 
All Construction vehicles and mobile plant must be of acceptable design and 

construction and used according to their design. 

All construction vehicles and mobile plant must be maintained in good working order. 

 
A register of all vehicles and plant shall be kept on site together with names of operators 

responsible for each. 

The register shall report all maintenance activities performed on these vehicles and plant 

as well as signatures certifying the condition of the vehicles as in a good working order. 

All requirements on the vehicles and mobile plant with regard to safety and health shall 

be inspected and certified. 

These requirements include: 

 
a) Portable fire extinguishers mounted in specified positions on construction 

vehicles\ 

b) 9kg dry powder Fire Extinguisher 

c) Safety belts and harnesses 

d) Inspection for leaking fuel or gasses which can cause a fire hazard 

e) Safe and suitable means of access 

f) Adequate signalling or other control arrangements to guard against the dangers 

relating to movement of vehicles and plant. 

Attention must be paid to 

 
i) Turn indicators 

 
ii) Stop lights x2 – where poor visibility conditions warrant 

 
iii) Reverse siren or acoustic device 

 
iv) Tail lights 
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v) Head lights x2 - where poor visibility conditions warrant 

 
vi) Rotating amber flashing light with lens heights of at least 200mm and an output 

of at least 100Watt on roof or other visible position 

vii) Warning boards mounted at least 1.5m above ground level to be clearly visible 

 
viii) Inspections of appropriate structures fitted to protect the operator from falling 

material or from being crushed should the vehicle or mobile plant overturn. 

ix) Appropriate seats must be firmly secured and adequate in number on vehicles 

used to transport employees 

During use of Construction vehicles or mobile plant the following rules shall be adhere 

to: 

1. Construction vehicles or mobile plant must be prevented from falling into 

excavations, water or any other area lower than the working surface. These 

protections must consist of adequate edge protection eg. guard rails and/or crash 

barriers 

2. No person shall be allowed to or require to ride on any Construction Vehicle or 

Mobile Plant in a position otherwise than a safe place provided for on the 

construction vehicle or mobile plant as designed for that purpose. 

3. The construction site must be organized in such a way that as far as is 

reasonable practical, pedestrians and vehicles can move safely and without risks 

to health and safety. 

4. Traffic routes shall be of sufficient size, sufficient in number and in suitable 

positions to be used safely by construction vehicles, mobile plant and 

pedestrians. 

5. Each and every traffic route shall be indicated by suitable signs for reasons of 

safety and health. 

6. No tools and/or material shall be transported in the same compartment as the 

operators/drivers/employees unless the said are secured against movement 

during transportation. 

7. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a 

freeway in normal use or adjacent to construction areas where work is in 

progress, shall have appropriate lights or reflectors, or barricades equipped with 

appropriate lights or reflectors, in order to identify the location of vehicles or plant 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.5: Management – Section C3.5.2: Occupational Health and Safety Specification  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

8. Bulldozers, scrapers, loaders and other similar mobile plant are, when being 

repaired or when not in use, fully lowered or blocked with controls in a neutral 

position, motors stopped and brakes set. 

9. Reflective indicators must be provided to workers in the form of reflective yellow 

jackets or vests as specified and worn by workers working on/or adjacent to 

public roads 

 
 

14 SIGNS AND NOTICES 

 
The use of colour codes, symbolic signs and notices are means of communication 

whereby information is visually conveyed to people and also provides early warning of 

dangers. 

Safety signs provide for immediate recognition of danger, information, actions allowed or 

not allowed and procedures that have to be done. 

There are 5 types of safety signs: 

 
1. Black triangle on yellow background => WARNING 

2. Red (round) on white background => PROHIBITORY 

3. White on blue background => MANDATORY 

4. White on green background => INFORMATION 

5. Red (square) on white background => FIRE 

The following signs shall be provided for on the site: 

Traffic control signs - ROAD CLOSE 

DETOUR 

DIRECTION ARROWS 

 
Warning signs - DANGER - MEN AT WORK 

 
Prohibitory signs - NO ENTRY 

 
Fire - POSITION OF EQUIPMENT ARROWS 

 
First Aid - INFORMATION SIGNS 
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All signs shall be new or in good condition and approved by the Engineer. 

 
All temporary signs shall be mounted on portable supports to facilitate moving. 

Defective or missing items shall be replaced immediately. 

All signs shall be inspected at least twice a day. 

Prohibited area – TR208 

Men at work – TW 336 

 
 
 

15 EXCAVATION WORK – REGULATION 11 

 
Excavation: 

 
Definition: A space made by digging. 

 
1. An excavation could be a hole or trench of any size and shape. 

2. A Risk Assessment must be done prior to making an excavation. 

3. The following must be taken in consideration when doing the Risk Assessment: 

 Depth of the excavation 

 Length of the excavation 

 Existing services 

 Barricading and demarcation 

 

 
Depth of the excavation 

 
1. Should an excavation be more than chest deep (1.5m), it must be adequately 

shored or braced. 

2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must 

be considered maximum for dry conditions. In wet conditions either a much 

lower slope shall be used, or if space is a constraint, shoring and de-watering 

shall be applied. 

 

A competent person shall be appointed to supervise excavation work. 

Stability evaluation of ground must be done and a certificate shall be issued. 
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A plan for prevention of persons being trap due to collapse shall be provided by 

Contractor 

The design of shoring shall be documented by Contractor in the Health and Safety file as 

provided by the competent designer of shoring. 

The maximum loading of sides of an excavation must be documented in a usable format 

 
If adjacent structures and buildings are present and can be affected a design and 

construction of supporting details shall be represented. 

Provision shall be made for access routes to the excavation. Routes must not be more 

than 6 meters away from worker. 

Contractor must establish all local services in area of excavations. 

 
Plan of local services shall be documented in the Health and Safety file. 

Local services include : 

Telkom, Gas, Water, Electricity Supplies and other similar services. 

 
Inspection shall be done on all bracing and shoring on a: 

 
- daily basis 

- prior to each shift 

- after every blasting operation 

- after an unexpected fall of ground 

- after substantial damage to supports 

- after rain 

 
An inspection register shall be completed by the Excavation Inspector during each and 

every inspection. 

Barricading and Demarcation: 

 
Excavations shall be fenced at least 1 meter high and as close to the excavation 

as possible, when accessible by public or other employees, or adjacent to public 

roads or thoroughfares. 

Protection around excavations must be in the form of a physical barrier, to prevent 

persons from falling into the excavation. 
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Excavations must be provided with clearly visible boundary indicators and 

illuminated at night or where/when visibility is poor. 

Precautionary measures in terms of confined spaces must be met and 

employees must be declared fit and not claustrophobic. 

Explosives regulations must be adhered to if explosives are required to carry out 

the excavation. Competent persons with blasting certificates must be in charge. 

Warning signs must be posted next to an excavation in which persons are 

working or carrying out inspection or tests. 

 
 

16 BARRICADING AND DEMARCATION 

 
The construction site shall be barricaded completely to prevent pedestrians and vehicles 

to enter the construction area. 

Protection around the site must be in the form of a physical barrier and appropriate 

signage, to prevent public from entering the area. 

It is advised to use 1.2m high Dayglo Mesh (barrier netting) to prevent pedestrians on 

pavements to enter the construction area. 

 
 

17 LADDERS 

 
You are only to use ladders that are undamaged and are of sound construction. 

 
Ladders must be placed on a register and inspected on a monthly basis by an appointed 

person. Ladders are to be secured during use. If it is necessary to use a ladder before it 

can be secured, a second person must hold it steady at all times. Place the ladder’s feet 

on a level base. (wooden blocks or bricks are not to be used). 

Ladders are not to be used as scaffolds or work platforms. 

 
When used as access to trenches and work areas, the ladder must extend one meter 

above the step off point and be placed at an angle where the base of the ladder is one 

quarter of the ladder height away from the base of the structure and must be fitted with 

non-skid devices. 
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Ladders must not be used nearer than 3 metres to any exposed electrical power source 

and never in substations or on electrical installation work. 

Ladders are not to be used in a horizontal position. 

 
Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on 

the ladder at al times. 

Do not carry objects in your hands while on a ladder. 

 
Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar 

devices at the upper ends. 

Ladders with damaged stiles, or damaged or missing runs should never be used. 

Ladders must never be fastened together to increase the reach. 

Wooden ladders must never be painted. 

 
 
 

18 CONCRETE MIXERS – REGULATION 18 

 
The Contractor shall ensure that all concrete mixers are operated and supervised by a 

competent person who has been appointed in writing. 

The Contractor shall ensure that all devices to start and stop the concrete mixers are 

provided and that these devices are 

1. placed in an easily accessible position; and 

2. constructed in such a manner to prevent accidental starting 

All dangerous moving parts of a mixer must be placed beyond the reach of persons by 

means of covers. 

No person shall be permitted to remove or modify any guard or safety component unless 

authorized to do so by the appointed person 

A Contractor shall ensure that all persons authorized to operate the concrete mixers are 

fully: 

1. aware of all dangers involved in the operation thereof 

2. conversant with the precautionary measures to be taken in the interest of 

health and safety 
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No person supervising or operating a concrete mixer shall authorize any other person to 

operate the plant, unless such a person is competent to operate such machinery. 

 
 

19 SCAFFOLDING – REGULATION 14 

 
All scaffolding must be in compliance to SABS 085. 

 
A competent person shall be appointed in writing to supervise the erection of all 

scaffolding operations. The Scaffolding erecter shall have the required accredited 

qualifications for scaffold erecting. 

A competent scaffold inspector shall be appointed in writing to inspect the erected 

scaffolds and shall not be the same person as the erector. 

An Inspection Register on scaffolding shall be kept in the Health and Safety File. 

 
A copy of SABS 085 as amended shall be available on site and kept in the Health and 

Safety File. 

 
 

20 HOUSE KEEPING AND CONSTRUCTION SITES – REGULATION 25 

 
The Contractor shall at all time carry out the Works in a manner to avoid the risk of bodily 

harm to persons or risk of damage to any property. The Contractor shall take all 

precautions, which are necessary and adequate to eliminate any conditions, which 

contribute to the risk of injury to persons or damage to property. The Contractor shall 

continuously inspect all work, materials and equipment to discover and determine any 

such conditions and shall be solely responsible for the discovery, determination and 

elimination of such conditions. 

During the period of this Contract, the Contractor shall be responsible for the safe storage 

of all materials and equipment required for execution of the Contract, and for disposal of 

all non-usable waste material in an orderly manner. 

All materials, whether stored on the construction site or within the Contractor’s designated 

area, shall be stored neatly and safely to prevent possible injury to any personnel. The 

material shall be stored to facilitate safe access to, and removal of the material from the 

storage area. 
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Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-

combustible structures, which shall be clearly marked to indicate the hazardous nature of 

the materials stored within. The flammable materials stores shall be located in safe areas 

away from hazardous surroundings and adequate and suitable fire-fighting equipment 

shall be provided within easy reach of the materials stores. 

Loose material need for use shall not accumulate so as to obstruct means of access to 

and egress from the workplace. 

Scrap and waste shall not be allowed on site and must be removed daily. 

 
The construction sites adjacent to build up area or public way shall be effectively fenced 

and controlled with access points. 

 
 

21 STACKING AND STORAGE ON CONSTRUCTION SITES – REGULATION 26 

 
A Competent person shall be appointed in writing with the duty of supervising all 

stacking and storage of material on site. 

Adequate storage areas shall be provided which includes demarcated areas. 

All storage areas shall be kept neat and under control. 

Registers and checklist on housekeeping shall be kept on site 

 
 
 

22 FALL PROTECTION – REGULATION 8 

 
A contractor shall cause- 

 
a) the designation of a competent person, responsible for the preparation of a fall 

protection plan; 

b) the fall protection plan contemplated in paragraph (a) to be implemented, 

amended where and when necessary and maintained as required; 

c) steps to be taken in order to ensure the continued adherence to the fall 

protection plan. 
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The fall protection plan contemplated in sub regulation (1), shall include- 

 
a) a risk assessment of all work carried out from an elevated position which shall 

include the procedures and methods used to address all the risks identified 

per location; 

b) the processes for evaluation of the employees’ physical and Psychological 

fitness necessary to work at elevated heights. 

 
 

● Safety Harness: 

 
The wearing of an approved type of safety harness fitted with a shock absorber 

and correctly secured to any approved anchorage, is compulsory for personnel 

working at heights. 

Safety harnesses must be worn where a leaning bar cannot be installed, where 

handrails are not available, in instances where there is a risk of injury due to falling, 

and generally whenever work is undertaken at a height of more than “a person’s 

height”. 

Where roof work is undertaken, harnesses must be attached to a lifeline or other 

substantial support. 

The single support waist type safety belts should not be used; therefore a full 

parachute type harness of an approved type is required. 

It is the contractor’s responsibility to train his employees on the correct use of 

harnesses. 

Safety belts may only be used as a fall restraint and not as a fall protection device. 

● Identify Risks: 

 
Lanyards must be used to attach tools and equipment used in elevated positions. 

Scaffolding where possible must be provided. 

On windy/rain days, special precautions are to be taken especially when working 

with loose roof sheets. 
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Walking on asbestos roofs is prohibited unless supporting ladders or crawl 

boards are placed thereupon. 

Consult your supervisor in that area if in any doubt. 

 
 
 

23 STRUCTURES – REGULATION 9 

 
1. A contractor shall ensure that- 

(i) all reasonably practicable steps are taken to prevent the uncontrolled collapse of 

any new or existing structure or any part thereof, which may become unstable or 

is in a temporary state of weakness or instability due to the carrying out of 

construction work: 

and 

 
(ii) no structure or part of a structure is loaded in a manner which would render it 

unsafe. 

2. The designer of a structure shall- 

 
a) before the contractor is put out to tender, make available to the client all 

relevant information about the design of the relevant structure that may affect 

the pricing of the construction work; 

(i) inform the contractor in writing of any known or anticipated dangers or 

hazards relating to the construction work, and make available all 

relevant information required for the safe execution of the work upon 

being designed or when the design is subsequently altered; 

(ii) subject to the provisions of paragraph (a) and (b) ensure that the 

following information is included in a report and made available to the 

contractor- 

(iii) a geo-science technical report where appropriate. 

(iv) the loading of the structure is designed to withstand; and 

(v) the methods and sequence of construction process. 

 
b) not including anything in the design of the structure necessitating the use of 

dangerous procedures or materials hazardous to the health and safety of 

persons, which could be avoided by modifying the design or by substituting 

materials; 
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c) take into account the hazards relating to any subsequent maintenance of the 

relevant structure and should make provision in the design for that work to be 

performed to minimize the risk; 

(i) carry out sufficient inspections at appropriate times of the construction 

work involving the design of the relevant structure in order to ensure 

compliance with the design and a record of those inspections is to be 

kept on site; 

(ii) stop any contractor from executing any construction work which is not in 

accordance with the relevant design; 

 
d) conduct a final inspection of the completed structure prior to its commissioning 

to render it safe for commissioning and issue a completion certificate to the 

contractor; and 

 
e) ensure that during commissioning, cognizance is taken of ergonomic design 

principles in order to minimize ergonomic related hazards in all phases of the 

life cycle of a structure. 

 
f) A contractor shall ensure that all drawings pertaining to the design of the 

relevant structure are kept on site and are available on request by an inspector, 

contractors, client, client’s agent or employee. 

 
g) Any owner of a structure shall ensure that inspections of that structure upon 

completion are carried out periodically by competent persons in order to render 

the structure safe for continued use: Provided that the inspections are carried 

out at least once every six months for the first two years and thereafter yearly 

and records of such inspections are kept and made available to an inspector 

upon request. 

 

h) Any owner of a structure shall ensure that the structure upon completion is 

maintained in such a manner that the structure remains safe for continued use 

and such maintenance records shall be kept and made available to an 

inspector upon request. 
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24 FORMWORK & SUPPORT WORK – REGULATION 10 

 
A competent person shall be appointed in writing to supervise all formwork and support 

work. 

The name and address of such a person shall be included in the Health and Safety Plan of 

the Principal Contractor. 

The contractor must ensure that all formwork and support work structures are adequately 

designed, erected, supported, braced and maintained so that they will be able to support 

all anticipated loads. 

All drawings pertaining to formwork and support work must be kept on site and available 

for inspection by an inspector, contractor, client, client’s agent or employee. 

All formwork and support work must be inspected and checked for suitability by a 

competent person under the following conditions: 

1. Before use 

2. During placement of concrete or any other imposed load 

3. After placement of concrete or any other imposed load 

4. On a daily basis after placement of concrete until the structure is removed. 

5. Ensure that concrete gains sufficient strength before the support work is removed. 

o Record must be kept of these inspections. 

o Weakened formwork or support work must be immediately reinforced. 

o Deck panels must be secured against displacement. 

o Persons must be prevented from slipping on support work. 

o Persons must not be affected by the use of solvents or any other similar 

substances. 

o Safe access must be provided for all support work. 

o Employees involved must be adequately trained and instructed to perform the work 

in a safe manner. 

o Foundations of formwork must be adequate to sustain the applied load. 
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25 FIRST AID 

 
25.1 Safety Notice Board 

 

The Contractor shall provide a Safety Notice Board where safety notices, site regulations 

concerning safe working practices and information on the location of the nearest first aid 

station, can be conspicuously displayed to all staff. The size of the notice board shall be 

at least 600 mm x 800 mm. 

 
 

25.2 First Aid Equipment 
 

The Contractor shall provide for its employees a stretcher for emergencies and an 

approved first aid box. The first aid box shall be checked weekly by a responsible 

person, who shall be appointed by the Contractor, and a record shall be kept of the 

contents. Any deficient medical supplies shall be promptly replenished by the 

Contractor. 

 
 

25.3 Hazard Notices 
 

The Contractor shall display hazard notices in all areas where hazardous conditions 

prevail or may occur. 

 
 

25.4 Reporting of Incidents and/or Injuries 
 

All incidents in respect of damage to Works, property or machinery, or injury to persons, 

shall be reported by the Contractor's SHE Rep by the quickest means possible. 

A mandatory incident report form, containing full details of the incident, shall be 

completed and submitted to the Site Agent and the Department of Labour within twenty 

four (24) hours of the occurrence of the incident. 
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26 FIRE PRECAUTIONS ON CONSTRUCTION SITES – REGULATION 27 

 
A register shall be kept on all Acetylene and Oxygen cylinders used on the site. 

 
Condition of components, sub-components and safety components (e.g. Flame back 

arrestors) shall be listed in the register and signed by the construction supervisor at 

regular intervals as required with time and date stamp. 

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize 

the risk of fire. 

Suitable storage to be provided for flammable liquids, e.g. petrol, diesel, paint, thinners. 

Smoking shall be prohibited in the workplace and notices posted accordingly. 

Suitable and sufficient firefighting equipment shall be placed in strategic positions in the 

work place. (On vehicles and other positions as deemed necessary). 

A register shall be kept on type and number of equipment for each site in the Health and 

Safety File. 

A competent person shall inspect all firefighting equipment. 

 
A sufficient number of employees shall be trained in the use of firefighting equipment. 

 
A register shall be kept in the Health and Safety File on site with names of employees 

and type of firefighting training completed with date. 

Suitable signs shall be erected in work places indicating escape routes. 

 
Escape routes shall be kept clear. Evacuation plans shall be in Health and Safety File 

as part of Induction Training. 

Combustible materials shall not accumulate on site. 
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27 CONSTRUCTION WELFARE FACILITIES – REGULATION 28 

 
On each site where existing facilities are not present, at least one sanitary facility shall 

be erected for every 10 workers, one shower for every 15 workers, a changing facility for 

each sex and sheltered eating areas. 

Mobile toilets with bucket system shall be installed at the site. 

Cleaning of buckets shall be arranged with the City Council. 

Where applicable chemical toilets shall be provided. 

Eating facilities shall be made available in the form of a shaded net, table and chairs. 

 
For sites in remote areas, transport shall be made available for workers to and from 

sites. 

 
 

28 TOXIC MATERIALS 

 
The Contractor shall exercise all necessary care in the handling of toxic compounds and 

shall be able to identify the major chemical components in the event of medical treatment 

being required. 

 
 

29 HAZARDOUS CHEMICALS AND MATERIALS 

 
a) The Contractor shall provide suitable and adequate protective equipment when 

working in an area where hazardous chemicals and materials are being used. 

b) The Contractor shall ensure that its employees have familiarised themselves with 

the hazardous material data sheets applicable to the specific site as well as the 

location of fire fighting equipment, safety showers / baths and other washing 

facilities, prior to commencement of work. 
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30 COMMISSIONING SAFETY PRECAUTIONS 

 
The Contractor shall ensure that wherever repairs, adjustments or any other work are 

undertaken on any plant or machinery, the power supply is switched off, disconnected or 

the plant / machinery disengaged until the work or repairs have been completed. 

 
 

31 ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES – 

REGULATION 22 

Before construction commences or any other related works and during the progress 

thereof adequate steps must be taken to establish the presence of and guard against 

any danger to the workers in respect to electrical cables or apparatus. 

In areas where it cannot be established where electrical devices are, the employees 

must use tools of which the handles are insulated or rubber insulated gloves. 

Any temporary electrical installation set up by the principal contractor or contractor must 

be inspected at least once a week by a competent person. The inspections shall be 

recorded in a register and kept in the Health and Safety File. 

When working on or next to live electrical Machinery the Principal Contractor or 

Contractor must provide insulated stands, trestles and mats. 

When Distribution Boards are removed the incoming power supplies shall be cut by the 

client’s authorized Electrician. The incomer electricity supply feeder shall be earthed by 

a suitable earth wire or spike to prevent cable of becoming live during the installation of 

new Distribution Boards. 

No person shall continue with wiring of premises unless the supply to the premises has 

been rendered dead and the above effective measures has been taken to ensure that 

such cables remains dead. When rewiring of premises is done the feeder breakers at 

the other end of the supply cables shall be locked out and the cable earthed to prevent 

any injury to workers by Electrical Shock. 

A register shall be kept on site in the Health and Safety File indicating all signatures of 

competent persons switching electricity supply on or off with time and date stamps. 
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No person shall use or permit to use a portable electric load operating at a voltage 

exceeding 50V to earth unless it is connected to a source of electrical energy 

incorporating an earth leakage protection device. 

A register shall be kept on site in which all daily checks of portable electric tools are 

performed and signed by the responsible person. Checks shall include condition of plug 

top, power cord, on-off switch and insulation condition of electric tool. All tools shall be 

numbered and entered accordingly into the register. Condition of tools as listed in the 

register shall be inspected and signed by the construction supervisor at regular intervals 

as required by the nature of the equipment. 

 
 

32 REGISTERS REQUIRED ON SITE 

 
PPE - Personal Protective Clothing and Equipment issued 

 

MACHINERY 

 
• Daily Checklist - Compaction Machinery – Bowmag 

• Daily Checklist - Compaction Machinery – Plate Compactor 

• Daily Construction Vehicle Pre-ignition Checklist – Tractors 

• Daily Checklist - Compaction Machinery – Tipper 

• Daily Checklist - Compaction Machinery – Excavator 

• Daily Construction Vehicle Pre-ignition Checklist – TLB 

• Daily Checklist - Compaction Machinery – Material Handler 

• Daily Checklist - Compaction Machinery – Water Lorry 

• Daily Checklist - Compaction Machinery – Bowmag 

• Daily Checklist - Compaction Machinery – Mini Excavator 

• Daily Checklist - Compaction Machinery – Bobcat 

• Daily Checklist - Compaction Machinery – Concrete Mixer 

• Operators on Construction Vehicles and Mobile Plant 

• Training and Fitness Register 

 

 
EQUIPMENT 

 

• Ladder Inspection Register 

• Scaffold Inspection Register 
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• Safety Harness Inspection Register 

• Gas Cutting and Welding Inspection Register 

 

 
TOOLS 

 
• Monthly Checklist on Hand Tools 

• Monthly Checklist on Portable Electrical Equipment 

 

 
HOUSE KEEPING 

 

• Stacking Inspection Register 

• Excavations Inspection Register 

• Monthly Environmental Checklist and Deviation 

• Monthly Hygiene Facility Inspection Register – Mobile Ablutions and Eating areas 

 

 
INCIDENTS 

 

• Incident Register (Injury/ occupational disease record book Recording and 

investigation of incidents) 

• Motor Vehicle Accident Report 

 

 
FIRE 

 

• Fire Extinguishing Equipment Register 

• Register of Trained Employees in Fire Fighting 

• Fire Awareness Attendance Training Register 

 
 

FIRST AID 

 
• First Aid Box and Equipment Checklist 

• Register of Trained Employees in Basic First Aid 

• First Aid Awareness Attendance Training Register 
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TRAINING 

 
• Induction Training Attendance Registers 

• Risk Assessment Communication Registers 

 

 
PERMITS 

 

• Lock-out Request Forms (Water and Electricity) 

• Lock-out Permits (Water and Electricity) 

 
 

INSPECTIONS 

 
• SHE Coordinator Inspection Register – Monthly checklist and deviations 

• Minutes of Safety Committee Monthly meetings 

 
 

33 SAFE WORK PROCEDURES REQUIRED IN HEALTH AND SAFETY FILE 

 

• Stacking of material 

• Working with angle grinders 

• Excavating of trenches 

• Loading and transport of material 

• Working with cement and concrete mixers 

• Driving company vehicles 

• Approaching Construction Vehicles 

• Maintaining Scaffolding 

• Form work repair guide 

• Roof work 

• Correct use of Fire Extinguishers 

• Engaging and working with Contractors 

• Heat Stress 

• Electrical Safety 

• Maintenance of Ladders 

• Silica 

• Trenches and open excavations 
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34 WRITTEN TRAINING COURSE MATERIAL TO BE FILED IN HEALTH AND SAFETY 

FILE 

• Induction Training (Workplace awareness – Site specific) 

• Training of operators on Construction Vehicles and Mobile Plant 

• First Awareness 

• Fire Fighting Awareness 

• Toolbox talks on Hand Tools 

• Toolbox talks on Machine Guarding 

• Toolbox talks on Hand Tool Accidents 

• Toolbox talks on Ten Commandments of Safety 

• Toolbox talks on Fire prevention 

• Toolbox talks on lifting materials by hand 

• Toolbox talks on safe loading 

• HIV Training Unit 1 - The Nature of HIV/Aids 

• HIV Training Unit 2 - Transmission of the HI virus 

• HIV Training Unit 3 - HIV/AIDS preventative measures 

• HIV Training Unit 4 – Voluntary HIV/AIDS counselling and testing 

• HIV Training Unit 5 – Living with HIV/AIDS 

• HIV Training Unit 6 – Treatment options for people with HIV/AIDS 

• HIV Training Unit 7 – The rights and responsibilities for workers in the workplace with 

regard to HIV/AIDS 

• Toolbox talks on Environmental influences 

 
 

35 TRAINING COURSES TO BE PRESENTED 

PHASE 1 

• Toolbox talks on the functions of the SHE Representative 

• Induction Training (Workplace awareness) - Ten Commandments of Safety 

• Training of the Community on Construction Workplace Hazards 

• HIV Training Unit 1 - The Nature of HIV/Aids 

• Toolbox talks on Environmental Awareness 
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PHASE 2 

 
• Training of Operators on Construction Vehicles and Mobile Plant 

• First Aid Awareness 

• Fire Fighting Awareness 

• Toolbox talks on Hand Tools and Hand Tool Accidents 

• Toolbox talks on Machine Guarding 

• Toolbox talks on lifting materials by hand 

• Toolbox talks on Safe Loading 

• Toolbox talks on Safety Signs 

• HIV Training Unit 2 - Transmission of the HI virus 

• HIV Training Unit 3 - HIV/AIDS preventative measures 

• HIV Training Unit 4 - Voluntary HIV/AIDS counselling and testing 

• HIV Training Unit 5 - Living with HIV/AIDS 

• HIV Training Unit 6 - Treatment options for people with HIV/AIDS 

• HIV Training Unit 7 - The rights and responsibilities for workers in the workplace with 

regard to HIV/AIDS 

• Toolbox talks on Environmental Awareness 

 

 
36 EQUIPMENT ON SITE 

 
First Aid Kit (basic) 

Fire Extinguishers 

 
 

37 PERSONAL PROTECTIVE CLOTHING 

 
The Contractor shall provide the necessary personal protective clothing for its 

employees in hazardous areas, appropriate to the nature of the hazard. 

37.1 Hard Hats 
 

All employees of the Contractor shall wear hard hats in areas where appropriate hazard 

notices are displayed. The Engineer shall have the right to ban certain colours if they are 

similar to the Employer’s identifying colours. Hard hats shall not be painted or otherwise 

defaced. 
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37.2 Eye Protection 
 

Suitable eye protection shall be worn in areas where appropriate hazard notices are 

displayed, or when grinding, chipping, breaking, drilling, arc-welding, cutting with oxy- 

acetylene equipment or similar activities are taking place. 

37.3 Hearing Protection 
 

Suitable hearing protection shall be worn in areas where appropriate hazard notices are 

displayed. 

37.4 Foot Wear 
 

All employees of the Contractor shall wear undamaged, laced-up safety boots or safety 

shoes, suitable for the intended purpose, in prescribed areas where appropriate hazard 

notices are displayed. 

37.5 Gloves 
 

All employees of the Contractor shall wear suitable protective gloves in areas where 

appropriate hazard notices are displayed, or when handling hot or hazardous materials or 

chemicals. 

37.6 Clothing 
 

All employees of the Contractor shall wear suitable protective clothing when working in 

proximity of machinery, power tools, hazardous materials or chemicals. 
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Proposed Personal Protective Equipment required on this project: 
 

 TYPE WHEN TO WEAR 

1. Hard Hats Always 

2. 400mm Shoulder Length PVC 

Gloves 

Working with cement 

3. Plastic Trousers Working with cement 

4. Safety Goggles Grinding, Cutting Cement 

5. Gumboots Working in water 

6. Welding helmet Welding 

7. Gas welding safety goggles Gas Welding 

8. Safety shoes Offloading and positioning of materials 

9. Dust Masks Grinding 

10. Ear Muff Grinding 

11. Leather apron Welding/ gas welding 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT, NO. 85 OF 1993 

The Employer and the Contractor hereby agree, in terms of the Provisions of Sections 

37(2), 9 and 8(2) of the Occupational Health and Safety, Act No. 85 of 1993, hereinafter 

referred to as ‘the Act’, that the Contractor as an employer in its own right and in its 

capacity as Contractor for the execution of the works, shall have certain obligations and 

that the following arrangements shall apply between them to ensure compliance by the 

Contractor with the provisions of the Act, namely:- 

 
 

i) The Contractor undertakes to acquaint the appropriate officials and the employees 

of the Contractor with all relevant provisions of the Act, and the regulations 

promulgated in terms of the Act, and 

ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the Act and regulations will be fully complied with, and 

iii) The Contractor hereby accepts sole liability for such due compliance with the 

relevant duties, obligations and prohibitions imposed by the Act and regulations 

and expressly absolves the Employer and the Employer’s Consulting Engineers 

from being obliged to comply with any of the aforesaid duties, obligations and 

prohibitions. 

iv) The Contractor shall be obliged to report forthwith to the Employer any 

investigation, complaint, or criminal charge which may arise as a consequence of 

the provisions of the Act and regulations pursuant to work performed on behalf of 

the Employer, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 

 
 

SIGNED at ........................................................ on this .............................. day of 

 
 
 

.......................................... 20........ 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.5: Management – Section C3.5.2: Occupational Health and Safety Specification  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

For and on behalf of the Contractor: 
 
 

 

Print Name:   
 

 
 
 

AS WITNESSES: 
 
 

 

1.   2.   
 
 

 

Print Name:   Print Name:   
 
 
 
 

 

For and on behalf of the Employer: 
 
 

 

Print Name:  
 

 
 

AS WITNESSES: 
 
 

 

1.   2.   
 
 

 

Print Name:   Print Name:   
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MANDATORY NOTIFICATION OF CONSTRUCTION WORK 
 

IN TERMS OF REGULATION 3 OF THE CONSTRUCTION REGULATIONS (2014) 
 

OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993 
 
 
 
 

 

This document is to be forwarded by the Contractor to the Office of the Department of Labour 

prior to commencement of the Works. The Contractor shall ensure that all Sub-Contractors 

accountable to him forward similar documents to the mentioned Authority prior to 

commencement with the Works. 

 
 
 
 

A. Particulars of Contractor 

 

 
Name:  ............................................................................................................................... 

 
 
 

Postal Address : ............................................................................................................... 

 
 
 

Compensation Fund Registration No. .............................................................................. 

 
 
 

B. Particulars of Contractor’s MD/ CEO/Managing Member of cc 

 

 
Name:  ............................................................................................................................... 

 
 
 

ID No.  ................................................................................................................................ 
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Postal Address: ................................................................................................................ 

 
 
 

Tel No. ........................................... Cell phone No. .....................................……........ 

 
 
 

C. Particulars of Contractor’s designated Construction Safety Officer appointed in terms of Clause 

6(1) as the Construction Supervisor, with the duty of supervising health and safety at the Works: 

 

 
Name:  ............................................................................................................................... 

 
 
 

ID No.  ................................................................................................................................ 

 
 
 
 
 

Postal Address: ................................................................................................................ 

 
 
 

Tel No. ........................................... Cell phone No. ..................................……............ 
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D. Particulars of Contractor’s sub-ordinate supervisors at the Works, appointed in terms of Clause 6 

(2): 

 
Name 

 
ID No. 

 
Postal Address 

 
Tel No. 

Cell phone 

no. 

     

     

     

     

     

     

 

 
E. Physical address of the Works (Construction Site) 

 

 
............................................................................................................................................ 

 
 
 

............................................................................................................................................ 

 
 
 

Co-ordinates (if available) Latitude (S) ........................................................................ 

 
Longitude (E)  ..................................................................... 
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F. Nature of the construction work: 

 

 
............................................................................................................................................ 

 
 
 

............................................................................................................................................ 

 
 
 

G. Expected commencement date: ………………………………………………………………………… 

 

 
H. Expected completion date: ……………………………………………………………………………… 

 

 
I. Estimated maximum number of persons on the construction site: …………………………………. 

 

 
J. Planned number of Sub-Contractors on the construction site accountable to Principal Contractor: 

 

 
............................................................................................................................................ 

 
 
 

Name(s) of Sub-Contractors. 

 
 
 

............................................................................................................................................ 

 
 
 

............................................................................................................................................ 

 
 
 

............................................................................................................................................ 
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K. Particulars of Employer (client) 

 

 
Name: …………………………………………………………………………………………… 

 
 
 

Postal Address: ................................................................................................................ 

 
 
 

............................................................................................................................................ 

 
 
 

Name of Employer’s designated Representative / Agent. 

 
 
 

............................................................................................................................................ 

 
 
 

Tel No.  ................................................. Cell phone No. ......................................... 

 
 
 

L. Particulars of Design Engineer 

 

 
Name: ……………………………………………………………………………………………. 

 
 
 

Postal Address: ................................................................................................................ 

 
 
 

Tel No.  ................................................. Cell phone No. ........................................ 

 
 
 

Signed at ................................................ on this ......... day of …….........….. 20....... 



Contract No: 04/2024-25 
PART C3: Scope of Work 
Section C3.5: Management – Section C3.5.2: Occupational Health and Safety Specification  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

 

 

INFORMATION TO BE SUPPLIED BY THE TENDERER 
 
 

 

The following forms shall be completed by the Tenderer. 

 
 
 

A Particulars of WCF 

 

 
Compensation Fund Registration No. .............................................................................. 

 
 
 

Expiring Date  .................................................................................................................... 

 

 
B. Particulars of Contractor’s designated Construction Safety Officer appointed in terms of Clause 

6(1) as the Construction Supervisor, with the duty of supervising health and safety at the Works: 

 

 
Name:  ............................................................................................................................... 

 
 
 

ID No.  ................................................................................................................................ 

 
 
 

Postal Address: ................................................................................................................ 

 
 
 

Tel No.  ........................................... Cell phone No. .....................……............ 

 
C Particulars of Contractor’s Health and Safety Representatives: 

 

 
Name:………………………………………Qualifications…………………………………….. 

 
 
 

Name:………………………………………Qualifications…………………………………….. 
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Name:………………………………………Qualifications…………………………………….. 

 
 
 

D Particulars of First Aider 

 

 
Name:  ............................................................................................................................... 

 
 
 

ID No.  ................................................................................................................................ 

 
 
 

Valid First Aid Certificate: Yes……………………………………………………………. 

 
No…………………………………………………………….. 

 
 
 

E Particulars of Fire Fighter 

 

 
Name:  ............................................................................................................................... 

 
 
 

ID No.  ................................................................................................................................ 

 
 
 

Valid Fire Training Certificate: Yes……………………………………………………………. 

 
No…………………………………………………………….. 

 
 
 

F Training Records of Construction Vehicle Operators 

 
Name:………………………………………Qualifications…………………………………….. 
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Name:………………………………………Qualifications…………………………………….. 

 
 
 

Name:………………………………………Qualifications…………………………………….. 

 
G. Incident Statistics: 

 
 

Incidents 

during last 12 

months 

 

Date 

 

Degree of Injury 

 
Production 

days lost 

 
Costs 

involved. 

1 
    

2 
    

3 
    

4 
    

5 
    

6 
    

7 
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PART C4: SITE INFORMATION 

 

1. SITE INSPECTION 

 
In terms of the Standard Conditions of Tender and the Tender Data, the Contractor 

is to attend compulsory visit to the site and a clarification meeting on the date and 

time as stipulated in the Tender Notice and Invitation to Tender. 

 
In this regard, the contractor shall be deemed to have inspected and examined the site 

and its surroundings, have gathered the information available in connection therewith 

and have satisfied himself before submitting his tender (as far as is practicable) as to: 

 
a) The form and nature of the site and its surrounding, including subsurface 

conditions, 

b) Suitable and adequate water for construction purpose 

c) The hydrological and climatic conditions, 

d) The extent and nature of the work and materials necessary for the execution and 

completion of the Works, and 

e) The means of access to the site and the accommodation he may require. 
 

No subsequent claims by the Contractor arising from lack of knowledge of perceptible 
conditions on the site or its surroundings or of available information shall be entertained 

 
The Provision the construction services as required per the Description of Works will 
take place at different locations throughout the municipal area over the next three (3) 
years. 
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2. LOCALITY MAP 
 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 
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GA-SEGONYANA LOCAL MUNICIPALITY 

BID NO : 04/2024-25 

Panel Appointment: Appointment of Contractors for the Construction 

of Rural Sanitation for A Period of 36 Months 

 
 

 

PORTION 2: THE CONTRACT 

 
 

 
PART C5 

MBD FORMS 
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SECTION C5.1 : DECLARATION OF PROCUREMENT ABOVE R10 MILLION (ALL 
APPLICABLE TAXES INCLUDED) (MBD5) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders 
must complete the following questionnaire: 

1. Are you by law required to prepare annual financial statements for auditing? *YES / NO 
* Delete if not applicable 

 

1.1 If yes, submit audited annual financial statements for the past three years or since the date of 
establishment if established during the past three years. 

 
……………………………………………………………………………………..……………………… 

 

2 Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? *YES / NO 

* Delete if not applicable 
 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 
towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

 

2.2 If yes, provide particulars. 
 

………………………………………………………………..…………………………………………… 
 

………………………………………………………………..…………………………………………… 
 

………………………………………………………………..…………………………………………… 
 

3 Has any contract been awarded to you by an organ of state during the past five years, including 
particulars of any material non-compliance or dispute concerning the execution of such 
contract? *YES / NO 

* Delete if not applicable 
 

3.1.1 If yes, furnish particulars 
 

…………………………………………………………………..…………………………………………… 
 

…………………………………………………………………..…………………………………………… 
 

…………………………………………………………………..…………………………………………… 
 

4 Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is expected 
to be transferred out of the Republic? *YES / NO 

* Delete if not applicable 
 

4.1 If yes, furnish particulars 
 

……………………………………………………………..…………………………………………… 
 

……………………………………………………………..…………………………………………… 
 

……………………………………………………………..…………………………………………… 
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CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME) 
 

 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 
AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO THE CANCELLATION OF THIS BID CONTRACT, 
ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 

…………………………………………. 
Signature 

………………………………….. 
Date 

…………………………………………. 
Position 

…………………….…………………………… 
Name of Bidder 

FULL NAME 
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SECTION C5.2 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 
(MBD6.2) 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content 

are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical 

specification number SATS 1286:201x. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision for 

the promotion of local production and content. 

 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award 

of bids local production and content is of critical importance, such bids must be advertised 

with the specific bidding condition that only locally produced goods, services or works or 

locally manufactured goods, with a stipulated minimum threshold for local production and 

content will be considered. 

 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding 

condition may be included, that only locally produced services, works or goods or locally 

manufactured goods with a stipulated minimum threshold for local production and content, 

will be considered. 

 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 

production and content and the second stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector, may not sub- contract 

in such a manner that the local production and content of the overall value of the contract 

is reduced to below the stipulated minimum threshold. 

 
1.6. The local content (LC) as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 201x 

as follows: 

 
LC = 1 

 

Where 

x imported content 

y bid price excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date, 

one week (7 calendar days) prior to the closing date of the bid as required in paragraph 4.1 below. 
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1.7. A bid will be disqualified if: 

 
• the bidder fails to achieve the stipulated minimum threshold for local 

production and content indicated in paragraph 3 below; and. 

• this declaration certificate is not submitted as part of the bid documentation. 

 

 
2. Definitions 

 
2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 

 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 

state; 

 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by 

the Department of Trade and Industry in line with national development and industrial 

policies for local production, where only locally produced services, works or goods or locally 

manufactured goods meet the stipulated minimum threshold for local production and 

content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the 

Chief Executive, or senior member / person with management responsibility(close 

corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 

supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus 

freight and other direct importation costs, such as landing costs, dock duties, import duty, 

sales duty or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the 

imported content, provided that local manufacture does take place; 

 
2.8. “stipulated minimum threshold” means that portion of local production and content 

as determined by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 

project in terms of the contract. 
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3. The stipulated minimum threshold(s) for local production and content for this bid 

is/are as follows: 

 

 
Description of services, works or goods 

Stipulated 
minimum 
threshold 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 

 
% 
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4. Does any portion of the services, works or goods offered 

have any imported content? YES / NO 

 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the SARB 

for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing 

date of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s )of exchange against the appropriate currency in the table below: 

Currency Rates of exchange 

US Dollar 
 

Pound Sterling 
 

Euro 
 

Yen 
 

Other 
 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

http://www.reservebank.co.za/


Contract No: 04/2024-25 
PART C5: MBD Forms 
Section C5.2: Declaration Certificate for Local Production and Content (MBD6.2)  

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

) 

 

 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER / PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO: 04/2024-25 

ISSUED BY:  #EntityNameUC# 
 

NB: The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 

 

I, the undersigned, 
 

 

do hereby declare, in my capacity as: 
 

 

of 
 

 

, the following: 
 

(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above- 

specified bid comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286. 

(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, the 
rates of exchange indicated in paragraph 4.1 above and the following figures: 

 

Bid price, excluding VAT (y) R 

Imported content (x) R 

Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286  

 

If the bid is for more than one product, a schedule of the local content by product shall be 
attached. 

 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request 
that the local content be verified in terms of the requirements of SATS 1286. 

FULL NAMES 

CAPACITY 

NAME OF BIDDER ENTITY 
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(e) I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 
that are not verifiable as described in SATS 1286, may result in the Procurement Authority / 
Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 
13 of the Preferential Procurement Regulations, 2011 promulgated under the Policy Framework 
Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 
 
 
 
 
 
 

 

SIGNATURE DATE 

  

WITNESS NO 1 DATE 

  

WITNESS NO 2 DATE 
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SECTION C5.3 : CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD9) 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 
grounds. 

 
2 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 
chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 

3 This MBD serves as a certificate of declaration that would be used by institutions to ensure 
that, when bids are considered, reasonable steps are taken to prevent any form of bid- 
rigging. 

 
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the quality of goods 
and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not 
to compete. 
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CERTIFICATE OF BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 

04/2024-25 : Provision of Construction Services for Rural Sanitation Programme for a Period of 
Three Years 

 
in response to the invitation for the bid made by: 

 

GA-SEGONYANA LOCAL MUNICIPALITY 
 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
 

I certify, on behalf 
 

of: that: 
(Name of Bidder) 

 
1. I have read and I understand the contents of this Certificate; 

 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 
behalf of the bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 
 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 
“competitor” shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who: 
(a) has been requested to submit a bid in response to this bid invitation; 
(b) could potentially submit a bid in response to this bid invitation, based on their 
qualifications, abilities or experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of business 
as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication 
between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
(a) prices; 
(b) geographical area where product or service will be rendered (market allocation) 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; 
or 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act 
No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge 

in an activity for the execution of a contract.  
 

…………………………………………. 
Signature 

………………………………….. 
Date 

…………………………………………. 
Position 

…………………….…………………………… 
Name of Bidder 
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GA-SEGONYANA LOCAL MUNICIPALITY BID NO : 04/2024-25 

Panel Appointment: Appointment of Contractors for the 

Construction of Rural Sanitation for A Period of 36 Months 

 
 

THE NATIONAL TREASURY 
 

 
PART C6  
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GOVERNMENT PROCUREMENT 

 

GENERAL CONDITIONS OF CONTRACT 

July 2010 

 

 

 
 

NOTES 

 
The purpose of this document is to: 

 

(i) Draw special attention to certain general conditions 

applicable to government bids, contracts and orders; and 

(ii) To ensure that clients be familiar with regard to the rights 

and obligations of all parties involved in doing business 

with government. 

 
 

In this document words in the singular also mean in the plural and vice 

versa and words in the masculine also mean in the feminine and neuter. 

 

• The General Conditions of Contract will form part of 

all bid documents and may not be amended. 

 

• Special Conditions of Contract (SCC) relevant to a specific 

bid, should be compiled separately for every bid (if 

(applicable) and will supplement the General Conditions 

of Contract. Whenever there is a conflict, the provisions 

in the SCC shall prevail. 
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General Conditions of Contract 

 

1. Definitions 1. The following terms shall be interpreted as indicated: 

 

1.1 “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 

 

1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 

the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

 

1.3 “Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 

obligations. 

 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 

of any thing of value to influence the action of a public official in the 

procurement process or in contract execution. 

 

1.5 "Countervailing duties" are imposed in cases where an enterprise 

abroad is subsidized by its government and encouraged to market its 

products internationally. 

 

1.6 “Country of origin” means the place where the goods were mined, 

grown or produced or from which the services are supplied. Goods are 

produced when, through manufacturing, processing or substantial and 

major assembly of components, a commercially recognized new 

product results that is substantially different in basic characteristics or 

in purpose or utility from its components. 

 

1.7 “Day” means calendar day. 

 

1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 

 

1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 

 

1.10 “Delivery into consignees store or to his site” means delivered and 

unloaded in the specified store or depot or on the specified site in 

compliance with the conditions of the contract or order, the supplier 

bearing all risks and charges involved until the supplies are so 

delivered and a valid receipt is obtained. 

 

1.11 "Dumping" occurs when a private enterprise abroad market its goods 

on own initiative in the RSA at lower prices than that of the country of 

origin and which have the potential to harm the local industries in the 
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RSA. 

 

1.12 ”Force majeure” means an event beyond the control of the supplier and 

not involving the supplier’s fault or negligence and not foreseeable. 

Such events may include, but is not restricted to, acts of the purchaser 

in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions and freight embargoes. 

 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of any bidder, and includes collusive practice among bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the bidder of the 

benefits of free and open competition. 

 

1.14 “GCC” means the General Conditions of Contract. 

 

1.15 “Goods” means all of the equipment, machinery, and/or other materials 

that the supplier is required to supply to the purchaser under the 
contract. 

 

1.16 “Imported content” means that portion of the bidding price represented 

by the cost of components, parts or materials which have been or are 

still to be imported (whether by the supplier or his subcontractors) and 

which costs are inclusive of the costs abroad, plus freight and other 

direct importation costs such as landing costs, dock dues, import duty, 

sales duty or other similar tax or duty at the South African place of 

entry as well as transportation and handling charges to the factory in 

the Republic where the supplies covered by the bid will be 

manufactured. 

 

1.17 “Local content” means that portion of the bidding price which is not 

included in the imported content provided that local manufacture does 

take place. 

 

1.18 “Manufacture” means the production of products in a factory using 

labour, materials, components and machinery and includes other 

related value-adding activities. 

 

1.19 “Order” means an official written order issued for the supply of goods 

or works or the rendering of a service. 

 

1.20 “Project site,” where applicable, means the place indicated in bidding 

documents. 

 

1.21 “Purchaser” means the organization purchasing the goods. 

 

1.22 “Republic” means the Republic of South Africa. 

 

1.23 “SCC” means the Special Conditions of Contract. 

 

1.24 “Services” means those functional services ancillary to the supply of 

the goods, such as transportation and any other incidental services, 

such as installation, commissioning, provision of technical assistance, 

training, catering, gardening, security, maintenance and other such 
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obligations of the supplier covered under the contract. 

 

1.25 “Written” or “in writing” means handwritten in ink or any form of 

electronic or mechanical writing. 

 
2. Application 2.1 These general conditions are applicable to all bids, contracts and orders 

including bids for functional and professional services, sales, hiring, 

letting and the granting or acquiring of rights, but excluding 

immovable property, unless otherwise indicated in the bidding 

documents. 

 

2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 

 

2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 

 
3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser 

shall not be liable for any expense incurred in the preparation and 

submission of a bid. Where applicable a non-refundable fee for 

documents may be charged. 

 

3.2 With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. 

The Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag 

X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za 
 

4. Standards 4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications. 
 

5. Use of 

contract 

documents 

and 

information; 

inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, 

disclose the contract, or any provision thereof, or any specification, 

plan, drawing, pattern, sample, or information furnished by or on 

behalf of the purchaser in connection therewith, to any person other 

than a person employed by the supplier in the performance of the 

contract. Disclosure to any such employed person shall be made in 

confidence and shall extend only so far as may be necessary for 

purposes of such performance. 

 

5.2 The supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 
5.1 except for purposes of performing the contract. 

 

5.3 Any document, other than the contract itself mentioned in GCC clause 

5.1 shall remain the property of the purchaser and shall be returned (all copies) 

to the purchaser on completion of the supplier’s performance under the contract 

if so required by the purchaser. 

 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records 

relating to the performance of the supplier and to have them audited by 

auditors appointed by the purchaser, if so required by the purchaser. 
 

6. Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party 

claims of infringement of patent, trademark, or industrial design rights 

arising from use of the goods or any part thereof by the purchaser. 

http://www.treasury.gov.za/
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7. Performance 

security 

7.1 Within thirty (30) days of receipt of the notification of contract award, 

the successful bidder shall furnish to the purchaser the performance 

security of the amount specified in SCC. 

 

7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 

failure to complete his obligations under the contract. 

 

7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 

and shall be in one of the following forms: 

 

(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, 

acceptable to the purchaser, in the form provided in the 

bidding documents or another form acceptable to the 

purchaser; or 

(b) a cashier’s or certified cheque 

 

7.4 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 

date of completion of the supplier’s performance obligations under the 

contract, including any warranty obligations, unless otherwise 

specified in SCC. 
 

8. Inspections, 

tests and 

analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 

 

8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 

completion be subject to inspection, the premises of the bidder or 

contractor shall be open, at all reasonable hours, for inspection by a 

representative of the Department or an organization acting on behalf of 

the Department. 

 

8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 

contract period it is decided that inspections shall be carried out, the 

purchaser shall itself make the necessary arrangements, including 

payment arrangements with the testing authority concerned. 

 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 

show the supplies to be in accordance with the contract requirements, 

the cost of the inspections, tests and analyses shall be defrayed by the 

purchaser. 

 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 

comply with the contract requirements, irrespective of whether such 

supplies or services are accepted or not, the cost in connection with 

these inspections, tests or analyses shall be defrayed by the supplier. 

 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 

which do not comply with the contract requirements may be rejected. 

 

8.7 Any contract supplies may on or after delivery be inspected, tested or 



Contract No: 04/2024-25 
PART C5: MBD Forms 
Section C5.3:General Conditions of Contract  

10 

 

 

 

analyzed and may be rejected if found not to comply with the requirements of the contract. Such rejected 

supplies shall be held at the cost and risk of the supplier who shall, when called upon, remove them 

immediately at his own cost and forthwith substitute them with supplies which do comply with the 

requirements of the contract. Failing such removal the rejected supplies shall be returned at the suppliers 

cost and risk. Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, 

without giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies 

as may be necessary at the expense of the supplier. 

 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 

purchaser to cancel the contract on account of a breach of the 

conditions thereof, or to act in terms of Clause 23 of GCC. 

 

9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 

prevent their damage or deterioration during transit to their final 

destination, as indicated in the contract. The packing shall be 

sufficient to withstand, without limitation, rough handling during 

transit and exposure to extreme temperatures, salt and precipitation 

during transit, and open storage. Packing, case size and weights shall 

take into consideration, where appropriate, the remoteness of the 

goods’ final destination and the absence of heavy handling facilities at 

all points in transit. 

 

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly 

with such special requirements as shall be expressly provided for in the contract, including additional 

requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 
 

10. Delivery 

and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with 

the terms specified in the contract. The details of shipping and/or other 

documents to be furnished by the supplier are specified in SCC. 

 

10.2 Documents to be submitted by the supplier are specified in SCC. 
 

11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 

convertible currency against loss or damage incidental to manufacture 

or acquisition, transportation, storage and delivery in the manner 

specified in the SCC. 

 
12. Transportation  12.1 Should a price other than an all-inclusive delivered price be required, 

this shall be specified in the SCC. 
 

13. Incidental 

services 

13.1 The supplier may be required to provide any or all of the following 

services, including additional services, if any, specified in SCC: 

 

(a) performance or supervision of on-site assembly and/or 

commissioning of the supplied goods; 

(b) furnishing of tools required for assembly and/or maintenance 

of the supplied goods; 

(c) furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied goods; 
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(d) performance or supervision or maintenance and/or repair of 

the supplied goods, for a period of time agreed by the parties, 

provided that this service shall not relieve the supplier of any 

warranty obligations under this contract; and 

(e) training of the purchaser’s personnel, at the supplier’s plant 

and/or on-site, in assembly, start-up, operation, 

maintenance, and/or repair of the supplied goods. 

 

13.2 Prices charged by the supplier for incidental services, if not included in 

the contract price for the goods, shall be agreed upon in advance by the 

parties and shall not exceed the prevailing rates charged to other 

parties by the supplier for similar services. 

 
14. Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 

of the following materials, notifications, and information pertaining to 

spare parts manufactured or distributed by the supplier: 

 

(a) such spare parts as the purchaser may elect to purchase from the 

supplier, provided that this election shall not relieve the supplier 

of any warranty obligations under the contract; and 
(b) in the event of termination of production of the spare parts: 

(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to 

procure needed requirements; and 

(ii) following such termination, furnishing at no cost to the 

purchaser, the blueprints, drawings, and specifications of the 

spare parts, if requested. 

 
15. Warranty 15.1 The supplier warrants that the goods supplied under the contract are 

new, unused, of the most recent or current models, and that they 

incorporate all recent improvements in design and materials unless 

provided otherwise in the contract. The supplier further warrants that 

all goods supplied under this contract shall have no defect, arising from 

design, materials, or workmanship (except when the design and/or 

material is required by the purchaser’s specifications) or from any act 

or omission of the supplier, that may develop under normal use of the 

supplied goods in the conditions prevailing in the country of final 

destination. 

 

15.2 This warranty shall remain valid for twelve (12) months after the 

goods, or any portion thereof as the case may be, have been delivered 

to and accepted at the final destination indicated in the contract, or for 

eighteen (18) months after the date of shipment from the port or place 

of loading in the source country, whichever period concludes earlier, 

unless specified otherwise in SCC. 

 

15.3 The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 

 

15.4 Upon receipt of such notice, the supplier shall, within the period 

specified in SCC and with all reasonable speed, repair or replace the 

defective goods or parts thereof, without costs to the purchaser. 

 

15.5 If the supplier, having been notified, fails to remedy the defect(s) 

within the period specified in SCC, the purchaser may proceed to take 
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such remedial action as may be necessary, at the supplier’s risk and expense and without prejudice to 

any other rights which the purchaser may have against the supplier under the contract. 

 
16. Payment 16.1 The method and conditions of payment to be made to the supplier 

under this contract shall be specified in SCC. 

 

16.2 The supplier shall furnish the purchaser with an invoice accompanied 

by a copy of the delivery note and upon fulfillment of other obligations 

stipulated in the contract. 

 

16.3 Payments shall be made promptly by the purchaser, but in no case later 

than thirty (30) days after submission of an invoice or claim by the 

supplier. 

 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

 
17. Prices 17.1 Prices charged by the supplier for goods delivered and services 

performed under the contract shall not vary from the prices quoted by 

the supplier in his bid, with the exception of any price adjustments 

authorized in SCC or in the purchaser’s request for bid validity 

extension, as the case may be. 
 

18. Contract 

amendments 

18.1 No variation in or modification of the terms of the contract shall be 

made except by written amendment signed by the parties concerned. 

 

19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 

perform under the contract, except with the purchaser’s prior written 

consent. 

 
20. Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 

awarded under this contracts if not already specified in the bid. Such 

notification, in the original bid or later, shall not relieve the supplier 

from any liability or obligation under the contract. 
 

21. Delays in the 

supplier’s 

performance 

21.1 Delivery of the goods and performance of services shall be made by 

the supplier in accordance with the time schedule prescribed by the 

purchaser in the contract. 

 

21.2 If at any time during performance of the contract, the supplier or its 

subcontractor(s) should encounter conditions impeding timely delivery 

of the goods and performance of services, the supplier shall promptly 

notify the purchaser in writing of the fact of the delay, its likely 

duration and its cause(s). As soon as practicable after receipt of the 

supplier’s notice, the purchaser shall evaluate the situation and may at 

his discretion extend the supplier’s time for performance, with or 

without the imposition of penalties, in which case the extension shall 

be ratified by the parties by amendment of contract. 

 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of 

supplies or services from a national department, provincial department, 

or a local authority. 

 

21.4 The right is reserved to procure outside of the contract small quantities 

or to have minor essential services executed if an emergency arises, the 
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supplier’s point of supply is not situated at or near the place where the supplies are required, or the 

supplier’s services are not readily available. 

 

21.5 Except as provided under GCC Clause 25, a delay by the supplier in 

the performance of its delivery obligations shall render the supplier 

liable to the imposition of penalties, pursuant to GCC Clause 22, 

unless an extension of time is agreed upon pursuant to GCC Clause 

21.2 without the application of penalties. 

 

21.6 Upon any delay beyond the delivery period in the case of a supplies 

contract, the purchaser shall, without canceling the contract, be entitled 

to purchase supplies of a similar quality and up to the same quantity in 

substitution of the goods not supplied in conformity with the contract 

and to return any goods delivered later at the supplier’s expense and 

risk, or to cancel the contract and buy such goods as may be required 

to complete the contract and without prejudice to his other rights, be 

entitled to claim damages from the supplier. 

 
22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

the goods or to perform the services within the period(s) specified in 

the contract, the purchaser shall, without prejudice to its other remedies 

under the contract, deduct from the contract price, as a penalty, a sum 

calculated on the delivered price of the delayed goods or unperformed 

services using the current prime interest rate calculated for each day of 

the delay until actual delivery or performance. The purchaser may also 

consider termination of the contract pursuant to GCC Clause 23. 
 

23. Termination 

for default 

23.1 The purchaser, without prejudice to any other remedy for breach of 

contract, by written notice of default sent to the supplier, may 

terminate this contract in whole or in part: 

 

(a) if the supplier fails to deliver any or all of the goods within 

the period(s) specified in the contract, or within any 

extension thereof granted by the purchaser pursuant to GCC 

Clause 21.2; 

(b) if the Supplier fails to perform any other obligation(s) under 

the contract; or 

(c) if the supplier, in the judgment of the purchaser, has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the contract. 

 

23.2 In the event the purchaser terminates the contract in whole or in part, 

the purchaser may procure, upon such terms and in such manner as it 

deems appropriate, goods, works or services similar to those undelivered, 

and the supplier shall be liable to the purchaser for any excess costs for 

such similar goods, works or services. However, the supplier shall 

continue performance of the contract to the extent not terminated. 

 

23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier by 

prohibiting such supplier from doing business with the public sector for a 

period not exceeding 10 years. 

 

23.4 If a purchaser intends imposing a restriction on a supplier or any 
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person associated with the supplier, the supplier will be allowed a time period of not more than fourteen 

(14) days to provide reasons why the envisaged restriction should not be imposed. Should the supplier 

fail to respond within the stipulated fourteen (14) days the purchaser may regard the intended penalty as 

not objected against and may impose it on the supplier. 

 

23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / Authority, 

also be applicable to any other enterprise or any partner, manager, 

director or other person who wholly or partly exercises or exercised or 

may exercise control over the enterprise of the first-mentioned person, 

and with which enterprise or person the first-mentioned person, is or was 

in the opinion of the Accounting Officer / Authority actively associated. 

 

23.6 If a restriction is imposed, the purchaser must, within five (5) working 

days of such imposition, furnish the National Treasury, with the 

following information: 

(i) the name and address of the supplier and / or person restricted by the 

purchaser; 

(ii) the date of commencement of the restriction 

(iii) the period of restriction; and 

(iv) the reasons for the restriction. 

 

These details will be loaded in the National Treasury’s central database of suppliers or persons 

prohibited from doing business with the public sector. 

 

23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt Activities 

Act, No. 12 of 2004, the court may also rule that such person’s name be 

endorsed on the Register for Tender Defaulters. When a person’s name 

has been endorsed on the Register, the person will be prohibited from 

doing business with the public sector for a period not less than five years 

and not more than 10 years. The National Treasury is empowered to 

determine the period of restriction and each case will be dealt with on its 

own merits. According to section 32 of the Act the Register must be 

open to the public. The Register can be perused on the National Treasury 

website. 
 
 

24. Anti-dumping 

and countervailing 

duties and rights 

24.1 When, after the date of bid, provisional payments are required, or anti- 

dumping or countervailing duties are imposed, or the amount of a 

provisional payment or anti-dumping or countervailing right is 

increased in respect of any dumped or subsidized import, the State is 

not liable for any amount so required or imposed, or for the amount of 

any such increase. When, after the said date, such a provisional 

payment is no longer required or any such anti-dumping or 

countervailing right is abolished, or where the amount of such 

provisional payment or any such right is reduced, any such favourable 

difference shall on demand be paid forthwith by the contractor to the 

State or the State may deduct such amounts from moneys (if any) 

which may otherwise be due to the contractor in regard to supplies or 

services which he delivered or rendered, or is to deliver or render in 

terms of the contract or any other contract or any other amount which 
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may be due to him 
 

25. Force 

Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 

supplier shall not be liable for forfeiture of its performance security, 

damages, or termination for default if and to the extent that his delay in 

performance or other failure to perform his obligations under the 

contract is the result of an event of force majeure. 

 

25.2 If a force majeure situation arises, the supplier shall promptly notify 

the purchaser in writing of such condition and the cause thereof. 

Unless otherwise directed by the purchaser in writing, the supplier 

shall continue to perform its obligations under the contract as far as is 

reasonably practical, and shall seek all reasonable alternative means for 

performance not prevented by the force majeure event. 
 

26. Termination 

for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written 

notice to the supplier if the supplier becomes bankrupt or otherwise 

insolvent. In this event, termination will be without compensation to 

the supplier, provided that such termination will not prejudice or affect 

any right of action or remedy which has accrued or will accrue 

thereafter to the purchaser. 
 

27. Settlement of 

Disputes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

28. Limitation of 

liability 

27.1 If any dispute or difference of any kind whatsoever arises between the 

purchaser and the supplier in connection with or arising out of the 

contract, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 

or difference by such mutual consultation, then either the purchaser or 

the supplier may give notice to the other party of his intention to 

commence with mediation. No mediation in respect of this matter may 

be commenced unless such notice is given to the other party. 

 

27.3 Should it not be possible to settle a dispute by means of mediation, it 

may be settled in a South African court of law. 

 

27.4 Mediation proceedings shall be conducted in accordance with the rules 

of procedure specified in the SCC. 

 

27.5 Notwithstanding any reference to mediation and/or court proceedings 

herein, 

 

(a)  the parties shall continue to perform their respective obligations 

under the contract unless they otherwise agree; and 

(b) the purchaser shall pay the supplier any monies due the supplier. 

 

28.1 Except in cases of criminal negligence or willful misconduct, and in 

the case of infringement pursuant to Clause 6; 

(a)  the supplier shall not be liable to the purchaser, whether in 

contract, tort, or otherwise, for any indirect or consequential loss 

or damage, loss of use, loss of production, or loss of profits or 

interest costs, provided that this exclusion shall not apply to any 

obligation of the supplier to pay penalties and/or damages to the 

purchaser; and 
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29. Governing 

language 

 

(b) the aggregate liability of the supplier to the purchaser, whether under the 

contract, in tort or otherwise, shall not exceed the total contract price, provided 

that this limitation shall not apply to the cost of repairing or replacing defective 

equipment. 

29.1 The contract shall be written in English. All correspondence and other 

documents pertaining to the contract that is exchanged by the parties 

shall also be written in English. 
 

30. Applicable 

law 

30.1 The contract shall be interpreted in accordance with South African 

laws, unless otherwise specified in SCC. 

 

 

 

1. Notices 31.1 Every written acceptance of a bid shall be 

posted to the supplier concerned by registered or certified mail and any 

other notice to him shall be posted by ordinary mail to the address 

furnished in his bid or to the address notified later by him in writing and 

such posting shall be deemed to be proper service of such notice 

 

31.2 The time mentioned in the contract documents for performing any act after 

such aforesaid notice has been given, shall be reckoned from the date of posting 

of such notice. 

 

 

2. Taxes and duties 
 

2.1  

2.2 A foreign supplier shall be entirely responsible 

for all taxes, stamp duties, license fees, and 

other such levies imposed outside the 

purchaser’s country. 

2.3  

2.4 A local supplier shall be entirely responsible 

for all taxes, duties, license fees, etc., incurred 

until delivery of the contracted goods to the 

purchaser. 

 

 

 

2.5  

2.6 No contract shall be concluded with any bidder 

whose tax matters are not in order. Prior to the 

award of a bid the Department must be in 

possession of a tax clearance certificate, 

submitted by the bidder. This certificate must 

be an original issued by the South African 

Revenue Services. 

1.1 A foreign supplier shall be entirely responsible 

for all taxes, stamp duties, license fees, and 

other such levies imposed outside the 

purchaser’s country. 

1.2  
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es, license fees, etc., incurred until delivery of 

the contracted goods to the purchaser. 

 

1.2 No contract shall be concluded with any bidder whose tax matters are 

not in order. Prior to the award of a bid the Department must be in 

possession of a tax clearance certificate, submitted by the bidder. 

This certificate must be an original issued by the South African 

Revenue Services. 

 

 

 

2. National Industrial Participation  (NIP) Programme 

 

34 Prohibition of Restrictive practices 

 

 

2.1 The NIP Programme administered by the Department of Trade and 

Industry shall be applicable to all contracts that are subject to the 

NIP obligation. 

 
 

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 

1998, as amended, an agreement between, or concerted practice by, 

firms, or a decision by an association of firms, is prohibited if it is 

between parties in a horizontal relationship and if a bidder (s) is / are 

or a contractor(s) was / were involved in collusive bidding (or bid 

rigging). 

 

34.2 If a bidder(s) or contractor(s), based on reasonable grounds or 

evidence obtained by the purchaser, has / have engaged in the restrictive 

practice referred to above, the purchaser may refer the matter to the 

Competition Commission for investigation and possible imposition of 

administrative penalties as contemplated in the Competition Act No. 89 of 

1998. 

 

 

 

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition 

Commission of the restrictive practice referred to above, the purchaser may, in 

addition and without prejudice to any other remedy provided for, invalidate the 

bid(s) for such item(s) offered, and / or terminate the contract in whole or part, 

and / or restrict the bidder(s) or contractor(s) from conducting business with the 

public sector for a period not exceeding ten (10) years and / or claim damages 

from the bidder(s) or contractor(s) concerned. 
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2.2  
 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 


