
-1-

AmountItem
No

Quantity Rate

BILL NO.  1

SECTION No.1

BILL NO.1

PRELIMINARIES

SUPPLEMENTARY PREAMBLES

BUILDING AGREEMENT AND PRELIMINARIES

HAYLETT FORMULA WORK GROUP NO.190
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 190 for Haylett
Formula purposes

CPAP WORK GROUP NO. 190

The JBCC Principal Building Agreement (May 2018
Edition 6.2) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The Preliminaries revision 1 (February 2016) published
by the Association of South African Quantity Surveyors
for use with the JBCC Principal Building Agreement
Edition 6.2 shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the abovementioned documents
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The Model Preambles for Trades 2008 as published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles and/or specifications

Section A : A recital of the headings of the individual
clauses of

the aforementioned JBCC Principal
Building

Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the individual
clauses of

the aforementioned Preliminaries document

Section C : Any special clauses to meet the particular
circumstances of the project

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING
AGREEMENT

Preliminaries and General
Bill No.  1

Carried to Collection ZAR



-3-

AmountItem
No

Quantity Rate
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Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Definition of agreement

The definition of agreement is replaced with the
following definition :

"AGREEMENT : The JBCC Principal Building
Agreement, the completed JBCC PBA contract data, the
contract drawings, the priced documents and any
other documents reduced to writing and signed by the
parties"

Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and subsequent
removal and making good as necessary

Abbreviated descriptions
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The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender,
call for a written directive from the principal agent,
failing which it shall be assumed that the contractor
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:

1. These persons are deemed to be jointly and
severally

liable to the employer for the performance of
this

agreement

2. These persons shall notify the employer of their
leader

who has authority to bind the contractor and
each of

these persons

3. The contractor shall not alter its composition or
legal

status without the prior written consent of the
employer

Errata by JBCC

Omit from definition of construction period the words :
"excluding annual holiday periods"
Omit from definition of preliminaries the word : "priced"

Item
F:............................. V:............................
T:............................

Clause 2.0 - Law, regulations and notices2

Health and safety
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Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a
documented health and safety specification for the
works (refer to Annexure 15 for a copy of the relevant
specification) and that the employer shall ensure that
the contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
provisions of the aforementioned health and safety
specification [2.1]

The contractor shall:

1. Comply with the health and safety specification
for the

works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the

works

3. Co-operate with the health and safety
consultant in all

respects

4. Manage the compliance of all subcontractors
with the

regulations and with the health and safety plan
and

specification

5. Conform to the conditions contained in the
employer's

health and safety specification

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................
T:............................

3

Item

Clause 4.0 - Assignment and cession

F:............................. V:............................
T:............................

4
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Clause 5.0 - Contract documents5

Value Added Tax

Provision is made in the summary page of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Contract drawings

The contract drawings are as listed on the contents
page of the bills of quantities [5.1]

Priced document as specification

Clause 5.3 is deemed to be deleted

The principal agent shall decide which portion of the
priced document may be used as a specification of
materials and goods or methods, if any

Electronic issue of drawings

All drawings for this project will be issued electronically
and the contractor shall be deemed to have received
such drawings on the date that such drawings have
been dispatched electronically [5.5]

Precedence

Clause 5.6 is deemed to be deleted. The provisions of
this Bill No. 1 (Preliminaries) shall take precedence over
any other documents which constitute this agreement
[5.6]

Item
F:............................. V:............................
T:............................

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue contract
instructions and perform duties for specific aspects of
the works is delegated to agents as follows [6.2]:

1. Architect

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

Preliminaries and General
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1.1 Duties :

The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [17.0] :

1.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

1.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

1.2.3 The site [13.2.4]

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

1.2.6 Opening up of work for inspection, removal or
re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
damage to the works [8.0]

1.2.11 Rectification of defects [21.2]

Preliminaries and General
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1.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

1.2.16 Work by (a) direct contractor(s) [16.0]

1.2.17 Access by other or previous contractors to
remedy

defective work

1.2.18 Removal from the site of any person employed
on the

works

1.2.19 Removal from the site of any person not
engaged on

or connected with the works

1.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

2. Quantity surveyor

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA
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2.1 Duties :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments and
all other quantity surveying and cost control functions of
the works

2.2 Contract instructions [17.0] :

2.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

2.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

2.2.3 The site [13.2.4]

2.2.4 Compliance with the law, regulations and
bylaws [2.1]

2.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

2.2.6 Opening up of work for inspection, removal or
re-execution

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and
goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing
damage to the works [8.0]

2.2.11 Rectification of defects [21.2]
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2.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

2.2.16 Work by (a) direct contractor(s) [16.0]

2.2.17 Access by other or previous contractors to
remedy

defective work

2.2.18 Removal from the site of any person employed
on the

works

2.2.19 Removal from the site of any person not
engaged on

or connected with the works

2.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

3. Civil and structural engineer

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

3.1 Duties :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design and
quality inspection of the works
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3.2 Contract instructions [17.0] :

3.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

3.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

3.2.3 The site [13.2.4]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

3.2.6 Opening up of work for inspection, removal or
re-execution

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [8.0]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion
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3.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

3.2.14 Appointment of a subcontractor [14.0; 15.0]

3.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

3.2.16 Work by (a) direct contractor(s) [16.0]

3.2.17 Access by other or previous contractors to
remedy

defective work

3.2.18 Removal from the site of any person employed
on the

works

3.2.19 Removal from the site of any person not
engaged on

or connected with the works

3.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

4. Mechanical engineer

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

4.1 Duties :

The mechanical engineer is responsible for all aspects
of mechanical engineering design and quality inspection
of the works and, where appointed by the employer for
quantity surveying services in respect of the mechanical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

4.2 Contract instructions [17.0] :

Preliminaries and General
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4.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

4.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

4.2.3 The site [13.2.4]

4.2.4 Compliance with the law, regulations and
bylaws [2.1]

4.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

4.2.6 Opening up of work for inspection, removal or
re-execution

4.2.7 Removal or re-execution of work

4.2.8 Removal or substitution of any materials and
goods

4.2.9 Protection of the works

4.2.10 Making good physical loss and repairing
damage to the works [8.0]

4.2.11 Rectification of defects [21.2]

4.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion
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4.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

4.2.14 Appointment of a subcontractor [14.0; 15.0]

4.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

4.2.16 Work by (a) direct contractor(s) [16.0]

4.2.17 Access by other or previous contractors to
remedy

defective work

4.2.18 Removal from the site of any person employed
on the

works

4.2.19 Removal from the site of any person not
engaged on

or connected with the works

4.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

5. Electrical engineer

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

5.1 Duties :

The electrical engineer is responsible for all aspects of
electrical engineering design and quality inspection of
the works and, where appointed by the employer for
quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

5.2 Contract instructions [17.0] :

Preliminaries and General
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5.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

5.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

5.2.3 The site [13.2.4]

5.2.4 Compliance with the law, regulations and
bylaws [2.1]

5.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

5.2.6 Opening up of work for inspection, removal or
re-execution

5.2.7 Removal or re-execution of work

5.2.8 Removal or substitution of any materials and
goods

5.2.9 Protection of the works

5.2.10 Making good physical loss and repairing
damage to the works [8.0]

5.2.11 Rectification of defects [21.2]

5.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion
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5.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

5.2.14 Appointment of a subcontractor [14.0; 15.0]

5.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

5.2.16 Work by (a) direct contractor(s) [16.0]

5.2.17 Access by other or previous contractors to
remedy

defective work

5.2.18 Removal from the site of any person employed
on the

works

5.2.19 Removal from the site of any person not
engaged on

or connected with the works

5.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

6. Wet services engineer

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

6.1 Duties :

The wet services engineer is responsible for all the
aspects of wet services engineering design and quality
inspection of the works

6.2 Contract instructions [17.0] :

6.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement
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6.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

6.2.3 The site [13.2.4]

6.2.4 Compliance with the law, regulations and
bylaws [2.1]

6.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

6.2.6 Opening up of work for inspection, removal or
re-execution

6.2.7 Removal or re-execution of work

6.2.8 Removal or substitution of any materials and
goods

6.2.9 Protection of the works

6.2.10 Making good physical loss and repairing
damage to the works [8.0]

6.2.11 Rectification of defects [21.2]

6.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion

6.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

6.2.14 Appointment of a subcontractor [14.0; 15.0]
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6.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

6.2.16 Work by (a) direct contractor(s) [16.0]

6.2.17 Access by other or previous contractors to
remedy

defective work

6.2.18 Removal from the site of any person employed
on the

works

6.2.19 Removal from the site of any person not
engaged on

or connected with the works

6.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

7. Fire consultant

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

7.1 Duties :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the works

7.2 Contract instructions [17.0] :

7.2.1 Rectification of discrepancies, errors in
descriptions or

omissions in contract documents other than
this

agreement

7.2.2 Alteration to design, standards or quantity of the
works

provided that such contract instructions shall
not

substantially change the scope of the works

7.2.3 The site [13.2.4]
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7.2.4 Compliance with the law, regulations and
bylaws [2.1]

7.2.5 Provision and testing of samples of materials
and

goods, of finishes and assemblies of elements
of the

works

7.2.6 Opening up of work for inspection, removal or
re-execution

7.2.7 Removal or re-execution of work

7.2.8 Removal or substitution of any materials and
goods

7.2.9 Protection of the works

7.2.10 Making good physical loss and repairing
damage to the works [8.0]

7.2.11 Rectification of defects [21.2]

7.2.12 A list for practical completion specifying
outstanding

or defective work to be rectified to achieve
practical

completion and a list for completion and a
list for

final completion specifying outstanding or
defective

work to be rectified to achieve final completion

7.2.13 Expenditure of budgetary allowances, prime
cost

amounts and provisional sums

7.2.14 Appointment of a subcontractor [14.0; 15.0]

7.2.15 Termination of a nominated n/s subcontract
agreement [27.2.8]

7.2.16 Work by (a) direct contractor(s) [16.0]

7.2.17 Access by other or previous contractors to
remedy

defective work
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7.2.18 Removal from the site of any person employed
on the

works

7.2.19 Removal from the site of any person not
engaged on

or connected with the works

7.2.20 On termination, protection of the works,
removal of

construction equipment and surplus materials
and

goods [29.0]

8. Health and safety consultant

Note that the contract instructions hereinafter are those
listed in clause 17.0 of the JBCC PBA

8.1 Duties :

The health and safety consultant is responsible for all
aspects of health and safety of the works. Without
derogating from the generality thereof, the health and
safety consultant will perform the following specific
functions and duties in respect of the health and safety
aspects of the works:

8.1.1 Act as the employer's agent in terms of
Construction

Regulations issued in terms of the Occupational
Health

and Safety Act,1993

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3 Agree with the contractor the health and safety
plan for the works

8.1.4 Carry out regular audits to ensure adherence to
the safety plan and compliance with the Act and

Regulations

8.1.5 Stop the execution of the works where the
agreed

specification or plan is not adhered to
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Item
F:............................. V:............................
T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................
T:............................

7

Item

Clause 8.0 - Works risk

F:............................. V:............................
T:............................

8

Insurance and security (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................
T:............................

9

Item

Clause 10.0 - Insurances

F:............................. V:............................
T:............................

10

Clause 11.0 - Security11

Security for payment

The employer shall provide to the contractor security
for payment in the amount of
................................................
...................... Rand (R...........................) [11.4.1,11.10]

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

Errata by JBCC

Clause 11.5 Replace "ten (10)" with "five (5)"

Item
F:............................. V:............................
T:............................
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Clause 12.0 - Duties of the parties12

Execution (A12 - A17)

Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document
and "Section B : Preliminaries" of this Bill No. 1 with
reference to the provisions of clauses 12.1.2 to 12.1.6
and 12.2.18 of the JBCC Principal Building Agreement

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
principal agent listing the names and logos of the
employer, the contractor, and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18]

Access to water, sewer, stormwater and electricity
connections

The employer is not in a position to identify access to
water, sewer, stormwater and/or electricity connections
to the site as may be suitable for the execution of the
works. The contractor is to allow what he considers to
be required and is to qualify his tender in detail in this
regard, failing which it shall be taken that the contractor
has allowed what will be required for the execution of
the works. In such case no claims for additional cost or
loss shall be entertained [12.1.5]

Statutory and other notices
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The contractor shall submit and/or comply with all
statutory and other notices that may be required by any
local or other authority in order not to cause any delay to
the commencement of the works by the contractor.
The contractor shall pay all deposits or fees in this
regard [12.1.6]

It is, however, specifically recorded that the employer
shall be responsible for the timeous approval of building
plans by any local or other authorities and the payment
of any fees or charges related thereto

Errata by JBCC

Clause 12.2.17 Omit the words "[CD] within ten (10)
working days"

Item
F:............................. V:............................
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................
T:............................

13

Clause 14.0 - Nominated subcontractors14

Errata by JBCC

Clause 14.1.4 Reference should read "[17.1.14]"
Clause 14.6 Reference should read "[17.1.15; 27.1.8]"
Clause 14.7.2 Reference should read "[27.1.8]"
Clause 14.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................
T:............................

Clause 15.0 - Selected subcontractors15

Errata by JBCC

Clause 15.2 Reference should read "[17.1.14]"
Clause 15.7.2 Reference should read "[27.1.8]"
Clause 15.7.3 Reference should read "[27.2.8]"

Item
F:............................. V:............................
T:............................
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Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities,
where

provided

3. Provide water, lighting and single phase electric
power

to a position within 50m of the place where the
direct

contract work is to be carried out, other than fuel
or

power for commissioning of any installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by

the
contractor, in common with others having the

like
right, while it remains erected on the site [16.1]

Errata by JBCC

Clause 16.1.3 Reference should read "[26.5]"

Item
F:............................. V:............................
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site
instruction book which is to be supplied and maintained
on site by the contractor

17

Errata by JBCC

Clause 17.1.3 Reference should read "[13.2.4]"
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Item
F:............................. V:............................
T:............................

Item

Clause 18.0 - Interim completion

F:............................. V:............................
T:............................

18

Completion (A18 - A24)

Item

Clause 19.0 - Practical completion

F:............................. V:............................
T:............................

19

Clause 20.0 - Sectional completion20

Errata by JBCC

Clause 20.2.2 Reference should read "[21.6.2]"

Item
F:............................. V:............................
T:............................

Clause 21.0 - Defects liability period and final
completion

21

Errata by JBCC

Clause 21.1 Delete the word "final" in the second last
line Reference should read "[21.6.1]"
Clause 21.9 Reference should read "[21.4 ; 21.6.1]"

Item
F:............................. V:............................
T:............................

Item

Clause 22.0 - Latent defects liability period

F:............................. V:............................
T:............................

22
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Clause 23.0 - Revision of date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the
extension of the construction period nor for the
adjustment of the contract value [17.1.8, 23.1 & 2]

23

Errata by JBCC

Clause 23.2 Reference should read "[26.7]"
Clause 23.2.1 Reference should read "[12.1.7]"

Item
F:............................. V:............................
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................
T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27)

Materials and goods prematurely on site

Materials and goods brought onto the site prematurely
shall not be authorised for payment [25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [25.3.4]
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Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

Errata by JBCC

Clause 25.2 The word : "final" in bold in the second
line
Clause 25.10.3 Reference should read "[25.13 ; 26.10]"
New clause 25.12.4 Add the words : "Terminate the
agreement [29.14.7] where the listed options [25.12.1-3]
have failed"

Item
F:............................. V:............................
T:............................

Clause 26.0 - Adjustment of the contract value and
final account

26

Tenant installations/users requirements delayed

There is a possibility that certain works related to tenant
installations/users requirements may have to be delayed
and may consequently not be executed prior to
practical completion

The employer reserves the right to omit such work
without compensation to the contractor for loss of profit
or any other loss which the contractor may suffer as a
result of such omission

Should the contractor be instructed to do so he shall
execute this work under the conditions pertaining to this
agreement on the basis that a separate amount for
preliminaries appurtenant to this work (if applicable) is
agreed to between the contractor and the principal
agent and on condition that instruction to proceed with
such work is given to him within a period of three (3)
calendar months after the date of practical completion
of the works
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Cost of claims

All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision
shall not preclude an adjudicator or an arbitrator
appointed in terms of this agreement [30.6,7] from
making a determination on costs

The contractor shall review, assess and adjudicate any
claims received by him from any subcontractor and
thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent
in adjudicating the claim [26.6]

Errata by JBCC

Clause 26.4.2 Omit the entire clause and renumber
thereafter
New clause 26.4.3 "Other proven or unavoidable costs"

Item
F:............................. V:............................
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................
T:............................

27

Clause 28.0 - Suspension by the contractor28

Suspension and termination (A28 - A29)

Errata by JBCC

New clause 28.1.5 and renumber thereafter "Or where
an agent has failed to act in terms of this agreement
[6.4]
Clause 28.2 Replace the word "defect" with "default" in
the first line

Item
F:............................. V:............................
T:............................

Clause 29.0 - Termination29
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Errata by JBCC

Clause 29.1.2 Delete the words : "within the period
stated [CD]"
Clause 29.14.1 Change as follows : "Provide or maintain
a guarantee for payment......[11.4 - 5]"
Clause 29.14.2 Reference should read "[12.1.7]"
New clause 29.14.8 "Or where an agent has failed to
act in terms of this agreement [6.4]"

Item
F:............................. V:............................
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................
T:............................

30

Dispute resolution (A30)

Agreement

The second sentence of the introduction where the
parties sign the agreement, namely "Any provision in
this agreement...... acceptance by such subcontractor
at any time." is deemed to be deleted

31

Item

The required information of the parties and the
amount of the contract sum shall be inserted in
the agreement for signature of the agreement by
the parties

F:............................. V:............................
T:............................

Contract data32

Payment of preliminaries

Where Option B is applicable and the initial
construction period is extended the monthly charge
shall be recalculated on the same basis as was initially
applied but taking into account the revised construction
period and the amounts already paid to the contractor
[CD26.0]

Preliminaries and General
Bill No.  1

Carried to Collection ZAR



-30-

AmountItem
No

Quantity Rate

BILL NO.  1

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms of
Option A, the construction period and the initial
construction period shall be calculated in working
days [CD 26.0]

Where the adjustment of preliminaries is in terms of
Option A and sectional completion is required, the
contractor shall provide the principal agent with the
division of the categorised amounts into sections.
Should the contractor fail to provide such information
within the period stipulated, the categorised amounts
shall be prorated to the value of each section [CD 26.0]

Where the adjustment of preliminaries is required in
terms of Option B and sectional completion is required,
the contractor shall provide the principal agent with
details of the resources required for each section and
those that are common to sections. Should the
contractor fail to provide such information within the
period stipulated, Option A shall apply [CD 26.0]

Removal of lateral support insurance

Whilst it is stated in clause 10.0 of the contract data
that the employer will not be responsible for works and
other insurances the employer shall nevertheless be
responsible for the removal of lateral support insurance
in the amount stated

Tenderer's selection

Before submission of his tender the contractor is to
complete the tenderer's selection in the contract data

Note 4 on page 10 of the contract data

Note 4 on page 10 of the contract data which relates to
any benefit or right in favour of any subcontractor shall
be deemed to be deleted

Item
F:............................. V:............................
T:............................

SECTION B: PRELIMINARIES
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Item

Clause 1.1 - Definitions

F:............................. V:............................
T:............................

33

Interpretation (B1)

Item

Clause 1.2 - Interpretation

F:............................. V:............................
T:............................

34

Item

Clause 2.1 - Checking of documents

F:............................. V:............................
T:............................

35

Documents (B2)

Clause 2.2 - Provisional bills of quantities36

Item

Multiple procurement

These bills of quantities are in multiple
procurement format ie the "wet trades" -
earthworks, concrete, formwork and reinforcement,
precast concrete, masonry, waterproofing and sub-
surface drainage - are provisionally measured and
the subsequent trades are budgetary allowances
and/or provisional sums

F:............................. V:............................
T:............................

Item

Clause 2.3 - Availability of construction
information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional
sums allocated for subsequent trades included in
this agreement will be separately procured, based
on multiple procurement of subcontractors during
the construction period

F:............................. V:............................
T:............................

37
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Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................
T:............................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................
T:............................

39

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................
T:............................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................
T:............................

41

Item

Clause 4.1 - Defined works area

F:............................. V:............................
T:...........................

42

The site (B4)

Item

Clause 4.2 - Handover of site in stages

F:............................. V:............................
T:............................

43

Item

Clause 4.3 - Enclosure of the works

F:............................. V:............................
T:............................

44

Item

Clause 4.4 - Geotechnical investigation

F:............................. V:............................
T:............................

45

Item

Clause 4.5 - Encroachments

F:............................. V:............................
T:............................

46
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Item

Clause 4.6 - Existing premises occupied

F:............................. V:............................
T:............................

47

Item

Clause 4.7 - Services - known

F:............................. V:............................
T:............................

48

Item

Clause 4.8 - Protection of trees and/or relevant
natural features

F:............................. V:............................
T:...........................

49

Item

Clause 5.1 - Management of the works

F:............................. V:............................
T:............................

50

Management of contract (B5)

Item

Clause 5.2 - Progress meetings

F:............................. V:............................
T:............................

51

Item

Clause 5.3 - Technical meetings

F:............................. V:............................
T:............................

52

Item

Clause 6.1 - Samples of materials

F:............................. V:............................
T:...........................

53

Samples, shop drawings and manufacturer's
instructions (B6)

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................
T:............................

54
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Item

Clause 6.3 - Shop drawings

F:............................. V:............................
T:............................

55

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:............................. V:............................
T:............................

56

Item

Clause 7.1 - Deposits and fees

F:............................. V:............................
T:............................

57

Deposits and fees (B7)

Item

Clause 8.1 - Water

F:............................. V:............................
T:............................

58

Temporary services (B8)

Item

Clause 8.2 - Electricity

F:............................. V:............................
T:............................

59

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................
T:............................

60

Item

Clause 8.4 - Communication facilities

F:............................. V:............................
T:............................

61

Clause 9.1 - Responsibility for prime cost amounts62

Prime cost amounts (B9)
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Item

Clause 10.1 - General attendance

F:............................. V:............................
T:............................

63

Attendance on subcontractors (B10)

Clause 10.2 - Special attendance64

Item
F:............................. V:............................
T:............................

Item

Clause 11.1 - Protection of the works

F:............................. V:............................
T:............................

65

General (B11)

Item

Clause 11.2 - Protection/isolation of
existing/sectionally occupied works

F:............................. V:............................
T:............................

66

Item

Clause 11.3 - Security of the works

F:............................. V:............................
T:............................

67

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................
T:............................

68

Item

Clause 11.5 - Disturbance

F:............................. V:............................
T:............................

69

Item

Clause 11.6 - Environmental disturbance

F:............................. V:............................
T:............................
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Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................
T:............................

70

Item

Clause 11.8 - Vermin

F:............................. V:............................
T:............................

71

Item

Clause 11.9 - Overhand work

F:............................. V:............................
T:............................

72

Item

Clause 11.10 - Tenant installations by direct
contractors

F:............................. V:............................
T:............................

73

Item

Clause 11.11 - Advertising

F:............................. V:............................
T:............................

74

Information for completion of the preliminaries
schedule

Information necessary for elections and completion of
those clauses contained in the preliminaries schedule
which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean
that no specific requirements are expected or that the
clause is not relevant to this specific contract

75

Preliminaries schedule (B12)

12.1 - Provisional bills of quantities [2.2]

The quantities are provisional Yes

12.2 - Availability of construction information [2.3]

Construction documentation is complete Yes

12.3 - Previous work - dimensional accuracy [3.1]

12.4 - Previous work - defects [3.2]
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12.5 - Inspection of adjoining properties [3.3]

12.6 - Defined works area [4.1]

12.7 - Handover of site in stages [4.2]

12.8 - Enclosure of the works [4.3]

12.9 - Geotechnical investigation [4.4]

Refer to Annexure 14 for the results of a geotechnical
investigation report

12.10 - Existing premises occupied [4.6]

12.11 - Services - known [4.7]

12.12 - Protection of trees and/or relevant natural
features

[4.8]

12.13 - Water [8.1]

Option A (by contractor) Yes
Option B (by employer - free of charge) No
Option C (by employer - metered) No

12.14 - Electricity [8.2]

Option A (by contractor) Yes
Option B (by employer - free of charge) No
Option C (by employer - metered) No

12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor) Yes
Option B (by employer) No

12.16 - Communication facilities [8.4]

12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally
occupied works [11.2]

Protection/isolation is required Yes

12.19 - Disturbance [11.5]

Preliminaries and General
Bill No.  1

Carried to Collection ZAR



-38-

AmountItem
No

Quantity Rate

BILL NO.  1

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and the
like to the public, others, other properties and traffic in
so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any
delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever

12.20 - Environmental disturbance [11.6]

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border
the site and is used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works

Environmental management plan

The employer has prepared an environmental
management plan (EMP) (refer to Annexure 15 for a
copy of the relevant plan). The contractor shall price
opposite this item for compliance with all the
requirements of such EMP

Item
F:............................. V:............................
T:............................

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or doing the work and shall deliver
same to the principal agent on the final completion of
the contract

76

SECTION C: SPECIFIC PRELIMINARIES
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The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is
damaged by defects in the execution of the works,
in which case the responsibility for replacement
shall rest entirely with the contractor

F:............................. V:............................
T:............................

Item

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to
be borne by the contractor unless the principal
agent has specifically authorised, prior to execution
thereof, that costs for such overtime are to be
borne by the employer

F:............................. V:............................
T:............................

77

Item

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepts
the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent
of all cost management procedures which will be
implemented to ensure that the contract value
does not exceed the budget

F:............................. V:............................
T:............................

78
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Item

Overloading

The contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works or temporary works eg
scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc
to the principal agent for approval prior to
proceeding with such loading, storing or erecting
and shall comply with and pay for the principal
agent's requirements in connection with the
provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the contractor at his sole
expense

F:............................. V:............................
T:............................

79

Item

Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced concrete
slabs for vehicle access, storage of materials and
goods and location of plant, scaffolding, etc. The
location of these areas and any necessary
propping shall be approved by the principal agent
and the cost thereof shall be borne by the
contractor

F:............................. V:............................
T:............................

80

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and
enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
watertightness of the waterproofing and before any
further construction work is carried out above the
waterproofing

F:............................. V:............................
T:............................

81
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Item

Green star building certification

F:............................. V:............................
T:............................

82

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account
their empowerment rating

The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the
contractor throughout the execution of the works

83

Item

The contractor is to submit to the principal agent
on an annual basis a schedule of spend, split into
vendors engaged as subcontractors and suppliers
indicating their BBBEE rating including proof of the
said rating

F:............................. V:............................
T:............................

Item

Advertising rights

The employer may elect to contract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the
duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising
structure to be agreed with the principal agent so
as not to hinder the contractor in meeting the
obligations under this agreement

F:............................. V:............................
T:............................

84
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Item

Confidentiality

The contractor undertakes to maintain in
confidence any and all information regarding this
project and shall obtain appropriate similar
undertakings from all subcontractors and
suppliers. Such information shall not be used in any
way except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written
consent of the employer

F:............................. V:............................
T:............................

85

Item

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto or in
any way connected with this project, shall vest with
the employer

The contractor together with his subcontractors
shall not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

F:............................. V:............................
T:............................

86

Category : Fixed R........................................

Category : Value R........................................

Category : Time R........................................

SUMMARY OF CATEGORIES
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BILL NO.  2

SECTION NO. 2

BILL NO. 1

ALTERATIONS

ALTERATIONS TO EXISTING WORKS

HAYLETT FORMULA WORK GROUP NO.102
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 102 for Haylett
Formula purposes

CPAP WORK GROUP NO. 102

SUPPLEMENTARY PREAMBLES

Before submitting his tender, the contractor shall visit
the site and satisfy himself as to the nature and extent
of the work to be done and the vlaue of the materials
contained in the buildings or protions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and of the work or
of inferior or damaged materials will be entertained

View Site

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the project manager.

General

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the project manager

Alterations
Bill No.  2
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BILL NO.  2

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

With regard to building up openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled ans prepared for raising brickwork

Making good finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the exisitng buildings on the site and he will be
held solely resposible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

DEMOLITION WORK (PROVISIONAL)

Scope of Work - demolitions, removal of asbestos
ceilings and prepare for new

ASBESTOS REQUIREMENTS AND METHODOLOGY

Waste stream - asbestos material found in asbestos
ceilings

Alterations
Bill No.  2
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BILL NO.  2

As per Asbestos Regulations 2001 Guide, Chief
Directorate: Occupational Health and Safety -
Department of Labour complying to all the necessary
regulations 1 - 22. An Asbestos removal methodology is
to be approved by the relevant Occupational Health and
Safety and the Principal Agent in conjuction with the
Asbestos Regulations and the Occupational Health and
Safety Act of 1993.

It is a requirement for the Asbestos Regulations of 2001,
should be taken into consideration and incorporated in
the removal of asbestos material

Temporary barriers, screens, etc including removal

TEMPORARY BARRIERS, SCREENS, ETC

455m

Dust screen and Hoarding 2.0 m high from ground,
formed of polypropolyne UV shade mesh stabilised
with 50mm diameter timber posts suitably anchored
in earth , including corners, ends, etc or similar
approved to the satisfactory of the Occupational
Health and Safety and the Principal Agent

1

REMOVAL OF EXISTING WORK - MAIN TAXI
RANK

NOTE:

Unless otherwise stated, all usable material from the
demolitions should be kept safely and handed over to
the authorised client's representative or the project
manager, who shall sign for all the material received.
The builder should allow for the removal of all debris
from site at all times and keeping the site clean at all
times

Demolitions

94m2

Remove existing roof to a single storey ablution
building with double pitched roof, 18.7 x 5m on plan
and 3m high at eaves, suspended 2650mm from
the ground, prefabricated walls, including ceilings,
corrugated iron roof covering on and including
timber rafters, purlins, etc, complete

2

Breaking down and removing existing work,

Alterations
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BILL NO.  2

576m2

Carefully remove existing taxi platform shades (to
be re-installed elsewhere) with mono pitched roof,
12 x 2m on plan and 3m high at eaves, including
steel columns, corrugated iron roof covering on
steel rafters

3

700m2Breakdown existing perimeter wall4

9 709m2

Breakdown existing asphalt, paving, kerbs, etc on
driving and parking areas to a depth of not
exceeding 150mm

5

Rate Onlym3
Demolish, take out and remove existing surface
bed slab, 100mm thick

6

2 152m3

Carting away for materials from demolitions to a
nearest dumping site not exceeding 6km away as
approved.

7

Carting away building rubble form Demolitions

Item
Allow an amount for disconnection of services:
Water and electricity

8

Existing Services

DECANTING - ABSA PLAIN

MAKING GOOD OF FINISHES, ETC

538m3

Prepare by cutting, cleaning, compacting and cold
fill potholes with asphalt stone aggregate material
and compact as per Engineers instruction

9

Making good existing surfaces in asphalt

384m2

Load, transport and re-assemble existing taxi
platform shades with mono pitched roof, 12 x 2m
on plan and 3m high at eaves, including steel
columns, corrugated iron roof covering on steel
rafters, columns to be fixed on asphalt finished
surface including supply of 1m long holding down
bolts (approx 192no), drilling, supply and weld of
8mm thick base plates to columns

10

Re-installation of taxi shades

Alterations
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BILL NO.  2

19m2
Repair all Cracks and plastering, with chicken
mesh as per Engineers method.

11

Making good internal cement plaster

Item
Provision for replacing of all plumbing sanitary and
install new

12

10NoRemove damaged existing timber doors13

Making good existing works

2No

Install 40mm Thick hardwood timber doors suitable
for external use including two-coat vanish paint and
2 lever lock set

14

8No

Install 44mm Thick flush panel door consisting of
veneer hollow core panels and two concealed
edges, size 813 x 2061mm high including WC
indicator bolt

15

94m2On internal walls16

Prepare and prime with Plaster Primer and apply two
finishing coat matt finish paint

TEMPORARY STRUCTURES

24No

Rent 1 x no. Parkhome Ablution unit with two
compartments for Male: comprising 2 x no. WC; 1 x
no. Urinal; 2 x no. HWB, and Female: comprising 2
x no. WC and 2 x no. HWB with each overall size
of 5.82 x 2.99m including lighting, etc. as per
Speed space supply specifications or equally
approved

17

Source for Monthly rental, pre-fabricated temporary
Ablutions and Offices, to be transported, assembled and
connected in designated areas on site. Cost to include,
all necessary deposit, on-site connection and
disconnection upon de-establishment

24No

Rent 1 x no. Parkhome Office unit with an overall
size of 5.82 x 2.99m including lighting, AC, DB, etc.
as per Speed space supply specifications or
equally approved

18

Alterations
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BILL NO.  2

24No

Rent 1 x no. Parkhome Office unit with an overall
size of 11.62 x 2.99m including lighting, AC, DB,
etc. as per Speed space supply specifications or
equally approved

19
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BILL NO.  3

SECTION NO.2

BILL NO.2

FOUNDATIONS (PROVISIONAL)

HAYLETT FORMULA WORK GROUP NO.104
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 104 for Haylett
Formula purposes

CPAP WORK GROUP NO. 104

For preambles see " Specification of materials and
methods to be used - PW371"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Classification of excavated material

Nature of ground

A soils investigation has been carried out on site by the
Principal Agent and the report is annexed to these bills
of quantities. Descriptions of excavations shall be
deemed to include all ground conditions classifiable as
"earth" described in the above report and where
conditions of a more difficult character are indicated
these are separately measured

It will be, at all times, required from the Contractor to
apply and execute strict quality control on all filling
material used

Filling (General)

All filling obtained from a commercial source should
comply to minimum G6 standard

Samples of potential fill material obtained from
excavations, trench excavations, etc.are to be submitted
to and approved by the Principal Agent prior the re-use
thereof as "filling"

Foundation
Bill No.  3
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BILL NO.  3

Should any material be found unsuitable and the use
thereof be disapproved, such material shall be disposed
and approved material must be sourced and imported
from an approved commercial source

Filling in general shall be compacted to the prescibed
percentage Mod AASHTO density

Backfilling described as:

- "filling in pipe trenches, etc.", all backfilling shall
be done with approved backfilling compacted to 93%
Mod. AASHTO density, unless otherwise described

- "filling behind retaining walls, etc.", all
backfilling shall be done with approved backfilling
compacted to 93% Mod. AASHTO density,
unless otherwise described

All filling in layers under surface beds, in sub-layers, to
form earth mattresses, etc. shall be done with materials
specified and according to methods prescribed by the
SABS 1200ME Sub-base Specification

Filling in sub-layers, under floors, etc

The aforesaid specification was drawn up to cover
activities normally encountered on civil engineering
work, which is equally applicable on the filling details
and requirements prescribed for this project

The said specification, although not issued with, shall be
regarded to form part of these Bills of Quantities. The
Contractor shall obtain a copy of the said specification
from the South African Bureau of Standards and be kept
on site at all times

Density tests for monitoring filling shall be done at the
minimum prescribed frequencies per each 150mm thick
layer of filling placed

CBR and indicator tests

The Contractor is to note that all necessary tests (i.e.
CBR and indicator tests, etc.) are to be conducted for all
filling material, whether obtained from the excavations or
to be imported from an approved commercial source

Foundation
Bill No.  3
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BILL NO.  3

Results of these tests are to be submitted to and
approved by the Principal Agent prior commencement of
any placement thereof and/or filling done therewith

It will be required from the Contractor to execute density
tests for monitoring filling at the following minimum
frequencies per each filling layer placed:

Density tests

- Filling under surface beds, aprons, channels,
etc:
1 Test per 125m² plan area per each 150mm thick
layer

- Filling behind retaining walls:
1 Test per each 150mm thick layer per each 15m
length of retaining wall

Results of density tests executed are to be submitted to
and approval obtained from the Principal Agent prior
commencement of any subsequent fill layers and/or
other work

A seperate item has been measured for density tests in
this Bill

No additional claims in this regard will afterwards be
entertained

Descriptions for "carting away excessive or unsuitable
excavated material from site" shall, unless specifically
otherwise described, be deemed to include the loading
and hauling of excessive or unsuitable excavated
material to a suitable dumping site, which has to be
located by the Contractor, off the construction site

Carting away of excessive and/or unsuitable
excavated material

The location of the intended dumping site will be
subjected to the prior written approval of the Principal
Agent

Foundation
Bill No.  3
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BILL NO.  3

The Contractor will also be liable to, upon completion,
rehabilitate all those areas of the dumping site used for
dumping/spoiling by grading the area to follow the
adjacent ground contours and afterwards compacted to
80% Mod. AASHTO density, all to the full satisfaction of
the Principal Agent

Tendered rates must make provision for the above-
mentioned as no additional claims in this regard will
afterwards be entertained

Measurement and payment clauses as described in the
above-mentioned specification, Standardized
Specification for Civil Engineering Construction, shall not
apply to the work as set out in this Bill

Measurement and payment

No hand mixing of concrete will be allowed on site

Mixing of concrete

The Contractor is referred to the next Bill No 3,
Concrete, Formwork and Reinforcement, and Bill No 4,
Masonry, for supplementary preambles and full
descriptions of materials, items, work, etc. which shall
be regarded to be equally applicable for work described
in this Bill, unless specifically otherwise described

Supplementary preambles and full descriptions of
materials, items, work, etc.

SITE CLEARANCE

Excavations

The builder should allow for the removal of all debris
from site at all times and keeping the site clean at all
times.

Note:

Excavation in foundations shall include ripping 200mm
under foundations, pre-wetting and re-compaction as
per Engineers details

Foundation
Bill No.  3
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BILL NO.  3

Rate Onlym2

Digging up and removing rubbish, debris,
vegetation, hedges, shrubs,bush and trees not
exceeding 200mm girth, etc.

1

Rate Onlym2
Stripping average 100mm thick layer of top soil and
stockpiling on site

2

EXCAVATION, FILLING, ETC

1 578m3Raft trenches3

Excavation in earth or compacted platforms not
exceeding 2m deep

108m3Ground beam4

24m3Lift Shaft5

Excavation in earth or compacted platforms exceeding 2
but not exceeding 4m deep

168m3Soft rock6

Extra over trench and hole excavations in earth for
excavation:

85m3Hard rock7

1 324m3

Surplus material from excavations and/or stock
piles on site to a nearest dumping site not
exceeding 6km away from building site.

8

Extra over all excavations for carting away

2 062m2
Sides of trench and hole excavations not exceeding
1,5m deep

9

Risk of collapse of excavations

368m3Over sides of excavations to make up levels10

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93% Mod
AASHTO density

Foundation
Bill No.  3

Carried to Collection ZAR



-57-

AmountItem
No

Quantity Rate

BILL NO.  3

820m3Walkway areas, etc11

Earth filling G7 Quality supplied by the contractor in
150mm thick layers compacted to 93% Mod. AASHTO
density

1 240m3Under road areas, etc12

Earth filling G5 Quality supplied by the contractor in
150mm thick layers compacted to 93% Mod. AASHTO
density

1 240m3Under road areas, etc13

Earth filling G3 Quality supplied by the contractor in
150mm thick layers compacted to 93% Mod. AASHTO
density

ItemKeeping excavations free of water14

Keeping excavations free of water

18No"Modified AASHTO Density" test15

Prescribed density tests on filling

1 435m2

Compaction of ground surface under foundations
etc including scarifying for a depth of 200mm,
breaking down oversize material, adding suitable
material where necessary, pre-wetting and
compacting to 93% Mod AASHTO density

16

Compaction of surfaces

10m2

Compaction of ground surface to pits etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

17

8 264m2

Compaction of ground surface under road and side
walk areas etc including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary, pre-wetting and
compacting to 93% Mod AASHTO density

18

Foundation
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BILL NO.  3

All soil poisoning and insecticide to be applied under a
five year guarantee by an approved firm of Specialists.
Soil insecticides shall comply with SABS Specification
1165. Work shall be carried out in accordance with “The
application of soil insecticides for the protection of
buildings” - SABS Code of Practice 0124

Casting of concrete floors to start within 24 hours after
the application of soil poisoning

SOIL POISONING

Pest control applicators must provide :
1. Proof of pesticides and insecticides (data sheets)
2. Toxicants must be registered with the Departement
of

Agriculture
2. Proof that they are qualified to perform the work
3. Five year guarantee certificate

8 264m2

Under floors etc including forming and poisoning
shallow furrows against foundation walls etc, filling
in furrows and ramming

19

Soil poisoning and insecticide

3 488m2To bottoms and sides of trenches, etc20

Foundation
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BILL NO.  4

SECTION NO.2

BILL NO.3

CONCRETE, FORMWORK AND
REINFORCEMENT

HAYLETT FORMULA WORK GROUP NO.110
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 110 for Haylett
Formula purposes

CPAP WORK GROUP NO. 110

For preambles see " Specification of materials and
methods to be used - PW371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete building or installation. No claims from either
the main contractor or subcontractor in this regard will
be entertained.

SUPPLEMENTARY PREAMBLES

No hand mixing of concrete will be allowed on site

Mixing of concrete

Descriptions and tendered rates for concrete strength
test cubes, as required under clause 7, "Tests" of SANS
1200 G, shall be deemed to cater for all the costs of
providing cube moulds necessary for the purpose,
making, storing and sending thereof to an approved
accredited laboratory for testing, paying all charges in
connection therewith and for submitting test result
reports to Principal Agent

Concrete test cubes

All concrete strength test cubes, each size 150 x 150 x
150mm, shall be prepared in a set of three

Concrete, Reinforcement and Formwork
Bill No.  4
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BILL NO.  4

It will be required from the Contractor to prepare
concrete strength test cube sets for each building at the
following minimum frequencies:

- One set of three cubes for every 15m³, or part
thereof, of concrete cast per day, or:

- One set of three cubes for each batch of concrete
cast per event

All concrete strength test cubes shall be labelled and
the identity thereof (ie. date, concrete strength type,
position where batch was cast relative to the building
and building identity) shall be properly recoded for future
reference

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by the
Principal Agent for design reasons. Formwork
necessitated by irregularities or collapse of excavated
faces will not be measured and the cost thereof shall be
deemed to be included in the allowance for taking the
risk of collapse of the sides of the excavations, provision
which is made for in "Foundations"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

85m3Surface blinding under footings and bases

20MPa/19mm concrete

Concrete, Reinforcement and Formwork
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REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

1 079m3Bases1

30MPa/19mm concrete

162m3Ground beam2

366m3Raft slabs cast on waterproofing3

REINFORCED CONCRETE CAST ON/IN
FORMWORK

3m3Plinths4

30MPa/19mm concrete

125m3Raised floor slabs5

728m3Bond deck slabs6

90m3Raking Bond deck slab/ Ramps7

11m3
Stairs including landings, beams and inverted
beams

8

167m3Suspended slabs9

147m3Columns10

40m3Walls11

22m3Ring beam12

83m3Raking beams including and inverted beams13

159m3Upstand beams14

271Sets

Allow for preparing a set of three concrete strength
test cubes, each size 150 x 150 x 150mm, sending
them to an approved Testing Laboratory for testing
and paying all charges in connection therewith (one
block to be tested after 7 days) (Provisional)

15

TEST CUBES

CONCRETE SUNDRIES

Concrete, Reinforcement and Formwork
Bill No.  4
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7 773m2Surface beds, slabs, etc to falls16

Finish top surfaces of concrete smooth with a wood float

752m2Surface beds, slabs, etc to falls17

Finish top surfaces of concrete smooth with a power
float

SMOOTH FORMWORK (DEGREE OF
ACCURACY I)

187m2
Slabs not exceeding 250mm thick propped up not
exceeding 1,5m high

18

Smooth formwork to soffits

567m2
Slabs not exceeding 250mm thick propped up not
exceeding 3,5m high

19

10m2Slabs over shafts20

31m2
Sides of rectangular stub columns with total height
not exceeding 3.5m above bearing level

21

Smooth formwork to sides

1 405m2Rectangular Columns22

14NoRound columns 200mm diameter 6m high23

2NoRound columns 300mm diameter 6m high24

1 378m2Sides of inverted beams above concrete25

237m2
Sides and soffits of sloping inverted beams
propped up not exceeding 3.5m high

26

305m2
Shaft walls (shaft approximately 3.18m x 2.68m
internally and total wall height not exceeding 13m

27

Sliding/climbing rough formwork to sides

3 312m

25 x 25mm Chamfers horizontally and vertically
along top or side edges of columns, upstand
beams, etc

28

Boxing in smooth formwork to form

Concrete, Reinforcement and Formwork
Bill No.  4
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BILL NO.  4

575m
Edges of surface beds not exceeding 300mm high
or wide

29

Smooth formwork to sides

ROUGH FORMWORK (DEGREE OF ACCURACY
III)

Permanent formwork

5 201m2

Soffits of bond deck slabs fixed to steel
bearers, including cutting and fitting around
shear studs

30

1,2mm Thick galvanised steel permanent decking
system to soffits

641m2

Raking soffits of bond deck slabs fixed to steel
bearers, including cutting and fitting around
shear studs

31

REINFORCEMENT (PROVISIONAL)

HAYLETT FORMULA WORK GROUP NO.114
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 114 for Haylett
Formula purposes

CPAP WORK GROUP NO. 114

178.14tVarious Diameter bars32

High tensile steel reinforcement to structural concrete
work

5 984m2

Ref 245 Mesh steel fabric reinforcement laid in
concrete surface beds minimum 150mm along
edges and ends (Measured net)

33

Mesh reinforcement

Concrete, Reinforcement and Formwork
Bill No.  4
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BILL NO.  5

SECTION NO.2

BILL NO. 4

MASONRY

HAYLETT FORMULA WORK GROUP NO.118
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 118 for Haylett
Formula purposes

CPAP WORK GROUP NO. 118

For preambles see " Specification of materials and
methods to be used - PW371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the building or installation. No claims from
either the main contractor or subcontractor in this regard
will be entertained.

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units,
"one-brick" shall represent the length and "half-brick" the
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Face bricks

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

Pointing

SUPERSTRUCTURE

Masonry
Bill No.  5
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BILL NO.  5

30m2Half brick walls1

Brickwork of NFP bricks in class II mortar

449m2One brick walls2

332m2One and half brick walls3

163m2
345mm thick composite wall with concrete infill,
mesh and wire ties

4

355m2460mm thick brick walls5

Rate Onlym2Half brick walls in beamfilling6

FACE BRICKWORK

Face Bricks (PC Amount R 10,200.00 per thousand)
bricks delivered to site excl. VAT) pointed with square
recessed horizontal and vertical joints

850m2Extra over brickwork for face brickwork7

"Silver Grey Travertine " face bricks pointed with
recessed horizontal and vertical joints

172m2Half brick walls pointed on both sides8

424m2One brick walls pointed on both sides9

94m2460mm thick brick walls pointed on both sides10

Rate OnlymBrickwork for brick-on-edge header course lintel11

Brick-on-edge header course copings, sills, etc of "Silver
Grey Travertine" face bricks pointed with recessed joints
on all exposed faces

Rate OnlymCoping on top of one brick wall12

BRICKWORK SUNDRIES

391m75mm Wide reinforcement built in horizontally13

Brickwork reinforcement

4 786m150mm Wide reinforcement built in horizontally14

Masonry
Bill No.  5
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40m110 x 75mm Lintels in lengths not exceeding 3m15

"Fabcon" prestressed fabricated lintels

40m230mm Wide turning piece to lintels etc16

Turning pieces

Masonry
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AmountItem
No

Quantity Rate

BILL NO.  6

SECTION NO.2

BILL NO.5

WATERPROOFING

HAYLETT FORMULA WORK GROUP NO.120
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 120 for Haylett
Formula purposes

CPAP WORK GROUP NO. 120

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the building process or installation. No claims
from either the main contractor or subcontractor in this
regard will be entertained.

DAMP-PROOFING OF WALLS AND FLOORS

71m2In walls1

One layer of 375 micron "Consol Plastic Brikgrip DPC"
embossed damp proof course

990m2Under surface beds2

One layer of 250 micron "Consol Plastic USB Green"
waterproof sheeting sealed at laps with "Gunplas
Pressure Sensitive Tape"

WATERPROOFING TO CONCRETE SURFACES

Waterproofing
Bill No.  6
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AmountItem
No

Quantity Rate

BILL NO.  6

Composite four coat 'Mastertop 1332' UV
polyurethane waterproofing system comprising of
'Mastertop Primer2' base coat, 'Mastertop
Membrane23' intermediate coat and two coats of
'MastertopTC458' top coat, to exposed reinforced
concrete slabs, including all surface preparation,
vacuum blasting to ensure surface is latent free and
an adhesion promoting surface penetrating epoxy
primer, all to the architects and the manufacturers
specifications applied to:

Rate Onlym2Roofs3

Supply and Install Pro-Struct 300 Water Repellant to:

Rate Onlym2Ramps4

Waterproofing
Bill No.  6

Carried to Collection ZAR
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Waterproofing

Bill No.  6
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BILL NO.  6
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Waterproofing
Bill No.  6
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AmountItem
No

Quantity Rate

BILL NO.  7

SECTION NO.2

BILL NO.6

ROOF COVERINGS ETC

HAYLETT FORMULA WORK GROUP NO.124
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 124 for Haylett
Formula purposes

CPAP WORK GROUP NO. 124

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

SUPPLEMENTARY PREAMBLES

All roof coverings, etc, to be with a covering of Z275
galvanising

The roof coverings shall be roll-formed in continuous
lengths from certified steel complying with ASTM 446
Grade E (3t) and shall carry Agrement Certification

All holes to be drilled and not punched

General

Where described as with "Globalcoat" finish, all sheets,
flashings, etc., shall be with "Globalcoat" silicone
polyester paint for exterior use

All items are measured net unless otherwise described

Sizes

Roof Covering, ETC
Bill No.  7
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AmountItem
No

Quantity Rate

BILL NO.  7

Prices to include for all cutting and waste and relevant
fixing material, unless otherwise described

Flashings, trimming plates, etc

All rates for flashings, trimmings, etc., to include for
forming drips and closed ends to troughs of sheet steel
roof covering where applicable

All items are unless otherwise described measured net

NOTE:

PROFILED METAL SHEETING AND
ACCESSORIES

A written guarantee stating that the roofs including the
flashings, are guaranteed to be waterproof for a period
of 12 months must be submitted and handed over to the
Principal Agent

2 037m2
Roof covering with pitch not exceeding 25 degrees
fixed to steel purlins

1

0.50mm thick Chromadeck zinc roof sheeting fixed
to steel internal purlins at 1900mm centres and
ridge/eve purlins at 1700mm centres using 700 clips
fastened to timber purlins with approved Safintra
fasteners,hurricane clips etc.

ROOF AND WALL INSULATION

2 037m2

4mm Alububble laid taut over purlins and fixed
concurrently with roof covering, including white
PVC coated straining wires at 383mm centres, all
in accordance to the manufacturer's specifications.

2

"Alububble" industrial grade insulation

Roof Covering, ETC
Bill No.  7
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Roof Covering, ETC

Bill No.  7
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BILL NO.  7
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Roof Covering, ETC
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AmountItem
No

Quantity Rate

BILL NO.  8

SECTION NO.2

BILL NO.7

CARPENTRY AND JOINERY

HAYLETT FORMULA WORK GROUP NO.126
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 126 for Haylett
Formula purposes

CPAP WORK GROUP NO. 126

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

SUPPLEMENTARY PREAMBLES

All trusses shall be fabricated by an approved truss
manufacturer who holds a current Certificate of
Competence awarded by the Institute for Timber
Construction

Pre-fabricated metal connected timber roof trusses

Timber for trusses to be South African softwood and
shall be in accordance with the grades as defined in
SANS Specification No 563 or as defined in SANS
Specification No 1460

Timber

Bolts shall be in accordance with BS 4190 or SANS 135

Bolts

Carpentry and Joinery
Bill No.  8
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AmountItem
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Quantity Rate

BILL NO.  8

Shear plates, tooth connectors and split rings shall be in
accordance with BSS 1759 : 1960 and installed in
accordance with the CSIR Publication HOUT 468, "The
Design, Manufacturing and Erection of Timber Trusses"

Shear plates, tooth connectors and split rings

Square or round washers of the following dimensions
shall be used with all bolts:

Washers

1 Bolts up to 8mm diameter:
Washers shall be minimum 25mm wide of minimum

2,50mm thickness

2 Bolts up to 12mm diameter:
Washers shall be minimum 36mm wide of minimum

4,00mm thickness

3 Bolts up to 20mm diameter:
Washers shall be minimum 60mm wide of minimum

5,00mm thickness

Metal connector plates shall be fabricated out of not less
than 1mm thick drawn quality galvanised steel

Metal connector plates

The steel shall have a minimum yield strength of
228MPa and a minimum ultimate tensile strength of
330MPa. The corrosion resisting coating shall be not
less than 275g/m2 commercial class hot dipped
galvanising as per SANS 934 before stamping

All connector plates shall have been tested by the CSIR
and be of a size capable of transmitting the forces
between members of a truss without exceeding the
design values published in the CSIR report

Trusses shall be constructed in jigs specially designed
to unsure the correct profile, overhangs and cambers

Truss construction

Where metal connector plates are used all joints are to
be close fitted butt joints made by precision pressing of
the metal connector plates into each side of the joint

Carpentry and Joinery
Bill No.  8
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Quantity Rate

BILL NO.  8

All trusses shall be designed by a registered
Professional Engineer in accordance with SANS 0163
("Design of Timber Structures") and Code 0160
("Loadings")

Truss design

The truss centres shall be less than or equal to that as
described in this bill for each respective truss

Truss spacing

The truss pitch shall be as described in this bill for each
respective truss type

Truss pitch

Trusses shall be designed for a live load of 0,50kN/m2
and dead load as specified under the sub-heading
"Specific load specifications for roof trusses"

Truss loading

It will be expected from the Contractor to timeously
prepare, submit and obtain the necessary approvals
from the Principal Agent in respect of the required shop
drawings, design and erection guarantee certificates as
specified

Shop drawings, design and erection guarantee
certificates

All dimensions given in the descriptions of the trusses
are nominal and actual measurements are to be
obtained by actual measurements taken on the site
before design or fabrication commences

Dimensions

All trusses are to be hoisted and erected strictly in
accordance with the procedures and recommendations
of the manual "The Erection and Bracing of Timber roof
Trusses" as published by the Institute for Timber
Construction and the CSIR, or the SABS Code of
Practice "The Design, Manufacture and Erection of
Timber Roof Trusses", or as designed and detailed by
the designer

Erection

Carpentry and Joinery
Bill No.  8
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BILL NO.  8

The design system as documented in this bill is based
on the "MiTek" system and all references given in the
descriptions are related to specific type of trusses based
on this design system

Design system

However, Contractors are to note that any design
system of similar quality may be used subject to the
prior written approval of the Principal Agent

Unless otherwise described, the following specifications
will apply:

Specific specifications for roof trusses

1 All trusses to be with a 17° pitch at approximately
1000mm

centres

2 The dead load consists of 0,6mm "Corrugated Iron
Roof Truss" heavy industrial galvanised finish, 50 x
76mm purlins at approximately

1150mm centres, 6mm fibre-cement nailed-up
ceilings on

50 x 38mm brandering at 400mm centres and 50mm
glass

fibre insulation blanket laid on top of ceilings

Tendered rates to include for the complete roof
construction, including the design of the roof
construction, all timber of required grade and type
shown on the design, all cutting and waste, cutting to
the exact lengths and end angles to manufacture the
respective truss type, supply of all connector plates,
fabrication of trusses, checking the completed truss for
quality, loading up, transporting to the site of the works
and off loading, storing under cover and protecting from
the weather, hoisting up in position and erection of the
roof truss structure, necessary supervision, submission
of all shop drawings, design and erection guarantee
certificates, etc. as specified

Rates

Carpentry and Joinery
Bill No.  8
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BILL NO.  8

Particle board shall comply with the following
specifications:

a) SANS 1300 Particle board: exterior and flooring type

b) SANS 1301 Particle board: interior type

Particle board

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Joinery

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Fixing

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Items described as with "Formica" on one side shall
include a "CPL" treated brown backer on other side and
"Vaposeal" sealer. All cut edges and exposed particle
board to be sealed with one coat acrylic sealer and then
with allche

Decorative laminate finish

DOORS, ETC

19No

40mm Thick, framed, ledged and braced door,
formed of 40 x 110mm hardwood styles ans top
rail, 40 x 150mm lock rail and 40 x 220mm bottom
rail, 18mm x 110mm braces, the styles and top rail
grooved for and filled in with 22 x 70mm tongued,
grooved and V-jointed vertical boarding size 813 x
2032mm high.

1

Hardwood doors

Carpentry and Joinery
Bill No.  8
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BILL NO.  8

1No

40mm Thick double door, framed, ledged and
braced door, formed of 40 x 110mm hardwood
styles ans top rail, 40 x 150mm lock rail and 40 x
220mm bottom rail, 18mm x 110mm braces, the
styles and top rail grooved for and filled in with 22 x
70mm tongued, grooved and V-jointed vertical
boarding size 1626 x 2032mm high.

2

1No

50mm Thick single panel door leaf, framed, ledged
and braced door, fitted with 6mm thick clear safety
glass panels, with 1 hour fire rating, including top
and bottom pivot swivel pin, size 1200 x 3581mm
high.

3

40No4

Carpentry and Joinery
Bill No.  8
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Carpentry and Joinery

Bill No.  8
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No

Quantity Rate

BILL NO.  9

SECTION NO.2

BILL NO.8

PREAMBLES

CEILINGS, ETC.

HAYLETT FORMULA WORK GROUP NO.129
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 129 for Haylett
Formula purposes

CPAP WORK GROUP NO. 129

For preambles see " Specification of materials and
methods to be used - PW 371"

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILING CONSTRUCTION, CORNICES, ETC.

SUSPENDED ACOUSTIC CEILING TILES

Ceilings, ETC
Bill No.  9
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Quantity Rate

BILL NO.  9

656m2
Ceilings including 38 x 50mm brandering at
maximum 400mm centres

1

BPB Gypsum DonnCeill White vinyl finished gypsum
ceiling tiles size 1200 x 600mm x 12,5mm thick,
laminated to 55mm thick glasswool insulation, laid on
and including SQ/T38 White powder coated
main tees, cross tees, hold-down clips, wedges, etc., all
suspended with galvanized hangers at
hanger centers not exceeding 1200mm. All strictly in
accordance with the manufacturer's

Cornices

359m
DONN SM25 shadowline recessed wall moulding
cornice

2

BPB gypsum 47 x 35mm SM25 plugged recessed
shadowline cornice. Installed strictly to
manufacturer's specifications against wall or plastered
ceiling bulkheads to detail elsewhere.

FLUSH PLASTERED CEILINGS

367m2Suspended ceiling3

GYPROC RhinoCeil Prestige J flush jointed ceiling
9,5mm thick Taper-edge Rhinoboard fixed print
side up and screwed to Donn T37K galvanised steel
capped tee flush plastered ceiling suspension
system with drywall screws spaced at 150mm centres,
including galvanised main tees at 1200mm
centres and cross tees at 500mm centres, all
suspended with 25 x 25mm galvanised angles at not
exceeding 1200mm centres, all fixed to trusses at
centres as per Architect's details

150m2Suspended ceiling4

Everite Nutec 4mm thick plain ceiling boards,
manufactured in accordance with SANS 9001:2000
carrying SANS 803:2005 mark, screw fixed to battens at
150mm centres and according to
manufacturer's specifications, minimum of 12mm from
edge of board. All joints to be covered using
H-profile steel jointing strips, all in accordance with the
manufacturer's recommendations

Ceilings, ETC
Bill No.  9
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BILL NO.  9

85mCornice5

GYPROC 45 x 35mm flush plaster trim (9,5mm thick)
plugged

Ceilings, ETC
Bill No.  9
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Ceilings, ETC

Bill No.  9
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Ceilings, ETC
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AmountItem
No

Quantity Rate

BILL NO.  10

SECTION NO. 2

BILL NO. 9

FLOOR COVERINGS, PLASTIC LININGS, ETC

HAYLETT FORMULA WORK GROUP NO.130
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 130 for Haylett
Formula purposes

CPAP WORK GROUP NO. 130

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

FLOOR COVERINGS

490m2On floors1

Supply and fit 600 x 600 carpet tiles including surface
preparation, installed with pressure-sensitive adhersive,
all cutting and waste, in accordance with supplier
recommendations for durability

157m19 x 100mm Skirting high2

Wrought meranti

Floor Coverings , Plastic Linings , ETC
Bill No.  10
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No
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BILL NO.  11

SECTION NO.2

BILL NO. 10

IRONMONGERY

HAYLETT FORMULA WORK GROUP NO.132
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 132 for Haylett
Formula purposes

CPAP WORK GROUP NO. 132

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered
CH Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded

Finishes to ironmongery

CATCHES, CABIN HOOKS, ETC

Ironmongery
Bill No.  11
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Quantity Rate

BILL NO.  11

Rate OnlyNo

100mm Satin chrome "166" cabin hook and eye
including 70 x 70 x 20mm chamfered hardwood
block twice oiled and plugged

1

"Halscast"

LOCKS

The following locks are to be suitable for master and
grand master key operation

"EN-SUITE" LOCKS

7No50mm Padlock2

Approved

40NoWC Indicator bolt3

12NoApproved Three Lever Mortice Lockset4

Rate OnlyNoD036S SS Stainless steel cylinder sash lock5

"Dorma"

Rate OnlyNo
DDC106601 MK 66mm five pin Euro-profile double
cylinder master keyed

6

Rate OnlyNo

N888 Profile cylinder security gate lock with
retaractable
latch and safety pin

7

"Union"

HANDLES, ETC

12NoCB30 Cyl SC Lever handle on plate cylindrer cutout8

"Dorma"

Rate OnlyNo
CR001 Cyl Lever handle on rose with cylinder
escutcheons

9

SUNDRIES

Ironmongery
Bill No.  11
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BILL NO.  11

12No

DDS-SS-017 Stainless steel floor mounted door
stop

10

"Dorma"

Ironmongery
Bill No.  11
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Ironmongery

Bill No.  11
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AmountItem
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BILL NO.  12

SECTION NO.2

BILL NO. 11

STRUCTURAL STEELEWORK

HAYLETT FORMULA WORK GROUP NO.134
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 134 for Haylett
Formula purposes

CPAP WORK GROUP NO. 134

For preambles see " Specification of materials and
method to be used - PW 371"

PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

Shop drawings

Tenderer shall provide full shop drawings including all
sections and fixing details for approval by the Engineer
to commencing work. All dimensions are to be verified
on site prior to manufacture.

SUPPLY, FABRICATION, AND ERECTION OF
STRUCTURAL STEELWORK AS PER
ENGINEER'S DRAWINGS

Structural Steelwork
Bill No.  12
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BILL NO.  12

GALVANISED STEEL COLUMNS AND BEAMS

Columns

2.14t356 x 171mm x 45kg/m I section columns1

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete

0.72t
88.9 x 3mm x 8.38kg/m Circular Hollow Section
columns

2

2.98t
80 x 3mm x 8.53kg/m Square Hollow Section
columns

3

Beams

10.15t
356 x 171mm x 51kg/m I-section beams in lengths
not exceeding 13m

4

Welded beams in single lengths with flat bearer and
connection plates, bolted to steel

113.78t
406 x 178mm x 60kg/m I-section beams in lengths
not exceeding 13m

5

19.67t
406 x 178mm x 74kg/m I-section beams in lengths
not exceeding 13m

6

16.12t
457 x 191mm x 67kg/m I-section beams in lengths
not exceeding 13m

7

25.79t
533 x 210mm x 122kg/m I-section beams in
lengths not exceeding 13m

8

The following in Structural steel to roof construction

Steel Trusses

1.40tMonopitched trusses 88.9 x 3mm x 6.355kg/m CHS9

Welded roof trusses of circular hollow section rafters, tie
beams, rails, struts, braces, cleats, etc and flat bearer,
gusset and connection plates, bolted to steel

4.00t80 x 80 x 6mm angle Section10

1.17tAngle sag rails11

Structural Steelwork
Bill No.  12
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BILL NO.  12

Purlins

8.07t
100 x 75 x 20 x 3mm CF Lip Channel welded to
6mm plate included welded to purlins

12

Purlins and girts, bolted to steel

5.44t60 x 60 x 6mm angle Section13

Bracing

2.84t60 x 3mm Circular Hollow Section14

4.72tSag rails15

Tower Structural steel work

Columns

Rate Onlyt305 x 305mm x 97kg/m UC16

Welded columns in single lengths with flat base, cap,
bearer and connection plates, bolted to concrete

Beams

Rate Onlyt
254 x 146mm x 31kg/m I-section beams in lengths
not exceeding 13m

17

Welded beams in single lengths with flat bearer and
connection plates, bolted to steel

Rate Onlyt80 x 80 x 6mm angle Section18

Bracing

Structural Steelwork
Bill No.  12
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Structural Steelwork

Bill No.  12
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Structural Steelwork
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AmountItem
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Quantity Rate

BILL NO.  13

SECTION NO.2

BILL NO. 12

METALWORK

HAYLETT FORMULA WORK GROUP NO.136
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 136 for Haylett
Formula purposes

CPAP WORK GROUP NO. 136

For preambles see " Specification of materials and
method to be used - PW 371"

PREAMBLES

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete building or installation. No claims from either
the main contractor or subcontractor in this regard will
be entertained.

Metalwork
Bill No.  13
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AmountItem
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Quantity Rate

BILL NO.  13

Shop drawings

Tenderer shall provide full shop drawings including all
sections and fixing details for approval by the Architect
prior to commencing work. All dimensions are to be
verified on site prior to manufacture.

Samples and mock ups

Tenderer shall also include in their rates for supplying
samples of finishes and sections for the Architects
approval.

Guarantees and warranties

Tenderer shall provide a warranty that the entire
installation has been carried out in accordance with the
relevant SABS Standards where applicable.

Tenderer shall provide a ASFA Certificate of
Conformance in respect of product finishes such as
anodising and powder coating.

Finish

Aluminium sections are to be powder coated aluminium
in accordance with the guidelines of The Association of
Architectural Aluminium Manufacturers of South Africa
(AAAMSA)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

Metalwork
Bill No.  13
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BILL NO.  13

The tenderer is to allow for any subframes required and
the cost of which is to be included in that of the relevant
item.

Samples of materials and fixing methods for subframes
must be submitted to the architect for approval prior to
commencement of work

WELDED SCREENS, GATES, ETC

7No

Security gate size 900 x 2100mm high formed of 20
x 20
x 2mm thick hollow square section for fixed frame
with
transom welded to sides 339mm below top section,
and
20 x 12mm thick galvanised steel flats welded
vertically
between top section and transom at 90mm centres
as
per detail, and 2No 50 x 6mm galvanised steel
angle
iron brackets with 10mm pre-drilled holes for
padlock
one bracket fixed to gate and the other fixed to
frame
with galvanised steel lugs built into brick work, the
frame
fixed to walls with 3No galvanised M12 anchor
bolts
drilled through steel frame as per detail including
gate to
fit 840mm opening formed of 20 x 20 x 2mm thick
galvanised hollow square sections with two
intermediate
sections welded to sides 168mm apart at centre,
and 20
x 12mm thick galvanised steel flats welded
vertically to
inside frame at 90mm centres as per detail,
including
110 x 150 x 2mm thick galvanised steel plate
welded to
frame as per detail, gate suspended and welded to
frame by approved galvanised hinges

1

Security Gates

PRESSED STEEL DOOR FRAMES

Metalwork
Bill No.  13
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BILL NO.  13

14NoFrame for door 813 x 2032mm high2

1,5mm Double rebated frames suitable for half brick
walls (with no paint finish)

7NoFrame for door 813 x 2032mm high3

1,5mm Double rebated frames suitable for one brick
walls

2NoFrame for door 890 x 2032mm high4

Galvanised steel roller shutters with 76mm slats
(18kg/m²), fixed to brickwork or concrete

STEEL ROLLER SHUTTERS ETC

Std. Roller Shutter Panels Galvanized with Chromadek

factory coated - to Architect's Approved sample

31No
Manual push-up slatted roller shutter for 2400 x
2100mm high opening

5

Epoxy coated crank operated galvanised mild steel
roller shutter door installed complete with galvanised T-
bar at bottom of door, locking mechanism, flexible
neoprene weather strip, guide rails on both sides,
ironmongery, etc., fixed in position including bolting to
brickwork / concrete / structural steel, installed as per
manufacturer's specifications and Architect's details

1No
Manual push-up slatted roller shutter for 3000 x
2400mm high opening

6

1No
Manual push-up slatted roller shutter for 1130 x
1500mm high opening

7

STEEL BALUSTRADING

Metalwork
Bill No.  13
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Quantity Rate

BILL NO.  13

15m

Horizontal balustrading 1 000mm high formed of
75mm x 38mm x 2.5mm thick brushed stainless
steel hand rail welded to 32mm x 16mm x 2.5mm
thick vertical posts with and including mild steel
fixing plate, 6 (no.) 16mm x 16mm x 1.6mm thick
mild steel horizontal rails welded to posts at equal
centres, with posts achored to concrete floor with
and including 122mm x 120mm x 6mm thick mild
steel fixing plate and non-shrick grout and hand rail
to concrete / brickwork wall with 30mm x 30mm x
3mm thick galvanised mild steel angle with and
including chrome plated dome nuts, all as per
Architect's detail

8

Welded balustrading to stairs

17m

Raking hand rail 1 000mm high from pitch line
formed of 75mm x 38mm stainless steel top hand
rail with 20mm diameter mild steel round tubing,
2mm thick, bent twice to form arm welded to 70mm
diameter x 2.5mm thick galvanised mild steel round
plate bolted to brickwork with M8 chemical anchor
bolts and chrome plated dome nuts, all as per
Architect's detail

9

ALUMINIUM WORK

Tenderers are referred to the Architect's Drawings
issued with these Bills of Quantities and are to include in
their prices for the fabrication, transport, installation and
finishing complete of all elements, all to the satisfaction
of the Architect including for samples, site
measurements, preparation of surfaces, painting, etc. as
required and any such items of expense necessary to
complete the installation to the Architect's approval.
Tenderers must satisfy themselves as to the nature and
requirements of the contract. Items left unpriced will be
deemed to be covered in prices against other items
throughout these Bills of Quantities and no claim for any
extras arising out of the Tenderer's omission to price
any item or to fully understand the scope of work will be
entertained.

ALUMINIUM WINDOWS, DOORS,
SHOPFRONTS, LOUVRES, ETC.

Metalwork
Bill No.  13
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AmountItem
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Quantity Rate

BILL NO.  13

The Tenderer is deemed to have incorporated within his
rates for all necessary temporary propping, scaffolding,
support, hoisting, craneage, lowering, etc. required to
complete the installation. No claims from either the main
contractor or subcontractor in this regard will be
entertained.

Glazing

Glazing to windows, doors and shopfronts must be
clear, obscure, solar control or clear laminated safety
glass as described.

The thickness of glass panels must meet the
requirements of the National Building Regulations,
AAMSA Regulations and the relevant SANS codes for
glazing. If any glass types or thicknessess specified in
this document do not comform with the above
regulations, the tenderer is to inform the Acrchitect of
any discrepancies

3No
Door size 2100mm wide x 2150mm high overall,
including 6mm clear glass

10

Supply, deliver and erect complete the following "Nuklip"
purpose made natural anodised aluminium windows,
including any necessary subframes, fixing in position,
glass, glazing beads, polysulphide sealant, ironmongery,
etc. and sealing watertight, all inclusive as per
Architect's

3No
Door size 2870mm wide x 23150mm high overall,
including 6mm Toughened Safety glass

11

11No
Window size 600mm wide x 900mm high overall,
including 4mm obscure glass

12

3No
Window size 900mm wide x 2150mm high overall,
including 6mm Safety glass

13

14No
Window size 3688mm wide x 640mm high overall,
including 6mm clearl glass

14

Rate OnlyNo
Window size 3770mm wide x 3234mm high overall,
including 6mm clear glass

15

Metalwork
Bill No.  13
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BILL NO.  13

1No

Shopfront, inverted L-shaped, size 6600mm wide x
4540mm high overall, formed of multiple panels,
with horizontal part overall size 6600mm wide x
1866mm high and Vertical part 2596mm x
2674mm high, including clear safety glass

16

1No
Window size 10118mm wide x 4250mm high
overall, including 6mm clear glass

17

Metalwork
Bill No.  13
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Metalwork

Bill No.  13

AmountPage
No

COLLECTION

BILL NO.  13

102

101

100

99

98

97

96Total Brought Forward from Page No.

Metalwork
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AmountItem
No

Quantity Rate

BILL NO.  14

SECTION NO.2

BILL NO. 13

PLASTERING

HAYLETT FORMULA WORK GROUP NO.142
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 142 for Haylett
Formula purposes

CPAP WORK GROUP NO. 142

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

SCREEDS

805m225mm Thick to floors and landings1

Screeds steel trowelled on concrete

GRANOLITHIC

98m225mm Thick on floors and landings2

Untinted granolithic on concrete finish with two coats of
wax polish

INTERNAL PLASTER

631m2On walls3

Cement plaster on brickwork

Rate Onlym2On narrow widths4

Plastering
Bill No.  14
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No

Quantity Rate

BILL NO.  15

SECTION NO.2

BILL NO. 14

TILING

HAYLETT FORMULA WORK GROUP NO.144
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 144 for Haylett
Formula purposes

CPAP WORK GROUP NO. 144

For preambles see " Specification of materials and
methods to be used - PW371"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Descriptions

WALL TILING

51m2On walls in isolated panels, splashbacks, etc1

200 x 200 x 5mm White glazed ceramic wall tiles fixed
with adhesive to plaster (plaster elsewhere) and flush
pointed with tinted waterproof jointing compound

FLOOR

315m2On floors and landings2

600 x 600 x 6mm Thick slip resistant porcelain floor tiles
fixed with adhesive to screed (screed elsewhere) and
flush pointed with tinted grout

190mSkirting 100mm high of cut tiles3

Skirtings

Tiling
Bill No.  15
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BILL NO.  16

SECTION NO.2

BILL NO. 15

PLUMBING AND DRAINAGE

HAYLETT FORMULA WORK GROUP NO.148
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 148 for Haylett
Formula purposes

CPAP WORK GROUP NO. 148

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pipes and fittings

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Plumbing and Drainage (Provisional)
Bill No.  16
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Quantity Rate

BILL NO.  16

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Copper pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding
1m below suspension level

Fixing of pipes

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Reducing fittings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Wire gratings

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Stainless steelbasins, sinks, wash troughs, urinals,
etc.

Plumbing and Drainage (Provisional)
Bill No.  16
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AmountItem
No

Quantity Rate

BILL NO.  16

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

RAINWATER DISPOSAL

70m127 x 140mm Eaves gutter1

Approved seamless aluminium ogee gutters with baked
enamel finish and fixed in strict accordance with the
manufacturere's instruction

6No
Extra over 127 x 140mm eaves gutter for stopped
end

2

6No
Extra over 127 x 140mm eaves gutter for outlet for
100 x 75mm diameter pipe

3

23m100 x 75mm Rainwater downpipe fixed to wall4

6No
Extra over 100 x 75mm rainwater downpipe for
shoe

5

6No
Extra over 100 x 75mm rainwater downpipe for
eaves or plinth offset 183mm projection

6

SANITARY FITTINGS

Stainless steel sinks

1No

Franke Quinline Model QLX622 Grade 304 18/10
polished stainless steel centre inset sink, or similar
approved size 860 x 435mm wide with one 410 x
343 x 187mm deep bowl, including 90mm waste
fitting (Code: 300651) and PVC traps (traps
elsewhere specified). Sink guaranteed for 25 years
against corrosion and supplied with protective
plastic coating for transport and handling and to be
removed once sink is made operational.

7

Stainless steel Franke or other equal and approved type

Ceramic Vaal or other equal and approved type

Plumbing and Drainage (Provisional)
Bill No.  16
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BILL NO.  16

24No

Vaal vitreous china rounded Tuscany wash hand
basin, size 560mm x 415mm, or similar approved,
with one centre punched taphole including
intergrated overflow, Lotus half pedestal including
all fitments, with and including Cobra Watertech
Chromium plated waste union and plug to suit oulet
and Cobra Taryn with 15mm chrome single lever
basin mixer with pop-up waste, mounting kit, angle
valves with sliding flanges, flexible connection
tubes, etc., including all necessary pipes, bends,
angles, reducers, etc., installed complete all as per
Architect's details

8

Wash hand basins

35No
"Vaal" WC pan with double flap heavy duty plastic
seat (flush valve and flush pipe elsewhere)

9

Water Closets

2No

"Vaal" or similar approved Wall hung paraplegic
WC pan with cradle bracket and legs and double
flap white epoxy painted plastic seat (flush valve
and flush pipe elsewhere)

10

2No

Vaal vitreous china wall hung Flatback urinal,
overall size 415mm x 315mm x 275mm, supplied
with 38mm diameter chromium plated inlet
spreader, two hanger brackets, Cobra Watertech
FJ60000 Flushmaster exposed flushvalve and
Cobra Watertech FJT5.5 swanneck flush pipe and
Cobra Watertech 345/40 chrome platted bottle trap,
etc., including all necessary pipes, bends, angles,
reducers, etc., installed complete all as per
Architect's details

11

Urinals

"Cobra Watertech"

24No
32mm "Cobra Ref. 301" slotted basin waste with
plug, chain and stay

12

WASTE UNIONS ETC

TRAPS ETC

Plumbing and Drainage (Provisional)
Bill No.  16
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BILL NO.  16

25No40mm Deep seal "P" or "S" trap13

"Marley"

1No

110mm Dished gulley not exceeding 1m deep with
150mm steel grate and standard concrete gulley
surround

14

Pre-cast concrete gulleys

TAPS, VALVES, ETC

24No15mm "Cobra Ref. 111-15 Star" CP pillartap15

"Cobra Watertech"

Plumbing and Drainage (Provisional)
Bill No.  16
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Plumbing and Drainage (Provisional)

Bill No.  16

AmountPage
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COLLECTION

BILL NO.  16
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108

107
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Plumbing and Drainage (Provisional)
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No

Quantity Rate

BILL NO.  17

SECTION NO.2

BILL NO. 16

GLAZING

HAYLETT FORMULA WORK GROUP NO.150
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 150 for Haylett
Formula purposes

CPAP WORK GROUP NO. 150

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

GLAZING TO STEEL WITH PUTTY

Rate Onlym2Panes exceeding 0,5m2 and not exceeding 2m21

6mm Clear float glass

9m2Panes exceeding 0,5m2 and not exceeding 2m22

6mm Obscure float glass

MIRRORS, ETC

10NoMirror 450 x 600mm high with four screws3

6mm Silvered float glass copper backed mirrors with
bevelled edges, holed for and fixed with chromium
plated dome capped mirror screws with rubber buffers to
plugs in brickwork or concrete

Glazing
Bill No.  17
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No

Quantity Rate

BILL NO.  18

SECTION NO.2

BILL NO. 17

PAINTWORK

HAYLETT FORMULA WORK GROUP NO.152
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 152 for Haylett
Formula purposes

CPAP WORK GROUP NO. 152

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

631m2On internal walls1

Prepare and prime with Plaster Primer and apply two
finishing coat matt finish paint

ON FIBRE-CEMENT

708m2On ceilings2

Prepare and prime with Multi-Surface Primer one
undercoat and apply two finishing coats PVA paint

54m2On fascias and barge boards3

ON METAL

26m2
On gates, grilles, burglar screens, balustrading, etc
(both sides measured over the full flat area)

4

Spot priming defects in pre-primed surfaces with metal
primer and apply two finishing coats high gloss enamel
paint

ON WOOD

Paintwork
Bill No.  18
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BILL NO.  18

389m2On doors5

Sand smooth, seal knots prime with wood primer and
apply two finishing coats gloss enamel paint

Rate OnlymOn skirtings, etc not exceeding 300 mm girth6

Sand down to a smooth finish, stop with wod filler, apply
one coat clear varnish interior thinned with 1:3 mineral
turpentine and two finishing coats interior semi-gloss
varnish

ON ASPHALT

40No
Directional Arrow 2500mm x 650mm mm overall
(WM7.3)

7

Prepare and apply one coat white reflective road
marking paint on bituminous road surfacing, precast
concrete paving blocks, etc

8No
Directional Arrow 2500mm x 650mm mm overall
(WM7.1/5)

8

714m2Painted Island (Parklanes)9

Prepare and apply one coat yellow and black reflective
road marking paint on bituminous road surfacing,
precast concrete paving blocks, etc in 200mm wide

ON CONCRETE

752m2On ceilings10

Prepare and prime with Multi-Surface Primer one
undercoat and apply two finishing coats PVA paint

40No
Directional Arrow 2500mm x 650mm mm overall
(WM7.3)

11

Prepare and apply one coat white reflective road
marking paint on concrete surfaces, precast concrete
paving blocks, etc

7No
Directional Arrow 2500mm x 650mm mm overall
(WM7.1/5)

12

Paintwork
Bill No.  18
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BILL NO.  18

Rate Onlym2Painted Island (Parklanes)13

Prepare and apply one coat yellow and black reflective
road marking paint on concrete surfaces, precast
concrete paving blocks, etc in 200mm wide

Paintwork
Bill No.  18
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Paintwork
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Quantity Rate

BILL NO.  19

SECTION NO.2

BILL NO. 18

ELECTRICAL WORK

NOTE: For preambles see "Specifications of materials
and methods to be used - PW 371"

SUPPLEMENTARY PREAMBLES

The works and materials shall comply with:

a. Latest edition of SANS 0142-1 and all the standards it
references.
b. Latest editions of IEC 61439 and IEC 60947.
c. the "Occupational Health and Safety Act" of 1993 as
amended to date.
d. Municipal By-Laws and any special requirements of
the local supply authority.
e. Local Fire Office Regulations.

In addition, the works are to be of high standard and to
the satisfaction of the Electrical Engineer.

Preambles

Tenderers are further referred to Electrical Engineer's
general specification forming part of this tender
document

TAXI RANK MAIN SITE

Supply, delivery, installation, commissioning and testing
of Electrical works complete in Accordance with SABS

CABLE SLEEVES

666m50mm diameter PVC cable sleeve1

Supply and install the following ribbed cable sleeves
underground, in walls, cast in concrete slabs etc.
complete with bends, joints, adaptors, couplings,
cutting, wastage etc. The sleeves shall be of brand
Cableflex or other of the same quality.

1 331m110 mm diameter PVC cable sleeve2

Electrical
Bill No.  19
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BILL NO.  19

CONDUITS AND CONDUIT BOXES

3 158m20mm diameter PVC conduit3

Supply and install conduits and conduit boxes, complete
with bends, joints, adaptors, couplings, saddles, cutting,
wastage etc. cast in concrete, built into or chased into
brickwork, surface mounted or into division boards.

235No
65mm diameter PVC round box for 20mm conduit
complete with cover

4

401m25mm diameter PVC conduit5

71No
65mm diameter PVC round box for 25mm conduit
complete with cover

6

4 046m20mm hot dip galvanised steel conduit7

2 162No
Saddles for 20mm diameter steel condiot (rates to
include the fixing anchors)

8

292No
65mm diameter hot-dip galvanized round steel box
for 20mm conduit complete with cover

9

513m25mm hot dip galvanised steel conduit10

405m
Saddles for 25mm diameter steel condiot (rates to
include the fixing anchors)

11

87No
65mm diameter hot-dip galvanized round steel box
for 25mm conduit complete with cover

12

914mSteel draw wire installed in conduits13

40No
100 x 100 x 50 galvanized steel conduit box
recessed in wall.

14

59No
100 x 50 x 50 galvanized steel conduit box
recessed in wall

15

28NoSlab boxes for downlights16

WIRE TRUNKING

Electrical
Bill No.  19

Carried to Collection ZAR



-119-

AmountItem
No

Quantity Rate

BILL NO.  19

207m

127mm x 76mm ducting including cover and
mounting accessories and holes/punch-outs for
conduit adaptors and glands (P9000 with P9184)

17

Supply and install hot-dip galvanized steel truncking
(wiring duct) complete with standard accessories (such
as threaded rods, hangers, clamps etc.)

26NoEnd caps for P900018

8No90 deg bend for P9000, complete with cover19

8NoT piece for P9000, compete with cover20

14NoCross for P9000, complete with cover21

CABLE TRAY

98m200 x 50 medium duty WWM cable tray22

Supply and install hot-dip galvanized steel WWM
(welded wire mesh) cable tray complete with mounting
accessories. To be mounted on the roof trusses.

4No
Internal elbow (riser) for the above 200 x 50 cable
tray

23

7No
External elbow (dropper) for the above 200 x 50
cable tray

24

6No90 degree bend for the above 200 x 50 cable tray25

POWER SKIRTING, FLOOR PEDESTAL AND POWER
POST

248m
2 compartment powder-coated steel power skirting
including risers (colour to be confirmed)

26

Supply and install power skirting, floor pedestal and
power post, complete with cover plates, splices,
earthing, elbows, end caps, cut-outs in the back for
100mm x 50mm outlet boxes, wastage etc.

9NoFlat tee for the above power skirting27

11No
90 degree internal elbows for the above power
skirting

28

20NoEnd cap for power skirting29

Electrical
Bill No.  19
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BILL NO.  19

TRENCHING AND BACKFILLING, MANHOLES AND
CABLE ROUTE MARKERS

76m3
Excavations and backfilling for cable trenches in
pickable material

30

Cable trenches are to be 600mm deep, minmum
400mm wide or as specified (the recommend sizes shall
be used for measurements). Excavate in earth and set
excavated material aside for re-use as filling for the
following material. Rates shall include for cable bedding
soil, backfilling, compacting and making good.
Backfilling of material shall be compacted in layers not
exceeding 150mm in thickness.

39m3
Excavations and backfilling for cable trenches in
'hard pickable material' (Class 2).

31

7m3
Excavations and backfilling for cable trenches in
'rock' (Class 3)

32

13No

600mm x 600mm x 600mm manhole complete with
concrete covers. Cable sleeves shall be cast
across the manhole walls

33

2NoConcrete cable route markers34

528mCable warning tape35

CONDUCTORS AND ASSOCIATED BCEW

946m2.5mm² 600/1000V PVC insulated conductor36

Supply and install conductors and BCEW (Bare Copper
Earth Wire) in conduits,trucking, power skirting etc.,
complete with labels and terminations etc.

433m1.5mm² BCEW for the above conductor37

11 820m4mm² 600/1000V PVC insulated conductor38

5 910m2.5mm² BCEW for the above conductor39

CABLES

Electrical
Bill No.  19
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BILL NO.  19

198m
95sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

40

Supply and install 600/1000V
PVC/PVC/SWA+ECC/PVC Copper cables in sleeves,
underground, cable ladders, cable trays, wiring ducts,
conduits etc. Note that all 4C cables specified must
have some of its SWA replaced with tinned copper wires
(ECC) to allow the use of the armoring for earth return
path. Therefore no BCEW is specified for these cables.

2NoTerminations for the above 95sqm 4 Core cable41

185m
25sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

42

7NoTerminations for the above 25sqm 4 Core cable43

171m
16sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

44

7No
16sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

45

260m
10sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

46

11NoTerminations for the above 10sqm 4 Core cable47

421m
6sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

48

25NoTerminations for the above 6sqm 4 Core cable49

118m
6sqmm 3 Core Copper PVC/PVC/SWA+ECC/PVC
cable

50

7NoTerminations for the above 6sqm 3 Core cable51

FITTINGS AND ACCESSORIES

Supply and install the following fittings and accessories
installed in recessed conduit boxes, surface mounted,
mounted on power skirting etc. complete with covers
etc. NB: For wall flush-mounted fittings, conduit boxes
were already measured under item 2

Electrical
Bill No.  19
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BILL NO.  19

7No

Wall flushmouted 16A switched socket outlet with
SANS 164-1 (normal triangular) socket and SANS
164-2 (compact) sockets and steel enamel coated
cover plate (price excluding wall box)

52

Sockets

33No

Wall flush mouted socket outlet with SANS 164-1
(normal triangular) and SANS 164-2 (compact) and
a 2A MCB for a switch, complete with white enamel
cover plate (price excluding wall box)

53

37No

Power skirting mounted 16A SANS 164-1 (normal
triangular) switched socket outlet, complete with
cover plate

54

37No

Power skirting mounted 16A SANS 164-2
(compact) switched socket outlet, complete with
cover plate

55

37No

Power skirting mounted 16A SANS 164-4 red
dedicated (triangular) switched socket outlet,
complete with cover plate

56

107No
Unswiched 6A socket outlet (SANS 164-3) installed
in round conduit boxes, mouted on roof trusses

57

9No
Surface mounted 16A SANS 164-1 outdoor socket
outlet complete with box and sliding cover

58

4No

Surface mounted 16A SANS 164-4 indoor socket
outlet installed above ceiling, complete with surface
box

59

37No

Wall flush mouted RJ45 data socket, complete with
white enamel coated cover plate (price excluding
wall box)

60

11No
Power skirting mounted RJ45 data socket,
complete with cover plate

61

56No

Single lever 16A one-way flush-mounted light
switch with enamel-coated white cover plate (price
excluding wall box)

62

Switches and isolators

Electrical
Bill No.  19
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BILL NO.  19

2No

Single lever 16A two-way flush-mounted light
switch with enamel-coated white cover plate (price
excluding wall box)

63

2No

Two lever 16A one-way flush-mounted light switch
with enamel-coated white cover plate (price
excluding wall box)

64

1No
20A wall flush mouted 2 pole isolator complete with
white enamel coated cover plate

65

1No
80A wall flush mouted 4 pole isolator complete with
white enamel coated cover plate

66

12No
20A wall surface mounted 2 pole outdoor isolator
complete with box and sliding cover

67

3No
20A wall surface mounted 3 pole outdoor isolator
complete with box and sliding cover

68

2No
80A wall surface mounted 4 pole outdoor isolator
complete with box and sliding cover

69

11No

PIR occupancy sensor with a 185sqm (@ 2.5m
height) coverage. The sensor shall be ceiling-
mounted and shall come complete with the
necessary components, including DC power
supply, to switcs AC circuts. These occupancy
sensors shall be used to switch 3 phase extract
facts

70

7NoPhotocell IP65 in a Subra 65 fitting71

LUMINAIRES

107NoGenesis One Corvis 37W 600x600 LED panel light72

Supply and install light fittings over round boxes in slab,
brickwork or ceiling, complete with suspending chains,
brackets, supports, connectors, wiring, flexible cable,
connections and installation of lamps. Should the
tenderer/bidder elect to supply light fitting brands other
than specified (i.e. should the bidder opt for "approved
equivalent"), the bidder shall submit technical
specifications of such lights and lighting simulation
results using the same,with his/her tender. A light fitting
shall be deemed to be an equivalent only if it meets all
the technical requirements given.

Electrical
Bill No.  19
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BILL NO.  19

177NoGenesis One 18W Subra 65 bulkhead73

48NoGenesis One 18W Subra 65 bulkhead with EYELID74

81NoGenesis One 13W Estella 178 downlight75

22NoGenesis One 20W Genproof 68 LED batten76

91No
Genesis One 150W Genbay LED bay light
mounted on underside of concrete slab

77

22No
Genesis One 100W Rigel 36 LED street light
mounted on wall/slab

78

9No
Genesis One 250W Rigel 36 LED street light
mounted at 3m one a streetlight pole

79

14No
Genesis One 250W Rigel 36 LED street light
mounted at 12m one a streetlight pole

80

4No
Hot dipped galavanized street light pole with a light
mounting height of 3m

81

13No
Hot dipped galavanized street light pole with a light
mounting height of 12m

82

DISTRIBUTION BOARDS

1No
DB-BUS, indoor, wall-recessed, flush-mounted,
with lockable doors

83

Manufacture, deliver, offload, supply, install, connect,
test and commission the following DBs as per the
drawing BPS2024-03-EE-SLD. The cost shall include
for all equipment and accessories (doors, circuit
breakers, isolators, ferrules, labelling, blanking, neutral
bars, earth bars, bus bars, locks, testing certificates,
testing sheet, factory drawings, 10% changes during
construction etc.). The DBs shall be manufactured, and
factory tested, by a reputable DB manufacturer,
approved the Engineer prior to manufacture. The
contractor shall not manufacture the DBs himself. Only
reputable equipment brands, such as ABB, Schneider
Electric, Siemens, Legrand etc. shall be accepted. The
outdoor DBs shall have internal locks (similar to safe
locks).

1No
DB-1, indoor, floor standing panel, wall-fixed, with
lockable doors

84

Electrical
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BILL NO.  19

1No

DB-2, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

85

1No

DB-3, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

86

1No

DB-4, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

87

1No

DB-5, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

88

1No

DB-6, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

89

1No

DB-7, Outdoor, wall surface mount, with lockable
doors. The lock shall be internal to the DB (similar
to s safe door lock)

90

SUM

Equipotential bonding and earthing as per SANS
10142-1, SANS 60364-4-41, SANS 10292 and
other applicable standards. Note that Lightning
Protection is to be done by others

91

EQUIPOTENTIAL BONDING AND EARTHING

DECANTING SITE

CABLE SLEEVES

60m110 mm diameter PVC cable sleeve92

Supply and install the following ribbed cable sleeves
underground, in walls, cast in concrete slabs etc.
complete with bends, joints, adaptors, couplings,
cutting, wastage etc. The sleeves shall be of brand
Cableflex or other of the same quality.

TRENCHING AND BACKFILLING, MANHOLES AND
CABLE ROUTE MARKERS.

Electrical
Bill No.  19
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BILL NO.  19

39m3
Excavations and backfilling for cable trenches in
pickable material.

93

Cable trenches are to be 600mm deep, minmum
400mm wide or as specified (the recommend sizes shall
be used for measurements). Excavate in earth and set
excavated material aside for re-use as filling for the
following material. Rates shall include for cable bedding
soil, backfilling, compacting and making good.
Backfilling of material shall be compacted in layers not
exceeding 150mm in thickness.

11m3
Excavations and backfilling for cable trenches in
'hard pickable material' (Class 2)

94

6m3
Excavations and backfilling for cable trenches in
'rock' (Class 3)

95

1No

600mm x 600mm x 600mm manhole complete with
concrete covers. Cable sleeves shall be cast
across the manhole walls

96

180mCable warning tape97

UNDERGROUND CABLE

250m
16sqmm 4 Core Copper PVC/PVC/SWA+ECC/PVC
cable

98

Supply and install 600/1000V
PVC/PVC/SWA+ECC/PVC Copper cables in sleeves,
underground, cable ladders, cable trays, wiring ducts,
conduits etc. Note that all 4C cables specified must
have some of its SWA replaced with tinned copper wires
(ECC) to allow the use of the armoring for earth return
path. Therefore no BCEW is specified for these cables

6NoTerminations for the above 16sqm 4 Core cable99

300m
25sqmm 4 Core Aluminium ABC (Arial Bundle
Conductor) on streetlight poles

100

OVERHEAD CABLE

SUM
3 Phase Insulated Neutral ABC Suspension (0-30°)
hardware

101

SUM
3 Phase Insulated Neutral ABC Strain (60-90°)
hardware

102

Electrical
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SUM3 Phase Insulated Neutral ABC Terminal hardware103

LUMINAIRES

10No
Genesis One 250W Rigel 36 LED street light
mounted at 12m one a streetlight pole

104

Supply and install light fittings over round boxes in slab,
brickwork or ceiling, complete with suspending chains,
brackets, supports, connectors, wiring, flexible cable,
connections and installation of lamps. Should the
tenderer/bidder elect to supply light fitting brands other
than specified (i.e. should the bidder opt for "approved
equivalent"), the bidder shall submit technical
specifications of such lights and lighting simulation
results using the same,with his/her tender. A light fitting
shall be deemed to be an equivalent only if it meets all
the technical requirements given.

8No
Hot dipped galavanized street light pole with a light
mounting height of 12m

105

2NoPhotocell IP65 in a Subra 65 fitting106

SUM

Equipotential bonding and earthing as per SANS
10142-1, SANS 60364-4-41, SANS 10292 and
other applicable standards

107

EQUIPOTENTIAL BONDING AND EARTHING

SUM
Testing, commissioning and issuing of CoC. The
cost is to exclude the Main Taxi Rank Site.

108

TESTING AND COMMISSIONING

Electrical
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119

118

117Total Brought Forward from Page No.

Electrical
Bill No.  19

Carried to Summary ZAR



-129-

AmountItem
No

Quantity Rate

BILL NO.  20

SECTION NO.2

BILL NO. 19

STORMWATER DISPOSAL

HAYLETT FORMULA WORK GROUP NO.152
Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 152 for Haylett
Formula purposes

CPAP WORK GROUP NO. 152

For preambles see " Specification of materials and
methods to be used - PW 371"

PREAMBLES

STORMWATER DISPOSAL

Rate Onlym
300mm Diameter pipe laid in ground not exceeding
1 000mm deep

1

Class 100D Stormwater concrete encased concrete
pipes, with 100mm thick concrete around pipe, with
spigot & socket joints with rubber rings laid to falls in
ground including excavating trenches, flexible bedding
and surround, backfilling (backfilling to be done in
imported G6 material), compaction to 93% MOD
AASHTO, risk of collapse to sides of excavations and
dewatering of trenches

Rate OnlyNo

Excavate for and build junction box 1100mm x
860mm and average depth not exceeding 1
000mm internally, all as per Engineers detail,
including glavanised step irons, formwork, cover
slab, benching, reinforcing, backfilling, compacting,
etc complete

2

Catchpits, manholes, inspection chambers, etc including
concrete kerbs or precast concrete cover slabs (gratings
and covers elsewhere)

1No

Excavate for and build grid inlet 1 040mm x 1
040mm and average depth not exceeding 1
000mm internally, all as per Engineers detail,
including glavanised step irons, formwork, cover
slab, benching, reinforcing, backfilling, compacting,
etc complete

3

Stormwater Disposal
Bill No.  20
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BILL NO.  20

CONCRETE STORMWATER DUCT

Concrete channels

43mV-Shaped concrete duct4

2000mm Wide x 200mm deep V-Shaped, open
25Mpa/19mm concrete channel duct, 150mm thick, to
slope including, excavation, V- shaping layerworks,
compaction, 250 micron polyethylene sheeting, 617
mesh wire, formwork to edges, cast at 1.5m expansion
joints, including joint sealing, jointing, pointing, steel
floating, etc approved as per Engineer's details

137mU-Shaped concrete duct

800mm Wide x 150mm deep U-Shaped, open
30Mpa/19mm concrete channel duct, 150mm thick, to
slope including, excavation, U - shaping formwork,
compaction, 250 micron polyethylene sheeting,
formwork to edges, cast at 1.5m expansion joints, 45 x
45 x 5mm Hot dipped galvanised angle iron to seat
grating, cast in with 75x25x5mm flat iron concrete
anchor, including joint sealing, jointing, pointing, steel
floating, etc approved as per Engineer's details

137m

600mm wide, Rectangular catwalk type horizontal
heavy duty steel grating trench cover, with 40 x
4.5mm edge and cross bar and 25 x 4.5mm
longitudinal bended bars, including hot dipped
galvanising

5

Covers and frames, etc

SEWERWATER DISPOSAL

183m
160mm Diameter pipe laid in ground exceeding
1000mm but not exceeding 1500mm deep

6

Class 10 HDPE PN10 or similar approved High Density
Polyethylene soil and waste pipe installed in accordance
with the manufacturers specifications with and including,
expansion couplings, electroweld couplings, ring seal
sockets, fusion welded joints in the running length, etc
including excavation, bedding, backfilling, compaction,
disposal of surplus material, etc. as per Eng details

Stormwater Disposal
Bill No.  20
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BILL NO.  20

18No160mm Bend7

Extra over piping for

4No160mm Junction8

31No160mm Kimberly socket9

11No160mm Junction with inspection eye10

11No

Excavate for and form manhole with 1350mm
diameter precast concrete rings not exceeding
2000mm deep

11

Catchpits, manholes, inspection chambers, etc including
concrete kerbs or precast concrete cover slabs (gratings
and covers elsewhere)

WATER RETICULATION

206m
90mm Diameter pipe laid in ground not exceeding
1000mm deep

12

HDPE PE 100 Class PN12.5 or similar approved High
Density Polyethylene soil and waste pipe installed in
accordance with the manufacturers specifications with
and including, expansion couplings, electroweld
couplings, ring seal sockets, fusion welded joints in the
running length, etc including excavation, bedding
material, fill blanket, backfilling, compaction to 93%
MOD ASHTO, disposal of surplus material, etc. as per
Eng details

13No90mm Bend13

Extra over piping for

6No90mm Junction14

34No90mm Kimberly socket15

1NoWater meter16

4NoIsolating Valve17

Stormwater Disposal
Bill No.  20
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BILL NO.  20

4No

Excavate for and build concrete valve box 600mm
x 600mm and average depth not exceeding
600mm internally, all as per Engineers detail,
including 5Mpa/19mm concrete, formwork,
400x400mm steel cover lid, 50x50x5mm angle iron
frame bolted down with M10 rawl bolts, backfilling,
compacting, etc complete

18

Catchpits, manholes, inspection chambers, etc including
concrete kerbs or precast concrete cover slabs (gratings
and covers elsewhere)

1No

Excavate for and build inspection chamber, size
900 x 900mm and average depth not exceeding
1000mm internally, all as per Engineers details,
including glavanised step irons, formwork, cover
slab, benching, reinforcing, backfilling, compacting,
etc complete

19

1No

Connect water reticulation to municipality point,
including temporarily shutting off, notifications, etc.
complete

20

Connections

1No
Connect sewer to municipality point, including
temporarily shutting off, notifications, etc. complete

21

1No
Connect stormwater to municipality point, including
temporarily shutting off, notifications, etc. complete

22

Stormwater Disposal
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BILL NO.  21

SECTION NO.2

BILL NO. 20

WALKWAYS - PAVING, ETC
(PROVISIONAL)

NOTE: For preambles see "Specifications of materials
and methods to be used - PW 371"

SUPPLEMENTARY PREAMBLES

ROAD WORKS

MAKING GOOD OF FINISHES, ETC

100m3

Prepare by cutting, cleaning, compacting and cold
fill potholes with asphalt stone aggregate material
and compact as per Engineers instruction

1

Making good existing surfaces in asphalt

Surface Finishes

1 000m2
25mm Thick premix as re-surfacing to existing
parking areas, roadways, etc including tack coat

2

Bituminous premix road surfacing

PAVING WORK

Paving to parking platform areas

764m2Paving to platform areas etc to falls3

Supply and laying of 60mm Thick 35MPa concrete
interlocking block paving of 200 x 80mm grey paving
blocks in accordance with SANS 1058, laid to falls on
and including 20mm thick sand layer with joints filled in
with sand, including preparation of ground or filling,dpm
and compacted with a vibration compactor

1 065m

Extra over for straight edge blocks Precast
concrete finished smooth on exposed surfaces,
including bedding, jointing and pointing

4

166mFair circular cutting5

Road works and Paving
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BILL NO.  21

1 065m

75 x 250mm High kerbs (SANS 927 fig 11) with
150 x 150 x 300mm unreinforced concrete
haunching at back of each joint, including
excavation, backfilling, etc

6

Paving to side walk areas

2 868m2Paving to walkways areas etc to falls7

Supply and laying of 60mm Thick 35MPa concrete
interlocking block paving of 200 x 80mm grey paving
blocks in accordance with SANS 1058, laid to falls on
and including 20mm thick sand layer with joints filled in
with sand, including preparation of ground or filling,dpm
and compacted with a vibration compactor

1 074m

Extra over for straight edge blocks Pre-cast
concrete finished smooth on exposed surfaces,
including bedding, jointing and pointing

8

82m

75 x 250mm High kerbs (SANS 927 fig 11) with
150 x 150 x 300mm laid on unreinforced concrete
haunching at back of each joint, and including
finishing off, backfilling, etc

9

114mFair circular cutting10

Paving to road areas

675m2Paving to ramped road areas etc to falls11

Supply and laying of 60mm Thick 35MPa concrete
interlocking block paving of 200 x 80mm grey paving
blocks in accordance with SANS 1058, laid to falls on
and including 20mm thick sand layer with joints filled in
with sand, including preparation of ground or filling,dpm
and compacted with a vibration compactor

315m

75 x 250mm High kerbs (SANS 927 fig 11) with
150 x 150 x 300mm laid on unreinforced concrete
haunching at back of each joint, and including
finishing off, backfilling, etc

12

53mFair circular cutting13

Road works and Paving
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BILL NO.  22

SECTION NO.2

BILL NO. 21

MECHANICAL WORK

NOTE: For preambles see "Specifications of materials
and methods to be used - PW 371"

SUPPLEMENTARY PREAMBLES

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding
1m below suspension level

Fixing of pipes

Soil, waste and vent pipes and fittings shall be solvent
weld jointed where HDPE is used

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Reducing fittings

FIRE PROTECTION

1No
100mm dia Two Port Booster with Pressure Guage
(FPC)

1

Supply, delivery, installation, commissioning and testing
of Fire Protection Systems complete with connections
and fittings in Accordance with SANS 10400 Part T and
SANS 10400 Part W

1No
Φ100mm Storz Hydrant – Φ100mm female BSP
inlet & Φ100mm Storz outlet (FPH)

2

700mΦ110mm Class 16 HDPE piping for ring main3

Mechanical
Bill No.  22
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BILL NO.  22

7NoΦ65mm Outlet Outdoor Type Fire Hydrant (FH)4

50m
Φ110mm Galvanised Steel (SABS 62) Piping for
Connection of Fire Hydrants

5

120m
Φ80mm Galvanised Steel (SABS 62) Piping for
Connection of Fire Hydrants

6

50m
Φ80mm Class 16 HDPE Piping for Connection of
Hydrant Reels

7

8No
30m, 20mm diameter, non-swinging rotary pattern
type Fire Hose Reels

8

100m
Φ25mm Galvanised Steel (SABS 62) Piping for
Connection of Fire Hose Reels

9

150m
Φ25mm Class 16 HDPE Piping for Connection of
Fire Hose Reels

10

SUM

Pipe Supports for Galavanised piping Reticulation
at a manimum interval of 2.4m, Reducing Valves,
Fittings and Accessories (Fire Hose Reels &
Hydrants)

11

8NoOpen Fire Hose Cabinet12

40lRed Oxide Imperial Paint13

3No5 kg Carbon Dioxide Portable Fire Extinguishers14

Fire Extinguishers complete with chevron board

17No
4.5 kg Dry Chemical Powder Portable Fire
Extinguishers

15

10NoFire Extinguishers Cabinet for 4.5kg DCP16

3No

F5/F6, Size: 190mm x 570mm (h x w) Double
sided photoluminescent sign with back plate framed
in natural anodised aluminium. Supply and install
with steel wire and ceiling hook/onto mild steel
bracket at 3.0 meters from finished floor
level/mechanically mounted onto wall/fixture.

17

Fire Equipment Signage

Mechanical
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BILL NO.  22

3No

F5, Size: 190mm x 570mm (h x w) Double sided
photoluminescent sign with back plate framed in
natural anodised aluminium. Supply and install with
steel wire and ceiling hook/onto mild steel bracket
at 3.0 meters from finished floor level/mechanically
mounted onto wall/fixture.

18

3No

F4, Size: 190mm x 570mm (h x w) Double sided
photoluminescent sign with back plate framed in
natural anodised aluminium. Supply and install with
steel wire and ceiling hook/onto mild steel bracket
at 3.0 meters from finished floor level/mechanically
mounted onto wall/fixture.

19

12No

F16/F19, Size: 190mm x 380mm (h x w) Double
sided photoluminescent sign with back plate framed
in natural anodised aluminium. Supply and install
with steel wire and ceiling hook/onto mild steel
bracket at 3.0 meters from finished floor
level/mechanically mounted onto wall/fixture.

20

12No

F13, Size: 190mm x 380mm (h x w) Double sided
photoluminescent sign with back plate framed in
natural anodised aluminium. Supply and install with
steel wire and ceiling hook/onto mild steel bracket
at 3.0 meters from finished floor level/mechanically
mounted onto wall/fixture.

21

5No

E1, Size: 190mm x 380mm (h x w) Double sided
photoluminescent sign with back plate framed in
natural anodised aluminium. Supply and install with
steel wire and ceiling hook/onto mild steel bracket
at 3.0 meters from finished floor level/mechanically
mounted onto wall/fixture.

22

Evacuation Signage

5No

E3, Size: 190mm x 380mm (h x w) Double sided
photoluminescent sign with back plate framed in
natural anodised aluminium. Supply and install with
steel wire and ceiling hook/onto mild steel bracket
at 3.0 meters from finished floor level/mechanically
mounted onto wall/fixture.

23

Mechanical
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1No

300.0 m3 Steel Panel Water Storage Tank
complete with accessories and fixtures - mounitng
plinths, strainers, non-return valves, ball valves,
and inlet and outlet manifolds

24

PUMP ROOM PUMPHOUSE PIPEWORK &
ELECTRICAL CONNECTIONS

2No

End suction Vertical centrifugal pump type, fire
pump complete with 21 l/s at a total head of 5.5 Bar
including by pass arrangement for periodical testing
of the working of the pump set as required, strainer
on suction side and pressure gauge on delivery
side etc.The pump shall be provided with
mechanical seals.and outlet manifoldsThe above
mounted on a base, pre-piped, pre-wired and
tested. Stanby pump connected to diesel generator.

25

IncludedNo

Squirel cage A.C induction motor suitable for
operation on 415V, 3 Phase 50Hz A.C supply and
of minimum 100kW for the above pump with
flexible coupling as per specification

26

IncludedNo
All coupling of pump and motor should be covered
with safety guard

27

IncludedNo
Jockey Pump: 1.5 L/s @ 5.5 Bar Jockey Electrically
driven

28

IncludedNo
All pumphouse pipework and necessary valves as
per tender drawings and specification

29

PUMP ROOM PUMPHOUSE PIPEWORK &
ELECTRICAL CONNECTIONS

IncludedNo

All electrical panels, cabling, safeties, switches, etc
for electrical pump, jockey pump and any other
equipment housed within the pump house (You
cannot measur eth pumps again)

30

SUM
Testing and Commissioning of all Fire Protection
Installations

31

Testing and Commissioning of all Fire Protection
Installations

WET SERVICES - SUPPLY

Mechanical
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BILL NO.  22

Supply, delivery, installation, commissioning and testing
of New water supply and waste water drainage piping,
complete connections and fittings.

200m

Φ15mm 460/0 Copper Piping for Connection of
Cold Water Supply Piping complete with
connections, reducers and fittings

32

Cold/Hot Water Supply system

150m

Φ22mm 460/0 Copper Piping for Connection of
Cold Water Supply Piping complete with
connections, reducers and fittings

33

80m

Φ28mm 460/0 Copper Piping for Connection of Hot
Water Supply Piping complete with connections,
reducers and fittings

34

SUM

Pipe Supports at Dia. 15mm Copper Reticulation at
a manimum interval of 1.8m, Reducing Valves,
Fittings and AccessoriesAccessories (Braided
Connectors, Elbows, Tees and etc.)

35

SUM

Pipe Supports at Dia. 22mm Copper Reticulation at
a manimum interval of 1.8m, Reducing Valves,
Fittings and AccessoriesAccessories (Braided
Connectors, Elbows, Tees and etc.)

36

SUM

Pipe Supports at Dia. 28mm Copper Reticulation at
a manimum interval of 2.4m, Reducing Valves,
Fittings and AccessoriesAccessories (Braided
Connectors, Elbows, Tees and etc.)

37

SUMSundries38

1No10L Hydroboil complete with fittings39

Hot Water

Item
Allowance for repairing and refurbishing water
supply systen in the Existing Abluition Building

40

SUM
Testing and Commissioning of water supply
Installations

41

Testing and Commissioning of all Fire Protection
Installations

WET SERVICES - DRAINAGE
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BILL NO.  22

Supply, delivery, installation, commissioning and testing
of New water supply and waste water drainage piping,
complete connections and fittings.

200m110 mm pipe42

uPVC drain pipe or silimar approved, to duct and walls
including brackets & support to manufacturers
specifications

250m50 mm pipe43

16No110 mm Bend 22.5/87.5 deg44

Bends

16No110 mm Bend 45 deg45

20No
110 mm Bend 45 deg Access Bend Left and Right
Hand

46

20No50 mm Bend 22.5/8.5 deg47

12No50 mm Bend 45 deg48

12No50 mm Bend 45 deg Access Heel49

10No50 mm Bend 22.5/87.5 deg Access Heel50

20No110 mm Junction 45 deg Ribbed Plain51

Junctions

16No110 mm Junction 45 deg Ribbed Left Hand52

16No110 mm Junction 45 deg Ribbed Right Hand53

20No50mm x 50mm x 87.5 deg Double Junction Plain54

10No
50mm x 50mm x 87.5 deg Double Junction Access
Heel

55

10No50mm x 87.5 deg Single Junction56

10No50mm x 87.5 deg Single Junction Access Heel57

10No110 mm Junction With Screw Type Access Eye58

Mechanical
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8No
110 mm x 50mm x 45 deg Double Reducing
Junction

59

Reducing Junctions

8No
110 mm x 50mm x 87.5 deg Double Reducing
Junction Access Heel

60

10No100mm x 50mm x 45 deg Single Reducing Junction61

10No
100mm x 50mm x 45 deg Single Reducing Junction
Access Heel

62

10No
100mm x 50mm x 87.5 deg Single Reducing
Junction Access Heel

63

10No
100mm x 50mm x 87.5 deg Double Reducing
Junction Access Heel

64

10No50 mm Reducing junctions65

20No110 mm electroweld couplings66

Electroweld couplings

20No50 mm Electroweld couplings67

6No110mm Single Expansion Sockets68

Expansion Sockets

6No110mm Double Expansion Socket69

6No50mm Single Expansion Socket70

6No50mm Double Expansion Socket71

6No110 mm screw on caps72

Screwed End Caps

6No50 mm Screwed end cap73

4No50 mm Adaptors74

MI Adaptors

Mechanical
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AmountItem
No

Quantity Rate

BILL NO.  22

4No50 mm adaptors75

FI Adaptors

SUMSundries76

Sundries

Item
Allowance for repairing and refurbishing water
drainage system in the Ablution Building

77

SUMTesting and Commissioning of all Installations78

Testing and Commissioning

HVAC

Supply, delivery, installation, commissioning and testing
of HVAC systems complete with connections, fittings,
supports, etc…

1No
Extraction Fan - Airflow 252.9L/s @150Pa Static
Pressure

79

Ventilations

1No
Extraction Fan - Airflow 600.9L/s @160Pa Static
Pressure

80

1No
Extraction Fan - Airflow 470.8L/s @150Pa Static
Pressure

81

70m300mm dia82

Ducting

80m250mm dia83

80m200mm dia84

90m150mm dia85

50m200mm dia Flexile duct86

90m150mm dia Flexile duct87

SUMElbows and Reducers88

Mechanical
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AmountItem
No

Quantity Rate
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SUMCouplers and Suspension Rings/Hangers89

60NoExtraction air disk90

60NoSpigots91

55NoDoor Grilles Size: 400x200mm Door Grilles92

Air-Conditioning

4No
Split Indoor Unit, 3.5 kW cooling capacity complete
with outdoor unit

93

3.5 kW cooling Inverter Split Four way Cassettee unit
(Inverter, R32) complete with outdoor unit, insulated
refrigerant piping, condensate drains, trunking, electric
wiring and connection, remote controls and top-up
refrigerant

4NoWired Controller94

20mChord for Wired Controller95

100mRefrigerant piping with insulation96

80mCondensate Drain piping complete with fittings97

2No
Split Indoor Unit, 5.29 kW cooling capacity
complete with outdoor unit

98

5.29 kW cooling Inverter Split Four way Cassettee unit
(Inverter, R32) complete with outdoor unit, insulated
refrigerant piping, condensate drains, trunking, electric
wiring and connection, remote controls and top-up
refrigerant

2NoWired Controller99

10mChord for Wired Controller100

60mRefrigerant piping with insulation101

40mCondensate Drain piping complete with fittings102

Mechanical
Bill No.  22

Carried to Collection ZAR



-146-

AmountItem
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Quantity Rate
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1No
Split Indoor Unit, 5.29 kW cooling capacity
complete with outdoor unit

103

5.29 kW cooling Inverter Split Indoor unit (Inverter, R32)
complete with outdoor unit, insulated refrigerant piping,
condensate drains, trunking, electric wiring and
connection, remote controls and top-up refrigerant

1NoWired Controller104

10mChord for Wired Controller105

30mRefrigerant piping with insulation106

20mCondensate Drain piping complete with fittings107

1No
Split Indoor Unit, 7.0 kW cooling capacity complete
with outdoor unit

108

7.0 kW cooling Inverter Split Indoor unit (Inverter, R32)
complete with outdoor unit, insulated refrigerant piping,
condensate drains, trunking, electric wiring and
connection, remote controls and top-up refrigerant

1NoWired Controller109

10mChord for Wired Controller110

20mRefrigerant piping with insulation111

10mCondensate Drain piping complete with fittings112

3No
Split Indoor Unit, 14.1 kW cooling capacity
complete with outdoor unit

113

14.1 kW cooling Inverter Split Indoor unit (Inverter, R32)
complete with outdoor unit, insulated refrigerant piping,
condensate drains, trunking, electric wiring and
connection, remote controls and top-up refrigerant

3NoWired Controller114

30mChord for Wired Controller115

130mRefrigerant piping with insulation116

70mCondensate Drain piping complete with fittings117

Mechanical
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Quantity Rate
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ItemAllowance for ventilation in the Abluition Building118

SUMTesting and Commissioning of all Installations119

Testing and Commissioning

ItemMechanical work contigency allowance120

Mechanical
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Mechanical

Bill No.  22

AmountPage
No

COLLECTION

BILL NO.  22

147

146

145

144

143

142

141

140

139

138

137Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

BILL NO.  23

SECTION NO. 12

BILL NO. 22

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

No cash discount. All provisional sums are "NET"

Cash discount

The cost of water, power and fuel for the commissioning
of plant shall be borne by the Selected or Nominated
Sub-contractor appointed for the relevant selected or
nominated sub-contract works in terms of the conditions
under which they have/are contracted for the specialist
work involved

Fuel, power and water for commissioning plant

Provisional sums are net and do not include builder's
discount. The Contractor may allow next to "Profit"
items for any profit he might consider necessary

Profit

It will be expected from the Contractor to render all
general attendance and, if specifically so described,
special attendance services to each relevant Specialist,
all in accordance with the Clauses set out in the
"Preliminaries" section

Attendance

The item "Attendance" which follows each of the
provisional sums for nominated and/or selected sub-
contractors' work, shall be deemed to cover all the
contractor's costs incurred in providing free of charge to
the Nominated and/or Selected Sub-contractors, the
following:

1 The services as set out in the clauses in the
"Preliminaries" section

2 Making good in all trades and cleaning down
and removal of rubbish on completion

Provisional Sums
Bill No.  23
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AmountItem
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Quantity Rate

BILL NO.  23

The Contractor may allow next to "Attendance" items for
the recovery of such costs he might consider necessary

Also refer to the Clauses in the "Preliminaries" section
for the definitions and adjustment of "Attendance" and
"Special Attendance" respectively

These scheduled allowances are for work to be
executed under separate selected and/or nominated
sub-contracts by firms of Specialists to be nominated by
the Employer

Selected and nominated sub-contracts

All provisional sums cover the supply and installation of
material, equipment, plant, etc., including the
commissioning thereof, where applicable

The scheduled allowances for money provisions are to
be used at the discretion of the Employer/Principal
Agent and to be adjusted where applicable or to be
deducted in whole or in part if not required

Money provisions

PROVISIONAL SUMS FOR NOMINATED SUB-
CONTRACT WORKS

2 550 000.00Item

Provide sum of R2 550 000 (Two million Five
hundred and fifty thousand) for provision
Mechanical elevator including all items

1

Mechanical Elevator

ItemAllow for profit on above if required2

ItemAllow for attendance3

351 513.00Item

Provide sum of R 351 513 (Three Hundred and
Fifty One Thousand Five Hundred and Thirteen
Rands ) for fire and mechanical services at
decanting area

4

Mechanical & Fire provision Decanting site

ItemAllow for profit on above if required5

ItemAllow for attendance6

Provisional Sums
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195 000.00Item

Provide the amount of R 195 000.00 (One Hundred
and Ninety Five Thousand Rand) for the
Community Liaison Officer (CLO)

7

Community Liason Officer

ItemAllow for profit on above if required8

ItemAllow for attendance9

100 000.00Item
Provide sum of R 100 000 (One hundred thousand)
for provision of Wall signage and, Road Signage

10

Signage and Notice Boards

ItemAllow for profit on above if required11

ItemAllow for attendance12

6 410 400.00Item

Provide sum of R 6 410 400 (Six Million Four
hundred and Ten thousand Four hundred Rands)
for provision of Tower Structure construction and
cladding

13

Tower Structure & Cladding

ItemAllow for profit on above if required14

ItemAllow for attendance15

Provisional Sums
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Provisional Sums

Bill No.  23

AmountPage
No

COLLECTION

BILL NO.  23

151

150

149Total Brought Forward from Page No.
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BILL NO.  23

Page
No

FINAL SUMMARY
Bill
No

Amount

44Preliminaries and General1

51Alterations2

59Foundation3

65Concrete, Reinforcement and Formwork4

69Masonry5

72Waterproofing6

75Roof Covering, ETC7

82Carpentry and Joinery8

86Ceilings, ETC9

87Floor Coverings , Plastic Linings , ETC10

91Ironmongery11

95Structural Steelwork12

103Metalwork13

104Plastering14

105Tiling15

111Plumbing and Drainage (Provisional)16

112Glazing17

116Paintwork18

128Electrical19

133Stormwater Disposal20

136Road works and Paving21

148Mechanical22
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ZARBrought Forward

Page
No

FINAL SUMMARY
Bill
No

Amount

152Provisional Sums23

ZARSub-total

IncludedZAR

Allow a contingency amount of ZAR3 151 985.44 (Three
Million One Hundred and Fifty One Thousand Nine
Hundred and Eighty Five and Forty Four) to be used as
directed by the Principal Agent.

ZARSub-total

ZARVAT

ZAR


